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NOTICE INVITING TENDER 

 
 
WAPCOS Limited (A Govt. of India Undertaking), invites “Online Electronic Tenders 
“Construction Of 120 Seated St Hostel At Talsara Primary & High School At Talsara, 
Balishankara, Sundergarh, Odisha” on LCS (Least Cost Selection) basis from experienced 
agencies and competent bidders for the work as per the following details. 
 
1. Name of Work: : Construction Of 120 Seated St Hostel At Talsara 

Primary & High School At Talsara, Balishankara, 
Sundergarh, Odisha 

2. Location  Sundergarh, Odisha 
3. Website     for     upload tender/ 

Corrigendum/ Addendum 
: www.wapcos.co.in https://etenders.gov.in 

4. Estimated Cost of Work : Rs. 2,75,32,917/- (exclusive of GST) 
5. Tender submission fee : Rs. 5000/- (in form of RTGS/NEFT/Demand 

Drafting favor of WAPCOS LIMITED payable at 
Gurugram and   it   is   non-refundable)   (Scan 
copy of RTGS/NEFT/DD is to be uploaded 
along with Technical bid) 

6. Earnest Money Deposit : 2% of Estimated Cost i.e. Rs. 5,50,658/- 
7. Site Visit : Mandatory: Upto 2 days before the last date 

of tender submission as mentioned in NIT 
Between 10:00  to  17:00  hours  in  presence  
of WAPCOS representative  
(Tel:+917405799950) Bidder’s representative 
shall come along with authorization letter on 
behalf of bidder firm and handover the same to 
WAPCOS representative. 

8. Pre Bid Meeting : The pre-bid meeting will not be held. Bidder can 
ask queries in writing to tender inviting 
authority  (WAPCOS  LIMITED)  4 days before the 
last date of tender submission date as 
mentioned in NIT 9. Date of start of work : Within 10 days of the issue of LOA 

10. Project Completion Period : 12 Months from the date of handing over of 
site 11. Performance Guarantee : 3% of Tendered value 

12. Security Deposit : 2.5% of Tendered value 
13. Defect Liability Period : 2 Years 
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14.      Validity of Bid/Tender                        :    120 Days

15.      Last date  & time of Procurement 
/ download of tender Document 

 
 
 
 
 
 

16.      Offline Submission  of Technical 

document as detail in Tender 

(Addressee  & Address) 
 
 
 
 
 

17.      Last   date    &   time    for online 
submission      of     Technical & 
Financial Bid. 

 
 
 

19.      Online opening of Financial Bid                After Evaluation of Technical bid 
 
 
 

20. WAPCOS Contact information Sr. Executive Director (INFS-II) 
WAPCOS Limited. 

  Head Office: 76-C, Sector-18, Gurugram- 
122015, Haryana 

  Project Office Odisha 
  Plot No: 369/4305, 1st Floor and 2nd Floor, 

Ekamra Kanan Road, Above HDFC Bank,  
Jayadev Vihar, Bhubaneswar, Odisha-751013 

  Contact No.: +917405799950 

21. Signing of Contract                           : The Successful tenderer will have to execute an 
agreement in stamp paper worth Rs.100 Stamp 
paper (Non-Judicial) asp per prescribed format of 
Contract agreed amount subjected to maximum 
of Rs.1,00,000/- in prescribed form. 

If the office of WAPCOS Limited happens  to be closed on the last date  and time mentioned for 
any of the event, the said event will take place on the next working day at the same time and 
venue. 

27.06.2024  up to 15:00 hours

18.      Online opening of Technical Bid               28.06.2024 at 15:30 hours 

:      26.06.2024 up to 11:00 hours 
The bidder must officially procure/download 
the tender    documents    from   the   ETS   
portal   of WAPCOS www.wapcos.co.in and 
https://etender.gov.in  before  the  last date  and 
time of sale of tender document in order to bid. 

:    28.06.2024 up to 17:00 hours 
To: 
Sr. Executive Director (INFS – II), 
WAPCOS Limited 
Address: Project Office Odisha, Plot No: 
369/4305, 1st Floor and 2nd Floor, Ekamra 
Kanan Road, above HDFC Bank, Jayadev Vihar, 
Pin: 751013, Bhubaneswar, Odisha- 



 

 

The tender document has to be downloaded from above specified websites. Bidders are 
advised to visit above specified websites regularly for updates /Amendments/ Corrigendum, if 
any. The Updates/Corrigendum/Addendum shall be followed up to submission of tender and it 
will be the part of tender. The full details about the work, specifications, drawings, terms and 
conditions shall be available in the Tender Document. The tender document has   to   be 
submitted online on websites www.wapcos.co.in and https://etender.gov.in. 

 
The  purpose  of  this  NIT  is  to  provide  Interested  Bidders  with  information to assist  the 
preparation of their bid. While WAPCOS Limited has taken due care in the preparation of the 
information contained herein, and believe it to be complete and accurate, neither it nor any of 
its authorities or agencies nor any of its respective officers, employees, agents or advisors give 
any warranty or make any representations, expressed or implied as to the completeness or 
accuracy of the information contained in this document or any information which may be 
provided in association with it. 

 
Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to 
this NIT are required to make their own inquiries/ surveys and will be required to confirm, in 
writing, that they have done so and they did not rely solely on the information in NIT. WAPCOS 
Limited is not responsible if no due diligence is performed by the bidders. 
 
IMPORTANT POINTS 
 
1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 

Proprietorship Company/ Partnership Company. 
 

1.2 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 
described in Clauses of “Instructions to Bidders” shall be considered as non-responsive 
and shall be summarily rejected. 
 

1.3 WAPCOS Ltd, reserves the right to accept or reject any or all bids without assigning any 
reasons. No Bidder shall have any cause of action or claim against the WAPCOS Ltd., for 
rejection of his Bid and will not be bound to accept the lowest or any other tender. 
 

1.4 No reimbursement of cost of any type or on any account will be paid to persons or 
entities submitting their Bid. 
 

1.5 All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will. 
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1.6 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. The subject Notice Inviting Tender 
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. This declaration shall form part and parcel of the 
Integrity Agreement and signing of the same shall be deemed as acceptance and signing of 
the Integrity Agreement on behalf of the WAPCOS. 

 
1.7 The contractor is bound to follow relevant Odisha State Government orders, circulars 

prevailing at the time of contract connected to the execution of the work under the 
contract even through specific reference to these are not provided elsewhere in the 
contract conditions. 

 
 
 

For and on behalf of WAPCOS LIMITED  

Sr. Executive Director (INFS-II) 
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S ECT IO N -1 

INSTRUCTION OF BIDDER 
 

1.1 SPECIAL INSTRUCTION TO BIDDER FOR E-TENDERING 
The bidders are required to submit soft copies of their bids/rate quotations electronically on 
the etenders.gov.in / wapcos.co.in Portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on the etenders.gov.in / 
wapcos.co.in Portal, prepare their bids in accordance with the requirements and submitting 
their bids online on the etenders.gov.in / wapcos.co.in Portal. 
More information useful for submitting online bids on the www.etender.gov.in may be 
obtained at: https://etenders.gov.in / wapcos.co.in 
 
REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL:  https://etenders.gov.in / wapcos.co.in / eprocure /app) by clicking 
on the link “Online bidder Enrollment” on the etenders.gov.in / wapcos.co.in Portal which is 
free of charge. 
 

2) As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the 
www.etender.gov.in . 
 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 
CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 
 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

 
6) Bidder then logs in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token. 
 
SEARCHING FOR TENDER DOCUMENTS 
 

1) There are various search options built in the www.etender.gov.in , to facilitate bidders to 
search active tenders by several parameters. These parameters could Include Tender ID, 
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Organization Name, Location, Date, Value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the www.etender.gov.in. 
 

2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective 
‘My Tenders’ folder. This would enable the www.etender.gov.in  to intimate the bidders 
through SMS / e- mail in case there is any corrigendum issued to the tender document. 
 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain any clarification / help from the Helpdesk. 
 
 
PREPARATION OF BIDS 
 

1. Bidder should take into account any corrigendum published on the tender document before 
submitting their bids. 

2. Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of 
covers in which the bid documents have to be submitted, the number of documents - 
including the names and content of each of the document that need to be submitted. Any 
deviations from these may lead to rejection of the bid. 

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. 
Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 

4. To  avoid  the  time  and  effort  required  in  uploading  the  same  set  of  standard 
documents which are required to be submitted as a part of every bid, a provision of uploading  
such  standard  documents  (e.g. PAN  card  copy, annual  reports,  auditor certificates etc.) 
has been provided to the bidders. Bidders can use “My Space” or ‘’Other Important 
Documents’’ area available to them to upload such documents. These documents may be 
directly submitted from the “My Space” area while submitting a bid, and need not be uploaded 
again and again. This will lead to a reduction in the time required for bid submission process. 
 
Note: My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 

a) Submission of a tender by a tenderer implies that the tenderer has read this notice and all 
other Tender Documents and has made him aware of the scope, the specifications, and 
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conditions of contract, local conditions and other factors having bearings on the execution of 
the work. 

b) WAPCOS Limited desires that the bidders, suppliers, and S u b -contractors under the Project; 
observe the highest standard of ethics during the performance, procurement and execution of 
such contracts. In pursuance of this requirement, WAPCOS Limited defines, for the purposes of 
this provision, the terms set forth below: 

(i) “Corrupt  Practice”  means  the  offering,  giving,  receiving,  or   soliciting,  directly or 
indirectly, anything of value to influence improperly the actions of another party; 

(ii) “Fraudulent  Practice”  means  any  act  of   submission  of  forged  documentation,  or 
omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to  obtain  a   financial  or  other benefit or to avoid an obligation, or to 
succeed in a competitive bidding process; 

(iii) “Coercive Practice”  means  impairing  or  harming,  or  threatening  to  impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

(iv) “Collusive Practice” means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 
Will reject the award  of  Contract,  even  at  a  later  stage,  if  it  determines that  the bidder 
recommended/  selected  for award/awarded  has, directly or through an agent, engaged in 
Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract; Will 
sanction a party or its successors, including  declaring  ineligible,  either indefinitely   or  for  
a  stated  period   of  time, to  participate  in  any  further bidding/procurement proceedings 
under the Project, if it  at  any  time  determines that the party has, directly or through an 
agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for, or in 
executing, the contract. 

(v) The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited will have 
the right to require the bidders, or its suppliers, contractors and consultants to  permit  
WAPCOS  Limited  to  inspect  their  accounts  and  records  and  other documents relating to 
the bid submission and contract performance and to have them audited by auditors appointed 
by WAPCOS Limited at the cost of the bidders. 

(vi) The Bidder must obtain for himself on his own responsibility and at his own expenses all the 
information which may be necessary for the purpose of making a bid and for entering into a 
contract, must examine the Drawings, must inspect the sites of the work, acquaint himself 
with all local conditions, means of access to the work, nature of the work and all matters 
pertaining thereto. WAPCOS Limited will in no case be responsible or l i ab l e  f o r  those costs, 
regardless of the conduct or outcome of the bidding process. 

(vii) The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. instructions to 
bidders, selection & qualifying criteria, scope of works, General Conditions  for  Contract  (GCC), 
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Special Conditions  for Contract  (SCC), Annexures, Forms, Drawings, Technical Specification, 
Addendum / Clarification / Corrigendum etc. and all other Conditions mentioned in the tender 
documents. 

(viii) All Bidders are hereby explicitly informed that conditional offers or offers with deviations from 
the Conditions of Contract, the bids not meeting the minimum eligibility criteria, Technical 
Bids not accompanied with EMD and Tender Document Fees of requisite amount in acceptable 
format, Bids in altered/modified formats, or in deviation with any other requirements 
stipulated in the tender documents are liable to be rejected. 
 

(ix) The bidders shall not tamper or modify any part of the tender documents in any manner. In 
case in part of the bid is found to be tampered or modified at any stage, the bids are liable to 
be rejected, the contract is liable to be terminated and the full earnest deposit/retention 
money/performance guarantee will be forfeited and the bidder will be liable to be banned from 
doing any business with WAPCOS Limited. 
 

(x) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. The 
total bid price shall cover the entire scope of works covered in the tender. 
 
PREFERENCE TO MAKE IN INDIA 

1) The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-
Revision’ issued by Department of Industrial Policy and Promotion under Ministry of Commerce 
and Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be 
applicable to the  bidding process and award of the contract shall be done accordingly. In this 
connection, the minimum local content shall be 50% and the margin of purchase preference 
shall be 20%. 

2) Verification of Local Content 
a. The bidder at the time of tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification that the item offered meets the 
local content requirement of the tender. They shall also give details of the location(s) at 
with the local value addition is made. 

b. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be 
required to provide a certificate from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content 
 

RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 
1. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. 
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2. “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint venture 
(that is an association of several persons, or firms or companies), every artificial juridical person 
not falling in any of the descriptions of bidders stated hereinbefore, including any agency 
branch or office controlled by such person, participating in a procurement process. 

3. “Bidder from a country which shares a land border with India” for the purpose of this Order 
means: 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or  
c. An entity substantially controlled through entities incorporated, established or registered 

in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 
4. The beneficial owner for the purpose of 1.4.2.(iii) above will be as under: 

a. In case of   a company or Limited  Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or  together, or through  one or more juridical 
person, has a controlling ownership interest or who exercise control through other means; 
Explanation: 

 “Controlling ownership interest” means ownership of or entitlement to more than twenty- five 
per cent. Of shares or capital or profits of the company; 

 “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management rights 
or shareholders agreements or voting agreements; 

b. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

c. In case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone of together, or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or capital 
or profit of such association or body of individuals; 

d. Where no natural person is identified under (1) or (2) or (3) above,  the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 

e. In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
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trust and any other natural person exercising ultimate effective control over the trust through a 
chain of control or ownership. 
 

5. An Agent is a person employed to do any act for another, or to represent another in dealings 
with third person. The successful bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 
 
 
 

1.2 EARNEST  MONEY  DEPOSIT  (EMD) 
a) An EMD in the form of an Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker’s cheque, Bank Guarantee from scheduled/nationalized/commercial banks or 
payment online in an acceptable form, safeguarding the purchaser’s interest in all respects of 
the value as specified in the “NIT” may be submitted in favor of “WAPCOS Limited” payable at 
New Delhi /Gurugram.  

b) The Bank Guarantee should be valid for 180 days from bid opening date. The hard copy of the 
original instrument in respect of EMD must be submitted at the address as mentioned in NIT as 
a part of Technical Bid on  or before  bid opening date  and time as specified. Bid will not be 
accepted if original payment instrument against the submitted bid are not reached by the 
specified date and time. 

c) Bids not accompanied with EMD shall be rejected as non-responsive. 
d) Format of the EMD is mentioned in Annexure III.  
e) The bank details of WAPCOS Limited are: 

NAME – WAPCOS LIMITED 
NAME OF BANK – INDIAN OVERSEAS BANK BRANCH-NHB, GURUGRAM 
ACCOUNT NO- 193502000000405 
IFSC CODE – IOBA0001935 

f) Unsuccessful bidder’s EMD will be released after award of work to the Successful bidder. 
g) Successful bidder’s EMD will be released after submission of PBG (Performance Bank 

Guarantee) 
 

Forfeiture of EMD 
The entire EMD shall be forfeited by WAPCOS Limited in the following events: 
 

1. If the Bidder varies or modifies its proposal in a manner not acceptable to the tender inviting 
authority (TIA) after opening of Bid during the validity period or any extension thereof. 

2. If the Bidder tries to influence the evaluation process or canvassing of any kind. 
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3. If the Bidder/s selected as ‘Service Provider/s’ chose to wi thdraw the Bid before the 
finalization process (failure to arrive at consensus by both the parties shall not be 
construed as withdrawal of Bid by the Bidder). 
The Earnest Money Deposit as mentioned in NIT and shall also be submitted in physical form in 
courtesy of WAPCOS Ltd payable at Gurugram. 
 

1.3 COST OF BIDDING 
The Bidder shall bear  all  costs  associated  with  the  preparation  &  submission  of  the Bid as 
well as costs associated for facilitating the evaluation. WAPCOS Ltd shall in no case be 
responsible or liable for these costs, regardless of the conduct or outcome of the bidding process. 
 

1.4 LANGUAGE OF BID 
The Bid and all related correspondence and documents relating to the Project shall be in English 
language only. Supporting documents and printed literature furnished by the Bidder may be in 
another language provided they are accompanied by an accurate English translation which shall 
be certified by a qualified translator. Any material that is submitted in a language other than 
English and which is not accompanied by an accurate English translation will not be considered. 
 

1.5 CURRENCY OF BID 
 

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall remain valid 
for acceptance as mentioned in NIT from the date set for submission of the tender. The 
tenderer shall not be entitled within the said period to revoke or cancel or vary the tender 
given or any item thereof, without the consent of WAPCOS Limited. In case tenderer revokes, 
cancels, or varies his tendering any manner without the consent of WAPCOS Limited, 
within this period, his earnest money will be forfeited. 
 

1.6 ANNEXURES 
The successful Bidder shall submit the following documents and follow the guidelines as per 
“Section of Annexures” mentioned in tender document. 
 
 

Annexure- I & II :- GUARANTEE BONDS / AFFIDAVIT FOR WORK 
Annexure- IV :- PERFORMANCE SECURITY 
Annexure- VI :- ADVANCE PAYMENT BANK GUARANTEE 
Annexure- X :- SAFETY CODES PERFORMANCE SECURITY 

 
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 
without assigning any reason(s) whatsoever. 
 

For & on behalf of Tender Authority 
Sr. Executive Director (INFS-II)
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SELECTION AND QUALIFYING CRITERIA
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SECTION-II 
SELECTION AND QUALIFYING CRITERIA 

 
 

1.0 SITE VISIT 
Intending Bidder(s) have to visit site to inspect and examine the site at his own cost and its 
surroundings and satisfy themselves before submitting their bids as to the nature of the ground 
and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the 
site, the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their bid. A bidder(s) shall be deemed to have full knowledge of the site whether he inspects it 
or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 
The bidder(s) shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder(s) implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the 
work. 
 

2.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION 
 
The intending bidders must read the terms & conditions of tender documents carefully. He 
should only submit his technical bid if he considers himself eligible and he is in possession of all 
the documents required. 
 
The  Technical  Bid  shall  be  uploaded  with  colored  scanned  copies  of  following 
documents. All the documents must be Serial wise as stated below along with check list 
 

Format of Check List 

Sl. No. Particular of Document Yes No 
Page Nos. 

(from – to) 

1 Original Authorization Letter to sign the Tender.    

2 Proof of online submission of EMD    

3 Proof of online submission of Tender Fee    

WAP/SED(IP)/STSC/H/2024/32

Page 18 of 234



 

  Page 19 of 235  
  

4 Letter of Transmittal on bidder letter Head to submit 
Technical Bid. 

   

5 Yearly sales Turnover and Audited Balance Sheet for 
Last 5 (Five) years ending on the  financial year 2022- 
23. (Form-A) 

   

 The requisite certificates must be certified by 
statutory auditor of the firm/company. Any such 
certificate must carry the UDIN (Unique Document 
Identification Number). 

   

  The contractor should not have incurred any loss 
(profit after tax should be positive) in more than two 
years during last Five years ending FY 2022- 23 duly 
audited by the Statutory Auditor. 

   

  Turnover: Average annual financial turnover on 
construction works should be at least 50% of the 
estimated cost of work during the immediate last 3 
consecutive financial years ending 2022-23. This  
should be  duly  audited  by  the  Statutory Auditor 

   

 Full Balance Sheet, Profit & loss Statement of 
Bidder, net worth certificates should be certified by 
the statutory auditor of the firm/company. Any such 
certificate must carry the UDIN (Unique Document 
Identification Number). 

   

6 The contractor should also have satisfactorily similar 
nature works as mentioned below during the last 
Seven years ending previous day of last date of 
submission of tender. (Form-I). 

   

7  Three similar completed works costing not less than 
the 40% of cost during last 7 years. 
Or 
b.Two similar completed works costing not less than 
50% of cost during last 7 years. 
Or One similar completed work costing not less than 
80% of cost during last 7 years. 
The Value of Similar Works will be brought to current 
costing level by enhancing the actual value of work 
at simple rate of 7% per annum, calculated from the 
date of completion to last date of submission of bids. 
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 The requisite certificates must be certified by 
statutory auditor of the firm/company. Any such 
certificate must carry the UDIN (Unique Document 
Identification Number). 

   

 “Similar work refers to Construction of Hostel/ Residential /non-residential building 
for any Central Government / State Government/PSU/ Department. In the case of 
the Owner of the work being Private sector, a satisfactorily completed work 
certificate must be supported by the TDS certificates in the form 26AS duly 
authenticated by the charted account. 

8 Details of General/similar type of work executed 
indicating value of works in each contract with self- 
attested documentary evidence such as copy/copies 
of completion Certificate(s) along-with LOI(s)/Work 
order from respective Owner(s)/Client(s) mentioning 
name and nature of work(s), date(s) of 
commencement and value(s) of the job(s) executed 
during last Seven years. Completion certificate/Work 
order/ Agreement and other relevant document 
needs to be enclosed. 

   

9 The bidder should not be insolvent, in receivership, 
bankrupt or being wound up, not have had their 
business activities suspended. Accordingly, Bidder 
shall submit Solvency certificate from 
Nationalized/Scheduled Commercial Bank with 
details of Financial Status i.e. Name of the Banker & 
Current Solvency Certificate ((i.e. the solvency 
certificate shall be dated after the date of 
publication of NIT and Be addressed to the 
tendering authority quoting the name of the work)) 
from the Banker in original for a sum of at least 40% 
of the estimated cost in order to fund the project till 
the time the invoices get paid. (Form-B) 
 

The Certificate should be issued between the 
publishing date of NIT & last date of submission of 
Bids, including extensions if any. The certificate 
should carry the name, designation & power of 
attorney of the bank official. 

   

10 Name, Address, details of the Organization, Name(s) 
of the Owner/Promoters and Directors of the 
firm/company. (Form-C) 

   

11 Copy of P.F and PAN Number.    
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12 Goods and Service Tax (GST): Bidders must be a 
GST registered entity. Bidders are advised to get 
themselves registered for GST for the required 
state of work (Odisha), which is mandatory, as per 
Govt. of India notification regarding GST. Accordingly 
bidder shall submit relevant documents if already 
registered. If not registered under the state of work 
(Odisha) for this tender till date of submission of 
bid, bidder will give undertaking  on  bidder letter 
head  stating that they  will  get  registered  in  GST 
as  per  Govt. 

   

13 The bidder should be an Indian Registered Company 
under Companies A ct  1 9 5 6 / Proprietorship 
Company/ Partnership Company/ Limited company 
private or public   or corporation. Joint Ventures / 
Consortium are not allowed.  Copy of Certificate 
of Incorporation/ Registration/ Partnership Deed or 
any other relevant document, as applicable, should 
be submitted along with a copy of address proof. 

   

14 Bidder should not be blacklisted/ debarred by any 
government/ semi-government department/ PSU. 
Bidder should submit the declaration (Form-D)(1) of 
not   being   ineligible   for   corrupt   or fraudulent 
practices 

   

15 Letter of understanding the project site on bidder 
letter Head (Form-E). 

   

16 ‘No Deviation Certificate’ in the prescribed format in 
Bidder’s Letter Head (Form-F). 

   

17 Consent Letter to execute the Integrity Pact 
(ANNEXURE – VII) & Agreement  

   

18 Information of Key Technical Representatives who 
is going to associate with the Project. Details of    
Technical and Administrative Personnel to be 
employed for the Work. 

   

19 Details of  the  Equipment’s  /Machinery  owned 
/hired by the Bidder for the Project. 

   

20 Details of all work (similar experience) Completed.    

21 Project Under Execution or Awarded.    

22 Undertaking as per Clause 46 (Rule 144 (xi) in 
General 

   

23 Bidder shall submit Information on litigation history, 
liquidated damages, disqualification etc in bidder 
Letter Head.  
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23.1 ANNEXURE –XIV: Format of Undertaking to be 
Furnished on Company Letterhead Blacklisting/Non- 
Debarment Undertaking 

   

24 Each page of the all Volume of Tender document& 
Addendum/Corrigendum shall be Digitally signed by 
the bidders submitting the Tender in token of his/their 
having acquainted him/them and accepted   the entire 
tender Documents including various conditions of 
contract. Any Bid with any of the Documents not so 
signed is liable to be rejected at the discretion of 
WAPCOS Limited. 

   

 
No information relating to financial terms of services should be included in the technical bid. 
Bids  are  to  be  submitted  to  determine  that  the  bidder  has  a  full  comprehension of the 
tendered  work.  Where  a  bidder  technical  submittal  is  found  non  -  Compliant  with  the 
requirement or work, it may be rejected. This process is to assure that only technical acceptable 
bids are considered for the tendered work. 

 
3.0      SUBMISSIONS OF DOCUMENTS 

 

 
3.1 The bidders shall upload the scanned copy of all the documents mentioned in “Section-II, 2.0 

Qualifying Criteria” for Technical Bid i.e. along with checklist & page numbering their Technical 
Bid Online  along with online payment  of Tender Fee and EMD. The Bidder shall submit the 
following Document offline also. 

 
3.2  All the documents mentioned in “Section-II: Selection and Qualifying Criteria”  in  Para  3.1: 

Qualifying Criteria  for Technical  Bid i.e. along with checklist & page numbering  in separate sealed 
envelope clearly labelled as “TECHNICAL BID” for the Work(Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope should be 
submitted. 

 

NOTE: The offline submissions as mentioned above shall be submitted on WAPCOS address 
mentioned in NIT as per date & time mentioned in NIT otherwise bids are liable to be rejected. 

 
4.0      CONTENTS OF TECHNICAL BID 

 
 

The Technical Bid shall comprise of two parts. 
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a. The Online Submission of Tender Fee (Non -refundable) and EMD 
b. Scanned copy of all the original documents mentioned in the section II “2.0QUALIFYING 

CRITERIA: ONLINE TECHNICAL BID SUBMISSION” and the original documents should be 
submitted in separate sealed Envelope. 
 

5.0 CONTENTS OF FINANCIAL BID 
 

The Financial Bid should be uploaded separately along with Technical bid before last date& time 
of submission of Tender Document. The estimated cost mentioned in NIT is based on the rates 
of item of works in SOR with applicable cost index and Non-OSR items on market rate. The 
quoted rate filled in Schedule of Quantities,  should  include all costs  associated  with  the  
project including any out of pocket/mobilization expenses, Taxes if any applicable as per 
Government norms, shall be paid by the Contractor excluding Goods and Services Tax (GST). 
It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if applicable. 
The Goods and Services Tax (GST), shall only be paid to the Agency on submission of proof of 
deposition of GST. 

The company shall be performing all its duties of deduction of TDS and other deduction on 
payment made to the contractor as per applicable legislation 

The tenderer shall quote rates up to Two decimal and as well as in words. In case of any 
discrepancy rate quoted in words shall prevail. 

6.0 OPENING OF TECHNICAL BID AND EVALUATION I. Bid Opening 
 

a. The Bids will be opened in the presence of Bidders or their authorized representatives who 
may choose to attend on date & time as mentioned in Notice Inviting e-tender. 

b. Bids for which an acceptable notice of withdrawal has been submitted shall not be opened. 
c. On opening of the e-Bid, it will be checked if they contain Technical & Financial Bids and e-

Tender Processing Fees and EMD/ Bid Security paid online. 
d. Technical Bids will be opened first. These will be checked for confirmation of submission of the 

requisite EMD/Bid Security. If the documents do not meet the requirements of the e-Tender, a 
note will be recorded. 

e. Technical evaluation shall be as per, Evaluation Process detailed below. 
II Technical Evaluation Criteria 
 

In Preliminary Stage, e-Tender Fee/ Processing Fee & EMD will be checked online. E- Tender 
Fee / Processing Fee and EMD will be checked for authenticity of Amount and Form as 
required by e-tender terms and conditions. If e-Tender Fee / Processing Fee and/or EMD 
submitted by any bidder is not as per e-tender terms and conditions, his bid will be rejected 
and will not be considered for further stages of evaluation. 
Bidders qualifying in Preliminary Stage will be considered for further evaluation and the 
Technical Bids shall be evaluated as per eligibility criteria. 
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(i) The financial Bid of only those Bidders who are technically qualified shall be opened.  
(ii) WAPCOS  shall  notify  all  the  technically  qualified  Bidders  of  their  technical qualification 

indicating the date, time and venue for opening of financial Bids. 
 

To assist in the tender examination, evaluation, and comparison of b i d s , an d  qualification of 
the Bidders; the Tender Inviting Authority may ask the Bidder   for required clarification on 
the information submitted with the bid. The request for clarification and the response shall be 
in writing or by e-mail, but no change in the price or substance of the Bid shall be sought, 
offered, or permitted. 

7.0 OPENING OF FINANCIAL BID 
 
The financial bids of the Technically Qualified bidders as decided by WAPCOS shall be opened at 
the notified date & time mentioned in NIT and the decision of WAPCOS shall be final and binding. 

i. Financial Evaluation 
a. Evaluation Committee shall open the financial Bid of the technically qualified Bidders in 

the presence of the Bidders/their authorized representative, who choose to attend, at the 
scheduled date and time. 

b. The rates for the various items quoted by the Bidder shall be rounded to two decimal 
places.  The decimal places in excess of two will be discarded during evaluation .The 
evaluation Committee shall correct arithmetic errors, if any and sign the same. If any 
discrepancy is found between the amount in figures and the amount in words, the amount in 
words shall prevail. 

c. All the financial Bids shall then be ranked according to the financial Bid in increasing order with 
the Bidder quoting the least amount ranked L1, Bidder qu ot i ng  next higher figure as L2 and 
so on. 

d. If the grand total quoted amount by a bidder is less than 75% (seventy five percent) of the total 
estimated cost put to tender, then such bids will be processed based on the directions 
contained in Government of Odisha order or any subsequent modifications thereof. 

e. L1 will be declared as Successful Bidder and his offer will be processed further. 
WAPCOS Ltd reserves the right to waive minor deviations if they do not materially affect the 
capability of the Tenderer to perform the contract. 
WAPCOS Ltd, reserves the right to accept or reject any or all bids without assigning any 
reasons. No Bidder shall have any cause of action or claim against the WAPCOS Ltd., for 
rejection of his Bid and will not be bound to accept the lowest or any other tender 
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SECTION– III 
 

GENERAL CONDITIONS OF CONTRACT
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SECTION– III 
GENERAL CONDITIONS TO CONTRACT 

1.0    GENERAL RULES AND DIRECTIONS 
General Rules & 

Directions 
1. The work proposed for execution by contract will be notified in a form 

of invitation to tender by publication in Newspapers and / or posted on 
website as the case may be. 
This form will state the work to be carried out, as well as the date 
for submitting and opening tenders and the time allowed for carrying out 
the work, also the amount of earnest money as mentioned in NIT, 
to be deposited with the tender, and the amount of the security 
deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of 
the specifications, designs and drawings and any other documents 
required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during 
office hours  2. In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of 
any partner, it must be signed on his behalf by a person holding a 
Power of Attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly 
Registered under the Indian Partnership Act, 1952. 

 3. Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors 
are described in their tender as a firm, in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm 

 4 Any person who submits a tender shall fill up the usual printed form, 
stating at what rate he is willing to undertake each item of the work. 
Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for two 
or more works shall submit separate tender for each. Tender shall have 
the name and number of the works to which they refer, written on the 
envelopes. 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted 
in full rupees by ignoring fifty paisa and considering more than fifty paisa 
as rupee one. 
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 5. The designated committee will open tenders in the presence of any 

intending contractors who may be present at the time, and will 
enter the amounts of the several tenders in a comparative 
statement in a suitable form. In the event of a tender being accepted, 
a receipt for the earnest money shall thereupon be given to the 
contractor who shall thereupon   for   the   purpose   of   identification   
sign   copies   of   the Specifications and other documents.  In  the  
event  of  a  tender  being rejected, the  earnest  money  shall  
thereupon  be  returned  to  the Contractor remitting the same, 

 6. WAPCOS shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender 

 7. The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or payment 
to the officer inviting tender and the contractor shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender 
or A duly authorized Cashier. 

 8. The tenderers shall sign a declaration under the officials Secret Act 
1923, for maintaining secrecy of the tender documents drawings or 
other Records connected with the work given to them. 

 9. In the case of Item Rate Tenders, only rates quoted shall be considered. 
Any tender containing percentage below/above the rates quoted is 
liable to be rejected. Rates quoted by the contractor in item rate tender 
in figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor 
or it does not correspond with the rates written either in figures or in 
words, then  the  rates  quoted  by  the  contractor  in  words  shall  be  
taken as correct. Where the rates quoted by the contractor in figures and 
in words tally, but the amount is not worked out correctly, the rates 
quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. In event no rate has been quoted for any 
item(s), leaving space both in figure(s), word(s), and amount blank, it 
will be presumed that the contractor has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as 
zero and work will be required to be executed accordingly. 
However, if a tenderer quotes nil rates against each item in item rate 
tender, the tender shall be treated as invalid and will not be considered 
as lowest tenderer and earnest money deposited shall be forfeited 
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 11 In the case of any tender where unit rate of any item/items appear 

unrealistic, such tender will be considered as unbalanced and in case 
the tenderer is unable to provide satisfactory explanation, such a 
tender is Liable to be disqualified and rejected. 

 12 All rates shall be quoted on the tender form. The amount for each item 
should be worked out and requisite totals given. Special care should be 
taken to write the rates in figures as well as in words and the amount in 
figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures, 
the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ 
after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, 
‘Rupees’ should precede and the word ‘Paisa’ should be written at the 
end. Unless the rate is in whole rupees and followed by the word ‘only’ 
it should invariably be up to two decimal places. While quoting the rate 
in schedule of quantities, the word ‘only’ Should be written closely 
following the amount and it should not be written in the next line. 

 13. i. The Contractor, whose tender is accepted, will be required to furnish 
performance guarantee of 3% (Three Percent) of the tendered amount 
within the period specified in Schedule-F. 
This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled 
bank/Banker’s cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay order of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank The 
contractor whose tender is accepted will also be required to furnish by 
way of Security Deposit for the fulfillment of his contract, an amount 
equal to 2.5% of the tendered value of the work  and will be collected 
by deductions from the running bills as well as final bill of the 
contractor at the rates mentioned above. The Security amount will also 
be accepted in the shape of Government Securities. Fixed Deposit 
Receipt of a Scheduled Bank or State Bank of India will also be accepted 
for this purpose provided confirmatory Advice is enclosed. 

 14. On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible for 
taking instructions from the Engineer-in-Charge shall be communicated 
in Writing to the Engineer-in-Charge. 

 15. GST or any other tax applicable in respect of inputs procured by the 
contractor for this contract shall be payable by the Contractor and 
Government will not entertain any claim whatsoever in respect of the 
same. However, component of GST at time of supply of service (as 
provided in CGST Act 2017) provided by the contract shall be varied 
if 
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  different from that applicable on the last date of receipt of tender 
including extension if any. 
In view of implementation of GST w.e.f. 01.07.17 by Govt. of India, 
bidders are advised to quote their rates considering the positive (+ve) / 
negative (-ve) cost impact on their rates in present scenario. 
However, in respect of Goods and Services Tax, same shall be paid 
by the contractor to the concerned department on demand and it will 
only be paid/reimbursed to him by the Engineer-in-Charge after 
satisfying that it has been actually and genuinely paid by the contractor. 

 16. The contractor shall give a list of WAPCOS employees related to him 
 17. The tender for the work shall not be witnessed by a contractor or 

contractors who himself/themselves has/have tendered or who may 
and has/have tendered for the same work. Failure to observe this 
condition would render, tenders of the contractors tendering, as well 
as Witnessing the tender, liable to summary rejection. 

 18. The tender for composite work includes, in addition to building work, 
Civil Works, PH & Sanitary works, Electrical Works, Fire Fighting System, 
and water harvesting etc. The tenderer apart from being a registered 
contractor (B&R) of appropriate class, must associate himself with 
agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in 
the composite tender. 

 19. The contractor shall submit list of works which are in hand (progress) 
in the following form:- 

Name   
of 
Work 

Name and 
particulars where 
work is being 

Value 
of 
Work 

Position of 
works in 
progress 

Remark
s 

 

(1) (2) (3) (4) (5) 
     

 20. The contractor shall comply with the provisions of the Apprentices 
Act 1961, and the rules and orders issued thereunder from time to 
time. If he fails to do so, his failure will be a breach of the contract and 
WAPCOS may in his discretion, without prejudice to any other right or 
remedy available in law, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 
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Definitions 21. The Contract means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the WAPCOS and the 
Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-In-Charge and all 
these documents taken together, shall be deemed to form one contract
and shall be complementary to one another. 

2.0       CONDITIONS OF CONTRACT 
 

Scope and 
Performance 

3. Where the context so requires, words imparting the singular only also 
Include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice versa. 

 4. Headings and Marginal notes to these General Conditions of Contract 
shall not be deemed to form part thereof or be taken into 
Consideration in the interpretation or construction thereof or of the 
contract. 

 5. The contractor shall be furnished, free of cost one certified copy of the 
contract documents except standard specifications, (Not Applicable) 
and such other printed and published documents, together with all 
drawings as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this 
Contract. 

Works to be 
carried out 

6. The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all Labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and 
for and in the full and entire execution and completion of the works. 
The descriptions given in the Schedule of Quantities/ Building 
Components shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and  return  of  empties, 
hoisting, setting, fitting and fixing in position 
and all other labors necessary in and for the full and entire execution 
and completion of the work as aforesaid  in accordance with good 
Practice and recognized principles. 

Sufficiency of 
Tender 

7. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the (Not Applicable) Cost quoted in the Schedule of 
Quantities/ Building Components, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and 
All matters and things necessary for the proper completion and 
maintenance of the works. 
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Discrepancies and 
Adjustment of 

Errors 

8. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference 
to scale and Schedule F in preference  to General 
Conditions
. 

 8.1 In the case of discrepancy between the schedule of 
Quantities/Building Components, the Specifications and/or the 
Drawings, the following order of preference shall be observed:- 
Description of Schedule of Quantities/Building Components. ii. 
Schedule F Drawings. CPWD Specifications. Indian Standard 
Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Accepting Authority shall 
be the Deciding authority with regard to the intention of the document 
and his decision shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or 
any omission  therefrom   shall  not   vitiate  the   Contract  or  release  
the Contractor from the  execution of the  whole or any part  of the  
works comprised therein  according  to  drawings  and  specifications  
or  from Any of his obligations under the contract. 

Signing of 
Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 21 days from the date of issue of 
LOA, sign the contract consisting of:- The Successful tenderer will 
have to execute an agreement in stamp paper worth Rs.100 Stamp 
paper (Non-Judicial) asp per prescribed format of contract agreed 
amount subjected to maximum of Rs.1,00,000/- in prescribed form ii. 
Schedule-F consisting of: 
a)  Various  standard   clauses  with  corrections  up  to  the  date 

Stipulated in Schedule -F along with annexures thereto.  
b)  Safety Code. 
c)  Model Rules for the protection of health, sanitary Arrangements for 
workers employed WAPCOS or its contractors. 
d)  Contractor’s Labour Regulations. 
e)  List of Acts and omissions for which fines can be imposed. 
No payment for the work done will be made unless contract is signed 
by the contractor. 

3.0    CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 
 
 

i.    The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his



 

 

proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified in Schedule ‘F’ from the date of 
issue of letter of acceptance. This  period  can  be further  extended  by the  Engineer-in-
Charge  up to a maximum period as specified in schedule ‘F’ on written request of the 
contractor stating the reason for delays in procuring the Performance Guarantee, to the 
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Cash (in case 
guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled 
bank/Banker’s Cheque of any scheduled b a n k /Demand Draft of any scheduled bank/Pay 
Order of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 
the State Bank of India in accordance with the form annexed hereto. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the WAPCOS the said fixed deposit receipt, 
the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Government to make good the deficit. 
 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
Defect Liability Period Plus One year claim Period as mentioned in Schedule F, if the same is 
submitted by the agency as per Annexure IV . In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to cover 
such enlarged time for completion of work. After recording of the completion certificate for the 
work by the competent authority, the performance guarantee shall be returned to the 
contractor, without any interest. However, in case of contracts involving maintenance of 
building and services/any other work after construction of same building and services/other 
work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same 
shall be returned year wise proportionately. 
 

iii. In the event of the contract being determined or rescinded under provision of anyof the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the WAPCOS. 
 

iv. On substantial Completion of any work which has been completed to such an extent that the 
intended purpose of the work is met and ready to use, then a provisional Completion 
certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have 
appended with a list of outstanding balance item of work that need to be completed in 
accordance with the provisions of the contract. 
 

This provisional completion certificate shall be recorded by the concerned Engineer- in-charge 
with the approval of the Project Manager (Odisha) if required. After recording of the provisional 
Completion Certificate for the work by the competent authority, the 80 % of   performance 
guarantee shall be returned to the contractor, without any interest. However in case of contracts 
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involving Maintenance of building and services  /any other  work after  construction   of same 
building and services/  other  work, then  40%  of  performance  guarantee shall be returned to 
the contractor, without any interest after recording the provisional Completion certificate. 
 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit WAPCOS at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the 
sum deducted will amount to security deposit of 2.5%   of   the tendered value of the work. 
Such deductions will be made and held by WAPCOS  by way of Security  Deposit unless 
he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 
the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the   WAPCOS as part of the security deposit and 
the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the WAPCOS to make good the deficit.  
 
All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid  by the sale of a sufficient  part  of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by WAPCOS on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State 
Bank of India or by Scheduled Banks or Government Securities (if deposited for more than 12 
months) endorsed in favour of the WAPCOS, any sum or sums which may have been deducted 
from, or raised by sale of his security deposit or any part thereof. 
 
The security deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5  lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac Provided further 
that the validity of bank guarantee including the one given against the earnest money shall be 
in conformity with provisions contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of clause 2 and clause 5. 
 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
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Note-1: Government papers tendered as security will be taken at 3% (Three per cent) below its 
market price or at its face value, whichever is less. The market price of Government paper would 
be ascertained by the Divisional Officer at the time of collection of interest and the amount of 
interest  to  the  extent  of  deficiency  in  value  of  the  Government paper  will be  withheld 
if necessary. 
 
Note-2:  Government Securities will include all forms of Securities mentioned in Rule No. 274 of 
the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2: COMPENSATION FOR DELAY 
 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as per 
clause 5 (excluding any extension under Clause 5.5) as well as any extension granted under 
clauses 12 and 15, he shall, without prejudice to any other right or remedy available under the 
law to the Government on account of such breach, pay as compensation the amount calculated 

at the rates stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount of accepted Tendered Value of the work for every completed day/month (as 
determined) that the progress remains below that specified in Clause 5 or that the work 
remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
(i) Compensation for delay of work with maximum rate @ 0.5% (One percent) per  month  of  
delay to  be  computed  on  per  day basis  based  on quantum  of damage    suffered    due    to 
stated  delay  on  the part of Contractor Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10 % (ten percent) of 
the accepted Tendered Value of work or of the accepted Tendered Value of the Sectional part 
of work as mentioned in Schedule ‘F’ for which a separate period of completion is originally 
given. 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said authority if 
the work remains incomplete on final justified extended date of completion. If the Engineer in 
Charge decides to give further extension of time allowing performance of work beyond the 

WAP/SED(IP)/STSC/H/2024/32

Page 34 of 234



 

 

justified extended date, the contractor shall be liable to pay compensation for such extended 
period. If any variation in amount of contract takes place during such extended period beyond 
justified extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 
Provided that compensation during the progress of work before the Justified extended 
date of completion for delay under this clause shall be for non- achievement of sectional 
completion or part handing over of work on stipulated/justified extended  date  for such  part  
work  or  if  delay  affects  any  other  works/services.  This is without prejudice to right of 
action by the Engineer in Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 
In case action under clause 2 has not been finalized and the work has been determined under 
clause 3, the right of action under this clause shall remain post determination of contract but 
levy of compensation shall be for days the progress is behind the schedule on date of 
determination, as assessed by the authority in Schedule F, after due consideration of justified 
extension. The compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the WAPCOS. In case, the contractor does not 
achieve a particular milestone mentioned in Schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied at the final grant of Extension of Time. Withholding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 
such withheld amount. (Modified OM No. DG/CON/306 dt. 04.10.2019) 
 
CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in an 
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inefficient or otherwise improper or un- workman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
under any other provision in the contract has given further reasonable time in a notice given 
in writing in that behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of contract and in the opinion of Engineer-in-
Charge the contractor will be unable to complete the same or does not complete the same 
within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in WAPCOS service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for WAPCOS to do any act in relation to 
the obtaining or execution of this or any other contract for WAPCOS. 

(vi) If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with WAPCOS as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 
If the contractor being  an  individual,  or  if  a  firm,  any  partner  thereof shall  at any time be 
adjudged insolvent or have a receiving order or  order  for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or 

(viii) reconstruction) under any Insolvency Act for the time being in force or make any conveyance 
or assignment of his effects or composition or arrangement for the benefit of his creditors or 
purport so to do, or  if  any application be made under  any   Insolvency  Act   for   the   time   
being  in  force for the sequestration of his estate or if a trust deed be  executed by  him  for 
benefit of his creditors. 
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(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

(xi) If  the  contractor  assigns  (excluding  part(s)  of  work  assigned  to  other  agency(s)  by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed  to be  subletting)   or  otherwise  parts  with  or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Engineer -in-Charge. When the contractor  has  made himself  liable  for 
action  under  any of the cases aforesaid, the Engineer-in-Charge on behalf of the WAPCOS 
shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence).   Upon   such     determination, Security     
Deposit   already recovered,   Security   deposit   payable   and   Performance Guarantee under 
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the WAPCOS 

b. After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof , as shall be un-executed out of his hands and   to   
give   it   to   another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work including any new items needed to complete the work. 
In the event of above courses being adopted by the E n g i n e e r -in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. 
And in case action is taken under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either 
party may close the contract by giving notice to the other party stating the reasons. In such 
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eventuality, the Performance Guarantee of the contractor shall be refunded w i t hi n  following 
time limits: 

a. Tendered value of work is up to Rs. 1 Crore:    15 days 
b. If the Tendered value of work is more than Rs. 1 Crore: 21 days 
c. If the Tendered value of work exceeds Rs. 10 Crore:  30 days 

 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party. 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER 
CLAUSE 3 
 
In any case in which any of the powers conferred upon the Engineer-in- Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation   shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him  under the preceding 
clause he  may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or 
upon the works, or the site thereof belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work/or any part thereof, paying  or allowing 
for the same in account at the contract rates, or, in the case of these not being applicable,  at  
current  market  rates  to  be certified  by  the  Engineer-in- Charge, whose certificate thereof 
shall be final, and binding on the contractor, clerk  of  the works, foreman or other authorized 
agent to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice)  in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense  or  sell  
them  by  auction  or  private  sale on account of the contractor and his risk in all respects and 
the certificate of the Engineer-in-Charge as to the expenses of any such removal and the 
amount of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 
 

CLAUSE 5: TIME AND EXTENSION DELAY 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 
of the work shall commence from such time period as  mentioned in schedule ‘F’ or from the 
date of handing over of the site, notified by the Engineer-in- Charge, whichever is later. If the 
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Contractor commits default in commencing the execution of the work as aforesaid, the 
performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at 
the disposal of the WAPCOS without prejudice to any other right or remedy available in law. 
 

5.1 As  soon  as  possible  but  within  7  (seven)  working  days  of  award  of  work  and  in 
consideration of 

a) Schedule of handing over of site as specified in the Schedule ‘F’ 
b) Schedule of issue of designs as specified in the Schedule ‘F’, the Contractor shall submit a Time 

and Progress Chart for each mile stone. The Engineer - in- Charge may within 7 (seven) working 
days thereafter, if required modify, and communicate the program approved to the contractor 
failing which the program submitted by the contractor shall be deemed to be approved by the 
Engineer-in-Charge. The work programme shall include all details of balance drawings and 
decisions required to complete the contract with specific dates by which these details are 
required by contractor without causing any delay in execution of the work. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of 
items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the Contract documents In case of non-submission of construction programme by 
the contractor, 

(i) The program approved by the Engineer-in-Charge shall be deemed to be final. 
(ii) The approval by the   Engineer-in-Charge of such programme shall not relieve the contractor of 

any of the obligations under the contract. 
(iii) The contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by Engineer-in- Charge for the work done 
during previous month to the Engineer-in-charge on or before 5th day of each month failing which 
a recovery as per Schedule F to be decided by the NIT approving authority shall be made on 
per week or part basis in case of delay in submission of the monthly progress report. 
 

5.2 If the work(s) be delayed by:- 
(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 

executing work not forming part of the Contract, or 
(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or 
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(vii) non-availability  or break  down of tools and Plant to be supplied  or supplied by WAPCOS 
or 

(viii) Any other causes which, in the absolute discretion   of the Engineer-in-Charge is beyond the 
Contractor’s control then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the authority as indicated in Schedule F but 
shall nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. The contractor shall have no claim of damages for extension of time 
granted or rescheduling of   milestone/s for events listed in sub clause 5.2. (Modified  OM 
DG/CON/305 dt. 19.02.2019) 

In case the work is hindered by the WAPCOS or for  any reason / event, for which the WAPCOS 
is responsible, the authority as indicated in Schedule ‘F’ shall, if justified, give a fair and 
reasonable extension of time and reschedule the mile stones for completion of work Such 
extension of time or rescheduling of milestone/s shall  be without prejudice to any other right 
or remedy of the parties in contract or in law; provided further that for concurrent delays 
under this sub clause and sub  clause 5.2 to the extent 

 
5.3 The delay is covered under sub clause 5.2 the contractor shall be entitled to only extension of 

time and no damages 
5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed forms i.e. Form of application by the contractor for seeking 
rescheduling of milestones or Form of application by the contractor for seeking extension of 
time (Annexure-XIV) respectively to the authority as indicated in Schedule ‘F’. The Contractor 
shall indicate in such a request the period by which rescheduling of milestone/s or extension of 
time is desired. With every request for rescheduling of milestones, or if at any time the actual 
progress of work falls behind the approved programme by more than 10% of the stipulated 
period of completion of contract, the contractor shall produce a revised programme which shall 
include all details of pending drawings and decisions required to complete the contract and 
also the target dates by which these details should be available without causing any delay in 
execution of the work. A recovery as specified in Schedule ‘F’ shall be made on per day basis in 
case of delay in submission of the revised programme. 
 

5.4.1 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge 
shall finalize/ reschedule a particular mile stone before taking an action against subsequent mile 
stone. Such extension or rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule ‘F’ in writing, within 21 days of the date of 
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receipt of such request from the Contractor in prescribed form. In event of non- application by 
the contractor for extension of time E-in-C after affording opportunity to the contractor, may 
give, supported with a programme (as specified under 5.4 above), a fair and reasonable 
extension within a reasonable period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer- in-Charge, by the 
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3or clause 5.4 
and beyond the justified extended date; without prejudice to right to take action under Clause 
3, the Engineer- in-Charge may grant extension of time required for completion of work 
without rescheduling of milestones. The contractor shall be liable for levy of compensation for 
delay for such extension of time. 
 
CLAUSE 6: MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under the 
contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer- in- 
Charge and the contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect with reason 
and signed by both the parties. If for any reason the contractor or his authorized representative 
is not available and the work of recording measurements is suspended by the Engineer-in- 
Charge or his representative, the Engineer- in-Charge and the WAPCOS shall not entertain any 
claim from contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the contractor 
or his authorized representative has been given a notice in writing three (3) days in advance or 
fails to countersign or to record objection within a week from the date of the measurement, 
then such measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor. 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
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Bureau of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized  representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing, the same shall 
be uncovered at the Contractor’s expense, or in default thereof no Payment or allowance shall 
be made for such work or the materials with which the same was executed. 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed 
till completion of the defects liability period. 
 
CLAUSE 6 A: COMPUTERIZED MEASUREMENT BOOK 
 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 
 
 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the WAPCOS so that a complete record is obtained of all the items of works 
performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized  representative  as  per interval or program fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 
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the dated signatures by  the Engineer-in- Charge and the contractor or their representatives in 
token of  their acceptance. 
 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the WAPCOS a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 
 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting   or   over-writing   in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the WAPCOS. Thereafter, the MB shall be taken in the 
Divisional Office records, and allotted a number as per the Register of Computerized MBs. This 
should be done before the corresponding bill is submitted to the Division Office for payment. 
The contractor shall submit two spare copies of such computerized MB’s for the purpose of 
reference and records. 
The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages machine numbered along 
with two spare copies of the “bill. Thereafter, this bill will be processed by the Division Office 
and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and    other     things     necessary     for     checking     of measurements/levels by the Engineer- 
in- Charge or his representative. 
 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by 
the Bureau of Indian Standards and if for any item no such standard is available then a mutually 
agreed method shall be followed. 
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The contractor shall give not less than seven days’ notice to the Engineer-in- Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of checking and/or test checking 
measurement  and  shall  not  cover up and  place  beyond  reach  of  measurement any work 
without consent in writing of the Engineer- in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work  shall be  covered  up  or placed beyond the  reach of  checking  and/or test  checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with which 
the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates   nor   shall   it   relieve   the   contractor   from    liabilities   from any over 
measurement or defects noticed till completion of the defects liability period. 
 
CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE 
 
The interim or running account bill shall be submitted by the Contractor for work executed on 
the basis of recorded measurements on the format of the Employer on or before the date of 
every month fixed by Project Manager of WAPCOS. Contractor shall submit the bill with a l l  
requisite certificates/ documents. Project Manager of WAPCOS shall arrange to have the bill 
verified by taking or causing to be taken where necessary,     the requisite measurement of 
the work within 15 working days.  Observations if any shall be conveyed by the Project 
Manager, WAPCOS to the Contractor within 25 working days. Contractor shall resubmit the bill 
to Project Manager, WAPCOS after compliance of observations and duly signed by the Project 
Manager of WAPCOS for further processing. Payment on account of amount admissible shall be 
made by the Engineer-in-Charge certifying the sum to which the Contractor is considered 
entitled by way of interim payment at such rates as decided by Engineer-in-Charge. The amount 
shall be paid by 45 working days after the day of presentation of the corrected bill by the 
Contractor to the Engineer-in-Charge or his representative, or 45 days after receive of the 
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payments from Principal Employer whichever is later. As Bidder/Contractor acknowledges that 
under the present Contract agreement, the Employer is only working as intermediary between 
Principal Employer and Contractor. Thus,  the  Contractor  unconditionally  acknowledge that 
the payments under the present Contract shall be made proportionately by the Employer only 
on back- to-back basis i.e., after 45 days subject to receipt of payment from Principal Employer. 
The Contractor also unconditionally agree   that   in  the   event the payment  or  part  thereof, 
under  the  present  Contract  is  not  received  from Principal Employer, then WAPCOS and/or 
any of its Employee/Officer shall not be responsible to pay any amount to Contractor. The said 
condition shall supersede any and all other conditions of Contract/Agreement/Work 
Order/Arrangement between the parties.  All such interim payments shall be regarded as 
payment by way of advances against final payment only and shall not preclude the requiring of 
bad, unsound and imperfect or unskilled work to be rejected, All such interim payments shall 
be regarded as payment by way of advances against final payment only and shall not 
preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 
removed, taken away and reconstructed or   re-erected. Any certificate given by the 
Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be  modified  or  corrected  by  any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way powers  of  
the  Engineer-in-Charge under the contract or any of such payments be  treated  as final 
settlement and adjustment of accounts or in any way vary or affect the contract. 
 
Pending consideration of extension of  date  of  completion,  interim payments shall continue 
to be made as herein provided  without  prejudice to  the  right  of  the  WAPCOS to  take  
action under  the  terms   of  this contract for delay in the completion of work, if the extension 
of date of completion is not granted by the competent authority. 
 

CLAUSE 7A 
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable is submitted by 
the contractor to the Engineer-in-Charge. 
 
CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 

Within  ten  days  of  the  completion  of  the  work, the  contractor  shall give  notice  of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional Certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 
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will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish 
and all huts and sanitary arrangements required for his/their work   people on the site in 
connection  with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other 
parts of the building, in, upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and not until the work  shall 
have  been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed 
for the completion of work, the Engineer-in-Charge may at the expense   of the contractor 
remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 
fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
 
CLAUSE 8A : CONTRACTOR TO KEEP SITE CLEAN 
 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be 
removed and the surface cleaned simultaneously with the completion of these items of work 
in the individual rooms, quarters or premises etc. where the work is done: without waiting for 
the actual completion of all the other items of work in the contract. In case the contractor fails 
to comply with the requirements of this clause, the Engineer-in- Charge shall have the right to 
get this work done at the cost of the contractor either WAPCOS or through any other agency. 
Before taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 
contractor. 
 
CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor,  by 
virtue of any other provision in the contract, is required to prepare such plans In case, the 
contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum of 
0.1 % (zero point one percent) of accepted Tendered Value or limit prescribed in Schedule F 
whichever is more as may be fixed by the authority as mentioned in Schedule F and in this 
respect the decision of the that authority shall  be  final  and  binding  on the contractor. 
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CLAUSE 9: PAYMENT OF FINAL BILL 
 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
here in under, the period being reckoned from the date of receipt of the bill by the Engineer- 
in- Charge or his authorized Engineer, complete with account of materials issued by the 
WAPCOS and dismantled materials. 

a) Tendered value of work is upto  Rs.1 crore                                              2 months  

b) If the Tendered value of work ismore than  Rs.1 crore and upto  Rs 10 crore 3 months 

c) If the Tendered value of work exceeds   Rs. 10 crore                            6 months 
 

CLAUSE 9 A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due 
to him by WAPCOS or his signature on the bill or other claim preferred against WAPCOS before 
settlement by the Engineer-in- Charge of the account or claim by payment to the bank, 
registered financial, co - operative or thrift societies or recognized financial institutions. While 
the receipt given by such banks; registered financial, co-operative or thrift societies or 
recognized financial institutions shall constitute a full and sufficient discharge for the payment, 
the contractor shall whenever possible present his bills duly receipted and discharged through 
his bank, registered financial, cooperative or thrift societies or recognized financial institutions. 
 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co- 
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 
the WAPCOS. 

 
CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS Not Applicable 
 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
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The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the WAPCOS. 
 
The contractor shall, at his own expense and without delay; supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge 
furnish proof, to the satisfaction of the Engineer-in- Charge that the materials so comply. The 
Engineer- in-Charge shall within thirty days of supply of samples or Within such further period 
as he may require intimate to the Contractor in writing whether samples are approved by him 
or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 
in the contract. When materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-Charge shall be issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until  the  required  tests  or analysis  have  been  made  and materials  finally 
accepted  by  the Engineer-in- Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due  to  any  corrective measures 
required to be taken on account of and as a result of testing of materials. 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in- Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or  specifications. The Engineer – in - Charge or his 
authorized representative shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full 
powers to require other proper materials to be substituted thereof and in case of default, the 
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Engineer-in-Charge may cause the same to be supplied   and all costs which may attend such 
removal and substitution shall be borne by the Contractor. 
 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment as 
specified in schedule F. 
 
CLAUSE 10B: SECURED ADVANCE ON NON-PERISHABLE MATERIALS 
 

(i)  The contractor, on signing an indenture in the form in APPENDIX - XV to be specified by the 
Engineer-in-Charge, shall be entitled to be paid during the progress of the execution of the 
work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the 
material element cost in the tendered rate of the finished item of the work, whichever is 
lower ,which are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and non- 
combustible and are in accordance with the contract and which have been   brought   on     
the site   in connection therewith and are adequately stored and/or protected against damage 
by weather or other causes but Which have not at the time of advance been incorporated in the 
works. When materials on account of which an advance has been made under this sub-clause are 
incorporated in the work, the amount of such advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the Engineer- 
in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 
 
 

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TOSTATUTORY 
ORDER 
If after submission of tender, if the price of any material incorporate in the work (excluding the 
material covered under clause 10 CA and/ or wages of Labour increases as a direct result 
of the coming into force of any fresh ,law or statutory rule or order(but not due to any 
variation of rate in GST applicable on such  material(s)  being considered under this clause) 
beyond the prices/wages prevailing at the time of the last stipulated date of receipt of tenders 
including extensions, if any, for the work during contract period including the justified period 
extended under the provisions  of  clause 5 of the contract without any action under clause 
2, then the amount of the contract shall accordingly be varied. 
 

If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials  covered  under  Clause  10CA  and/or wages of Labour as prevailing at the time of 
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last stipulated date of receipt of tender including extensions, if any, is decreased as a direct result 
of the coming into force of any fresh law or statutory rules or order (but not due to any 
changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), WAPCOS shall in respect of 
materials incorporated in the works (excluding the materials covered under Clause 10CA 
and/or Labour engaged on the execution of the work after the date of coming into force of 
such law statutory rule  or order  be entitled to deduct from the dues of the contractor, such 
amount as shall be equivalent to the difference between the prices of the materials and/or 
wages as prevailed at the time of the last stipulated date for receipt of tenders including 
extensions if any for the work and the prices of materials and/or wages of labour on the coming 
into force of such law, statutory rule or order. This will be applicable for the contract  
period including the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2. 
 

Engineer-in-Charge shall call books of account and other relevant documents from the contractor 
to satisfy himself about reasonability of increase in prices of materials and wages. 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of Labour, give notice thereof to the Engineer-in- 
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 
 

For this purpose, the Labour component of 85% of the value of the work executed during 
period under consideration shall not exceed the percentage as specified in Schedule F, and the 
increase/decrease in Labour shall be considered on the minimum daily wages in Rupees of 
any unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for 
which escalation is applicable (W) is same as cost of work done worked out as indicated in sub-
para (ii) of clause 10 CC except the amount of full assessed value of secured Advance. 
 
CLAUSE  10CA  :  PAYMENT  DUE  TO  VARIATION  IN  PRICES  OF  MATERIALS  AFTER 
RECEIPTOF TENDER 
 
If after submission of the tender, the price of materials specified in Schedule F increases/ 
decreases beyond the base price(s) as indicated in Schedule F for the work, then the amount of 
the contract shall accordingly be varied and provided further that any such variations shall be 
effected for stipulated period of Contract including the justified period extended under the 
provisions of Clause 5 of the Contract without any action under Clause 2. 
 

However for work done/during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 
period/tendered cost).If updated stipulated date of completion as calculated on pro- rata basis 
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does not cover full calendar month then indices will be considered or restricted to previous 
month. 
 

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall 
be determined by   the   Price   indices   issued   by   the Director General, CPWD. For other 
items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor to Government of India, Ministry of 
Commerce and Industry. Base price for cement, steel reinforcement, structural steel and POL 
shall be as issued under the authority of Director General CPWD applicable for Delhi including 
Noida, Gurgaon, Faridabad & Ghaziabad and for other places as issued under the authority of 
Zonal Chief Engineer, CPWD and base price of other materials issued by concerned Zonal 
Chief Engineer and as indicated in Schedule ‘F’. In case, price index of a particular material is 
not issued by Ministry of Commerce and Industry, then the price index of nearest similar 
material as indicated in Schedule ‘F’ shall be followed. 
 
The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material:- 
 

Adjustment for component of individual materialV= P X Q X CI-CI0 

CI0 

Where, 
 
V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paidor 
recovered. 
 
P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief 
Engineer and as indicated in Schedule "F". For Projects and Original Works 
 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 
excluding any such quantity consumed in the deviated quantity of items beyond deviation limit 
and extra /substituted item, paid/to be paid at rates derived on the basis of market rate 
under clause 12.2. 
The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material:- 
 
Adjustment for component of individual materialV= P X Q X CI-CI0 

 CI0 

 where, 
 
V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paidor 
recovered. 
P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief 
Engineer and as indicated in Schedule "F". For Projects and Original Works 
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Q = Quantity of material brought at site for bonafide use in the works since previous bill 
excluding any such quantity consumed in the deviated quantity of items beyond deviation limit 
and extra /substituted item, paid/to be paid at rates derived on the basis of market rate 
under clause 12.2. 
CIo = Price index for cement, steel reinforcement bars structural steel and POL as issued by the 
DG, CPWD and corresponding to the time of base price of respective material  indicated in 
Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, All India Wholesale Price Index 
for the material as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce and corresponding to the time of base price of respective material 
indicated in Schedule ‘F’. 
CI = Price index for cement, steel reinforcement bars, structural steel and POL as issued under 
the authority of DG, CPWD for period under consideration. For other items, if any, provided in 
Schedule ‘F’, All India Wholesale Price Index for the material for period under consideration as 
published by Economic Advisor to Government of India, Ministry of Industry and Commerce. 
Note: 
 

(i) In respect of the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of updated stipulated date of 
completion considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/ tendered cost) shall be considered. Provided 
always that provisions of the preceding Clause 10 C shall not be applicable in respect of Materials 
covered in this Clause. If updated stipulated date of completion as calculated on pro- rata basis 
does not cover full calendar month then indices will be considered or restricted to previous 
month. 

(ii) If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if paid earlier on 
such excess quantity of material shall be recovered on the basis of cost indices as applied at 
the time of payment of escalation or as prevailing at the time of effecting recovery, whichever 
is higher. 

 

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 
brought at site from outside approved RMC plants, if any. 

 

(iv) The date wise record of ready mix concrete shall be kept in a register and the cement 
consumption for the same shall be calculated accordingly. 

 
(v) If built-up  steel  items  are  brought  at  site  from  workshop,  then  the variation shall be paid 

for the structural steel up to the period when the built up item/finished product is brought at 
site. 
 
CLAUSE 10CC:  PAYMENT DU E TO I NCR EA SE/DECREASE IN P R I C E S /WAGES ( EXCLUDING 
MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF TENDER FOR WORKS 
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If the prices of  materials (not being materials supplied  or services rendered at  fixed prices by 
the WAPCOS in accordance with clause 10 & 34 thereof)  and/or  wages  of labour required for 
execution of the  work  increase,  the  contractor  shall be compensated for such increase as 
per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that such compensation for escalation in prices and wages shall be 
available only for the work done during the stipulated period of the contract including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2. No such compensation shall be payable for a work for which the stipulated 
period of completion is Equal to or less than the time as specified in Schedule F. Such 
compensation for escalation in the prices of materials and Labour, when due, shall be worked 
out based on the following provisions:- 
 

i. The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extension, if any. 

ii. The cost of work on which escalation will be payable shall be reckoned as below: 
a) Gross value of work done up to this quarter: (A) 
b) Gross value of work done up to the last quarter: (B) 
c) Gross value of work done since previous quarter (A-B) (C) 
d) Full assessed value of Secured Advance (excluding materials Covered under Clause 10 

CA) Fresh paid in this quarter: (D) 
e) Full assessed value of Secured Advance (excluding materials Covered under Clause 10 

CA) 
i. recovered in this quarter : (E) 

f) Full assessed value of Secured Advance for which escalation Payable in this quarter (D-
E): (F) 

g) Advance payment made during this quarter: (G) 
h) Advance payment recovered during this quarter: (H) 
i) Advance payment for which escalation is payable in this Quarter(G- H): (I) 
j) Extra items/deviated quantities of items paid as per Clause 12 Based on prevailing 

market rates during this quarter: (J) 

Then, M=C+F+I+J N=0.85 M 

Cost of work for which escalation is applicable: W= N 
Components for materials (except cement, reinforcement bars, structural steel, POL or other 
materials covered under clause 10 CA) Labour, etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender  papers included in Schedule 
‘F’. The decision of the Engineer-in-Charge in working out such percentage shall be binding 
on the contractors. 
 

WAP/SED(IP)/STSC/H/2024/32

Page 53 of 234



 

 

iii. The compensation for escalation for other materials (excluding cement, reinforcement bars, 
structural steel, POL or other materials covered  under clause10 CA) shall be worked as per the 
formula given below:- 
 
Adjustment for civil component (except cement, structural steel, reinforcement bars, POL and 
other materials covered under clause 10CA) / electrical component of construction ‘Materials’ 
 
Vm = W x Xmx MI-MI0 

100                                                                                                      MI0 
 

Vm= Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered. 

W =          Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
 
Xm  =  Component  of   ‘materials’   (except   cement,   structural   steel, reinforcement bars 
POL 
and other materials covered under clause10CA) expressed as percent of the total value of 
work. 
 
Ml = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/ Group  Items  for   the period under consideration as published by Economic 
Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group Items. (In respect of the justified period extended under the 
provisions of clause 5 of the contract with out any action under clause 2, the index 
prevailing at the time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on prorate basis only as cost of extra work x 
stipulated period/tendered cost, shall be considered.) If updated stipulated date of completion 
as calculated on pro- rata basis does not cover full calendar month then indices will be 
considered or restricted to previous month. 
 
Mlo = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/Group Items valid on the last stipulated date of receipt of tender including 
extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of Industry 
& Commerce and applying weightages to the Individual Commodities/Group items. 
 
*Note: relevant component only will be applicable. 
 

iv. The following principles shall be followed while working out the indices mentioned in para (iv) 
above. 
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a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The dates of preparation of bills as finally entered in the Measurement Book by the 
Engineer- in Charge/ date of submission of bill finally by the contractor to the department in 
case of computerized measurement books shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and thereafter at 
three months’ interval. At the time of completion of the work, the last period for payment 
might become less than 3 months, depending on the actual date of completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall 
be the arithmetical average of the indices relevant to the three calendar months. If the period 
up to date of completion after the quarter covered by the last such installment of payment, is 
less than three months, the index Ml and Fl shall be the average of the indices for the months 
falling within that period. 
 

v. The compensation for escalation for labour shall be worked out as per the formula given 
below:- 
 

VL= W x 
      x         -- 
 

100                                                                                                             LI0 
 
 

VL: Variation in Labour cost i.e. amount of increase or decrease in rupees to be paid or 
recovered. 
 

W: Value of work done, worked out as indicated in sub-para (ii) above. 
 

Y: Component of Labour expressed as a percentage of the total value of the work. 
 
LI: Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the minimum wage prevailing on the last date 
of quarter previous to the quarter pertaining to updated stipulated date of Completion 
considering the effect of extra work (extra time to be calculated on prorata basis only as 
cost of extra work x stipulated period/tendered cost, shall be considered.) If updated 
stipulated date of completion as calculated on pro- rata basis does not   cover   full   calendar   
month   then indices will be considered or restricted to previous month. 
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Ll0: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as on the last stipulated date of receipt of tender including extension, if 
any. 
 

vi. The following principles will be followed while working out the    compensation as per sub 
para (vi) above. 
 

a) The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) above shall be the 
higher of the wage notified by Government of India, Ministry of Labour and that notified by the 
local administration  both relevant to the place of work and the period of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials is paid under this clause. If such revision of minimum wages 
takes place during any such quarterly intervals, the escalation compensation shall be payable 
at revised rates only for work done in subsequent quarters; Irrespective of variations in 
minimum wages of any category of labour, for the purpose of this clause, the variation in the 
rate for an unskilled Mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labour component. 
 

vii. In the event the  price  of  materials and/or wages  of  labour required for execution of the 
work decrease/s, there shall be a downward adjustment of the cost of work so that such price 
of materials and/or wages of labour shall be deductible from the cost of work under this 
contract and in this regard the formula herein before stated under this Clause 10CC shall 
mutatis mutandis apply, provided that: 

a) no such adjustment for the decrease in   the   price   of   materials   and/or wages of Labour 
aforementioned would be made  in case of contracts in which the stipulated  period  of 
completion of the work is equal to or less than the time as specified in Schedule ‘F’. 

b) The Engineer-in-Charge shall otherwise be entitled to lay down t h e  procedure by which the 
provision of this sub-clause shall be implemented from time to time and the decision of the 
Engineer-in-Charge in this behalf shall be final and binding on the contractor.  

viii. Provided always that:- 
a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 
b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 10CA will 

become applicable. 
 
Note: Updated stipulated date of completion (period of completion plus extra time for extra 
work for compensation under clause 10C, 10CA and 10 CC 
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Cost of work for which escalation is applicable: W= N 
Components for materials (except cement, reinforcement bars, structural steel, POL or other 
materials covered under clause 10 CA) Labour, etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender  papers included in Schedule 
‘F’. The decision of the Engineer-in-Charge in working out such percentage shall be binding 
on the contractors. 
 

ix. The compensation for escalation for other materials (excluding cement, reinforcement bars, 
structural steel, POL or other materials covered  under clause10 CA) shall be worked as per the 
formula given below:- 
Adjustment for civil component (except cement, structural steel, reinforcement bars, POL and 
other materials covered under clause 10CA) / electrical component of construction ‘Materials’ 
 
Vm = W x Xmx MI-MI0 

100                                                                                                      MI0 
 

Vm= Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered. 

W =          Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
 
Xm  =  Component  of   ‘materials’   (except   cement,   structural   steel, reinforcement bars 
POL 
and other materials covered under clause10CA) expressed as percent of the total value of 
work. 
 
Ml = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/ Group  Items  for   the period under consideration as published by Economic 
Advisor to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group Items. (In respect of the justified period extended under the 
provisions of clause 5 of the contract with out any action under clause 2, the index 
prevailing at the time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on prorate basis only as cost of extra work x 
stipulated period/tendered cost, shall be considered.) If updated stipulated date of completion 
as calculated on pro- rata basis does not cover full calendar month then indices will be 
considered or restricted to previous month. 
 
Mlo = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/Group Items valid on the last stipulated date of receipt of tender including 

WAP/SED(IP)/STSC/H/2024/32

Page 57 of 234



 

 

extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of Industry 
& Commerce and applying weightages to the Individual Commodities/Group items. 
 
*Note: relevant component only will be applicable. 
 

x. The following principles shall be followed while working out the indices mentioned in para (iv) 
above. 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The dates of preparation of bills as finally entered in the Measurement Book by the 
Engineer- in Charge/ date of submission of bill finally by the contractor to the department in 
case of computerized measurement books shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and thereafter at 
three months’ interval. At the time of completion of the work, the last period for payment 
might become less than 3 months, depending on the actual date of completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall 
be the arithmetical average of the indices relevant to the three calendar months. If the period 
up to date of completion after the quarter covered by the last such installment of payment, is 
less than three months, the index Ml and Fl shall be the average of the indices for the months 
falling within that period. 

c) The compensation for escalation for labour shall be worked out as per the formula given 
below:- 
 

VL= W x 
      x         -- 
 

100                                                                                                             LI0 
 

VL: Variation in Labour cost i.e. amount of increase or decrease in rupees to be paid or 
recovered. 
 

W: Value of work done, worked out as indicated in sub-para (ii) above. 
Y: Component of Labour expressed as a percentage of the total value of the work. 

 
LI: Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the minimum wage prevailing on the last date 
of quarter previous to the quarter pertaining to updated stipulated date of Completion 
considering the effect of extra work (extra time to be calculated on prorata basis only as 
cost of extra work x stipulated period/tendered cost, shall be considered.) If updated 
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stipulated date of completion as calculated on pro- rata basis does not   cover   full   calendar   
month   then indices will be considered or restricted to previous month. 
 
Ll0: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as on the last stipulated date of receipt of tender including extension, if 
any. 
 

d) The following principles will be followed while working out the    compensation as per sub 
para (vi) above. 
 
a) The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) above shall be the 

higher of the wage notified by Government of India, Ministry of Labour and that notified 
by the local administration  both relevant to the place of work and the period of 
reckoning. 

b) The escalation for labour also shall  be paid at the same quarterly intervals when 
escalation due to increase in cost of materials is paid under this clause. If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation 
compensation shall be payable at revised rates only for work done in subsequent 
quarters; Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone shall form 
the basis for working out the escalation compensation payable on the labour component. 

 
e) In the event the  price  of  materials and/or wages  of  labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such price 
of materials and/or wages of labour shall be deductible from the cost of work under this 
contract and in this regard the formula herein before stated under this Clause 10CC shall 
mutatis mutandis apply, provided that: 
a) no such adjustment for the decrease in   the   price   of   materials   and/or wages of 

Labour aforementioned would be made  in case of contracts in which the stipulated  
period  of completion of the work is equal to or less than the time as specified in 
Schedule ‘F’. 

b) The Engineer-in-Charge shall otherwise be entitled to lay down t h e  procedure by 
which the provision of this sub-clause shall be implemented from time to time and 
the decision of the Engineer-in-Charge in this behalf shall be final and binding on the 
contractor.  

f) Provided always that:- 
a) Where provisions of clause 10CC are applicable, provisions of clause 10Cwill not be 

applicable but provisions of clause 10CA will be applicable. 
b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CA will become applicable. 
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Note: Updated stipulated date of completion (period of completion plus extra time for extra 
work for compensation under clause 10C, 10CA and 10 CC 
 
The factor of 1.25 taken into account for calculating the extra time under clause 12.1 for extra 
time shall not be considered while calculating the updated stipulated date of completion for 
this purpose in clause 10C, clause 10CA, and clause 10CC. 
 
CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY 
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as WAPCOS’s property and such materials shall be disposed of to the 
best advantage of WAPCOS according to the instructions in writing issued by the Engineer- in-
Charge 

 
CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, 
and ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to  the  design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications specified in Schedule F or in any Bureau of Indian 
Standard or any other, published standard or code or, Schedule of Rates or any other printed 
publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all Labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary 
or permanent nature required for such execution and maintenance in so far as the necessity 
for providing these, is specified or is reasonably inferred from the contract.  The Contractor 
shall take full  responsibil i ty  f or  adequacy, suitability and safety of all the works and 
methods of construction. 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes 
of construction  materials  shall  be  carried  out  from  the  outside  approved/NABL  
recognized Laboratory as may be approved by WAPCOS without any extra expenditure to 
WAPCOS. 
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The Contractor shall establish a field test laboratory on the site with latest equipment’s for 
carrying out field tests of construction materials and will maintain proper records of all the test 
results. 
CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING 
The Engineer-in-Charge shall have power (i) to make alteration in,  omissions  from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part  of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any instructions given 
to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 
 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered is extended, if requested by the contractor, as 
follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

12.2 Deviations, Extra Items and Pricing 

In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained  in  the  contract), the  contractor  may  within fifteen days  of receipt   of  order or 
occurrence of the item(s) submit market rate claim rates, supported by proper analysis which 
shall include invoices, vouchers etc. and Manufacturer’s specification for the work   failing which 
the rate approved later by the Engineer- in- charge shall be binding and the Engineer-in-
Charge shall within  prescribed  time  limit  of  the  receipt  of the claims supported by 
analysis , after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined, failing which it will be deemed to have been 
approved. 
 
Deviation, Substituted Items and Pricing. 
 
In the case of substituted items (items that are taken up with partial substitution or  in lieu of 
items of work in the contract), the rate for the  agreement  item  (to  be substituted) and 
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substituted item shall  also  be  determined  in  the  manner  as mentioned in the following 
para. 
 

(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market   rates   of   substituted    item   and the agreement item (to be 
substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 
 
Deviations, Deviated Quantities, Pricing 
 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule F, the contractor may within fifteen days of receipt of order 
or occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the Engineer-in- Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the contractor, determine the rates on the basis of the 
market rates (as per invoice, vouchers from the manufacturers or suppliers submitted by the 
agency and duly verified  by Engineer  in Charge or his representative) and the contractor shall 
be paid in accordance with the rates so determined. 

 
The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items is within 45 days after submission of proposal by the contractor 
without observation of the Engineer-in-Charge. 
 

12.3 The provisions  of the preceding paragraph shall  also apply to the decrease in  the rates of 
items for  the  work  in  excess  of  the  limits  laid  down  in Schedule F, and the Engineer-in- 
Charge shall after giving notice to the contractor within one month of occurrence of the excess 
and after taking into consideration any reply received from him within fifteen days of the 
receipt of the notice, revise the rates for the work in question within one month of the expiry of 
the said period of fifteen days having regard to the market rates. 
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12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 
account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he has 
executed during the preceding quarter failing which the contractor shall be deemed to have waived his 
right. 

 
12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 
 
(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level whichever is 

lower. 
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and other 

elevated structures: All works up to 1.2 meters above the ground level. 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 meters above 

the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.  
(vi) For Roads, all items of excavation and filling including treatment of sub base. 

 
12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting 

tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 
 
CLAUSE 13:  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION 
INSCOPE OF WORK 
 
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result 
of which the work has to be abandoned or reduced in scope the Engineer-in- Charge shall give 
notice in writing to that effect to the contractor stating the decision as well as the cause for 
such decision and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he 
did not derive  in consequence of the foreclosure of the whole or part of the works. 
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The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or 
to his other works, whichever is less. If T & P are not transported to either of the said places, no 
cost of transportation shall be payable. 
 

a) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the 
extent necessary. 
 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. The reasonable 
amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the WAPCOS as per item (ii) above. Provided 
always   that against any payments due to the contractor on this account or otherwise, the 
Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances 
due from the contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the WAPCOS from the 
contractor under the terms of the contract. 
In the event of action being taken under Clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid up to the 
extended date of completion or stipulated date of completion if no extension has been 
granted plus minimum 60 days beyond that.  Wherever such a fresh Performance 
Guarantee is furnished by the contractor the Engineer-in-Charge may return the previous 
Performance Guarantee. 
 

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 working days in 
this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 working days even after a notice in writing 
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is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of 
work with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period  specified in the notice given  in writing in that behalf by the 
Engineer-in-Charge. 
 

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any 
other right or remedy   against the contractor which have either accrued or accrue thereafter to 
WAPCOS, by a notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to: 
 

(i) Take possession  of  the  site and any materials,  constructional     plant   implements,    
stores, etc., thereon; and/or 

(ii) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor. 

 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by WAPCOS because of action under this clause shall not exceed 10% of the 
tendered value of the work. 
 

In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. 
 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the WAPCOS are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part 
incomplete work  of any  item(s) or the excess loss of damages suffered or may be suffered by 
WAPCOS as aforesaid after allowing such  credit  shall  without prejudice to any other right or 
remedy available to WAPCOS in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days. 
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If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at  site  etc.  and adjust the proceeds  of 
sale   thereof   towards   the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements   or   made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
 
CLAUSE 15: SUSPENSION OF WORK 
 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer- in-Charge may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety thereof for any of the 
following reasons. 
a. on account of any default on the part of the contractor or; for proper execution of the 

works or part thereof for reasons other than the default of the contractor; or 
b. for safety of the works or part thereof. The contractor shall, during such suspension, 

properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Engineer-in- Charge. 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 
a. The contractor shall be entitled to an extension of time equal to the period of 

every  such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of  items or 
work for which a separate period of completion is specified in the contract exceeds thirty 
days, the contractor shall, in addition, be entitled to such compensation as the Engineer-
in- Charge may consider reasonable in respect of salaries and/or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within fifteen 
days of the expiry of the period of 30 days. 
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(ii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in sub para (i) 
above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of 
the said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part by 
WAPCOS or where it affects whole of the works, as an abandonment of the works by WAPCOS, 
shall within ten days of expiry of such period of 15 days give notice in writing of his intention to 
the Engineer- in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by WAPCOS, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge 
may consider reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 
 

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision  of the  Engineer-in  - 
charge, his authorized subordinates in charge of the work and all the superior officers, officer 
of the Quality Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for 
Quality Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing,  present  for  
that purpose. Orders given to the Contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 
 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work 
or to the  Chief   Engineer in charge of Quality Assurance or   his  subordinate  officers or 
the officers of the organization engaged by the WAPCOS/Department for Quality Assurance or 
to the Chief Technical Examiner or his subordinate officers, that any work has been executed 
with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by 
him for the execution of the work which are unsound or of a quality inferior to that contracted 
or otherwise not in accordance with the contract, the contractor shall, on demand in writing 
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which shall be made within twelve months (six months in the case of work costing Rs. 10 Lac and 
below except road work) of the completion of the work from the Engineer- in-Charge specifying 
the work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide  other  proper  and  suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the Engineer-
in- Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 
the same rate as under clause 2 of the  contract (for non-completion of the work in time ) for 
this default. 

 
In such case the Engineer-in-Charge may not accept the item of work at  the  rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill if 
the   item    is   so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re- executed at the risk and cost of the 
contractor. Decision of the Engineer- in-Charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 
 
CLAUSE 17:  CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY 
PERIOD 
 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever or if any 
defect, shrinkage or other faults appear in the work within twelve months (six months in the 
case of work costing Rs 10 lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid arising 
out of defect or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in default the 
Engineer-in-Charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient  
portion thereof. The security deposit  of the contractor shall not be refunded before the expiry 
of twelve months (six months in the case of work costing Rs. Ten lakhs and below except road 
work) after the issue of the certificate final or otherwise, of completion of work, or till the final 
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bill has been prepared and passed whichever is later. Provided that in the case of road work, if 
in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 
liabilities of the contractor under this contract, half of the security deposit will be refundable 
after six months and the remaining half after twelve months of the issue of the said certificate 
of completion or till the final bill has been prepared and passed whichever is later. 
 

During this period the Contractor will get the defects rectified without any cost to WAPCOS. 
For the item of water proofing roof treatment the Contractor will give guarantee bond for ten 
years. Similarly for other items, like electrical/mechanical equipment which have 
guarantee/warranty period beyond one year, wherever applicable as per manufacturer 
recommendations, will also be given guarantee bond by the Contractor to WAPCOS. 
 

CLAUSE 18: CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 
The contractor  shall  provide  at  his  own  cost  all  materials  (except  such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer- in-Charge’s  
stores), machinery, tools & plants as specified in schedule F. In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper   execution   of   the   work,   whether   original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in-Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may 
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or  the proceeds  of sale thereof, or of a sufficient portions thereof. 
 
CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 
 
In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen’s 
Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman employed by 
the contractor, in execution of the works , WAPCOS will recover from the contractor , the amount 
of the compensation so paid: and, , without prejudice to the rights of the WAPCOS  under sub- 
section(2) of section 12 , of the said Act, WAPCOS shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by WAPCOS to 
the contractor whether under this contract or otherwise. WAPCOS shall not be bound to contest 
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any claim made against it under sub- section (1) of section 12, of the said Act, except on the 
written request of the contractor and upon his giving to WAPCOS full security for  all costs for 
which WAPCOS might become liable in consequence of contesting such claim. 
 
CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR FAILS 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,  
WAPCOS   is   obliged  to pay any amounts  of wages to a workman  employed by the contractor 
in execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules   under   Clause 19H or under 
the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers employed by 
C.P.W.D. Contractors, WAPCOS will  recover from the contractor, the amount of wages so 
paid or the amount of expenditure so incurred; and without prejudice to the rights of the 
WAPCOS under sub - section(2) of Section 20, and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to recover 
such amount or any  part thereof  by deducting  it  from  the security deposit or from any sum 
due by WAPCOS to the contractor whether under this contract or otherwise WAPCOS shall not 
be bound to contest any claim made against it under sub-section (1) of Section 20, sub-section 
(4) of Section 21, of the said Act, except on the written request of the contractor and upon his 
giving to the WAPCOS full security for all costs for which WAPCOS might become liable in 
contesting such claim. 
 
CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work. 
 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. The contractor shall also 
abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of  Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
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CLAUSE 19B: PAYMENT OF WAGES 
(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as 
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 
contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him. 

(iii) In respect of all labour directly or indirectly employed  in  the  works  for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the Central Public Works Department contractor’s Labour Regulations made by WAPCOS 
from time to time in regard to payment of wages, wage period, deductions from wages recovery 
of wages not paid and deductions unauthorized made, maintenance of wage books or wage 
slips publication of scale of wage and other terms of employment, inspection and submission of 
periodical returns and all other matters of the like nature  or as per the  provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non- fulfillment of the conditions of the contract for the 
benefit of the workers, non- payment of wages or of deductions made from his or their wages 
which are not justified by their terms of the contract or non-observance of the Regulations. 
 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned. 
 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages fixed 
under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-
12-1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 
question of extra payment for weekly holiday would not arise. 
 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
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Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the 
rules made thereunder from time to time. 

(vi) The contractor shall indemnify and keep indemnified WAPCOS against payments to be made 
under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 
 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 
 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 
wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise. 
 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of workmen. 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penaltyas 
decided by the authority mentioned in Schedule F for each default and in addition, the 
Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively:- 

1. the number of labourers employed by him on the work,  
2. their working yours, 
3. the wages paid to them, 
4. the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and  
5. The number of female workers who have been allowed maternity benefit according to Clause 

19F and the amount paid to them. 
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Failing which the contractor shall be liable to pay to WAPCOS, a sum as decided by the 
authority mentioned in Schedule F for each default or materially incorrect statement. The 
decision of the Engineer-In-Charge shall be final in deducting from any bill due to the 
contractor; the amount levied as fine and is binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by Government from time to time for the protection of health and 
sanitary arrangements for workers employed by the WAPCOS and its contractors. 
CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding 
the date on which she gives notice that she expects to be confined or at the rate 
of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which 
she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in Appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above Regulations 
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and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability, 
pay to the Government a sum as decided by the authority mentioned in Schedule F for every 
default, breach or furnishing, making, submitting, filing such materially incorrect statements 
and in the event of the contractor(s)   defaulting continuously in this respect, the penalty 
may be enhanced to as decided by the authority mentioned in Schedule F  per day for each day 
of default subject to a maximum of 5 percent of the estimated cost of the work put to tender. 
The decision of the Engineer-in- Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R& A)  Central  Rules  1971,  for  the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be provided 
to  the work-people within a reasonable time to be specified in the notice. If the contractor(s) 
shall fail within the period specified in the notice to comply with and/observe the said Rules and 
to provide the amenities to the work- people as aforesaid, the Engineer-in-Charge shall 
have the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall  erect,  make and  maintain  at his/their  own   expense   
and   to approved standards all necessary huts and sanitary arrangements required for 
his/their work-people on the site in connection with the execution of the works, and if  the 
same shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 
the said huts and sanitary arrangements be remodeled  and/or  reconstructed according to 
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer- in-Charge shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area 
to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s 
family staying with the labourer. 
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(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 
of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women. 
(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 
for every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 
 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried 
bricks, the walls should be plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The 
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that throughout the period of their occupation, the 
roofs remain water-tight. 
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 
purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 
may be reduced to 6m (20 ft.) according to the availability of site with the approval of the 
Engineer-in-Charge. Back to back construction will be allowed 
 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome water 
per head per day for drinking purposes and three gallons of clean water per head per day for 
bathing and washing purposes. Where piped water supply is available, supply shall be at stand 
posts and where the supply is from wells or river, tanks which may be of metal or masonry, 
shall be provided. The contractor(s) shall also at his/ their own cost make arrangements for 
laying pipe lines for water supply to his/ their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefore. 

(a) The site selected for the camp shall be high ground, removed from jungle. 
(b) Disposal  of  Excreta  -  The  contractor(s)  shall make  necessary  arrangements  for  the 

disposal of excreta from the latrines by trenching or incineration which shall be according to 
the requirements laid down by the Local Health Authorities. If trenching or incineration is 
not allowed, the contractor(s) shall make arrangements for the removal of the excreta through 
the Municipal Committee/authority and inform it about the number of labourers employed so 
that arrangements may be made by such Committee/authority for the removal of the 
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excreta. All charges on this account shall be borne by the contractor and paid direct by him to 
the Municipality/authority. The contractor shall provide one sweeper for every eight seats in 
case of dry system. 

(iv) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 

(v) The  contractor(s)  shall  make  necessary  arrangements  for  keeping  the  camp  area 
sufficiently lighted to avoid accidents to the workers. 

(vi) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical Authorities. 
 
CLAUSE 19I 
 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ upon the work who may be incompetent 
or misconduct himself and the contractor shall forthwith comply with such requirements. In 
respect of maintenance/repair or renovation works etc. where the labour have an easy 
access to the individual houses, the contractor shall issue identity cards to the laborers, 
whether temporary or permanent and he shall be responsible for any untoward action on the 
part of such Labour. The Engineer-In-Charge will display a list of contractors working in the 
colony/Blocks on the notice board in the colony and also at the service centre, to apprise the 
residents about the same. 
 
CLAUSE 19J 
 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in- 
Charge with vacant possession of complete building.  If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay, a levy upto 5% of tendered value of work may be 
imposed by WAPCOS whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor. 
 

However, the WAPCOS, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 
 
CLAUSE 19K: EMPLOYMENT OF SKILLED / SEMI SKILLED WORKERS 
 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
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Training Institute/  National  Institute  of construction Management  and  Research  (NICMAR)/ 
National Academy of Construction, CIDC or any similar reputed and recognized  Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen 
shall not be less than 20% of total skilled/semi- skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in respect of each 
trade, it’s scheduling and the list of qualified tradesmen along with requisite certificate from 
recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the 
tradesmen are found to have inadequate skil l  to execute the work of  respective   trade,   
the contractor shall substitute such tradesmen within two days of written notice from 
Engineer-in- Charge. Failure on the part of contractor to obtain approval of Engineer- in- Charge 
or failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at 
the rate specified in schedule ‘F’ per such tradesman per day. Decision of Engineer in Charge as 
to whether particular tradesman possesses requisite skill and amount of compensation in case 
of default shall be final and binding. 
 
Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores For work costing more than Rs  10  
Crores,  and  upto Rs.  50  Crores,  the contractor shall arrange on site training as  per National 
Skill Development Corporation  (NSDC) norms for  at least  20%  of  the  unskilled  workers 
engaged in the project in co- ordination with the CPWD Regional Training Institute & National 
Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled 
tradesmen. 
 

For work costing more than Rs  50Crores,  the contractor  shall arrange on site  training as per 
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 
engaged in the project in  co- ordination with the CPWD Regional Training Institute & National 
Skill Development Corporation (NSDC) for certification at the level of skilled/semi- skilled 
tradesmen.  The cost of such training as stated above shall be borne by the Government. The 
necessary space and workers shall be provided by the contractor and no claim what so ever 
shall be entertained. 
 
CLAUSE 19L: CONTRIBUTION OF EPF A N D  ESI 
 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 
the contractor. These contributions on the part of the employer paid by the contractor shall be 
reimbursed by the Engineer-in- charge to the contractor on actual basis. The verification of 
deployment of Labour will be done through biometric attendance system or any other suitable 
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 
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reimbursed preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 
 

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other Labour laws affecting contract Labour that may be brought into 
force from time to time. 
 

CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
 

The contract shall not be assigned or sublet without the written approval of the Engineer- in- 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly,  be given, promised or offered by the 
contractor, or any of his servants or agent to any public officer or person in the employ of 
WAPCOS in any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineer-in-Charge on 
behalf of the WAPCOS shall have power to adopt the course specified in Clause 3 hereof in the 
interest of WAPCOS and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 
 

CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of WAPCOS without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract 
shall be deemed to have been assigned in contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensue as provided in the said Clause 21. 
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CLAUSE 24: LIFE CYCLE COST 
The contractor shall be responsible for safety, quality and soundness of the buildings including 
structural elements beyond maintenance period. The contractor shall have obligation to rectify 
such defects minimum up to 5 (five) years from the date of completion of work. The defects have 
to be rectified within a reasonable time not exceeding three months after issue of notice by 
Engineer- in- Charge. 
 

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION Amicable Resolution and Mediation 

Save where expressly stated to the contrary in the Contract, any dispute, difference or 
controversy of whatever nature between the Parties, howsoever arising under, out of or in 
relation to the Contract including disputes, if any, with regard to any acts, decision or opinion 
of WAPCOS Limited Representative and so notified in writing by either Party to the other (the 
“Dispute”) shall in the first instance be attempted to be resolved amicably in accordance with the 
procedure set out in Clause 25.1 [Amicable Resolution and Mediation] below. 
 
25.1 [Amicable Resolution and Mediation] 

Either Party may require such Dispute to be referred to a person nominated by each Party, for 
amicable settlement. Upon such reference, the two shall meet at the earliest mutual 
Convenience and in any event within [15 (fifteen)] days of such reference to discuss and 
attempt to amicably resolve the Dispute. 
 

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of 
such meeting between the Parties in accordance with Clause 25.1 [Amicable Resolution and 
Mediation] either Party may refer the Dispute to arbitration in accordance with Clause 25.2 
[Arbitration Procedure]. 
 

25.2 Arbitration Procedure 
Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled 
by  binding  arbitration  under  the  Arbitration  and  Conciliation  Act  1996  by  sole arbitrators 
appointed by CMD, WAPCOS. 
 
Place of Arbitration 
The place of arbitration shall be New Delhi. 
 
 
English Language 
The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and awards shall be in English and, if oral hearings take place, English 
shall be the language to be used in the hearings. 
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Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration shall be final and 
binding upon the Parties and shall be enforceable in accordance with the provisions of the 
Arbitration and Conciliation Act. 
 
Performance during Arbitration 
Pending the submission of and/or decision on a Dispute and until the arbitral award is 
published; the Parties shall continue to perform their respective obligations under the Contract 
without prejudice to a final adjustment in accordance with such award. 
 

Except where otherwise provided   in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
“Any dispute, Controversy of claims arising out of or relating to this Agreement or the breach, 
termination or invalidity thereof, shall be settled through following mechanism: 
 

a. Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and 
calling upon the other party to amicably resolve the dispute by convening a joint meeting. 
Accordingly, the parties as per their convenience shall jointly convene the said meeting(s), 
wherein minutes of the said meeting(s) shall be prepared and countersigned by all the parties. 
It is mandatory to prepare minutes of meeting(s) and to be countersigned by all the 
parties, irrespective of the outcome of the said meeting(s). 

b. In the event the parties are unable to reach on my settlement in the said meeting(s), then the 
aggrieved party shall mandatory resort to pre-litigation mediation mechanism with Delhi High 
Court Mediation Cell, New Delhi. 

c. It is only upon failure of the pre-litigation mediation mechanism with Delhi High Court 
Mediation Cell, and then the aggrieved party shall resort to resolution of disputes through 
arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is CMD, WAPCOS 
Limited, to which neither of the parties have any objection nor they shall ever object. 

d. Subject to the parties agreeing otherwise, the Arbitration proceedings shall be conducted 
in accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996 (amended 
as on date). 

e. It is also acknowledged and accepted that WAPCOS is only working as intermediary between 
the Associate/Sub-Consultant/Sub-Contractor and the Principal Employer/Client, thus in the 
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event, any dispute arises under the present agreement and referred to Arbitration for 
adjudication, then subject to corresponding clause in the Contract/Agreement/Work 
Order/Arrangement between Principal Employer/Client & WAPCOS, Principal Employer/Client 
shall also be made party to the said Arbitration proceedings. Also, the award including costs if 
any passed against WAPCOS and costs incurred in the proceedings shall be the sole 
responsibility of Principal Employer/Client. The said clause if found inapplicable, even then the 
other terms of the Arbitration Clause Shall survive and shall be acted upon. 

f. The place/seat of arbitration shall be Delhi and any award weather interim or final, shall be 
made, and shall be deemed for all purpose between the parties to be made, in Delhi. The 
arbitration procedure shall be conducted in English language and any award or awards shall be 
rendered in English. The procedural law of the arbitration shall be Indian law. The award of the 
arbitrator shall be final and conclusive and binding upon the Parties. 

g.  The Contract and any dispute or claim arising out of or in connection with it or its subject 
matter of formation (including non-contractual disputes or claims) shall be Governed by and 
construed in accordance with the laws of India and the Parties submit to sole & exclusive jurisdiction 
of courts at Delhi.” 
 

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable  in respect of any 
article or part thereof included in the contract. In the event of any claims made under or action 
brought against WAPCOS in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own  expense, to 
settle  any  dispute  or to conduct  any litigation that may arise there from, provided  that  the  
contractor  shall  not  be liable to indemnify WAPCOS  if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf. 
 

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect  of  the  items  of  work involved  or  the 
part  of  the  work  in  question at  the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of  the   Engineer-in-Charge  
shall be   final   and   conclusive   against    the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
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CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications, if not available then as per state/ 
District Specifications. In case there are no such specifications as required above, the work shall 
be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR 
(i) Whenever any claim or claims for payment of a   sum of money  arises out of   or under the 

contract  or  against  the  contractor,  the  Engineer-in- Charge  or WAPCOS shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, 
if any deposited by the contractor  and for the purpose aforesaid, the Engineer-in-Charge or 
WAPCOS shall be entitled to withhold the security deposit, if any, furnished as  the  case  may 
be  and also  havea lien over the same pending finalization or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in- Charge or WAPCOS shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with the 
Engineer- in-Charge of the WAPCOS or any contracting person through the Engineer- in-Charge 
pending finalization of adjudication of any such claim. 

 
It is an agreed term of the contract that the  sum of money or moneys so withheld or retained 
under the lien referred to above by the  Engineer-  in-Charge  or WAPCOS will be kept withheld 
or retained as such by the Engineer-in-Charge or WAPCOS till the claim arising out of or under 
the contract is determined by the arbitrator(if the contract is governed by the arbitration 
clause) by the competent court, as the case may be and that the contractor will have no claim for 
interest or damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For the purpose of 
this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the WAPCOS shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or otherwise. 

(ii) Department/WAPCOS shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical examination any 
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sum is found to have been overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of over-payment and 
it shall be lawful for WAPCOS t to recover the same from him in the manner prescribed in sub- 
clause (i) of this clause or in any other manner legally permissible; and if it is found that the 
contractor was paid less than what was due to him under the contract in respect of any work 
executed by him under it, the amount of such under payment shall be duly paid by WAPCOS 
to the contractor, without any interest thereon whatsoever. 

(iii) Provided that the WAPCOS shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the WAPCOS on the one hand and the contractor on the other under 
any term of the contract permitting payment for work after assessment by WAPCOS. 
 
 
CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or the WAPCOS or any other contracting person or persons through Engineer-in-Charge 
against any claim of the Engineer-in-Charge or WAPCOS or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer- in-Charge or the WAPCOS or with such other person or persons. It 
is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by 
the Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the contractor. 
 
CLAUSE 29B:  EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR NOT 
PERMISSIBLE 
The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall employ 
imported labour only i.e., deposit imported labour or labour imported by contractors from 
area, from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the contractor. 
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The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 
render the contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- per day 
per labourer. 
The certificate of the Engineer-in-Charge about the number of coal mining or controlled 
area labourer and the number of days for which they worked shall be final and binding upon all 
parties to this contract. 
 
It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 
in which the public are interested within the meaning of the exception in Section 74 of Indian 
Contract Act, 1872. 
 
CLAUSE 30: UNFILTERED WATER SUPPLY 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 
are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 30A: ALTERNATE WATER ARRANGEMENTS 
The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got permission of the 
Engineer-in- Charge in writing. No charges shall be recovered from the contractor on 
this account, but the contractor shall be required to provide necessary safety arrangements to 
avoid any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 
 
CLAUSE 31: HIRE OF PLANT & MACHINERY 
The  contractor  shall  arrange  at  his  own  expense  all  tools,  plant,  machinery  and 
equipment (here in after referred to as T &P ) required for execution of the work 
 
CLAUSE 32: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

(i) The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formula, before the process of painting is started and shall hypothecate it to the 
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Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on 
account of lesser use of materials in actual execution for reasons other than authorized 
changes of specifications and abandonment of portion of work, a corresponding deduction 
equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be 
made and the material return to the contractors. Although the materials are hypothecated to 
WAPCOS, the contractor undertakes the responsibility for their proper watch, safe custody and 
protection against all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in- Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 
completion of the work and the portion of the security deposit relating to asphaltic work shall 
be refunded after the expiry of this period. 

 
CLAUSE 33: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractors Superintendence, Supervision, Technical Staff & Employees 

I. The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 
The contractor shall immediately after receiving letter of acceptance  of the  tender and before 
commencement of the work,  intimate  in writing  to the   Engineer-in- Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the   work. Minimum requirement of such technical 
representative(s) and their qualifications and experience shall not be lower than specified in 
Schedule ‘F ’ . Even  of the  contractor(or  partner(s)  in  case  of  firm/ company)is  himself  / 
herself an Engineers, it is necessary on the part of the contractor to Employ principal technical 
representative/ technical representative (s) as per stipulation in Schedule ‘F’ 
The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing 
his approval or otherwise of such a representative(s) to the contractor. Any such approval may 
at any time be withdrawn and in case of such withdrawal, the contractor shall appoint another 
such   representative(s) according   to the   provisions of this clause. Decision of the tender 
accepting authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in- charge and shall be available at 
site before start of work.  
All the provisions applicable to the principal technical representative under the Clause will also 
be applicable to other technical representative(s) The principal technical representative and 
other technical representative(s) shall be present at the site of work for supervision at all times 
when any construction activity is in progress and also present himself/themselves, as required, 
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to the Engineer-in-Charge and/or his designated representative to take instructions. 
Instructions given to the principal technical representative or other technical 
representative(s) shall be Deemed to have the same force as if these have been given to  the  
contractor.  The   principal technical representative and other technical representative(s) shall 
be  actually available at site fully during all stages of execution of work, during 
recording/checking/test checking of measurements of works and whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge or 
his designated representative(s) in the site order book and shall affix his/their signature in token 
of noting down the instructions and in token of acceptance of measurements/checked 
measurements/ test checked measurements. The representative(s) shall not   look after any   
other work.  Substitutes, duly approved by Engineer-in-Charge of the work in similar manner 
as aforesaid shall be provided in event of absence of any of the representative(s) by more than 
two days. 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (nonrefundable) shall 
be effected from the contractor as  specified  in Schedule ‘F’ and the decision of the Engineer-
In- Charge as recorded in the site order book and measurement recorded checked/test checked 
in Measurement Books  shall be final and binding on the contractor. Further if the contractor 
fails to  appoint suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are absent by more 
than  two  days  without  duly  approved  substitute  or do not  discharge  their  responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the 
work until such date as suitable other technical representative(s) is/are appointed and the 
contractor shall be held responsible for the delay so caused to the work. The contractor shall 
submit a  certificate of employment of the technical representative(s) (in the form of copy of 
Form-16 or CPF deduction issued to the Engineers employed by him) along with every on 
account bill final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge. 
 

II. The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 
The contractor shall provide and   employ    skilled,   semiskilled   and unskilled labour as is 
necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by the 
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Engineer-in- Charge to  be  undesirable.  Such person shall not be employed again at works site 
without the written permission of the Engineer-in-Charge and the persons so removed shall be 
replaced as soon as possible by competent substitutes. 
CLAUSE 34: LEVY / TAXES PAYABLE BY CONTRACTOR 

i. GST, Building and other Construction Workers Welfare Cess  or any other tax, levy or Cess in 
respect of input for or output by this contract shall be payable by the contractor and WAPCOS 
shall not entertain any claim whatsoever in this respect except as provided under Clause 35. 

ii. The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 
stone, kankar, etc. from local authorities. 

iii. pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the WAPCOS and does not any time become payable by the contractor to the State 
Government, Local authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to WAPCOS and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the contractor. 
CLAUSE 35: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECIEPTOF 
TENDERS 

(i) All tendered rates shall be inclusive of all taxes and levies (including GST) payable under 
respective statutes. However, if any further tax or levy or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the Contractor 
thereupon necessarily and properly pays such taxes/levies/cess, the Contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the 
WAPCOS Limited attributable to delay in execution of work within the control of the Contractor. 

(ii) The contractor shall keep necessary books of accounts an d  ot he r  documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the WAPCOS and/or the Engineer-in-Charge and shall also furnish 
such other information/document as the Engineer-in-Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy 
or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the 
Engineer-in- charge that the same is given pursuant to this condition, together with all 
necessary information relating thereto. 
 
CLAUSE 36: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-In-Charge on behalf of the WAPCOS shall have the option of 
terminating the contract without compensation to the contractor. 
CLAUSE 37: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT ALLOWED TO 
TENDER 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for award 
and execution of contracts in which his near relative is posted in WAPCOS. He shall also 
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intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any Officer in the WAPCOS. Any breach of this 
condition by the contractor would render him liable to be removed from the approved list of 
contractors of WAPCOS. If however the contractor is registered in any other department, he 
shall be debarred from tendering in WAPCOS for any breach of this condition. 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in- 
laws. 
 
CLAUSE 38: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR OF 
RETIREMENT 
No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from government service 
without the previous permission of Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of India as aforesaid, before submission of 
the tender or engagement in the contractor’s service, as the case may be. 
 
CLAUSE 39 : RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED 

(i) After completion of the work and also at any intermediate stage in the event of  non- 
reconciliation of materials issued, consumed and in balance - (see Clause 10), theoretical 
quantity of materials issued by the WAPCOS for use in the work shall be calculated on the basis 
and method given hereunder:- 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 
bitumen required for different items of work as shown in the Schedule of Rates mentioned in 
Schedule F. In case any item is executed for which standard constants for the consumption of 
cement or bitumen are not available in the above mentioned schedule/statement or cannot 
be derived from the same shall be calculated on the basis of standard formula to be laid down 
by the Engineer-in-Charge. 

b. For any other material as per actual requirements. 

 
(ii) Over the theoretical quantities of materials so computed a variation shall   be allowed as 

specified in Schedule F. The difference in the net quantities of material actually issued to the 
contractor and the theoretical quantities including such authorized variation, if not returned 
by the  contractor  or  if  not  fully  reconciled  to the satisfaction of the Engineer-in-Charge 
within fifteen days of the issue of written  notice by the Engineer-in-charge to this effect 
shall be recovered at the rates specified in Schedule F, without prejudice to the provision of 
the relevant conditions regarding return of materials governing the contract. Decision of 
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Engineer-in-Charge in regard to theoretical quantities of materials, which should have been 
act ual ly  used as per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule F, shall be final & binding on the contractor. For nonscheduled items, the 
decision of the Engineer-In-Charge regarding theoretical Quantities of materials which should 
have been actually used, shall be final and binding on the contractor. 

 
(iii) The said action under this clause is without prejudice to the right of the WAPCOS to take action 

against the contractor under any other conditions of contract for not doing the work according 
to the prescribed specifications. 
 
CLAUSE 40: COMPENSATION DURING WARLIKE SITUATION 
The  work  (whether  fully  constructed  or  not)  and all materials,  machines, tools  and 
plants, scaffolding, temporary buildings and other things connected therewith shall be at the 
riskof the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials properly 
brought to the site for incorporation in the work being damaged or destroyed in consequence 
of hostilities or warlike operation, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the  site, collect and properly stack or remove 
in store all serviceable materials salvaged from the  damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of clearing the 
site of debris, stacking or removal of serviceable material and for reconstruction of all works 
ordered by the Engineer-in-Charge, such payments being in addition to compensation upto the 
value of the work originally executed before being damaged or destroyed and not paid for. In 
case of works damaged or destroyed but not already measured and paid for, the compensation 
shall be assessed by the Engineer In Charge upto Rs.2,00,000/-- and by the WAPCOS for a 
higher amount. 
 

The contractor shall be paid for the damages/destruction suffered and for restoring the 
material at the rate based on analysis of rates tendered for in accordance with   the 
provision of the contract.  The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding 
on all parties to this contract. 
 
Provided  always  that  no  compensation  shall  be  payable  for  any   loss  in consequence of 
hostilities or warlike operations (a) unless the  contractor  had  taken  all  such precautions 
against air raid as are deemed necessary by the A.R.P. (Air Raid precaution) Officers or the 
Engineer-in-Charge  (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. In the 
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event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Engineer-In-Charge. 
CLAUSE 41: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued there under from time to time. If he fails to do so, his failure will be a breach 
of the contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the provisions 
of the said Act. 
 
CLAUSE 42: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour Officer under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending against 
the contractor in respect of the work. If no complaint is pending, on record till after 3 months 
after completion of the work and/or no communication is received from the Labour Officer to 
this effect till six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 

 
CLAUSE 43: INSURANCE 

1. Requirements 
Before commencing execution of works, unless stated otherwise in the Schedule F, it shall be 
obligatory for the contractor to obtain at his own cost stipulated insurance cover under the 
following requirements: 

a. Contractor’s all risk and Third Party Cover. 
b. Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948and Contract 

Labour (Regulation and Abolition) Act, 1970. 
c. Accidents  to  staff,  Engineers,  Supervisors  and  others  who  are  not  governed  by workmen’s 

compensation Act. 
d. Damage to material, machinery and works due to fire theft etc. 
e. Any other risk to be covered by insurance as may be specified by the employer in the 

Schedule F 
 

2. Policy in Joint Names of Contractor and Employer 
The policy referred to under sub-clause 43(1) above shall be obtained in the joint names of the 
contractor and the employer and shall inter-alia provide coverage against the following, arising 
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out of or in connection with execution of works, their maintenance and performance of the 
contract. 

a. Loss of life or injury involving public, employee of the contractor, or that  of employer and 
Engineer, labour etc.  

b. Injury, loss or damage to the works or property belonging to public, government bodies, local 
authorities, utility organizations, contractors, employer or others. 
 

3. Currency of Policy 
The policies shall remain in force throughout the period of execution of the works and till the 
expiry of the defect liability period. The contractor shall, whenever called upon, produce to the 
engineer or his representative the various insurance policies obtained by him as also the rates 
of premia and the premia paid by him to ensure that the polices indeed continue to be in force. 
If the contractor fails to effect or keep in force or provide adequate cover in the insurance 
policies mentioned in the sub clause 43(1) or any other insurance he might be required to 
effect under the contract, then in such cases, the employer may effect and keep in force any 
such insurance or further insurance and the cost and expenses incurred by him in this regard 
shall be deductible from payments due to the contractor or from the contractor’s performance 
security. 
 
CLAUSE 45: PREFERENCE TO MAKE IN INDIA 

1) The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-Revision’ 
issued by Department of Industrial Policy and Promotion under Ministry of Commerce and 
Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be 
applicable to the bidding process and award of the contract shall be done accordingly. In this 
connection, the minimum local content shall be 50% and the margin of purchase preference 
shall be 20%. Verification of Local Content 

a. The bidder at the time of tender, bidding or solicitation shall be required to indicate 
percentage of local content and provide self-certification that the item offered meets the local 
content requirement of the tender. They shall also give details of the location(s) at with the 
local value addition is made. 

b. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be required to 
provide a certificate from the statutory auditor or cost auditor of the company (in the case of 
companies) or from a practicing cost accountant or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content 
 
CLAUSE 46: RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 
 

1. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority. 
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2. “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of   a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
juridical person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency branch or office controlled by such person, participating in a procurement process. 

3. “Bidder from a country which shares a land border with India” for the purpose of this Order 
means: 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or  
c. An entity whose beneficial owner is situated in such a country; or 
d. An Indian (or other) agent of such an entity; or 
e. A natural person who is a citizen of such a country; or   
f. A  consortium  or  joint  venture  where  any  member  of  the  consortium  or  joint venture 

falls under any of the above. 
4. The beneficial owner for the purpose of 1.4.2. (iii) above will be as under: 
a) In case of a company or Limited Liability Partnership, the beneficial owner is the natural    

person(s), who, whether acting alone or together, or through one or more juridical person, has 
a controlling ownership interest or who exercise control through other means; 

Explanation: 

  “Controlling ownership interest” means ownership of or entitlement to more than 
twenty- five per cent. Of shares or capital or profits of the company; 

 “Control”  shall  include  the  right  to  appoint  majority  of  the  directors  or  to  control  the 
management or policy decisions including by virtue of their shareholding or management rights 
or shareholders agreements or voting agreements;  

b) In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
alone or together, or through one or more juridical person, has ownership of entitlement to 
more than fifteen percent of capital or profits of the partnership; 

c) In case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone of  together,  or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or capital 
or profit of such association or body of individuals; 

d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the      
relevant natural person who holds the position of senior managing official; 

e)  In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through a 
chain of control or ownership. 
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5. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 
The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the Competent 
Authority 
 
          
 
        For & on behalf of Tenderer
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SECTION– IV 
 
 

SPECIAL CONDITIONS OF CONTRACT 
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SECTION IV  

PROFORMA OF SCHEDULES 
     (Operative schedule)

 
SCHEDULE ‘A’   

 Schedule of quantities (BOQ) Attached as Volume III, Bill of 
Quantities 

SCHEDULE ‘B’  

 Schedule of materials to be issued to 
the contractor 

NIL – No material to be issued to the 
Contractor 

SCHEDULE ‘C’  

 Tools and plants to be hired to the 
contractor 

NIL - No tools and plants to be hired to 
the Contractor 

SCHEDULE ‘D’  

 Extra schedule for specific 
requirements/document for the work, if
any. 

As attached in tender form for the 
work, if any. 

SCHEDULE ‘E’  

  

 Name of work : “Construction Of 120 Seated St Hostel 
At Talsara Primary & High School At 
Talsara, Balishankara, Sundergarh, 

Odisha” 
 Estimated cost of work: Rs. 2,75,32,917/- + GST 

 Earnest money: Rs. 5,50,658/- 

 Performance Guarantee: 3% of Tendered value 

 Security Deposit: 2.5% of Tendered value 

SCHEDULE ‘F’  

Clause No. Description Applicability/Modified/ Added 

GENERAL RULES AND DIRECTIONS 
DEFINITIONS 
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Clause No. Description Applicability/Modified/Added 

Add 
2(ii)(a) 

Owner shall mean: Odisha State S.T. & S.C Development, M & BCW Department 

2(iii) Work Means: “ Construction Of 120 Seated St Hostel At Talsara Primary & High 
 School At Talsara, Balishankara, Sundergarh, Odisha ” 
 

2(iv) Site Means 
Balishankara, Sundergarh, Odisha 

2 (viii) Engineer-In-Charge 
Will be intimated to the successful bidder at the time of issue of Notice to Proceed 
the works. 

2 (ix) Accepting Authority: Sr. Executive Director (INFS-II) WAPCOS Ltd 

2 (xii) Market RatePercentage  on  cost  of 
materials  and labour to cover all 
overheads and profits 

 
15% 

2(xiii) Standard Schedule of Rates Schedule of 
Rates (Electrical) Schedule of Rates 
(Civil) 

 
OSOR 2022 ( up to date of floating of NIT) 

2(xviii) Date of Commencement of work Within  10 days  after  award  of work  or 
date of handing over of site, whichever is 
later 

9 Signing of Contract The Successful tenderer will have to 
execute   an  agreement  in  stamp  paper 
worth  Rs.100 Stamp paper (Non-Judicial) 
asp per prescribed format of contract 
agreed  amount subjected  to a maximum
of Rs.1,00,000/- in prescribed form 
within 21 days  from the date of LoA 

CLAUSES OF CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Clause 1 Performance Guarantee 
i.      Performance Guarantee 

Applicable 3%  of  Contract  Value  (This  
guarantee shall be in the form of Deposit
at call receipt of any
Nationalized/Scheduled Bank /Banker’s
cheque of any Nationalized/Scheduled 
Bank /Demand Draft of any Nationalized
/Scheduled Bank /Pay order of any
Nationalized/Scheduled Bank (in case
guarantee amount is less than Rs.
1,00,000/-) or Government Securities or
Fixed Deposit Receipts or Guarantee
Bonds of any Nationalized/Scheduled
Bank or the State Bank of India in
accordance with the prescribed form 

  
 Time allowed for submission of 

Performance   Guarantee   from the
date of issue of letter of acceptance 

 Maximum allowable extension with late 
fee @ 0.1% per day of Performance 
Guarantee amount beyond the period 
a s  provided in (i) Above. 
 

 Validity of Performance  Guarantee 
 
 
 
 
 
 
 
 
 
 
 
v.      Return         of         Performance 
Guarantee 

 
 
 

14 days 
 
 
 
 
 
 

7 days 
 
 
 
 
Performance Security is to be furnished by 
a specified date [generally 21 (twenty-
one) days after notification of the award] 
and it should remain valid for a period of 
60 (sixty) days beyond the date of 
completion of all contractual
obligations of the contractor, including 
Defect Liability Period (DLP). 
 
 
On  Successful  completion  of the  Work, 
& issue of completion  certificate  by  the 
Owner of Work. 
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 Additional PBG in case of excessive Low 
quote by the bidder. 

If the L1 bidder quotes abnormally low 
cost, the PBG shall increase by the 
differential cost i.e.  Cost put to Tender 
minus the quoted amount as Additional 
Performance Security in shape of Term 
Deposit pledged in favour of WAPCOS 
Ltd within seven days from the date of 
opening of price bid. 

Clause 1A Security Deposit Applicable 
2.5% of Tendered Value 

 Release of security Deposit After completion of the Defect 
Liability Period and submission of “No 
Defects Certificate”/ “Taking over 
Certificate” issued by the Owner of the 
Work. In the event of different defect 
liability periods being applicable to 
different sections/parts, due to different 
completion date the release of security 
shall be proportionate. 

Clause 2 Compensation for Delay 0.5% of the actual executed value of 
contract for each weeks delay subject to 
a maximum of 10% of the contract 
valueof contract based on quantum   of 
damage suffered due to stated delay on 
the part of Contractor Applicable Timely 
completion of  the  work  is  very 
much/strictly essential due to time 
constraints Clause 3 When the Contract can be Determined ADD 

(c)  to   determine   the   amount   to   
be 

recovered from the Contractor for 
completing the remaining work or in the 
event the remaining work is not to be 
completed the loss/damage suffered, if 
any, by WAPCOS after giving credit for 
the value of the work executed  by  the  
Contractor  up  to the              time of 
termination/cancellation less on 
account  payments  made   till   date 
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  and   value   of   Contractor's  materials, 
plant, equipment, etc., taken possession 
of after termination/cancellation 
to recover  the  amount   determined  as 
per   (a)   and   (b),   if   any,   from   any 
moneys  due  to  the  Contractor or  any 
account   or  under  any  other   Contract 
and  in  the  event  of any  shortfall, the 
Contractor  shall be called  upon  to pay 
the   same   on  demand. 

Clause 5 Time and Extension for Delay 
Number of days from the date of issue 
of letter of acceptance  for reckoning 
date of start 

 
 
 
time of completion of project 

Applicable 
7 days 

 
 
 
 
 
 

As Mentioned in NIT 

se 5.1 (1) Non    submission    of    construction 
programme by the contractor 

Rs. 5000/- per day 

Clause 5.4 Non      submission       of      modified 
construction    programme    for    the 
extended time by the contractor 

Rs. 5000/- per day 

Clause 6A Computerized Measurement Book Applicable 

Clause 7 Payment on Intermediate Certificate 
to be Regarded as advance 

 

 
Applicable 

Clause 
10A 

Materials to be provided by the 
contractor 

Contractor    must        provide        Field 
Testing Equipment’s in required number 
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Clause 10 B 

Secured Advance on Non-Perishable 
Materials 

Not Applicable 

 Mobilization advance Not Applicable 
Clause 10 

C 
Payment on Account of Increase in 
Price / Wages due to Statutory Order 

Not Applicable 

Clause 10 
CA 

Payment due to Variation in Prices of 
Materials after Receipt of Tender 

Not Applicable 

Clause 10 
CC 

Payment due to Increase/Decrease in 
Prices/Wages (Excluding Materials 
covered under Clause 10 CA) after 
Receipt of Tender for Works 

Not Applicable 

Clause 11 Works to be Executed in Accordance 
with Specifications, Drawings, and 
Orders Etc. 
Specifications to be followed for 
execution of work 

Applicable 
All    works    are    to    be    executed   
in accordance with the specifications, 
BIS Standards and Codes, Indian 
Electricity Rules 1956, Indian Electricity 
Act 2003 and Fire Safety Regulations 
pertaining to Electric applications.  
Specification with up to date correction 
on the last date of submission of tender 
for work. 
In case  specification  of any item  is 
not clear, CPWD Specifications, Indian 
Standards(IS), NBPDCL Specifications 
with up to date correction slips issued 
on the last date of submission of tender 
for work is applicable 

Clause 
12.2 

Deviation, Extra Items and Pricing. ADD 
In case the extra item being the 
Scheduled 
Item (latest OSOR), these shall be paid 
as per the schedule rate.  (plus  
applicable cost index) 
In the  case  of  extra  item(s)  (items  
not available in OSOR), the contractor 
may within fifteen (15) days of receipt of 
order or occurrence of the item(s) claim 
rates, supported by proper analysis on 
the basis of the market rates and the 
contractor shall be paid in accordance 
with the minimum of above rates 
approved by WAPCOS. 

WAP/SED(IP)/STSC/H/2024/32

Page 100 of 234



 

 

 

Clause 
12.2 

Deviation,    Substituted    Items    and 
Pricing. 

ADD 
“The specification mentioned in 
Tender may be substituted as per the 
requirement of Owner/ WAPCOS. 
In        this        case        of       
substituted 
item(s)/deviated item(s) being SOR 
item, these shall be paid as per the 
latest prevailing SOR plus applicable 
cost index (at the time of tender) 
In the case substituted of item(s) (items 
that are completely new), the 
contractor may within fifteen days of 
receipt of order or occurrence of the 
item(s) claim rates, supported by proper 
analysis on the basis of the market 
rates  and the  contractor shall be paid 
in accordance with the minimum of 
above rates approved by WAPCOS. Clause 

12.2 and 
Clause 
12.3 

 
The deviation limit to be specified for all 
the items 

100% 

Clause 13 Foreclosure of Contract due to 
Abandonment or Reduction in Scope 
of Work 

ADD 
If the progress of the work or of any 
portion of the work is unsatisfactory, 
the  Engineer-in-Charge,  after  giving 
the contractor 10 (ten) days’ notice in   
writing,     without     cancelling  or 
terminating   the   contract,   shall   be 
entitled to employ another agency for 
executing the job or to carry out the 
work departmentally or contractually 
through   tendering   process,   either 
wholly   or   partly,  debiting           the 
contractor     with     cost involved   in 
engaging  another  agency Or with the 
cost   of   labour   and   the   prices   of 
materials,  as  the  case  may  be.  The 
certificate    to    be    issued    by    the 
Engineer-in-Charge for the cost of the 
work so done shall be final and 
conclusive and the extra cost, if any, 
shall be borne by the contractor. 
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Clause 16 Authority for deciding reduced rates Competent authority of WAPCOS 

Clause 17 Contractor liable for Damages, 
Defects during Defect Liability Period 

Applicable 
Add: 2 Years for Civil work and Electrical 
and Mechanical Works from the date of 
successful   completion   and 
commissioning of the project in all respect 
and handing over of the work with full 
satisfaction of Department. As WAPCOS is 
liable to the Department, the contractor is 
liable to WAPCOS till the Defect Liability 
Period. 

Clause 19 Deciding Authority for penalty: Engineer –In-Charge 
(A sum of Rs.2000/-for each default) 

Further,    the    contractor    indemnifies 
WAPCOS from any penalties imposed by 
the       concerned        department       of 
Government of Odisha in case of any 
default in Clause-19 

 
Clause 33 

 
Minimum Requirement of Technical Representative(s). 

S. No. Requirement of Technical Staff Minimum 
Experience (Yrs) 

      Designation of 
Technical Staff 

Minimum 
Qualification 

Numbers 

1. B. Tech (Civil) 1 8 (Having 
Experience of one 
similar nature of 

work) 

Project Manager 

2. Diploma (Civil) 1 5 Construction 
Engineer/ Billing 

Engineer/ Quality 
Control & Safety 

Engineer Control & 
Safety Engineer 
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3 B. Tech 
(Electrical) 

1 4 Electrical 
Supervisor 

Clause 39 Return of Material & Recovery for 
Material Issued 

Not Applicable 

Clause 43 Insurance The Contractor shall submit the required 
Insurances within One week from the 
Date of signing of the agreement. 

Clause 45 Preference to Make in India The bidder at the time of tender, bidding 
Or solicitation shall be required  to 
indicate percentage of local content and 
provide self-certification that the item 
offered meets the local content 
requirement of the tender. They shall also 
give details of the location(s) at with the 
local value addition is made. 
 
 
In  cases  of  procurement  for a  value  in 
excess of Rs. 10 Crores, the bidder shall 
be required to provide a certificate from 
the statutory auditor or cost auditor of 
the company (in the case of companies) 
or from a practicing cost accountant or 
practicing chartered accountant (in 
respect of suppliers other than 
companies) giving the percentage of local 
content. 
 

 
The Contractor shall submit a 
certificate/Undertaking accordingly. 

Clause 46 RULE 144 (xi) IN GENERAL FINANCIAL 
RULES (GFRs) 2017 

Undertaking as per Form L 
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2.0 ADDITIONAL CONDITIONS 
1. The Contractor shall be responsible for consequential effects arising out during the inspection 

done by the Chief Technical Examiner Cell, Central Vigilance Commission or by the Building Works 
Committee or third party authorized by WAPCOS or any statuary  committee  or  by  any  duly 
authorized representative of WAPCOS, during the progress or any time after the 
construction and development of project up to the defect liability period, and will take 
appropriate action for rectification of defective work. Rectification of defective works or 
replacement of sub-standard materials or articles, as pointed out by the Chief Technical Cell, 
Central Vigilance Commission, Building Works Committee or authorized representative of 
WAPCOS or third party authorized by WAPCOS or any statuary committee, will be carried out 
or replaced by the Contractor at his own risk and cost. WAPCOS will not pay any extra amount 
for such rectification or replacement. 

2. Handing Over of the Project: Contractor will hand over the project to Owner /Client after 
successful completion of each component of the project in all respect and complete 
satisfaction of Engineer-In-charge. The partial handing over of building components shall not be 
considered. Contractor shall also provide necessary Completion Certificate/NOC from all local 
Government/ Statuary Authorities Including Fire, Forest, Electrical, Environment, Lift, DG Set, 
required before handing over the project to the client. 

3. FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE 
PROVIDED BY CONTRACTOR TO WAPCOS 

The contractor to provide furnished Project office equipped with all facilities such as telephone, 
fax, internet, photocopier, computer/ laptop & printer along with operator, regular electric & 
purified drinking water supply and inspection vehicle etc. as per the requirement of the project. 
Failing which, an amount equal to 2.00 % of gross bill from all running account & final bill will be 
recovered. The contractor shall also make sufficient arrangement for Photography/ 
Videography preferably by maintaining a camera/video camera at site so that video 
photographs can be taken of a specific activity at any point of time. The contractor shall also 
provide software like MS Project etc. for the purpose of preparing progress report etc. 
 

4. The contractor shall make all arrangements for ground breaking ceremony/ inaugural function 
etc for the project as required and the cost towards it deemed to be included in his rates/offer. 

5. Contractor shall provide 1 no. of vehicle to deployed Engineers of Employer for inspection of  
work under the project for a minimum contract period as mentioned in NIT or execution period 
whichever is later including running charges such as POL, driver, repairs, etc. for maximum 
2000kms per month. The model of vehicle shall not be older than year of 2022 and the 
vehicle shall be Swift-Dzire / Innova Etios, etc. 
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6. The Contractor shall render all help and assistance in documenting the total sequence of     this 
project   by   way   of   photography, s l i d e s ,   audio-video recording etc. nothing extra shall 
be payable to the agency on this account. 

7. The work will be commenced by the Contractor only after the approval of drawings from the 
concerned local authorities including fire fighting’s department or any other department as per 
statuary requirement. 

8. The Contractor shall be solely responsible to follow the general clauses of the contract 
including Labour regulations, registration of contractor, obtaining Labour license from Labour 
department, safety precautions, etc. and all other statutory provisions related to labor/works 
as per the prevailing General Clauses of Contract amended from time to time. The Contractor 
shall stick to the schedule of all activities and carry out it with mutually agreed time frame. 

9. Rates and amount Quoted by contractor shall be firm and fixed for entire contract period as well 
as extended period for completion of the works. No escalation   shall be applicable on this 
contract. 

10. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor 
shall be all inclusive and shall apply to  all heights lifts, leads and depths of the structure and 
nothing extra shall be payable on this account. 

11. The contractor shall make his own arrangements for obtaining electric connection and water 
Connection/ arrangement (if required) and make necessary payments directly to the 
department concerned. No dispute in this regard shall be entertained. 
 

12. Other agencies doing works related to this project will also simultaneously execute the work and 
the contractor shall provide necessary facilities for the same. The contractor shall leave such 
necessary holes opening etc. for burying in the work pipes, cables, conduits, clamps, boxes and 
hooks for fan clamps etc. as may be required for other agencies. Conduits for electrical wiring / 
cables will be laid in a way that they leave enough space for concreting and do not adversely 
affect the structural members. Nothing extra over the agreement rates shall be paid for the 
same. 

13. Some restrictions may be imposed by the security staff etc. on the working and for   movement 
for Labour materials etc. The contractor shall be bound to follow all such restrictions / 
instructions and nothing extra shall be payable on this account. 

14. (a) The Project work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which the work is 
to be executed or as directed by the Engineer in charge and nothing extra will be paid on this 
account. 
(b) The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rule and regulations and pay all fees and 
charges which he may be liable. 
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15. The  contractor  shall  give  a  performance  test  of  the  entire  installation  (s)  as  per  
standing specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

16. Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been in-built in the items and nothing extra shall be payable (or) extra cement 
considered in consumption on this account. 
 

17. Samples of various materials required for testing shall be provided free of   charges by 
the contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples; conveyance, 
packing etc. shall be borne by the contractor himself. 
 

18. The  work  shall  be  carried  out  in  accordance  with the  Architectural drawings  and 
structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work the contractor shall correlate all the relevant architectural 
and structural drawings, nomenclature of items and specifications etc. issued for the work and 
satisfy himself that the information available there from is complete and unambiguous. The 
figure and written dimension of the drawings shall be Engineer-in-charge before execution of 
the work. The contractor alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous superseding the measurement by scale. 
The discrepancy, if any, shall be brought to the notice of the and/ or incomplete information 
and no claim whatsoever shall be entertained on this account. 
 

19. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by WAPCOS. 

20. In the case of items of which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which  abbreviated 
nomenclature  is  not  provided  in  the  agreement,  the  full  nomenclature  of  items  shall  
be reproduced in the measurements books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill in the 
measurement book and also in the bill form for final bill. 

21. The contractor shall have to make approaches to the site, if so required and keep them in good 
condition for transportation of Labour and materials as well as inspection of works by the 
Engineer in charge. Nothing extra shall be paid on this account. 

22. No payment will be made to the contractor for damage caused by rains, or other natural 
calamities during the execution of the works and no such claim on this account will be 
entertained. 

23. Various factory made materials shall be procured from reputed and approved manufacturers or 
their authorized dealers. List of such approved manufacturers is available with tender document. 
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For the items / materials not appearing in the list the decision of Engineer in charge shall be 
final and binding. 

24. The terms machine batched, machine mixed and machine vibrated concrete used elsewhere in 
agreement shall mean the concrete produced in concrete batching and mixing plant and if 
necessary transported by transit concrete mixers, placed in position by the concrete pumps, 
tower crane and vibrated by surface vibrator/needle vibrator / plate vibrator, as the case may 
be to achieve required strength and durability. 

25. Wherever work is specified to be done or material procured through specialized agencies, their 
names shall be got approved well in advance from Engineer in charge. Failure to do so shall not 
justify delay in execution of work. It is suggested that immediately after award of work, 
contractor should negotiate with concerned specialist agencies and send their names for 
approval to Engineer in charge. Any material procured without prior approval of Engineer in 
charge in writing is liable to be rejected. Engineer in charge reserves right to get the materials 
tested in laboratories of his choice before final acceptance. Nonstandard materials shall not be 
accepted. 

26. Doors and frames shall be procured from specialist firms and name of such agencies shall be got 
approved from the Engineer in charge well in advance. 

27. The construction joints shall be provided in predetermined locations only as decided by Engineer 
in charge. The cost of shuttering for these construction joints shall be included in item of Concrete 
work / RCC work and nothing extra shall be payable on this account to the contractor. 

28. The gradation of fine sand to be used in plaster work shall be strictly as per Table 3.1 (clause 
3.1.3) of CPWD Specification 2009 Vol. - I conforming to IS 1542-1977. The plastered surface shall be fairly 
smooth without any undulation of any kind for applying paint/white wash. 
 

29. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to execute 
the electrical work accordingly. 

30. The contractor shall invariably prepare the samples of finishing items as   per direction of 
Engineer-in-charge. The contractor shall proceed with further finishing items only after getting 
the samples of these items approved in writing from Engineer-in-charge. No extra claim 
whatsoever beyond the payments due at agreement rates will be entertained from the 
contractor on this account. 

31. The contractor shall take instruction from the Engineer in charge for stacking of materials at any 
place. No excavated earth or Project material shall be stacked on areas where other buildings, 
roads, services or compound walls are to be constructed. 

32. If as per municipal rules, the huts for Labour are not be created at the site of work by the 
contractors, the contractor are required to provide such accommodation as is acceptable to local 
bodies and nothing extra shall be paid on this account. 

33. Royalty at the prevalent rates shall be payable by the contractor on all the boulders, metals, 
shingle, sand and bajri etc. collected by him for the execution of the work, direct to the 
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Revenue authority or authorized agent of the state Government Concerned or Central 
Government. No such claim of Contractor on royalty shall be entertained by the WAPCOS. 

34. All relevant tests for BMC / RMC as per prescribed IS codes in order to enable the Engineer in 
charge  to  conduct  field  tests  to  ensure  that  the  quality  is  consistent  with the  
prescribed specifications and nothing extra shall be paid on this account. 

35. The  contractor  or  his  authorized  representative  shall  associate  in  collection,  preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not present 
or does not associate him, the results or such tests and consequences thereon shall be binding on 
the contractor. 

36. The contractor shall get the water tested with regard to its suitability of use in the works and get 
written approval from the Engineer in charge before he proceeds  with the use of same of 
execution of works. If the tube well water is not suitable, the contractor shall arrange 
Municipal water or from any other sources at his own cost and nothing extra shall be paid to the 
contractor on t h i s  a c c o u n t .  The  water  shall  be  got  tested  at  frequency  specified  in  
latest  CPWD specifications/BIS code. 

37. The material shall conform to the quality and make as per attached list in tender document. 
However for the items not appearing in the list preference shall be given to those articles 
which bear ISI certification marks. In case articles bearing ISI certification marks are not 
available the quality of sample brought by the Contractor shall be judged by the standard laid 
down in the relevant ISI specification/CPWD specification. All materials and articles brought by 
the contractor to the site for use shall conform to the samples approved, which shall be 
preserved till the completion of the work. However, such articles which bear ISI mark but stand 
banned by CPWD will not be used.  Notwithstanding the case of materials of “Preferred  
Make"  as given in Annexure IX, provisions of Clause 10A of the General Conditions of Contract 
for Central PWD works shall be applicable on the materials of "Preferred Make" also. 

38. It must be ensure that all materials to be used in work bear BIS certification mark. In cases where 
BIS  certification  system  is  available  for  a  particular  material/product but not even a single 
producer has so far approached BIS for certification the material can be used subject to the 
condition that it should confirm to CPWD specification and relevant BIS codes. In such case 
written approval of the Engineer- In-Charge may be obtained before use of such material in the 
work. 

39. The final approval of the brand to be used shall be as per the direction of Engineer - in-Charge. 
The brand used shall be one of the brands in case specified in the list of preferred make 
/materials as enclosed. 

40. In case of non-availability of material of the brands specified in the list of approved materials an 
equivalent brand may be used after getting written approval of WAPCOS giving details to indicate 
that the brand proposed to be used is equivalent to the brands mentioned in the agreement. 
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41. Special conditions for Cement The contractor shall procure 53 grade Ordinary Portland 
Cement (conforming to IS:  8112), Portland Pozzolona cement (confirming to IS: 1489: Part –I) 
as required in the work, from reputed manufacturers of cement such as ACC, Ultra tech, Ambuja, 
Jaypee Cement, and or from any other reputed cement manufacturer, having a production 
capacity not less than one million tons per annum as approved by WAPCOS. The tenderers may 
also submit a list of names of cement manufacturers which they propose to use in the work. 
The tender accepting authority reserves right to accept or reject name(s) of cement 
manufacture(s) which the tenderer proposes to use in the work. No change in the tendered 
rates will be accepted if the tender accepting authority does not accept the list of cement 
manufactures, given by the tenderer, fully or partially. The cement brought to the site for 
execution of work shall be in bags bearing manufacturer's name & ISI marking. Weight of 
cement in each bag shall be 50 kg. Samples of cement arranged by the contactor shall be taken 
by the Engineer- in-Charge and got tested in accordance with provisions of relevant BIS codes. In 
case the test results indicate that the cement arranged by the contractor does not conform to 
the relevant BIS codes, the same shall stand rejected and it shall be removed from the site by the 
contractor at his own cost within 7 days of written order from the Engineer- in-Charge to do so. 

42. Special Conditions for Steel:- 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the grade to 
procured is to be specified) from steel producers such as SAIL, Tata Steel Ltd., RINL (VIZAG), 
Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other producer as approved by WAPCOS 
who are using iron ore as the basic raw material /input and having crude steel capacity of 2.0 
Million tons per annum and above. 

43. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard materials 
from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, entry thereof 
should invariably be made in the Site Order Book under the signature of the Engineer-In-
Charge, giving the approximate quantity of such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by the 
Engineer- In-Charge against the original entry, giving, the date of removal and mode of 
removal, i.e., whether by truck, carts, or by manual Labour. If the removal is by truck, the 
registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work at the 
time of actual removal of the rejected/sub-standard materials from the site, the required 
certificate should be recorded by the Authorized Representative of WAPCOS, and the Engineer-
In-Charge should countersign the certificate recorded by the Authorized Representative. 
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44. If the work is carried out in more than one shift or during night, no claim on this account shall 
be entertained. The contractor has to take permission from the police & local authorities etc. 
if required for work during night hours. No claim / hindrance on this account shall be 
considered if work is not allowed during night time. The requisite supervision shall be made 
available by the WAPCOS along with necessary issue of material under joint custody. 

45. Contractor should provide R.O. Plant sufficient for workers employed at site, his technical 
staff and site staff of WAPCOS free of charge. The contractor shall provide & maintain (2 Nos.) 
desktop/ laptop of latest version along with printer, operator and internet connection at site 
of work as per direction of Engineer-in-charge. 

46. Once the Project is completed and the contractor shall be responsible to attend defect pointed 
out by WAPCOS and then hand over the Project to the Department. Contractor should hand over 
the warranty of the specialized items to the WAPCOS. 

47. The contractor is required to deploy resources as per availability of site. However no claim will be 
entertained for idle Labour, idle machinery, idle technical/no-technical staff, idle T&P etc. 

48. Contractor shall not divert any advance payments or part thereof for any work other than that 
needed for completion of the contracted work. All advance payments received as per terms of 
the contract (i.e. mobilization advance, secured advance against materials brought at site, 
secured advance against plant & machinery and/or for work done during interim stages, etc) are 
required to be re-invested in the contracted work to ensure advance availability of resources in 
terms of materials, Labour, plant & machinery needed for required pace of progress for timely 
completion of work. 

49. All running account bills preferred by the contractor for advance payments shall be processed 
only if Engineer-in-charge is satisfied that upto date investments (excluding security deposit & 
performance guarantee, which are not considered as investments) made by the contractor 
against contracted work are more than the payments received. Accordingly, all running account 
bills shall be supported with an account of up-to-date payments received vis-a-vis upto date 
investments made on the work to enable engineer-in-charge to check to his satisfaction that the 
payments made by engineer-in-charge are properly utilized only on the work and nowhere else. 

50. The contractor shall make all arrangements during site visits of VIPs, dignitaries, official from the 
Ministries of GoO or their Departments, WAPCOS officials to the Project Site during the Contract 
Period. 

51. The Contractor shall make all arrangements towards Groundbreaking Ceremony/ Foundation 
Stone Laying Ceremony/Inaugural Function as required and the cost of such arrangements shall 
be deemed to be included in his rates/offer. No payment shall be made to the Contractor on this 
account 

52. The contractor is bound to follow relevant Odisha State Government orders, circulars. Prevailing 
at the time of contract connected to the execution of the work under the contract even through 
specific reference to these are not provided elsewhere in the contract conditions. 
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3.0 CONDITION OF THE PROJECT SITE 

 
3.1 Information from WAPCOS Limited 

The Contractor acknowledges and agrees that any information and data on climatic, hydrological, 
topographical and general conditions relating to the Project Site made available to it by WAPCOS 
Limited has been done so for the convenience of the Contractor and that the Contractor enters 
into the Contract based upon its own investigations and determinations. Without prejudice to 
Clause 3.1  [Background  Information and the  manner in which discrepancies are  resolved], 
WAPCOS Limited shall have no responsibility to the Contractor (whether in contract, tort, for 
breach of statutory duty or howsoever other arising) for or in relation to such information and 
data whether as to its accuracy, adequacy, sufficiency or completeness. 
 
 

3.2 Contractor to inspect 
Without prejudice to Clause 3.1 [Information from WAPCOS Limited] and without limitation to 
any other provision of the Contract, the Contractor shall be deemed prior to executing the 
Contract, to have and warrants that it has inspected to the full extent necessary and examined 
to its satisfaction the Project Site and its surroundings and where applicable, any existing 
structures or works on, over and under the Project Site and is familiar with and has satisfied 
itself  with the Project Site Conditions including, without limitation: the nature of the climatic, 
hydrological, topographical, ecological, environmental conditions at the Project Site (including 
without limitation all hazards and the potential for any contamination of the Project Site or the 
sub-soil by any noxious or hazardous substances) and the sub-soil and the general conditions of 
the Project Site the form and nature of the Project Site (including existing ground levels) and its 
adequacy for the purposes of the design and Execution of the Works; the risk of injury or 
damage to property adjacent to the Project Site and to occupiers and users of such property; the 
extent and nature of the design, work, plant and materials necessary for the design and 
Execution of the Works the means of communication with and access (including vehicular 
access) to and from the Project Site, the accommodation it may require and the adequacy of 
the rights of access set out in the Contract for those purposes (including the nature and extent 
of any restrictions upon access or use of the Project Site) the possibility of interference by 
persons with access to or use of or possession of the Project Site; the  precautions  and  the  
times  and  methods  of  working  necessary  to  prevent  any nuisance, whether public or 
private, being caused to any third parties on or around the Project Site; the whereabouts of 
existing services and mains on or around  the Project Site; conditions affecting shipping and 
transportation of Goods, plant, equipment  and Materials to, through and from the Project 
Site; the availability and quality of Labour required for the Works;  the availability of water and 
electrical power for the Works; the Applicable Laws and Applicable Clearances and local customs 
relating to the Project Site and the Works; and the adequacy and suitability of any design or 
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works carried out by other contractors on or around the Project Site which design or works the 
Contractor has taken over or will take over with the Project Site or with which the design 
and/or the Execution of the Works is required to integrate. 
 

4.0 Claims 
No claim by the Contractor for additional payment or compensation or any extension of time 
on the ground of any misunderstanding or misapprehension in respect of the matters referred 
to in this Clause 3.0 [Condition of the Project Site] or on the ground that incorrect or 
insufficient information was given to it by WAPCOS Limited, WAPCOS Limited Representative 
or WAPCOS Limited advisors or consultants, any Statutory Authority, nor shall the Contractor 
be relieved from any liability, risk or obligation imposed on or undertaken by it under or in 
relation to the Contract on any such ground or on the ground that it did not or could not 
foresee any matter which may in fact affect or have affected the design and Execution of the 
Works. 
Contractor shall, before initiating the construction works, check all levels, dimensions and 
make proper markings on the site to assist the Engineers/ Architects to visualize the proper 
locations of the built forms and road network. In case, due to design or any other considerations, 
there are changes, then the Contractor shall extend his full cooperation in site marking as per 
the revised instructions till all built forms etc. are satisfactorily located. This activity shall bear 
no extra cost. The Contractor shall at its own expense: 
Do everything necessary to acquire and maintain all Applicable Clearances and which are not 
specified as responsibility of WAPCOS Limited in Schedule F. If requested by WAPCOS Limited, 
the Contractor shall assist WAPCOS Limited in obtaining in a timely and expeditious manner 
any Applicable Clearance which WAPCOS Limited is required under the Contract to maintain; 
take all reasonable steps, consistent with a good and experienced employer to maintain 
harmony and good industrial relations among the personnel employed in connection with the 
performance of its obligations under the Contract 

5.0 Blacklisting policy 

The Blacklisting Policy of the company is available on official website of WAPCOS LIMITED. The 
bidder/tenderer/consultant/contractors have to mandatory furnished an undertaking 
addressing the same to Engineer-in-charge in the form of certificate to abide the contents of 
Blacklisting Policy as per ANNEXURE –XIV. Any action in violation of the blacklisting policy or to 
the certificate furnished shall result in cancellation of tender at the stage before or after the 
award of work. 
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ANNEXURES 

 

 

SECTION– V 
ANNEXURES AND APPENDICES

 
 
 
ANNEXURE - I:             FORMAT FOR GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR 

REMOVAL OF DEFECTS AFTER COMPLETION / AFFIDAVIT FOR WORK 

ANNEXURE - II:            FORMAT FOR GUARANTEE BOND FOR WATER PROOFING TREATMENT 

(Not Applicable) 

ANNEXURE - III:           FORMAT FOR EMD BANK GUARANTEE DEPOSIT (Not Applicable) 

ANNEXURE - IV:          FORMAT FOR PERFORMANCE SECURITY 

ANNEXURE - V:            FORMAT FOR AFFIDAVIT 
 

ANNEXURE - VI:          FORMAT FOR ADVANCE PAYMENT BANK GUARANTEE  

ANNEXURE - VII:         FORMAT FOR INTEGRITY PACT 

ANNEXURE - VIII:        FORMAT OF RESUME OF PROPOSED PERSONNEL  

ANNEXURE - IX:           ACCEPTABLE MAKES OF MATERIALS 

ANNEXURE - X:            SAFETY CODES 
 

ANNEXURE - XI:           MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS 

ANNEXURE - XII:         CONTRACTOR’S LABOUR REGULATIONS 
 

ANNEXURE - XIII:        FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION 

OF TIME 

ANNEXURE–XIV:         FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY 
 

LETTERHEAD BLACKLISTING/NON-DEBARMENT UNDERTAKING 
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Annexure – I 
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS, UPVC 
WINDOWS, ROCK WOOL INSULATION AND POLYURETHENE FOAM 

The agreement made this                                                               day of                          two 
thousand and                     Between                                                 S/o                                (hereinafter 
called the GUARANTOR of the one part) and the WAPCOS LIMITED (hereinafter called the 
WAPCOS of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated                                                           and made between the GUARANTOR OF THE ONE 
PART ANDthe WAPCOS of the other part, whereby the contractor inter alia, under look to 
render the work in the said contract recited structurally stable workmanship and use of sound 
materials. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
work will remain structurally stable and guarantee against faulty workmanship, finishing, 
manufacturing defects of materials and leakages etc. 
 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable, after the expiry of maintenance period prescribed in the contract for the minimum life 
of ten years, to be reckoned from the date after the expiry of maintenance period prescribed in 
the contract. 

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final. 
During the period of guarantee the guarantor shall make good all defects to the satisfaction of 
the Engineer in charge calling upon him to rectify the defects, failing which the work shall be 
got done by the WAPCOS by some other contractor at the guarantor’s cost and risk. The 
decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and 
binding. 
 

That if the guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost expense or 
otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/ or damage and / or cost incurred by the WAPCOS the decision of the 
Engineer-in-charge will be final and binding on the parties. 
 

IN WITHNES     WHEREOF     those     presents     have     been    executed     by     the    obligator 
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                                   And                                     by for and on behalf of the WAPCOS LIMITED on 
the day, month and year first above written. 
 
 
 
 
 
 

Signed sealed and delivered by OBLIGATOR in presence of: 
1.      
2.      
 
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY                                  In the presence 
of: 
1.      
2.      
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Annexure –II 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 
TREATMENT FOR BASEMENT / TERRACE / TOILETS (Not Applicable) 

The agreement made this                            day of _               two thousand and    Between                               
S/o                                    (hereinafter called the GUARANTOR of the one part) and the WAPCOS 
Limited (hereinafter called the WAPCOS of the other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) 
dated                             and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor inter alia, undertook to render the structures 
in the said contract the work in the said contract recited completely water and leak proof. 
 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render 
the structures completely leak proof and the minimum life of such water proofing treatment shall 
be ten years to be reckoned from the date after the expiry of maintenance period prescribed in 
the contract. 

Provided  that  the  guarantor will  not  be  responsible  for  leakage  caused  by  earthquake  or 
structural defects. 
The decision of the Engineer in charge with regard to cause of leakage shall be final. 
 

During the period of guarantee the guarantor shall make good all defects and in case of any 
defects being found render the structure water proof to the satisfaction of the Engineer in charge 
at his cost and shall commence the work for such rectification within seven days from the date 
of issue of notice from the Engineer in charge calling upon him to rectify the defects, failing which 
the work shall be got done by the WAPCOS through some other contractor at the guarantor’s 
cost and risk. The decision of the Engineer in charge as to the cost payable by the Guarantor 
shall be final and binding. 
 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses 
or otherwise which may be incurred by him by reason of any of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement . As to the 
amount of loss and / or cost incurred by the WAPCOS on the decision of the Engineer-in-charge 
will be final and binding on the parties. 
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IN WITHNES     WHEREOF     those     presents     have     been    executed     by     the    obligator 
                                       And                           by for and on behalf of the WAPCOS LIMITED on the 
day, month and year first above written. 

 
Signed sealed and delivered by OBLIGATOR in presence of: 
1.      
2.      
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY                              in the presence Of: 
1.      
2.      
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Annexure –III 
BANK GUARANTEE FORMAT FOR EMD (Not Applicable) 
WHEREAS,  M/s  ………………………………………..  Having t h e i r  R e g i s t e r e d /Head O f f i c e    
at…………………………………………….. (Here in after called “the Bidder”) has submitted his Bid 
dated…………………… for the…………………………………………………….[hereinafter called “the Bid”] to 
M/s WAPCOS Limited (hereinafter called the Employer) KNOW ALL PEOPLE by these presents 
that we…………………………………………………..(name of the Bank) having our head office at 
………………………………………………… (Here in after called “the Bank”) are bound unto Employer in 
the sum of ……………………………………… for which payment well and truly to be made to the 
Employer, the Bank binds itself, its successors and assigns by these presents. SEALED with the 
Common Seal of the said Bank this ………………… day of …………………………2022. 
 

THE CONDITIONS of this obligation are: 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified; OR 
(2) If the Bidder having been notified of the acceptance of his bid by ……………………………… 
During the period of Bid Validity: 
 

We undertake to pay to the…………………………………….up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, provided that 
in his demand the Bidder will note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the above mentioned two conditions and specify the occurred 
condition or conditions. 
 

This Guarantee will remain in force up to and including the date…………..after the deadline for 
submission of Bids as is stated in the instructions to Bidders or as it may be extended by the 
………………………………………… notice of which extension(s) to the Bank is hereby waived and 
notice to the bidder would constitute sufficient notice to the Bank. Any demand in respect of 
this guarantee should reach the Bank not later than the above date. 
 

Notwithstanding anything contained herein 
i)          Liability under this guarantee shall not exceed ………………………………………….……………… ii)          
This bank guarantee shall be valid up to…………………………………………………….…………and; iii)        
Our liability to make payment shall arise and we are liable to pay the guaranteed amount or 
any part thereof under this guarantee only and only if you serve upon us a written      claim      or      
demand      in     terms      of      the      guarantee      on      or before……………………………………… 
(Indicate a period twelve months after the date of issue of Bank Guarantee). 
 

DATE:                                                                                                                                   SIGNATURE: 
(Signature of Witness)                                                                                                      SEAL 
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Annexure –IV 
FORM OF PERFORMANCE SECURITY 

 
WAPCOS Limited, 
76-C, Institutional Area, Sector-18, Gurgaon, Haryana-122015 
 
In  consideration  of                                 (Employer’s  name)  (hereinafter  referred  to  as  "the 
Employer") which expression shall, unless repugnant to the context or meaning thereof include 
its  successors,  administrators  and  assigns)  having  awarded  to   (Contractor name & 
address) (Here in after referred to as "the Contractor “which expression shall unless repugnant 
to the context or meaning thereof, include its successors, administrators, executors and     
assigns)     a      contract,     by      issue     of     Employer’s      Notification     of     Award No.                       
dt.                                         And the same having been unequivocally accepted by the 
Contractor, resulting into a contract valued at Rs.                          (Rupees                         only) for                                   
(name of work) (hereinafter called “the contract”) and the Contractor having agreed to 
provide a Contract Performance Guarantee for the faithful performance of the entire contract 
equivalent to Rs.                            (Rupees                              only) (3 % of the said value of the 
Contract to the Employer) 
 

We,                                              (name & address of bank) (hereinafter referred to as "the 
Bank" which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
the  Employer,  on  demand  any  or,  all monies  payable  by  the  Contractor to  the  extent  of 
Rs.                                               (Rupees                              only)     as     aforesaid     at     any     
time upto                                  Without any demur, reservation, contest, recourse or protest 
and/or without any reference to the Contractor. Any such demand made by the Employer on 
the bank shall be conclusive and binding notwithstanding any difference between the Employer 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges this guarantee. 
 

We the said Bank further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Contract and 
that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 
said contract have been fully paid and its claims satisfied or discharged or till the Employer 
certifies that the terms and conditions of the said Contract have been fully and properly carried 
out by the said Contractor and accordingly discharges the guarantee. 
 
The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from, time to time to extend the time for performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor and to exercise the same at any time in any 
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manner and either to enforce or to forbear to enforce any covenants, contained or implied, in 
the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer. The bank shall not be released of its obligations under these 
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or 
any of them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the Employer or by 
any other matter or thing whatsoever which under law would but for this provision, have the 
effect of relieving the Bank. The guarantee shall not be affected by a change in the constitution 
of the bank or of the employer. 
 

The bank also  agrees that the Employer at  its option shall be  entitled  to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding against 
the Contractor and notwithstanding any security or other guarantee that the Employer may have 
in relation to the Contractor's liabilities. 
 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney/ Post Approval Authorization dated                      of the 
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that 
your claim under the guarantee shall not be affected by any deficiency or other defect in the 
powers of the bank or its officials and the guarantee shall be deemed to have been issued as if 
the bank and its officials have all the powers and authorization to give this guarantee on behalf 
of the bank. 
 

We the said bank does hereby certify the genuineness and appropriateness of the Stamp 
paper and stamp value used for issuing the guarantee. We the said bank do hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any and 
all present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is 
restricted to Rs.                                            (Rupees                                     only) and it shall remain 
in force upto and including                                          and shall be extended from time to time for 
such period as may be desired by M/s WAPCOS Limited to whom this bank guarantee has been 
given. 
 
Notwithstanding anything contained herein 
 

(i) our l iab i l i ty  under  this  guarantee  shall  not  exceed  Rs.       only) 
; 

(ii) This bank guarantee shall be valid upto                                      ; and (Rupee Our liability to make 
payment shall arise and we are liable to pay the guaranteed amount or any part thereof under 
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this guarantee, only and only if you serve upon us a written     claim or     demand     in     terms     
of     the     guarantee     on     or before                             (indicate a date twelve months after 
validity of guarantee). Dated this                                 day of                                    at New Delhi. 
 
 
 
For & on behalf of Tenderer 
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Annexure –V 
FORMAT FOR AFFIDAVIT 

 
I  /  We  have  submitted  a  bank  guarantee  for  the  work  (Name  of  work)  Agreement  No. 
                                Dated                                from                                             (Name of the Bank with 
full address) to the WAPCOS with a view to seek exemption from payment of performance 
guarantee     in     cash.     This     Bank     guarantee     expires     on    
I / We undertake to keep the validity of the bank guarantee intact by getting it extended from 
time to time at my / our own initiative upto a period of                            months after the recorded 
date of completion of the work or as directed by the WAPCOS. 
 
I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the bank 
guarantee if any. 
 
 
 
 

(Deponent) Signature of Contractor 
 
Note: The affidavit is to be given by the Executants before a first class Magistrate 
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Annexure –VI 

FORM OF ADVANCE PAYMENT GUARANTEE 
 
In consideration of WAPCOS LTD (hereinafter referred to as "the Employer") which expression 
shall, unless repugnant to the context or meaning thereof include its successors, administrators 
and assigns) having  awarded  to                                                                       (Contractor’s       
name) with its Registered  /Head Office at                                                                         
(hereinafter referred to as "the Contractor “ which expression shall unless repugnant to  
the  context or meaning thereof, include its successors, administrators, executors and 
assigns) a contract, by issue ofEmployer’s Notification of Award No.                                                 
dt.                       and the samehaving been unequivocally accepted by the Contractor, resulting 
into a contract valued at Rs.                                      (Rupees   
                                            only) for                                                                        (hereinafter   called   
“ 

the contract”) and the Employer having agreed to make an advance payment to the Contractor 
for performance of the above Contract amounting to Rs.                                       (Rupees    only) 
as an advance against bank guarantee to be furnished by the Contractor. 
 

We,                                                             (name   &   address   of   bank)   having   its   Head   Office 
at                             (hereinafter referred to as "the Bank" which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors 
and assigns) do hereby guarantee and undertake to pay the Employer immediately on 
demand any or, all monies payable by the Contractor to the extent of 
Rs.______________(Rupees _____________only) as   aforesaid   at   any   time   upto Without   
any   demur,   reservation contest, recourse or protest and/or without any reference to the 
Contractor. Any such demand made by the Employer on the bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that 
the Guarantee herein contained shall be irrevocable and shall continue to be enforceable till 
the Employer discharges this guarantee. We further agree that no change in the constitution of 
the Bank or of the Employer shall affect this guarantee. 
 

The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from time to time, to vary the advance or to extend the time for 
performance of the Contract by the Contractor.    The Employer shall have the fullest liberty 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor and to exercise the 
same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
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contained or implied, in the Contract between the Employer and the Contractor or any other 
course or remedy or security available to the Employer. The bank shall not be released of its 
obligations under these presents by any exercise by the Employer of its liberty with reference to 
the matters aforesaid or any of them or by reason of any other act or forbearance or other acts 
of omission or commission on the part of the Employer or any other indulgence shown by the 
Employer or by any other matter or thing Whatsoever which under law would but for this 
provision, have the effect of relieving the Bank. 

 
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 

 
We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favor under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney/ Post Approval Authorization dated                      of the 
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that 
your claim under the guarantee shall not be affected by any deficiency or other defect in the 
powers of the bank or its officials and the guarantee shall be deemed to have been issued as if 
the bank and its officials have all the powers and authorization to give this guarantee on behalf 
of the bank. 
 

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank does hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 
 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any and 
all present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
Rs.                           (Rupees                            _only)    and    it     shall     remain     in     force 
upto and including                               and shall be extended from time to time for such period 
(not exceeding one year), as may be desired by M/S                              on whose behalf this bank 
guarantee has been given 
 

Notwithstanding anything contained herein 
 
d)  Our liability under                       this    guarantee        shall     not       exceed Rs.    
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(Rupees                               Only); 
e)   This bank guarantee shall be valid upto                              and f)   our liability to make 
payment shall arise and we are liable to pay the guaranteed amount or any part thereof under 
this guarantee, only and only if you serve upon us a written claim or demand in terms of the 
guarantee on or before    
 
 
 
 
 
(Indicate a date twelve months after the validity of the guarantee). 
 
Dated this                               day of                                     at New Delhi. 
 
 
 
 
 
 
 
WITNESS 
 
 
 
(Signature)                                                                         (Signature) 
 
 
 
(Name)                                                                               (Name) 
 
 
 
(Official address)                                                              (Designation with bank stamp) 
 
Attorney as Power of Attorney 
(Signature)                                                                         No.                               dt.    
 
 
 
(Name) 
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ANNEXURE – VII 
FORM OF INTEGRITY PACT 

 
To 
The Sr. Executive Director WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Sub: Submission of Tender for the work of “Construction Of 120 Seated St Hostel At Talsara 
Primary & High School At Talsara, Balishankara, Sundergarh, Odisha” 
 
 
Dear Sir, 
I/We acknowledge that WAPCOS is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that the Making of the Bid shall be regarded as an Unconditional and absolute 
Acceptance of this condition of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the  main  contract, which will come  into existence  when  tender/bid is  finally  accepted  by 
WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be 
in the line with Article 1 of the enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 
unfettered right to disqualify  the  tenderer/bidder  and  reject  the  tender/bid  is  accordance  
with  terms  and conditions of the tender/bid. 
 
 
 
Yours faithfully 
(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant 
contract on behalf of WAPCOS 

 
FORMAT FOR INTEGRITY PACT 

 
This Integrity Agreement is made at ............... on this........... Day of........... 20...... 

 
BETWEEN 

 
WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

AND 
............................................................................................................................. ...................... 
...... (Name and Address of the Individual/firm/Company) Through (Hereinafter referred to as 
the (Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ............................................... ) 
(Here in after referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure,                                            contract for ...................................... (Name       
of       work) hereinafter Referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity  Agreement  (hereinafter  referred  to  as  “Integrity  Pact”  or “Pact”), the  terms  and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
 
 
 
Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 
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a) No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during 
c) The Principal/Owner shall endeavor to exclude from the Tender process any person,   whose 
conduct in the past has been of biased nature. 
 

(2)   If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1)   It is required that each Bidder/Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the WAPCOS all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 
during the tendering process and throughout the negotiation or award of a contract. 

2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 
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d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall 
disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent 
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not 
both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, he 
shall not be allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, Brokers or any other intermediaries in 
connection with the award of the Contract. 

 
3)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the WAPCOS interests. 

5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/her reputation or property to influence their participation 
in the tendering process). 

 
Article 3: Consequences of Breach 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute 
right: 

1)   If the Bidder(s)/Contractor(s), either before  award or during  execution of Contract  has 
committed a transgression through a violation of Article 2 above or in any other form, such as 
to put his reliability or credibility in question, the Principal/Owner after giving 10 days’ notice 
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of transgression and determined by the 
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Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 
 

2)   Forfeiture  of  EMD/Performance  Guarantee/Security  Deposit: If the  Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 

3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 
agencies for further investigation. 
 
Article 4: Previous Transgression 
 

1)   The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

2)   If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

3)   If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1)   The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors. 
2)   The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

3)   The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage 
of the Tender process, from the Tender process. 
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Article 6- Duration of the Pact 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, WAPCOS 
 
Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 
the Principal/Owner, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not been made. 
3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized by 
board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

5. It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken By the Owner/Principal 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 
to arbitration. 

6. Independent External Monitor(s) 
7. Panel of IEM’s will be conveyed in due course of time. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed 
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 
 

............................................................... (For and on behalf of Principal/Owner) 

 
................................................................ (For and on behalf of Bidder/Contractor) 

 
WITNESSES: 
1............................................... (Signature, name and address) 

 
2................................................ (Signature, name and address) 

 
Place: Dated:
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ANNEXURE-VIII 
FORMAT OF RESUME OF PROPOSED PERSONNEL 

The bidder shall provide all the information requested below: 
 

Position 

Personnel 
information 

Name Date of birth 

Professional qualifications 
Present 
employment 

Name of Employer 
Address of Employer 
Telephone Contact (manager / personnel officer) 
Fax E-mail 
Job title Years with present Employer 

Summarize professional experience in reverse chronological order. Indicate particular technical 
and managerial experience relevant to the project. 
 
From To Company, Project , Position, and Relevant Technical and Management 

Experience 
   

   

   

   

 
Certification: 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes 
myself, my qualifications, and my experience, and I am available to undertake the assignment in 
case of an award. I understand that any misstatement or misrepresentation described herein 
may lead to my disqualification or dismissal by the Client, and/or sanctions by the Bank. 
 

{Day/month/year} 
 
Name of Personnel                                                 Signature                                           Date 

{Day/month/year} 
 

Name of authorized Representative 
of the Contractor 

Signature                                          Date
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ANNEXURE-IX 
ACCEPTABLE MAKES OF MATERIALS 

 
All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 
Government of India, Ministry of Commerce and Industry Department for Promotion of 
Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used in the 
work are enclosed. In case of non-availability of these makes, after the approval of WAPCOS, 
the Contractor can use the alternative makes only BIS marked materials. None BIS marked 
materials may be permitted by the WAPCOS only when BIS marked materials are not 
manufactured. (Enclosed) 

 
ACCEPTABLE MAKES OF MATERIALS 
 

Acceptable makes of materials to be used in the work are enclosed. In case of non- availability of 
these makes, after the approval of WAPCOS, the Contractor can use the alternative makes only 
BIS marked materials. Non BIS marked materials may be permitted by the WAPCOS only when 
BIS marked materials are not manufactured. (Enclosed) 
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ANNEXURE –X 
SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such opening as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 
the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for 
ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width should be 
increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 
more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit; action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder 
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shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the 
ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back 
to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 
trench or half of the depth of the trench whichever is more? Cutting shall be done from top to 
bottom. Under no circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 
(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the 

bore well.  The failed and the abandoned ones should be completely refilled to avoid caving 
and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of the drilling 
contractor and the Engineer in-charge of the work.  

(iii) Suitable fencing  should be erected  around  the  well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50m all- round the point of drilling 
to avoid entry of people. 

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground  
level and  0.60m  below ground  level should  be constructed around the well casing; 

(v) After the completion of the bore well, the contractor should cap the bore well properly by 
welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the 
soil. This should be done even while repairing the pump; 

(vi) After the bore well is drilled the entire site should be brought to the ground level. 
7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 
(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in- 
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. The following safety equipment 
shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
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(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
(v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or boards to prevent accident to the 
public. In addition, the contractor shall ensure that the following safety measure are adhered to: 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any 
other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out 
during emergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines   should   be 

immediately removed to avoid accidents on account of slippery nature of the malba. 
(i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in- Charge may decide the time up to which a worker may be 
allowed to work continuously inside the manhole. (j)    Gas masks with Oxygen Cylinder should 
be kept at site for use in emergency. 

(j) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these 
shall be vapor proof and of totally enclosed type. Non sparking gas engines also could be used 
but they should be placed at least 2 meters away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any inflammable gas that 
might be present. 
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(k) The workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing working in the manhole. 

(l) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

(m) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well. 

(n) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

(o) The extents to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

9. The Contractor shall not employ women and men below the age of 18 on the work of 
painting with product containing lead in any form, wherever men above the age of 18 are 
employed on the work of lead painting, the following principles must be observed for such use  

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required   in order to prevent danger arising from the 
application of paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period.  
(vi) Suitable  arrangement  shall  be  made  to  prevent  clothing  put  off  during working hours 

being spoiled by painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man. 
(viii) WAPCOS may require, when necessary medical examination of workers. 
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 

be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 
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11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load 
each safe working load and the condition under which it is applicable shall be clearly indicated. 
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer- in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

15. To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-Charge of the department or their representatives. 
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16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
 
For & on behalf of Tenderer 
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ANNEXURE – XI 
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the period 
during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not exceed 50- Each 
first-aid box shall contain the following equipment’s:- 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of administration indicated 

on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box shall 

contain the following equipment’s. 
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1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml) bottle containing two per cent alcoholic solution iodine. 
7. 1 ( 60 m )  Bottle   containing  Sal  volatile  having  the  dose  and  mode   of administration 

indicated on the label 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour 

Institutes /Government of India. 
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place. 
(vi) A person in charge of the First-aid box shall be a person trained in First- aid treatment in the work places 

where the number of contract Labour employed is 150 or more. 
(vii) In work places where the number of contract Labour employed is 500 or more and hospital facilities 

are not available within easy distance from the works. First-aid posts shall be established and run by a 
trained compounder. The compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport shall 
be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 
(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 

Labour, a sufficient supply of cold water fit for drinking. 
(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 
(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 
before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 
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(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be provided and maintained for 

the use of contract Labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely:- 
(a) Where female are employed, there shall be at least one latrine for every 25 females. 
(b) Where males are employed, there shall be at least one latrine for every 25 males. Provided 

that, where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 
thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

(iii) The inside walls shall be constructed of masonry or some suitable heat- resisting nonabsorbent 
materials and shall be cement washed inside and outside at least once a year, Latrines shall not 
be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers “For Men 
only” or “For Women Only” as the case may be. 
(b)The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 
fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females up to the first 500 and one for every 100 or part thereafter. 

(vi) (a)The latrines and urinals shall be adequately lighted and shall be maintained in a clean and    
sanitary condition at all times. 
(b)Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or   
near the latrines and urinals. 

(viii) Disposal  of  excreta:  -  Unless  otherwise  arranged  for  by  the  local  sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incinerator. Alternately, excreta may be disposed of by putting a layer of 
night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. 
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layer of Waste or refuse and then covering it with a layer of earth for a fortnight (when it will 
turn to manure). 

(ix) The contractor shall at his own expense, carry out all  instructions issued to him by  the  
Engineer-in-Charge  to effect  proper  disposal of night  soil  and  other conservancy  work in  
respect of  the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING RES 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women Labour. The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sqm (6 sft) per head 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or o ther  alternative accommodation to be used for the purpose 

8. CRECHES 
(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six 
years. One room shall be used as a play room for the children and the other as their bedroom. 
The rooms shall be constructed with specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 
number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the crèche when the number 
of women workers does not exceed 50 and two when the number of women workers exceeds 
50. 

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 
 

9. CANTEENS 
(i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labor numbering one hundred or more is 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 
(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing 

places separately for workers and utensils. 
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(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the 
kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 
(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square meter (10 sft) per diner to 
be accommodated as prescribed in sub- Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 
(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient  tables  stools,  chair  or  benches  shall  be  available  for  the number of diners to 
be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 
other equipment’s necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipment’s. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as  expenditure namely:- 

a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipment provided for the 

canteen. 
c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 

and utensils. 
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d) The water charges and other charges incurred for lighting and ventilation 
e) The interest and amounts spent on the provision and maintenance of equipment provided for the 

canteen. 
(xvii) The accounts pertaining to the canteen shall be audited once every 12months by registered 

accountants and auditors. 

 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 
him. 

11. The above rules shall be incorporated in the contracts and in notice inviting tenders and 
shall form an integral part of the contracts. 

 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
 
 
 
For & on behalf of Tenderer 
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ANNEXURE –XII 
 CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS PROJECT 

1. SHORT TITLE 
These regulations may be called the CPWD Contractors Labour Regulations and shall be 
followed by the Contractor for this Project. 

2. DEFINITIONS 
(i) Workman means, any person employed by Department or its contractor directly or indirectly, 

through a subcontractor, with or without the knowledge of the Department, to do any skilled, 
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward, 
whether the terms of employment are expressed or   implied, but does not include any 
person: - 

(a) Who is employed mainly in a managerial or administrative capacity; or, 
(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per mensem or exercises either by the nature of the duties attached to the office or by reason of 
powers vested in him, functions mainly of managerial nature; or, 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by or 
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 
finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 
business of the principal employers and the process is to be carried out either in the home of 
the out worker or in same another premises, not being premises under the control and 
management of the principal employer. No person below the of 14 years shall be employed to 
act as a workman. 

(ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of 
the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a 
mere supply of goods or articles of manufacture through contract labour or who supplies contract 
labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3.  

(i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day 
shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 
hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week he shall be paid over time for the extra hours put in by him at double the 
ordinary rate of wages. 

(iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
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b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, 
are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 
wages, at the rate applicable to the next preceding day, provided he has worked under the same 
contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of 
the five days, immediately before or after the normal weekly holiday, and pay wages to such 
worker for the work performed on the normal weekly holiday at the overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall, before he commences his  work on contract, display and correctly 
maintain and continue to display and correctly maintain, in a clear and legible condition in 
conspicuous places on the work, notices in English and in local Indian languages spoken by the 
majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages 
Act, the actual wages being paid, the hours of work for which such wage are earned, wages 
periods, dates of payments of wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES. 
(i) The contractor shall fix wage periods in respect of which wages shall be payable.  
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall  be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer - in- Charge 
under acknowledgement. 
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(x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of 
authorized representative of the Engineer-in-Charge who will be required to be present at the 
place and time of the disbursement of wages by the contractor to workmen. 

(xi) The   contractor   shall   obtain   from   the   junior   engineer   or   any   other   authorized 
representative of the Engineer-in-Charge, as the case may be, a certificate under his signature 
at the end of the entries in the “Register of Wages” or the “Wage cum– Muster Roll”, as the 
case maybe, in the following form:-“Certified that the amount shown in the column  
No…………has  been  paid   to   the    workman   concerned    in   my    presence on……….…..at ” 
 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 
(a) Fines 
(b)  Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deductions which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 

(e) Any other deduction, which the Central Government may from time to time, allows. 
 

(ii)    No fines should be imposed on any worker save in respect of such acts and omissions on his part 
as have been approved of by the Chief Labour Commissioner. 
 
Note: - An approved list of Acts and Omission for which fines can be imposed is enclosed at 
Appendix-1. 

(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

(iv)  The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not 
exceed an amount equal to three paisa in a rupee of the total wages, payable to him in respect of 
that wage period. 

(v)   No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 
sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 
which it was imposed. 
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7. LABOUR RECORDS 
(i) The  contractor  shall  maintain  a  Register  of  Persons  employed  on  work  on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V) 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 
(iv) Register of accident – The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars: 
(a) Full Particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital  
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l)  Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid  
(n) Authority by whom the compensation was assessed 
(o) Remarks 
(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules1971 

(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omission for which fines can be imposed (Appendix X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form of the CL 
(R&A) Rules 1971 (Appendix XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XIII). 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIV). 

 
8. ATTENDANCE CARD-CUM WAGE SLIP 
i)  The contractor shall issue an Attendance card cum wage slip to each workman employed by him 

in the specimen form at (Appendix-VII). 
ii) The card shall be valid for each wage period. 
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iii) The contractor shall mark the attendance of each workman on the card twice each day, once 
at the commencement of the day and again after the rest interval, before he actually starts 
work. 

iv) The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with him. 
 

9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 
 

10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service Certificate in the Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX). 
 

11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by 
the Department this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The labour officer or any person authorized by the Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor or subcontractor in regard to such provision. 
 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer in charge concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contract or under Clause 13 of these regulations, actual payment 
to labourers will be made by the Department after the competent authority of WAPCOS has 
given their recommendation on such appeal and on approval by Department. 
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i. Engineer in charge shall recommend for payments to the labour concerned within 45 days from 
the receipt of the report from competent authority of WAPCOS and approval from Department 
as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Department concerned within 30 
days from the date of decision, forwarding simultaneously a copy of his appeal to the Engineer 
in charge concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: - 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 
(c) Where the employer is not a member of any registered trade union, by an officer of   a 

registered trade union, connected with the industry in which the worker is employed or by any 
other workman employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by:- 

(a) An officer of an association of employers of which he is a member. 
(b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers, by an officer of 

association of employer connected with the industry, in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry 
under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorized by the Central Government on his behalf. 
 

17. SUBMISSION OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 
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18. AMENDMENTS 
The Client may from time to time add to or amend the regulations and on any question as to 
the application / interpretation or effect of those regulations the decision of the EIC concerned 
shall be final. 
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ANNEXURE –XIII 
 
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKINGEXTENSION OF TIME 
 
 
 
1.          Name of contractor 
2.           Name of work as given in the agreement 
3.           Agreement no 
4.           Estimated amount put tender 
5.           Date of commencement of work as per agreement 
6.           Period allowed for completion of work as per agreement 
7.           Date of completion stipulated in agreement 

8.  Period for which extension of time if has been given by authority in Schedule 
‘F’ previously 
 

 letter no. and date Extension granted 
Months Days 

 (a) 1st   
 (b) 2nd extension   

 (c) 3rd extension   
 (d) 4th extension   

 (e) Total extension previously given   

9. Reasons for which extension have been previously given (copies of the previous applications 
should be attached) 
 

10.        Period for which extension if applied for 
 

11. Hindrances on account of which extension is applied for with dates on which Hindrances 
occurred and the period for which these are likely to last (for causes under clause 5.2/ and 5.3) 
 
 
 
 
Submitted to the Authority indicated in Schedule F. 
 
 
 
Signature of Contractor 
 
Dated
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ANNEXURE –XIV 
 
 

FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY 
LETTERHEADBLACKLISTING/NON-DEBARMENT UNDERTAKING 

 
 
 
 
To 
The Sr. Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
 
 
 
 
Name of work: Tender No: 

 
This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Limited.       
Further, we hereby confirm and declare that we, M/s. 
………………………………………………………………………………………………………………. is   not blacklisted/De  
registered/debarred  by  any  government  department/Public Sector Undertaking/Private  
Sector/or  any  other  agency  for  which  we  have Executed/Undertaken the works /Services 
during the last 5 years. 
 
 
 
For   
 
Authorized 
Signatory: Date:
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Appendix-I 
 
REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 
 
Name and address of the contractor………………………………………………………………………………….. 
 

Name and Location of the work……..………………………………………………………………………………….. 
 
 
 

Name    of 
the 
employee 

 
Father's/husband's 

Nature              of 
 

Employment 

Period of actual 
employment 

Date on which 
notice              of 
confinement 
given name 

1. 2. 3. 4. 5. 
     
     
     

 
 
 
 
 

Date on Which Maternity Leave Commenced and ended 

Date of 
Delivery/miscar 
riage 

In Case of Delivery In Case of Miscarriage 

Commenced Ended Commenced Ended 

6. 7. 8. 9. 10. 
     
     
     

 
 
 

Leave Paid to the employee  
 
 
Remarks 

In Case of Delivery In Case of Mis Carriage 
Rate    of 
leave pay 

Amount paid Rate    of 
leave pay 

Amount paid 

11. 12. 13. 14. 15. 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSIBLE TO THE CONTRACTOR'S 

LABOUR 
 

Name and address of the contractor………………………………………………………………………… 
 

Name and Location of the work……………………………………………………………………………….. 
 
 
 
1.   Name of the woman and her husband’s name. 

2.   Designation. 

3.   . Date of appointment. 

4.   Date with months and years in which she is employed. 

5.   Date of discharge/dismissal, if any. 

6.   Date of production of certificates in respect of pregnancy. 

7.   Date on which the woman informs about the expected delivery. 

8.   Date of delivery/miscarriage/death 

9.   Date of production of certificate in respect of delivery/miscarriage. 

10. Date with the  amount  of  maternity/death  benefit  paid  in advance of expected 
delivery. 
11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity benefit 
after her death. 

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit 
amount was paid, the month thereof and the date of payment. 
14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of Inspecting Office
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LABOUR BOARD 
Appendix-III

 
 

 
 
Name of work:   
 
Name of contractor:    
 
Address of contractor:   
 
Name and address of Construction Unit:   
 
Name of CLIENT Labour Officer:   
 
Address of CLIENT Labour Officer:   
 
Name of Labour Enforcement Officer:   
 
Address of Labour Enforcement Officer:   
 
 
 
 
Sl.No Category Minimum 

Wage Fixed 
Actual Wage 
Paid 

Number 
Present 

Remarks 

      

 

 
 
Weekly holiday    
 
Wage Period    
 
Date of Payment of Wages   
 
Working hours   
 
Rest Interval  
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Form –XV (See Rule 75) 
Register of Workmen Employed by Contractor 

Appendix-IV

 
 
Name and address of contractor   
 
Name and address of establishment under which contract is carried on   
 
Nature and location of work   
 
Name and address of Principal Employer   
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Form-XVI (See Rule 78(2) (a) 

Muster Roll 

Appendix-V

 
 
 
Name and address of the contractor   
Name and address of establishment under which contract is carried 
on   

Nature and location of work    
Name and address of Principal Employer   For 
the month of fortnight    
 
 
 

 

 
 
Sl.No. 

 
 
Name of 
workman 

 

 
 
Sex 

 

Father’s/ 
Husband’s 
Name 

 

 
 

Dates 

 

 
 
Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Form –XVII (See Rule 78(2) (a)) Register of Wages 
Appendix-VI

 
 
Name and address of the contractor   
 

Name and address of establishment under which 
Contract is carried on    Nature 
and location of work   Name 
and address of Principal Employer   Wages 
period                                        Monthly/fortnightly 
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Wage Card 
 
Wage Card No.   
 
 
Name and address of the contractor                                                              Date of issue   
 
 
Name and location of work                                                                             Designation   
 
 
Name of Workman                                                                                            Month/fortnight-----------
--- 
 
 
Rate of Wages   
 

DATE 

 1 2 3 4 5 6 7 8 9 1 
0 

1 
1 

1 
2 

1 
3 

1 
4 

1 
5 

1 
6 

1 
7 

1 
8 

1 
9 

2 
0 

2 
1 

2 
2 

2 
3 

2 
4 

2 
5 

2 
6 

2 
7 

2 
8 

2 
9 

3 
0 

3 
1 

 M
o 

                               

 Ev
e 

                               

 In
it 

                               

 
 
Rate                                  Amount   
 
 
Received from                                               the sum of Rs. 
                                                                         on account of mywages. 
 
 
Signature 
 

 
 
 
 
 
The wage card is valid for one month from the date of issue
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Form-XVIII 
          ((See rule 78(2) (b)) 

       Wages Slip 

Appendix-VII

 

 
Name and address of the contractor                                                                   Name and 
Father’s/Husband’s name of workman                                                                   Nature and location 
of work                                                                                                  For the Week/Fortnight/Month 
ending   

 
1. No. of days worked    
2. No. of units worked in case of piece rate workers   
3. Rate of daily wages/piece rate   
4. Amount of overtime wages   
5. Gross wages payable   
6. Deduction, if any   
7. Net amount of wages paid_   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Initials of the Contractors or his representative
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Appendix-VIII 
 
 

Form-XIX [See rule 76] Employment Card 
 
 
Name and address of the contractor………………………………………………………………………………… Name 
and address of establishment under which contract is carried on………………………….. Nature of 
work and location of work………………………………………………………………………………… Name and 
address of Principal Employer………………………………………………………………………….. 
 

 

1) Name of Workman…………………………………………………………………………………………… 
2) Sl No. in the register of workman employed………………………………………………………….. 
3) Nature of employment/designation……………………………………………………………………. 
4) Wage rate (with particulars of unit in case of piece work) ……………………………………………. 
5) Wages period…………………………………………………………………………………………………………. 
6) Tenure of employment……………………………………………………………………………………… 
7) Remarks……………………………………………………………………………………………………………. 

 
 
 
 
 
 
Signature of contractor
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Form – XX (see Rule 77) Service Certificate 

Appendix-IX

 
 
 
 
Name and address of contractor……………………………………………………………………………. Nature and 

location of work……………………………………………………………………………… Name and address of 

workman………………………………………………………………… 

Age or date of birth…………………………………………………………………………………………….. Identification 
marks……………………………………………………………………………….. Father's/Husband's 
name…………………………………………………………………………………… 
 
Name and address of establishment in under which contract is carried 
on……………………… 
 
Name and address of Principal Employer………………………………………………………………… 
 
 

 
 
 
S. No. 

 
Total Period for which 
employed 

 

 
Nature of 
work done 

 

Rates of wages 
(with particular 
of unit in case of 
piece work) 

 
 
 
Remarks 

From To 

      
      

 
 
 
 
 
 
 
 
 

Signature
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Appendix-X 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7(v) of the Contractor’s Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 

1. Willful insubordination or disobedience, whether alone or in combination with other. 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 
3. Department 

 

4. Taking or giving bribes or any illegal gratifications 
 

5. Habitual late attendance. 
 

6. Drunkenness lighting, riotous or disorderly or indifferent behavior 
 

7. Habitual negligence. 
 

8. Smoking near or around the area where combustible or other materials are locked 
 

9. Habitual indiscipline. 
 

10. Causing  damage  to  work  in  the  progress  or  to  property  of  the Department  or  of  the 
contractor. 
 

11. Sleeping on duty. 
 

12. Malingering or slowing down work. 
 

13. Giving of false information regarding name, age father’s name, etc. 
 

14. Habitual loss of wage cards supplied by the employers. 
 

15. Unauthorized use of employer’s property of manufacturing or making of unauthorized 
particles at the workplace. 
 

16. Bad workmanship in construction and maintenance by skilled workers which is not approved by 
the Department and for which the contractors are compelled to undertake rectifications. 
 

17. Making false complaints and/or misleading statements. 
 

18. Engaging on trade within the premises of the establishments. 
 

19. Any unauthorized divulgence of business affairs of the employees. 
 

20. Collection  or  canvassing  for  the  collection  of  any  money  within  the  premises  of  an 
establishment unless authorized by the employer. 
 

21. Holding meeting inside the premises without previous sanction of the employers. 
 

22. Threatening or intimidating any workman or employer during the working hours within the 
premise 
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Appendix-XI 
 

Form – XXI (see Rule 78(2)(d)) Register of Fines 
 
Names and   address   of contractor   ………………………………………………………………..… Name and 

address of establishment in under which contract is carried on ………… Nature and location of 

work ……………………………………………………………………….…………. Name and address of Principal 

Employer ……………………………………………………………… 
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Appendix-XII 
 
 
 

Form – XXII (see Rule 78(2) (d)) Register of Deduction for Damage or Loss 
 
Name and address of contractor……………………………………………………………………………….. Name and 
address of establishment in under which contract is carried on………………… Nature and location 
of work………………………………………………………………………………………. Name and address of Principal 
Employer…………………………………………………………………….. 
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Form – XXIII (see Rule 78(2)(d)) Register of Advances 

Appendix-XIII

 
 
Name and address of contractor …………………………………………………………………………………... Name 
and address of establishment in under which contract is carried on……………………. Nature and 
location of work………………………………………………………………………………………….. Name and address 
of Principal Employer……………………………………………………………………….. 
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Appendix-XIV 
 
 
 
 

Form – XXIV (see Rule 78(2)(e)) Register of Overtime 
 
 
 
Name and address of contractor………………………………………………………………………………………………... 
Name and address of establishment in under which contract is carried on……………………………….. 
Nature and location of work………………………………………………………………………………………………………. 
Name and address of Principal Employer………………………………………………………………………………….. 
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Appendix-XV 
 

(FORM 31) 
 

INDENTURE FOR SECURED ADVANCES 
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 

 
(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of  a certain specified quantity of work in a given time) 
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THIS    INDENTURE    made    the…………………    day    of    …………………..20…….    BETWEEN 
 

………………………… (hereinafter called the Contractor which expression shall where the context so admits 
or implies be deemed to include his executors administrators and assigns) of the one part and the 
WAPCOS LIMITED (hereinafter called the WAPCOS which expression shall where the context so admits or 
implies be deemed to include his successors in office and assigns) of the other part. 
 
WHEREAS by an agreement dated ................................................... (hereinafter      called      the       said 
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to the WAPCOS that he 
may be allowed advances on the security of materials absolutely belonging to him and brought by him to 
the site of the works the subject of the said agreement for use in the construction of such of the works as 
he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the WAPCOS has agreed to advance to the Contractor the 
sum of Rupees…………………………………………. on  the  security  of  materials  the  quantities  and  other 
particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill 
for the said works signed by the Contractor on…………………………………..and the WAPCOS has reserved to 
himself the option of making any further advance or advances on the security of other materials brought 
by the Contractor to the site of  the said works. Now THIS INDENTURE WITNESSETH that in pursuance of 
the said agreement and  in  consideration  of  the  sum  of  Rupees…………………………..on  or  before  the 
execution of these presents paid to the Contractor on recommendation from WAPCOS (the receipt 
whereof the Contractor doth  hereby  acknowledge)  and  of  such  further  advances  (if any) as may be 
made to him as aforesaid the Contractor doth hereby covenant and agree with the WAPCOS and declare 
as follows: - 

 
1. That the said sum of Rupees ………………………………………………..so advanced by the WAPCOS to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by 
the Contractor in or towards expediting the execution of the said works and for no other purpose 
whatsoever. 

2. That the materials detailed in the said Account of Secured Advances which have been offered to and 
accepted by the WAPCOS as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the WAPCOS against claims to an materials in 
respect of which an advance has been made to him as aforesaid. 

3. That the materials detailed in the said Account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer -in Charge (hereinafter called the Engineer -in Charge) 
and in the term of the said agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used in 
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construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 
custody and on his own responsibility and shall at all times be open to inspection by the Divisional 
Officer or any officer authorized by him. In the event of the said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the Contractor will forthwith replace the same with other materials of like quality 
or repair and make good the same as required by the Engineer -in Charge. 

5. That the said materials shall not on any account be removed from the site of the said works except with 
the written permission of the Engineer -in Charge or an officer authorized by him on that behalf. 

6. That the advances shall be repayable in full when or before the Contractor receives payment o n r e 
commendation of WAPCOS of the price payable to him for the said works under the terms and provisions 
of the said agreement. Provided that if any intermediate payments are made to the Contractor on 
account of work done than on the occasion of each such payment the WAPCOS will be at liberty to make 
a recovery from the Contractor's bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect  of  which  recovery  has  not  been  made  
previously,  the  value  for  this  purpose  being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated. 

7. That if the Contractor shall at any time make any default in the performance or observance in any respect 
of any of the terms and provisions of  the  said agreement or of these presents the total amount of the 
advance or advances that may still be owing to the WAPCOS shall immediately on the happening of such 
default be repayable by the Contractor to the WAPCOS together with interest thereon at twelve per cent 
per annum from the date or respective dates of such advance or advances to the date of repayment and 
with all costs charges, damages and expenses incurred by the WAPCOS in or for the recovery thereof or 
enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor 
hereby covenants and agrees with the WAPCOS to repay and pay the same respectively to him 
accordingly. 

8. That the Contractor hereby charges all the said materials with the repayment to the WAPCOS of the    
said sum of Rupees………………………………………and any further sum or sums advanced as aforesaid and all 
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby 
agreed and declared that notwithstanding anything in the said agreement and without prejudice to the 
powers contained therein if and whenever the covenant for payment and repayment herein before 
contained shall become enforceable and the money owing shall not be paid in accordance therewith the 
WAPCOS may at any time thereafter adopt all or any of the following courses as he may deem best 

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of 
the Contractor in accordance with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such completion and the amount due in respect 
of advances under these presents and crediting the Contractor with the value of work done as if he had 
carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is 
against the Contractor he is to pay same to the WAPCOS on demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the WAPCOS under these presents 
and pay over the surplus (if any) to the Contractor. 
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c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 
under the said agreement. 
 

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the said 
advance shall not be payable. 
 

10. That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been herein before expressly 
provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 
 

In witness whereof the said ……………………and……………………………………….. by the order and under     the 
direction of the WAPCOS have hereunto set their respective hands the day and year first above written. 
Signed, sealed and delivered by……………………….. the said contractor in the presence of expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and whenever 
the covenant for payment and repayment herein before contained shall become enforceable and the 
money owing shall not be paid in accordance therewith the WAPCOS may at any time thereafter adopt all 
or any of the following courses as he may deem best:- 
 

Signature ……………………… 
 
Witness Name ………………………… ………………………….. 

Address ………………………. 

Signed by……………………….. 
 
by the order and direction of the WAPCOS in the presence of 
 

Signature ……………………… 
Witness Name ………………………… ………………………….. Address ………………………. 
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Notice for appointment of Arbitrator 
[Refer Clause 25] 

Appendix-XVI
 

To, 
 
The Sr. Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
Dear Sir, 
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 
 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
 

3. Full address of the applicant 
 

4. Name of the work and contract number in which arbitration sought 
 

5. Name of the Division which entered into contract 
 

6. Contract amount in the work 
 

7. Date of contract 
 

8. Date of initiation of work 
 

9. Stipulated date of completion of work 
 

10. Actual date of completion of work (if completed) 
 

11. Total number of claims made 
 

12. Total amount claimed 
 

13. Date of intimation of final bill (if work is completed) 
 

14. Date of payment of final bill (if work is completed) 
 

15. Amount of final bill (if work is completed) 
 

16. Date of request made to SE for decision 
 

17. Date of receipt of SE's decision 
 

18. Date of appeal to you 
19. Date of receipt of your decision. 
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Specimen signatures of the applicant (only the person/authority who signed the contract should 

sign) 
 
 
I/We certify that the information given above is true to the best of my/our knowledge. 
I/We enclose Following documents, 
 

1. Statement of claims with amount of claims. 
2.  
3.  
4.  

 

 
 

Yours 

faithfully, (Signatures)  

Copy in duplicate to: 
 
1. The Engineer -in Charge, 
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SECTION– VI 
 

FORMS: 
 
 

LETTER OF TRANSMITTALPOWER OF ATTORNEY  

FORM-A   : FINANCIAL INFORMATION 
 
FORM-B   : SOLVENCY CERTIFICATE 
 
FORM-C   : STRUCTURE & ORGANISATION  
 
FORM-D   : NO CONVICTION CERTIFICATE 
 

FORM-E   : UNDERSTANDING THE PROJECT SITE 
 
FORM-F   : NO DEVIATION CERTIFICATE  
 

FORM-G   : PRELIMINARY AGREEMENT 
 

FORM –H                           : LIST OF EQUIPMENTS 
 

FORM –I   : DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED 
 

FORM –J   : PROJECT UNDER EXECUTION OR AWARDED 
 

FORM –K : DETAILS OF TECHINCAL & ADMINISTRATIVE PERSONNEL 
TO BE EMPLOYED FOR THE WORK 

 

FORM –L : UNDERTAKING AS PER CLAUSE 46 (RULE 144 (xi) IN 
GENERAL FINANCIAL RULES (GFRs) 2017)
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LETTER OF TRANSMITTAL 
 
From: 
 
To 
The Sr. Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 

 
Subject: Construction Of 120 Seated St Hostel At Talsara Primary & High School At Talsara, 
Balishankara, Sundergarh, Odisha 
 
Sir, 
Having examined the details given in press notice and bid document for the above work, 
I/we hereby submit the relevant information. 
 

1. I/we hereby certify that all the statement made and information supplied in the enclosed 
forms A to L and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary and have no further pertinent 
information to supply. 

3. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully execute the following eligible similar works: 
 
Name of work Certificate from 
  

  

  

Certificate: 
It is certified that the information given in the enclosed in the bid are correct. It is also certified 
that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in case any 
information furnished by me/us found to be incorrect. 
 
 
Enclosures: 
 

Seal of bidder 
 
Date of submission:                                                                                                             Signature(s) of Bidder(s)

WAP/SED(IP)/STSC/H/2024/32

Page 177 of 234



 

 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL FOR AUTHORIZED 
SIGNATORY 

 
 
 
Know all men by these presents, we ……………………………………………. (Name of the Tenderer and 
address of their registered office) do hereby constitute, appoint and authorize 
Mr/Ms………………………………(name and residential address of Power of Attorney holder) who is 
presently employed with us and holding the position of……………………………………………………… as 
our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our Bid for the Project and submission of all documents  and  
providing  information  /  responses  to 
             , representing us in all matters before                     , and generally dealing with   
              in a l l  matters in connection with our proposal for the said Project. We hereby agree 
to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of 
Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always 
be deemed to have been done by us. 
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FORM ‘A’ 
FINANCIAL INFORMATION 

 
1.   Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ 
profit 
& loss account for the last three years duly certified by the Chartered Accountant, as 
submitted by the applicant to the Income Tax Department (Copies to be attached). 
 
 
 

Years oss Annual turnover on construction 
works 

Profit/Loss 
(After Tax) 

2022-2023   

2021-2022   

2020-2021   

2019-2020   

2018-2019   

 
 
II. Financial arrangements for carrying out the proposed work. 
 
III. Solvency Certificate from Bankers of the bidder in the prescribed Form “B”. 
 
 
 
 
 
 

Signature of Statutory Auditor                                                                           Signature of Bidder(s). (with 
Seal)                                                                                                          (with Seal)
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FORM “B” 
FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 

SOLVENCY CERTIFICATE To 
The Sr. Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Name of the work: Tender for “[Insert name of the work/project here]” 
 
This  is  to  certify  that  to  the  best  of  our  knowledge  and  information  M/s                  
having marginally noted address, a customer of our bank are/ is respectable and can be treated 
as good for any engagement up to a limit of Rs.                          (Rupees                              ). 
This certificate is issued without any guarantee or responsibility on the Bank or any of the officers. 
This certificate is issued at specific request of the customer for tender purpose. 
 
 
 
 
Date: Place: 
 
 
 

Signature of Authorized signatory of bank: Name of Authorized signatory of bank: 
E-mail id of Bank/Authorized signatory of bank: Power of Attorney number of bank official: 

 
Note: 
1.     Solvency Certificate should be on letter head of the Bank 

2. Email id of bank/authorized signatory of bank should be clearly mentioned on the certificate so that 
genuineness of the certificate can be established via email. 
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FORM “C” 
STRUCTURE & ORGANISATION 

 

S. No. Particulars Details Submitted by 
Bidder 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of original 
document defining the legal status) 
 

(a) An Individual 
 

(b) A proprietary firm 
 

(c) A firm in partnership 
 

(d) A limited company or Corporation 

 

4. Particulars of registration with various 
Government Bodies (attach attested photocopy) 

 

 Organization/Place of 
 

Registration1. 
 

2. 
 

3. 

Registration No. 

5. Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization 

 

7. Has the bidder, or any constituent partner in case of 
partnership firm Limited Company/ Joint Venture, ever
been convicted by the court of law? If so, give details. 

 

8. In which field of Electrical Engineering construction 
the bidder has specialization and interest? 

 

9. Any other information considered necessary but not 
included above. 

 

 

 
Signature of Bidder(s)
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FORM-D 
 

FORMAT FOR No-Conviction Certificate [On the letterhead of the Organization] 
 
 
 
Subject: No-Conviction Certificate for --- (Name of the work / project) 
This is to certify that    (Name   of   the   organization),   having   registered   office   at
                                                       (Address of the registered office) has never been blacklisted or restricted 
to apply for any such activities by any Central / State Government Department or Court of law anywhere 
in the country. 

 
This is also to certify that M/s                                       (Name of Organization), is not involved in any form of 
Corrupt and Fraudulent practices in past and will never be involved in future. 
 
 
 
Yours faithfully, 
 
 
 
Date:                                           (Signature, name and designation of the Authorized signatory) 

Place:                                                                                 Name and seal of Bidder
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FORM-E 
FORMAT FOR UNDERSTANDING THE PROJECT SITE (on Bidder Letter Head) 

 
To 
The Sr. Executive Director WAPCOS Limited, 

76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 

 
Subject: - Undertaking of the Site Visit for --- (Name of the work / project) 
 
Sir, 
I/we hereby certify that I/we have examined & inspected the site & its surrounding satisfactorily, 
where the project is to be executed as per the scope of works. I/ We are w ell aware about 
the following 

 
 Location of the proposed building and its allied works. 
 Site clearance and no cutting off the matured trees. 
 Topography and contouring of the land where the project is to be executed to understand the 

cutting & filling during the construction and about depth of column/ foundation below the plinth 
beam. 

 Nature of the ground & sub-soil of the site and accessibility to the site. 
 Existing surrounding road level to finalize plinth beam level as per standard norms. 
 Location of Existing Sewer line & Water pipe line network to connect the proposed building and 

allied works to make the building functional. 
 Location of existing Electric Sub-Station to supply the electricity for the proposed building and 

allied works to make the building functional. 

 
I / We hereby submit our BID considering above all facts gathered during site visit and each & 
every aspect have been considered in the Quoted cost of the project since it is item rate Contract. 
I / We hereby confirm that no extra/additional cost shall be claimed on above aspects 
 
 
 

Yours faithfully, 
 
 
 

:                                                                                                        (Signature, name and designation of the Authorized signatory) 
Place:                                                                                                                   Name and seal of Bidder 
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FORM-F 
FORMAT FOR NO DEVIATION CERTIFICATE 
[To be submitted on Bidder’s Letter Head] 

 
To, 
The Sr. Executive Director 
WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 
 
Subject: No Deviation Certificate for      (name of Work /Project) 
 
Dear Sir, 
With reference to above this is to confirm that as per Tender conditions we have visited site 
before submission of our Offer and noted the job content and site condition etc. We also confirm 
that we have not changed/modified the above tender document and in case of observance of 
the same at any stage it shall be treated as null and void. 

 
We hereby also confirm that we have not taken any deviation from Tender Clause together with 
other reference as enumerated in the above referred Notice Inviting Tender and we hereby 
convey our unconditional acceptance to all terms & conditions as stipulated in the Tender 
Document. In the event of observance of any deviation in any part of our offer at a later date 
whether implicit or explicit, the deviations shall stand null and void. 

 
Thanking you, 
 
 

 

Yours faithfully, 
 
 
 

:                                                                                                       (Signature, name and designation of the Authorized signatory) 
 
Place:                                                                                                                   Name and seal of Bidder 
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ORM-G PRELIMINARY AGREEMENT 

 
(To be executed on stamp per Rs.200/-(Govt of Odisha Stamp Paper) 

 
Preliminary Agreement entered into on this..................................................... day of 
………………………………………… Two thousand and between………………………………………<Tender 
Inviting Authority> for and on behalf of WAPCOSLIMITED, of the one part and Sri 
………………………………………………………………………………………………………….. (here enter full name and 
address of the Bidder) hereinafter called the Bidder of the other part for the execution of the 
agreement as well as for the execution of the work ……………………………………………………WHEREAS 
the WAPCOS LIMITED invited tenders for the work of …………………..………………………… (here 
enter name of the work)by Notification No…………..Dated……………in 
the………………………………………… 
 

I/We undersigned hereby offer to construct the proposed work in strict accordance with the 
contract/bid document for the consideration to be calculated in terms of the priced schedule of 
quantities. 
 

I/We undertake to complete the whole of the works as per the attached schedule from the date 
of issue of intimation by you that our tender has been accepted and upon being permitted to 
enter site. I/We further undertake that on failure, subject to the conditions of the contract 
relating to extension of time, I/We shall pay agreed `Liquidated Damages' for the period during 
which the work shall remain incomplete. 
 

I/We hereby deposit with you as Earnest money Rs.                        /- (Rupees                ) 
[carrying no interest] as mentioned in Tender Document in favour of <tender inviting 
authority> and I/We agree that this sum shall be forfeited in the event of the Employer 
accepting my/our tender and I/We fail to take up the contract when called upon to do so as per 
the bid document. I/We further agree for the applicable deduction from the `Interim 
Payment/RA Bill' towards the ‘Performance Security Deposit', which will be returned as per 
the relevant clauses in the agreement. 
 

I/We will furnish the Performance Guarantee Bond as per the approved format, if our bid is 
accepted. Bid Security deposit shall be treated as security for the proper fulfillment of the same 
and shall execute an agreement for the work in the prescribed form. If I/We fails to do this or 
maintain a specified rate of progress (as specified in the Milestone details of contract data in the 
bid document), the performance guarantee (both treasury fixed deposit and irrevocable bank 
Guarantee) and Performance Security Deposit if any deducted from the RA Bills shall be forfeited 
to Government and fresh tenders shall be called for or the matter otherwise disposed of. If as a 
result of such measures due to the default of the Bidder to pay the requisite deposit, sign contract 
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or take possession of the work any loss to Government due to the same will be recovered from 
me/us as arrears of revenue, but should it be a saving to Government. I/We shall have no claim 
whatever to the difference. Recoveries on this or any other account will be made from the sum 
that may be due to us on this or any or other subsisting contracts or under the Revenue Recovery 
act or otherwise the Government may decide. 
 

I/We further agrees that, in the case of becoming the lowest bidder in this tender and in the 
event of failure on part of me/us to produce any of the original documents, or submit the 
performance guarantee, or enter into agreement with the first part within the specified time 
limit, the first part may take appropriate action as provided in the bid document. In such a 
situation, if the second lowest bidder gets awarded with the work at his quoted rate, I shall 
agree to pay to the first part compensation towards the loss on account of award of work at a 
higher amount. Recoveries on this or any other account will be made from the sum that may be 
due to us on this or any or other subsisting contracts or under the Revenue Recovery act or 
otherwise the Government may decide 
 

NOW THEREFOR IN THE PRESENCE OF WITNESS it is mutually agreed as follows. 
 

1) The terms and conditions for the said contract having been stipulated in the said tender 
document and forms to which the I/We have agreed and a copy of which is here to be 
appended which forms the part of this agreement, it is agreed that the terms and conditions 
stipulated therein shall bind the parties to this agreement except to the extent to which they are 
abrogated or altered by express terms and conditions herein agreed to and in which respect 
the express provisions herein shall supersede those of said tender form. 

2) That I/We hereby agreed and undertake to perform and fulfill all the operations and obligations 
connected with the execution of the said contract work.....................................................  
(hereinafter the name of the work) if awarded in favour of them/us.) 

3) If the Bidder does not come forward and to execute the original agreement after the said work is 
awarded and selection notice issued in his favour or commits breach of any of the conditions 
of the contract as stipulated in clause of the notice inviting tenders as quoted above, within the 
period stipulated then the  Government may  rearrange the work  otherwise  or get it  done 
departmentally at the risk and the cost of the Bidder and the loss so sustained by the WAPCOS 
LIMITED can be realized from the Bidder under the Revenue recovery Act as if arrears of land 
revenue as assessed quantified and fixed by an adjudicating authority consisting of the Secretary 
Public works, Chief Engineer (Admn) or any other officer or officers authorized by 
Government in this behalf, taking into consideration the prevailing P.W.D rates and after giving 
due notice to the Bidder. The decision taken by such authority officer or officers shall be final 
and conclusive and shall be binding on the Bidder 
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4) The Bidder further agrees that any amount found due to the Government under or by virtue of 
this agreement shall be recoverable from the Bidder from his EMD and his properties movable 
and immovable as arrears of Land Revenue under the provision of the Revenue Recovery Act 
for the time being in force or in any other manner as the Government may deem fit in this 
regard. 

5) The Bidder further assures that it is clearly understood that the settlement of claims either by 
part bills or by final bills will be made only according to the availability of budget provision and 
allotment of funds of the work under the respective heads of account in which the work is 
sanctioned and arranged and also subject to the seniority of such bills. No claims for interest or 
for damages whatsoever shall be made for the related settlement of claims of bills. 
 
 
IN WITNESS THERE OF SRI………… …………………………….………………………… (here enter the name of the officers 
of the Department ) for on behalf of the WAPCOS LIMITED and ……………………………………………………………… 
…..…………………………………… the Bidder have set their hand on the day and year first above written Signed 
by Sri………………………………In the presence of witnesses 
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FORM-H 
LIST OF EQIPMENTS 

 
 

S. No Equipment List Own/Lease/Hire 
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FORM-I 
DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED 

DURING THE LAST FIVE YEARS ENDING LAST DAY OF THE MONTH PREVIOUS TO THE ONE IN 
WHICH THE BIDS ARE INVITED 

 
 
 

Sl. 
No 

Name of 
Work/ 

Project & 
Location 

Owner of 
sponsoring 

Organization 

Cost of 
Work in 

lakhs 

Date of 
commencement 
as per contract 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Litigation/ 
Arbitration 
pending/in 

progress 
with details* 

Name & 
address/Telepho
ne No. of officer 

to whom 
reference may 

be made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 
* indicate gross amount claimed and amount awarded by the Arbitrator. 
 
Copy of work Orders and Completion Certificates of the above works should also be submitted. 
 
 
 
 
 
 
 
 
 
 
Signature of Applicant
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FORM-J 
PROJECT UNDER EXECUTION OR AWARDED 

 

Sl. 
No 

Name of 
Work/Proj

ect & 
Location 

Owner of 
sponsoring 
Organizatio

n 

Cost of 
Work 

in lakhs 

Date of 
commence
ment as per 

contract 

Stipulated 
date of 

completion 

Actual 
date of 

completi
on 

Litigation 
Arbitration 
pending/in 

progress 
with 

details* 

Name & 
address/Telephon
e No. of officer to 
whom reference 

may be made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 
* indicate gross amount claimed and amount awarded by the Arbitrator. 
Completion Certificates of the above works should also be submitted. 
 
 
 
 
 
Signature of Applicant 
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FORM-K 
DETAILS OF TECHINCAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 

 

Sl 
No. 

Designation 
Total 

Number 

Number 
available 
for this 
work 

Name Qualification 

Professional 
experience 

and details of 
work carried 

out 

How these 
would be 
involved 

in this 
work 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

         

         

         

         

         

 
 
 
 
 
Signature of Applicant
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FORM L UNDERTAKING 
[Rule 144 (xi) in the General Financial Rules (GFRs), 2017] 

 

 
 
I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India; I hereby certify that this bidder is not from such a country or, if 
from such a country, has been registered with the Competent Authority. I hereby certify that this 
bidder fulfills all requirements in this regard and is eligible to be considered. 
 
 
 
 
Date: Place: 

 

 
 

(Signature, name and designation of the Authorized signatory) Name and seal of Bidder
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SECTION–VII 
 
 

WORK REQUIREMENTS 
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SECTION-VII WORK REQUIREMENTS 
 
S.T. & S.C Development, M & BCW Department in the State of Odisha  Construction Of 120 
Seated St Hostel At Talsara Primary & High School At Talsara, Balishankara, Sundergarh, Odisha 
 

1.0 NOC’S / APPROVALS/ CLEARANCES FROM LOCAL BODIES/ AUTHORITIES 
The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all concern Local 
Authorities / Departments, if any, required before start of the work / during the work / 
after execution of work & before handing over. 
The contractor shall mobilize the resources at site after getting approval / NoCs/ Clearance from 
all concern Local Authorities / Departments if any, essential before start of the construction and 
shall not make any claim due to any delay in approval. 
Contractor will follow the all rules, regulations and terms & conditions of Green building norm 
during the execution of the project work. 
 

2.0 CIVIL WORK DESIGN AND DRAWINGS OF THE PROJECT / WORKS 
The Scope of work shall include execution of work as per the standard technical Specification & 
Description of items in Bill of Quantities mentioned in tender document. The scope of work is not 
limited to these Specification & Description of items mentioned in tender document.  The 
Contractor will consider all other necessary Specification and Items of works, while quoting the 
cost, which are essential to complete the work in all respect. 
The modifications/ improvements may be made by the WAPCOS as per the requirement of 
Client during execution of work. 
The detailed Civil Structural Design & Drawings for the Works / Project shall be prepared by the 
Contractor. The Contractor shall submit the detailed structural drawings considering all design 
loads as per the Indian Standard Codes at his own cost to WAPCOS. The Structural Design & 
Drawings of each and every aspect of the project shall be got approved from WAPCOS. 
The contractor shall not be absolved of their responsibility of structural stability and correctness 
of structural design. The contractor shall bear all the losses if arises out of the failure of any part 
of the project. 
 

3.0 MATERIALS AND TESTING OF MATERIALS FOR QUALITY 
The  materials  shall  be  subject  to  inspection  and  approval  of  the  Engineer -In-Charge.  
The contractor shall be required to get necessary tests carried out of materials / work from an 
approved laboratory approved by the Board. Any construction material will get tested at the cost 
of the contractor. The contractor will set up a site laboratory for testing of Coarse Aggregate, Fine 
Aggregate & Compressive Strength of Concrete, etc. 
 

WAP/SED(IP)/STSC/H/2024/32

Page 194 of 234



 

 

 
4.0 SCOPE OF CIVIL WORKS OF THE PROJECT AND ALLIEDWORKS of Submission of bids for the 

work of “Construction Of 120 Seated St Hostel At Talsara Primary & High School At Talsara, 
Balishankara, Sundergarh, Odisha” includes 

 Construction Of 120 Seated St Hostel At Talsara Primary & High School At Talsara, Balishankara, 
Sundergarh, Odisha. 

  The construction of the hostel includes Civil Works, PH and sanitary Works, Electrical Works, 
Fire Fighting systems and Water Harvesting Systems are to be carried out. 

 Assessing,  planning  and  arranging  to  procure  materials  and  procure/  hire  construction   
equipment for Engineering Works, if required as per the Works Contract Conditions. 

 Coordinating with WAPCOS representatives rendering technical advice and holding periodic 
Progress Meetings. 

 Ensuring that the construction is being carried out in accordance with the approved working 
designs, drawings and specifications and as per the program laid down in the Works of 
Contract Agreement. Bidders are requested to carefully examine the site condition any 
statutory approvals required for the completion of works will be in the scope of the bidder. 

 The structural drawings have to be vetted by IITs or reputed Govt. Engineering Colleges by 
the Contractor, if required. 

 Any other item not covered above but required to complete the work is also under the 
bidders’ scope. 
 
The Contractor before proceeding with the work shall verify all surveys, Geotechnical 
investigations, design and drawings. The Contractor shall provide detailed construction 
drawings for approval before proceeding with the Construction work. The Contractor shall 
submit monthly physical and financial progress report to the Employer. 
 
The contractor   before commencement of   work will   conduct   confirmatory   geo technical 
investigation to confirm the adequacy of the foundation provided especially in weak soils as 
per direction of the Engineer in Charge. Cost of the same will be deemed to be included in 
the price bid of the contractor and no separate payment shall be made on this account to 
the contractor. 
NOTE: 

 The Construction works area comes under Sundergarh, Orissa 
 The  Contractor  must  aware  about  location  of  the  proposed  works,  Surrounding  local 

condition where works are to be constructed, Encroachment by local people and its 
consequence which may affect the progress of works. Accordingly, Contractor shall submit BID 
considering all these aspect and shall quote the rates. Contractor shall not raise any 
extra/additional claim on these aspects. The contractor is required to deploy the resources at 
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site and start the construction. No claim shall be entertained for idle labour, idle machinery, idle 
technical / non-technical staff, idle T&P and if any hindrance due to any reason. If any dispute/ 
hindrance may arise during construction, the contractor is not liable for any financial claim for 
damages due to such circumstances 

  The bidder shall be responsible right through the entire duration of the Project for execution of 
all works till commissioning and handing over of project complete with all respects and shall 
remove all defects, if any, developed during Defects Liability Period (DLP). 

 No works, for which rates are not specifically mentioned in the priced schedule or quantities, 
shall be taken up without written permission of WAPCOS Limited. Rates of items not 
mentioned in the priced Schedule of Quantities shall be fixed by WAPCOS as provided in the 
corresponding clauses of the tender document. 

 The work shall be executed as per the details in Schedule of Quantities and direction of 
Engineer-in Charge and shall be completed in all respect with full satisfaction of Engineer- in- 
Charge as per the Government guidelines, Indian standard codes & Manuals. The Bidder may 
assess the quantum of work before filling of tender. 

 Contractor will also submit report on completed work along with drawings of completed (As- 
Built Drawings) work and including photographs of works. 

 Contractor will take necessary approvals/clearance from the concerned departments before 
the start of work. 

 The Contractor will submit the sample and test reports of prefab panel, paints, steel, cement, 
coarse sand etc. to the Engineer In-Charge for approval before starting the work. 

 Any material used without prior approval shall be replaced by the Contractor immediately at his 
own cost. No payment in this regard shall be entertained. 

 The contractor shall make his own arrangements for obtaining electric connection and water 
Connection/arrangement (if required). 

 The Contractor shall dispose of all the dismantled materials, debris, garbage, waste outside of 
the campus of the works at his own cost after prior approval from Engineer in Charge and 
provide clear and clean site at the time of handing over the works. 

 Contractor shall get the mix design prepared through a government engineering college or 
similar institutions and approved by the Engineer sufficiently in advance of commencing the 
work. No extra payment shall be made for excess cement quantities over minimum 
requirement as per IS code if any in the mix design. 
 

Contractor is advised to visit the site to understand the Scope of Work clearly before quoting 
the rates for the works. 
 

 
 
 
 
 
For & on behalf of Tenderer 
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SECTION– VIII 
 
 

TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATION 
 

1. The Work will be executed strictly in accordance with the CPWD/OPWD specification corrected 
up to date at the time of tenders, unless specified to contrary. The specifications to be generally 
followed will be the following specifications and codes. 

a. CPWD specification 
b. Orissa PWD Specification 
c. BIS specification 
d. National building code 
e. Particular specification as applicable. 

 

2. Measurement of work will be done as per CPWD specification. 
 

3. The Contractor shall not be entitled to any payments on account of work done till he signs the 
agreement and the same is accepted by the competent authority. 
 

4. Actual quantities of completed and accepted work shall only be paid. 
 

5. No claim shall be entertained on account of increase in price of material and wages of labour due 
to any cause what so ever. 
 

6. The Engineer-In-Charge reserves the right to take away any item of work or any part thereof at 
any time during the currency of work and re-allot to any other agency with due notice to the 
contractor without liability of any kind or payment of any compensation. 

7. The contractor will be responsible for any and all losses of material damages done to unfinished 
works as result of floods and any other act of God. WAPCOS will not be responsible for any 
compensation as a result of such damages or loss to the contractor and the contractor shall be 
liable to set right such damages at his own cost the satisfaction of the Engineer-In-Charge. 

8. Nothing extra will be paid to the contractor for any lead or lift unless otherwise specified for any 
material required directly or indirectly under the contract. 

9. Nothing extra will be paid to the contractor for diverting water in the channels or streams ifit 
becomes necessary for the execution and completion of the work. 

10. Amount of the work can be increased or decreased due to any item omitted and substituted in 
accordance with the requirement of the Board. And no claim on this account shall be 
entertained. 

11. The Contractor shall be responsible for providing to the entire satisfaction of the Engineer-in- 
Charge at his own expenses for the following amenities for all the labour employed by 
him:- 

(i) Suitable temporary hutting accommodation. 
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(ii) Trench latrines, bathing enclosures, platforms separately for men and women and their 
regular cleanliness. 

(iii) Clean drinking water. 
In event of his failure, the cost thereof shall be recovered from the contractor. Any 
dispute regarding above points shall be settled by the Engineer-In--Charge and his decision shall 
be final. 
 

12. 12. For safe custody of materials and watch and ward thereof and proper double lock 
arrangement, the contractor shall be bound to follow the instruction of the Engineer-In- Charge. 

13. The size of reinforced cement concrete and other structural member shall be measured and paid 
as per size provided in the structural drawings. 

14. Error or omission, if any in the nomenclature rate or unit of the items or work shall be corrected 
as per CPWD schedule of Rates 2014. 
 
Materials and testing of materials for quality: 
 

15. The materials shall be subject to inspection and approval of the Engineer-In-Charge. The 
contractor shall be required to get necessary tests carried out of materials /work from an 
approved laboratory approved by the Board. 

16. Any material will get tested at the cost of the contractor. The contractor will set up a site 
laboratory for testing of Coarse Aggregate, Fine Aggregate & Compressive Strength of Concrete, 
etc. 

17. Use of fly Ash The contractor is required to use fly ash clay bricks conforming to IS: 3812, if the 
same are available, in view of the Fly Ash Notification issued by the GOI form time to time. 

18. The following are the respective CPWD sub sections/clauses relating to the relevant items of 
works under this package. Where there is discrepancy between CPWD specifications and BIS 
codes the former will prevail. 
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Sl 
No 

Item 
description 

Specification 
reference 

IS Ref: Remarks 

1 Earth work 
excavation, 
felling tree 
set c 

CPWD 
specifications 
2.0 to 2.27 

1. IS: 783 -1985 Code of practice for lying 
of concrete pipes. 

2. IS: 1200-1992 Method of Measurement 
of Building Works (Part I). 

3. IS: 3764-1992 Safety code for 
excavation work. 

4. IS:     3385     Code     of     practice    
for measurement of Civil Engineering 
Works. 

5. IS: 2720-1983 Method of test of soils 
(All parts) 

6. IS:       1498-1980       Classification      
and identification of soils for  General 
Engineering purposes 

7. IS: 2809 Glossary of terms and 
symbols relating to Soil Engineering 

8. IS: 4081-1986 Safety code for blasting 
and related drilling operations 

9. IS:     4988     Glossary     of     terms    
and classifications of earth moving 
machinery (All Parts) 

 

2 PCC CPWD 
specifications 
sub head 4.0 

1.IS 456 
2.   Ordinary Portland cement, 33 Grade, 
conforming to IS: 269-1989. 
3.    Rapid    Hardening    Portland 
Cement, conforming to IS: 8041-1990. 
4.   Ordinary Portland cement, 43 Grade, 
conforming to IS: 8112-1989. 
5.   Ordinary Portland cement, 53 Grade, 
conforming to IS: 12269-1987. 
6.   Sulphate Resistant Portland 
cement, conforming to IS: 12330-1988. 

PCC 
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3 RCC works CPWD 
specifications sub 
head 5.0 

1.IS: 269-1989 
Specification for Ordinary, Rapid- 
Hardening and Low Heat Portland Cement. 
2.IS: 455-1989 
Specification for Portland Blast Furnace 
Slag Cement. 
3.IS: 1489-1991 
Specification      for      Portland-Pozzolana 
Cement. 
4.IS: 4031-1996 
Methods  of  Physical  Tests  for  Hydraulic 
Cement. 
5.IS: 650-1991 
Specification for Standard Sand for Testing 
of Cement. 
6.IS: 383 Specification for Coarse and Fine 
Aggregates from Natural Sources for 
Concrete. 
7.IS: 2386-1983 
Methods   of   Test   for   Aggregates     for 
Concrete. (Part I To VIII) 
8.IS: 516-1959 
Method of Test for Strength of Concrete. 
9.IS: 1199-1959 

Method    of    Sampling    and    Analysis of 
Concrete. 
10.IS: 3025-1987 
Method of Sampling and Test (Physical 
and Chemical) Water Used in Industry. 
11.IS: 432-1982 
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   Specification for Mild Steel and Medium 
Tensile Steel Bars and Hard Drawn Steel 
Wire for Concrete Reinforcement. (Part I 
&II) 
12.IS: 1139-1966 
Specification for Hot Rolled Mild Steel and 
Medium Tensile Steel Deformed Bar for 
Concrete Reinforcement. 
13.IS: 1566-1982 
Specification for Plain Hard Drawn Steel 
Wire Fabric for Concrete(PartI) 
Reinforcement 
14.IS: 1785 Specification for Plain Hard 
Drawn Steel Wire for Pre stressed Concrete. 
15.IS: 1786-1985 
Specification for Cold Twisted Steel Bars 
for Concrete Reinforcement. 
16.IS: 2090 Specification for High Tensile 
Steel Bars Used in Pre stressed Concrete. 
 17.IS: 4990-2001 
Specification for Plywood for Concrete 
Shuttering Work. 
18.IS: 2645-1975 
Specification for Integral Cement Water- 
Proofing Compounds. 
BS: 4461 Cold Worked Steel Bars for The 
Reinforcement of Concrete. 
19. IS: 4098 Lime Pozzolana Mixture (1st 
Revision) (Amendment 2) 
IS: 3201 Criteria for Design and 
Construction of Precast Concrete Trusses. 
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20. IS: 2204 Code of Practice for 
Construction of Reinforced Concrete Shell 
Roof. 
21. IS: 2210 Criteria for The Design of R.C. 
Shell Structures and Folded Plates. 
22.IS: 2751-1979 
Code of Practice for Welding of Mild 
Steel Bars Used for Reinforced Concrete 
Construction. 
23.IS: 2502-1963 
Code of Practice for Bending and Fixing 
Vibrators for Consolidating Concrete. 
24.IS: 3558-1983 
Code of Practice for Use of Immersion 
Vibrators for Consolidating Concrete. 
25.IS: 3414-1968 
Code of Practice for Design and 
Installation of Joints in Buildings. 
26.IS: 4014-1967 
Code     of     Practice     for     Steel 
Tubular Scaffolding. (Part I & II) 
27.IS: 2571-1970 
Code of Practice for Laying In-Situ 
Cement Concrete Flooring. 
28.IS: 2250 Code of Practice for 
Preparation and Use of Masonry Mortar 
(1st Revision) 
29.9.2.5 Construction Safety I S: 3696-1987 
Safety Code for Scaffolds and Ladders. 
(Part I& II) 
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   30.IS:     3385     Code     of     Practice for 
Measurement of Civil Engineering Works. 
31.9.2.6 Measurement 
IS: 1200       Method    of   Measurement of 
Building Works. 
32. IS:3385 Code of Practice for 
Measurement of Civil Engineering Works. 

 

4 Masonry 
Brick 
work/laterite 
stones 

CPWD 
specifications sub 
head 7.0 

1. IS 3620(Laterite), 
2.IS: 1077-1992 
Specifications    for    Common    Burnt Clay 
Building Bricks 
1. IS: 1200 Measurements for Building 
Works 

IS: 1725 Specifications for Solid Cement 
blocks used in General Building 
Construction3. IS: 1905-1987 

 Code of Practice for Structural Safety of 
Buildings: Masonry Walls. 
5.  IS: 2116-1980 
6.   Sand for Masonry Mortars 
7.   IS:  2180  Specification  for  Heavy 

Duty Burnt Clay Building Bricks 
8.  IS: 2185-1979 

 Specification for Concrete Masonry Units: 
Hollow and Solid Concrete Blocks 
10. IS: 2212-1991 
11. Code of Practice for Brick Work 
12. IS: 2222 Specification for Burnt Clay 
Perforated Building Bricks 
13. IS: 2691-1988 
14. Specification for Burnt Clay Facing 
Bricks 
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   15. IS: 3414-1968 
16. Code  of  Practice  for  Design  and 

Installation of Joints in Buildings 
17. IS: 3466 Specification for Masonry 
Cement 

 IS: 3952 Specification for Burnt Clay Hollow 
Blocks for Walls and Partitions 

 IS:1124    water    absorption     and specific 
gravity of laterite stones 

 IS:1121   compressive   strength   of laterite 
stones 
21. IS 1197(Pt.I) (Rubble) 

 

5 Joinery works CPWD 
specifications sub 
head 9.0 

1.IS:  205  Specifications  for    non-ferrous 
metal butt hinges 
2.IS: 287-1993 
Recommendation for maximum permissible 
moisture content of timber used for 
different purposes. 
3. IS:  303   Specification   for   plywood  for 
general purpose 
4. IS: 362 Specification for parliament hinges 
5.IS: 419-1967 
Specification  for  putty  for  the  use    on 
window frames 
6.IS:  883  Code  of  practice  for  design  of 
structural timber in building. 
7.IS: 1003-1991 
Specification for Timber paneled and glazed 
shutters Part II - Window and 
ventilator shutters 
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   8.IS: 1200-1992 
Method of measurement of building   and 
Civil Engineering Works - Wood 
Work and Joinery 
9. IS: 1341 Specification for steel butt hinges 
10. IS:  1658  Specification  for  Fiber  Hard 
Boards 
11. IS:  1761  Specification  for  transparent 
sheet  glass  for  glazing  and  framing 
purposes. 
12. IS: 3087 Specification for wood particle 
boards (medium density for  structural 
timber building) 
13. IS: 1956 Glossary of terms relating to iron 
and steel 
14.IS: 814-1991(Part I) 
Specifications for covered electrodes for 
metal are welding of structural steel. 
15.IS: 814-1991(Part II) 
1.For welding products other than sheets, 
Specifications for covered electrodes for 
metal are welding of structural steel.2.For 
welding sheets 
16.IS:   815   Classification   and   coding   of 
covered electrodes for metal are   welding 
and cutting operation. 
17.IS: 1948-1961 
Aluminum doors, windows & ventilators. 
18.IS: 6227 Code of Practice for use of metal 
are welding in tubular structure 
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   19.IS: 6248-1979 
Specifications for metal rolling shutters and 
rolling grill 
20.IS: 1081-1960 
Code of Practice for fixing and glazing of 
metal (steel and aluminum) doors, windows 
and ventilators. 
21.IS: 2062-1999 
Weldable Structural Steel 
22.IS: 1361-1978 
Specifications    for    steel    windows     for 
Industrial Buildings 
23.IS: 1200-1993(Part VIII) 
Measurements for steel work and iron work 
24.IS: 1038-1983 
Specifications for steel doors, windows, 
and ventilators. 
25.IS: 226-1975 
Specifications for structural steel 
(Standard quality) 
26.IS: 823 Code of procedure for manual 
metal arc welding of metal steel 
27.IS: 102-1962 
Ready mixed paint, brushing, red lead 
non-sitting, and priming. 
28.IS: 1363-1992 
For black hexagon bolts, nut and lock 
nuts(dia. 6 to 39mm) and black hexagon 
screws (Dia. 6 to 24mm) 
29.IS: 813 Scheme of symbols for welding. 
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6 Flooring CPWD 

specifications sub 
head 11.0 

1.IS:  1130-1969  Specification  For  Marble 
(Blocks, Slabs And Tiles) (Reaffirmed 1993) 
2.IS: 1141-1973(1141-1993)* 
Code Of Practice - Seasoning Of Timber (2nd 
Revision) 
3. IS: 1197-1970 Code Of Practice For Laying 
Rubber  Floors  (1st  Revision  (Reaffirmed 
1990) 
4. IS: 1198-1982 Code Of Practice For Laying, 
Fixing Ad Maintenance Of Linoleum Floor 
(1stRevision) (Reaffirmed 1990) 
5.IS: 1200 (Part XI) 1977 
Method Of Measurement Of Building And 
Civil Engineering Work (Part XI) 
Paving,     Floor      Finishes,     Dado      And 
Skirting)(3rdRevision)(Amendment1) 
(Reaffirmed 1992) 
6.IS: 1237-1980 Specification For Cement 
Concrete          Flooring              Tiles (1st

 

Revision)(Reaffirmed1990) 
7.IS: 1322-1982(1322-1993) 
Specification For Bitumen Felts For Water 
Proofing And Damp-Proofing (4thRevision) 
8.IS: 1443-1972 Code Or Practice For Laying 
And Finishing Of Cement Concrete Flooring 
Tiles 
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   (1st Revision)(Reaffirmed 1991) 
9.IS:1489(Part-1) 1991 
Specification     For     Portland     Pozzolana 
Cement(Part - 1) Fly ash Based (3rd 
Revision) 
10.IS: 1489- (Part II) 1991 
Specification  For  Portland  Pozzolana 
Cement (Part  II)  Calcined  Clay  Based 
(3rdRevision)(Amendment 1) 
11. IS:      1580-1991      Specification      For 
Bituminous Compounds Of Water Proofing 
And Caulking Purpose (3rd Revision) 
12. IS: 1195 Bitumen Mastic For Flooring 
13. IS: 3384-1990 Bitumen Primer For Use In 
Waterproofing And Damp Proofing 
14.IS: 4832(Part - 1) 
Acid Resistant Mortars - Silicate Type 
15.IS: 4832(Part - 2) 
Acid Resistant Mortars - Resin Type 
16.IS: 4457 Ceramic Unglazed Vitreous Acid 
Resisting Tiles 

 

7 Painting and 
Finishing 

CPWD 
specifications sub 
head 13.0 

1.IS: 16-1991(Part: I) 
Shellac: Part: I-Hand Made Shellac (3rd 
Revision) 
2.IS:    16-1991(Part    :II)    Shellac: Part:    II- 
Machine Made Shellac (3rd Revision) 
3. IS: 75-1973 Linseed Oil, Raw and Refined 
(Reaffirmed 1990) (2nd Revision) 
4. IS: 77-1976 Ready Mixed Paint, Brushing, 
Red Lead, Non setting, Priming (Reaffirmed 
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   1991)(Revised) 
5. IS:   102-1962   Specification   For   Ready 
Mixed Paint, Brushing, Zinc Chrome, Priming 
(Reaffirmed 1993) (2nd Revision) 
6. IS: 104-1979 Ready Mixed Paint, brushing, 
priming Plaster to Indian Standard  Colour 
No. 361, 631 White and off White 
(Reaffirmed 1993) (1st Revision) 
7. IS: 109-1968 Ready Mixed Paint, Brushing, 
priming Plaster to Indian Standard  Colour 
No. 361, 631 White and off White 
(Reaffirmed 1993) (1st Revision) 
8. IS: 117-1964 Ready Mixed Paint, Brushing, 
Finishing Exterior, Semig loss For General 
Purposes to Indian Standards Colours 
(Reaffirmed 1988) (Revised) 
9. IS: 133-1993  Enamel, Interior (a) Under 
Coating (b) Finishing (3rd Revision) 
 
10. IS:    137-1965    Ready    Mixed     Paint, 
Brushing, Matt Or Egg Shell Flat, Finishing 
Interior to Indian Standard Colour as 
required (Revised 1993) 
11. IS:    158-1981    Ready    Mixed     Paint, 
Brushing, Bituminous Black, Lead Free, Acid, 
Alkali and Heat Resisting (Reaffirmed 1988) 
(3rd Revision) 
12. IS: 217-1988 Specification For Cut Back 
Bitumen (2nd Revision) 
IS: 218-1983 Specification For Creosote and 
Anthracene Oil For Use As Wood 
Preservatives (Reaffirmed 1990) (2nd 

Revision) 
14. IS:   290-1961   Coal   Tar   Black   Paint 
(Reaffirmed 1991) (1st Revision) 
 
15. IS: 337-1975 Varnish, Finishing Interior 
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   (Reaffirmed 1991) (1st Revision) 
16. IS: 341-1973 Black Japan, Types ‘A’, ‘B’ & 
‘C’ (Reaffirmed 1991) (1st Revision) 
17. IS: 345-1952 Wood Filter, Transparent - 
Liquid (withdrawn) 
 
18. IS: 347-1975 Varnish, Shellac For General 
Purposes (Reaffirmed 1991) (1st Revision) 
 
19. IS: 348-1968 French Polish (Reaffirmed 
1991) (1st Revision) 
 
20. IS: 419-1967 Putty For Use On Window 
Frames (Reaffirmed 1992) (1st Revision) 
 
21. IS: 427-1965 Distemper, Dry Colour as 
Required (Reaffirmed 1993) (Revised) 
 
22. IS:  428-2000  Distemper,  Oil  Emulsion, 
Colour as Required (Reaffirmed 1993) 
(1stRevision) 
 
23. IS: 524-1983 Varnish, Finishing, Exterior, 
Synthetic Air Drying (Reaffirmed 1990) 
(2ndEdition) 
 
24. IS: 533-1973  Gum Spirit of  Turpentine 
(Oil of  Turpentine)  (Reaffirmed  1990)  (1st 

Revision) 
 
25. IS:  712-1984  Specification  For  Building 
Limes (Reaffirmed 1991) (3rd Revision) 
 
26.IS: 1200-1976 
 
(Part: XII)Method of Measurements of 
Building and Civil Engineering Works: Part: 
XII-Plastering   and   Pointing    (Reaffirmed 
1992) (3rd Revision) 
 
27.IS:1200-1987 Method of Measurements 
of Building and Civil Engineering Works: 
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8 Cement  1.43 Grade OPC – IS8112 

2.53 Grade OPC-IS 1269 
3. PPC-IS 1489 
4. Rapid Harding Portland cement – IS 4032 
5. Port land slag cement IS 455 
6. Sulphate RC (SRC) –IS 12330 

 

9 Fine aggregates CPWD 
specifications sub 
head 5.0 

IS 383, 2386 IS references 
included in 
other items 

10 Coarse 
aggregates 

CPWD 
specifications sub 
head 5.0 

IS 383, 2386 IS numbers 
included in 
other items 

11 Mortars CPWD 
specifications sub 
head 3.0 

IS 3025,4031, 269,455,1269 IS numbers 
included in 
other items 

12 Water supply 
and Sanitary 
works 

CPWD 
specifications sub 
head 18 

and 17 

Water supply 
 
1 IS 554 Pipe threads where pressure tight 
joints are required on the threads- 
Dimensions, tolerances and designation. 
 
2 IS 778 Specification for copper alloy gate, 
and check valves for water works purposes 
 
3  IS 779 Water meters (domestic type) - 
Specification 
 
4  IS 780 Specification for sluice valves for 
water works purposes (50 to 300 mm size) 
 
5 IS 781 Specification for cast copper alloy 
screw down bib taps  and stop valves for 
water services 
 
6 IS 782 Specification for caulking lead 
 
7  IS 1239 (Part 1) Steel tubes tubular and 
other wrought steel fittings, Part 1- Steel 
tubes- Specification 

Water supply 
and Sanitary 
works 
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8 IS 1239 (Part 2) 
 
Specification for mild steel tubes tubular 
andother wrought steel fittings, Part 2-Mild 
street tubular and other wrought steel pipe 
fittings 
 
9 IS 1538 Cast iron fittings for pressure pipes 
for water, gas and sewage - 
 
Specification 
 
10 IS 1703 Water fittings - copper alloy float 
valves (horizontal plunger type) - 
Specification 
 
11   IS 2692 Ferrules for  water services- 
Specification 
 
12 IS 3950 Specification for surface boxes 
forsluice valves 
 
13  IS 4736  Specification  for  Hot-dip  Zinc 
Coatings on mild steel tubes 
 
14 IS 5312 (Part 1) Swing type reflex (non 
return) valves for water works   purposes. 
Part 1-Single door pattern 
 
15 IS 5312 (Part 2) Swing type reflex (non 
return) valves for water works   purposes. 
Part 2- Multi door pattern 
 
16 IS 5382 Rubber sealing rings for gas 
mains, water mains and sewers 
 
17  IS 9762 Specification for polyethylene 
floats (spherical) for float valves 
 
18 IS 9763 Plastic Bib taps and stop valves 
(rising spindle) for cold water services 
specifications 
 
19. IS 15450 PE-AL-PE Pipes for hot and cold 
water supplies Specifications 
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   20.  IS 15778 Chlorinated Polyvinyl Chloride 
(CPVC) pipes for potable hot and cold water 
distribution supplies-specifications. 
 
21.  IS 15801 Polypropylene- Random 
Copolymer Pipes for hot and cold water 
supplies Specifications 
 
Sanitary 
 
1. IS 771 (Pt.1) Specification for glazed fire 
clay sanitary appliances: Part 1: General 
requirements. 
 
2. IS 771 (Pt.-2) Specification for glazed fire 
clay sanitary appliances: Part 2: Specific 
requirements  of  kitchen  and  laboratory 
sink. 
 
3. IS 772 Specific action for general 
requirements for enameled cast  iron 
sanitary appliances. 
 
4. IS 774 Flushing cisterns for water closets 
and urinals (Other than plastic cistern)- 
Specifications. 
 
5. IS  1300  Phenolic  moulding  materials.- 
Specifications 
 
6. IS 1703 Water fittings- copper alloy float 
valves (horizontal plunger type) - 
Specification. 
 
7.  IS 1795 Specification for pillar taps for 
water supply purposes. 
 
8. IS 2267 Polystyrene moulding and 
extrusion materials - Specifications 
 
9. IS 2326 Specification for Automatic 
Flushing Cisterns for Urinals (Other than 
plastic cisterns) 
 
10. IS 2548 (Part-1) Plastic seats and covers 
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   for water closets Part 1: Thermo set seats 
and covers Specifications 
 
11. IS 2548 (Part-2) Plastic seats and covers 
for water closets Part 2: Thermoplastic 
seatsand covers.- Specifications 
 
12.   IS  2556  Vitreous  sanitary  appliances 
(vitreous china) Specifications 
 

 
13. IS  2556  (Part-1)  Part-1:  General 
requirements. 
 
14. IS  2556  (Part-2)  Part-2:  Specific 
requirements of wash-down water closets. 
15. IS  2556  (Part-3)  Part-3:  Specific 
squattingpans. 
 
16. IS 2556 (Part-4) Part-4: Specific 
requirements of wash basins. 
 
17. IS 2556 (Part-5) Part-5: Specific 
requirements of laboratory sinks. 
 
18. IS 2556 (Part-6) Part-6: Specific 
requirements of Urinals & Partition plates 
 
19. IS 2556 (Part-7) Part-7: Specific 
requirements of accessories for sanitary 
appliances 
 
20. IS 2556 (Part -14) Part-14: Specific 
requirements of integrated squatting pans. 
 
21. IS 2556 (Part -15) Part-15: Specific 
requirements of universal water closets. 
 
22. IS 2963 Specification for Copper alloy 
waste fittings for wash basins and sinks. 
 
23. IS 3389 Urea formaldehyde moulding 
materials. - Specifications 
 
24. IS 3989 Specification for  centrifugally 
cast (spun) iron spigot and socket soil, waste 
and     ventilating     pipes     fittings       and 

 

WAP/SED(IP)/STSC/H/2024/32

Page 215 of 234



 

 

 
 
 

   accessories. 
 
25. IS 4827 Specification for electroplated 
coating of nickel and chromium on copper 
and copper alloys. 
 
26. IS 4984 Specification for high density 
polyethylene pipes for potable water 
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List of Preferred Makes for Civil & Plumbing Works 
 
S. 
No. 

 

Items 
 

Preferred Makes / Brands 

1 Cement  (PPC/OPC43) Ultra  Tech  / J.K. Cement / ACC  / Birla  / Lafarge / 
Wonder 

2 White  Cement J.K. White  / Birla  White  / Ultratech / Wonder 
3 Reinforcement  Steel Tata  Steel  / SAIL  / RINL  /JSPL / JSW  / Shyam 

4 Structural  Steel Tata  Steel  / SAIL  / RINL  /JSPL / JSW  / Shyam 

5 Stainless  Structural  Steel Jindal  Hissar  / Sail / Tata Steel  / Shyam 

6 Welding Rods ESAB / Bohler / Advani Oerilikam / D&H 

7 Steel Nut & Bolts Hilti / Bosch  / Fischer 

8 Admixtures,   Plasticizers Fosroc/ Sika/  BASF/  MBT/  Bulwark Conchem / Kunal  
Conchem 

9 Water  Proofing Compound Fosroc/ Sika/  Pidilite/ Basf/Kunal Conchem/ Bulwark 
Conchem 

10 Crystalline  Water  Proofing 
Compound 

Fosroc  / Sika  / Penetron /Xypex  / Vendex  / Asian 
Paints/Bulwark  Conchem 

11 Polysuphide  Sealant Fosroc  / Sika  / Pidilite  / BASF/  Sika/  Kunal 
Conchem 

12 Weather  Silicon  Sealant Dow  Corning / Wacker  / GE Silicones/ Kunal 
Conchem 

13 Modular  Expansion  Joint Herculas / Vexcolt  /Devin  / Sainfield 
 

14 Autoclaved   Aerated  Cement 
Blocks 

Aerocon (Hil Ltd.) / Ultratech / Siporex  / Magicrete 
/ Biltech / J.K Laxmi 

 

15 Polymer  Modified  Adhesive  For 
AAC  Blocks 

MYK  Laticrete / J.K. Laxmi  / Ultratech / Aerocon 
/Ardex  Endura/ Kunal  Conchem 

 

16 
Tile and Stone  Adhesive & 
Grouting Compound 

Fosroc  / Sika  / Ardex  Endura  / Laticrete / Pidilite/ 
Kunal  Conchem 

17 Laminate Greenlam / Durian  / Merino  / Century/Skydecor 

18 Flush  Doors  / Plywood /Veneers Green  / Merino  / Century 
19 Block Board Green  / Merino  / Century 
20 uPVC Window Fenasta / JELD-WEN / EGGER / VELUX 

/Prominance 
/ REHAU / Deceuninck 

21 Frameless  Glass  Doors  With  SS 
Patch Fittings 

Dorma  / Hafele  / Geze  /Becker FS 

22 Stainless  Steel Mortice Lock, Ball 
Bearing Hinges, Hanging Floor Door 
Stopper, Magic Eye) For Doors(Non-
Fire 
Rated) 

 
Dorma  / Hafele  / Geze  / Becker-FS 
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23 

Stainless Steel Sliding Door Bolts,  
Tower  Bolts, Handles For Doors  
(Non- Fire Rated) 

 
Hafele  / Geze  / Becker-FS 

24 Hydraulic Door  Closer Dorma  / Hafele  / Geze  / Becker-FS / Hettich  / Blum 

25 Modular  Kitchen  Accessories Dorma  / Hafele  / Geze  / Becker-FS / Hettich  / Blum 

26 Auto  Sensys  Hinges  (Stainless 
Steel) 

Dorma  / Hafele  / Geze  / Becker-FS / Hettich  / Blum 

27 False  Ceiling  (Metal) Lindner / Rockfon / USG  Boral  (KNAUF) / Gyproc (Saint 
Gobain) / Anakon / Hunter Douglus / Armstrong 

28 False  Ceiling  (Mineral  Fiber) Lindner / Rockfon / USG  Boral  (KNAUF) / Gyproc(Saint 
Gobain) / Anakon  / Hunter  Douglus / Armstrong 

 

29 
 

U Baffle  Aluminum Panel 
Ceiling 

Lindner / Rockfon / USG  Boral  (KNAUF) / Gyproc 
(Saint  Gobain) / Anakon  / Hunter 
Douglus /Armstrong 

30 Dash Fasteners / Anchors Hilti / Bosch  / Fischer  / Wurth 

31 Clamp  System  For  Stone 
Cladding 

Hilti / Bosch  / Fischer  / Wurth 

32 Float/  Frosted  Glass,  Mirror 
Glass 

Saint  Gobain/ Modiguard /Asahi 

33 Structural  Glazing,  Skylight Saint  Gobain/ Modiguard /Asahi 
34 Fire-Rated  Glass Saint  Gobain  / Schott/  Asahi  / Pyroguard 

35 Hermetically  Sealed 
Performance  Glass, Toughened 
Glass 

 

Saint  Gobain/ Modiguard /Asahi 

36 Fire Door Shutter  (Wooden  / 
Metallic / Glass) 

I Clean  /Shakti  Hormann / TATA  Pravesh / Mikasa 
(Greenlam) / Vetrotech (Saint-Gobain) / Navair 

37 Fire Rated  Door  Hardware 
Fitting 

Dorma  / Hafele  / Geze  / Becker-FS / Hettich 

38 FRP  Door  Frames  And Shutter Fiberways Technology / Jayna  / Simba 

39 SS Drapery Rod Vista  / Hunter  Douglus / Mac 

40 Blinds  (including  Roller  Blinds) 
For  Windows 

Hunter  Douglus / Mac  / Aerolux / D Décor  / Marvel 

41 Stainless  Steel  Railings  (Knock 
Down) 

Q Railing / D-Line / Ozone 

42 Vitrified  Tiles Kajaria  / Varmora / Somany / Simpolo / Johnson / 
Nitco / Nitco / RAK  / Cera 

43 Glazed  / Ceramic Tiles Kajaria  / Varmora / Somany / Simpolo / Johnson / 
Nitco / Nitco / RAK  / Cera 

44 Aluminum Sections Jindal  / Hindalco / Indal  / Nalco 

45 Gypsum Plaster Saint Gobain  (Gyproc) / Boral  / Ultratech / Asian 
Paints 
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46 Wall  Putty  (White  Cement 
Based) 

Birla  Wall Care Putty  / JK Wall  / Asian  Paints 
Professional  Wall  Putty  /  Dulux  Wall  Putty 

47 P.O.P. Putty Sakarni / Adhar Shree / JK / Ashirwad 

48 Epoxy  Primer  And Paints  / 
Wood  Primer/  Steel  Primer 

Akzonobel India  (ICI  Dulux)  / Kansai  Nerolac / Asian 
Paints 

49 Acrylic  Distemper ICI Dulux  (Maxilite)/Kansai Nerolac (Narolac 
Acrylic)/  Asian  Paints  (Tractor  Acrylic)  / Berger 
(Bison) 

50 Plastic  Emulsion  Paint ICI Dulux  (Super  Cover  3 In 1) / Kansai  Narolac 
(Beauty Gold)  / Asian Paints  (Premium 
Emulsion) /Berger (Easy  Clean) 

51 Synthetic  Enamel  Paint ICI Dulux  (Dulux  Hi Gloss)  / Kansai  Narolac (Narolac 
Hi Gloss)  / Asian  Paints  (Apcolite Premium Gloss)  / Berger  
(Luxol) 

52 Exterior  Emulsion  Paint ICI Dulux  (Weather Shield)  / Kansai  Narolac (Excel)  / 
Asian  Paints  (Apex)  / Berger  (Weather  Coat) 

53 Melamine  Polish ICI Dulux  / Kansai  Nerolac / Asian  Paints 

54 Fire Paint Akzonobel India  (Ici Dulux)  / Berger  / Asian 
Paints/Promat 

55 Polyester  Powder  Coating ICI Dulux  / Kansai  Nerolac / Asian  Paints 
56 Centrifugally  Cast  (Spun)  Iron 

Pipes  & Fittings 
Neco  / Saint  Gobain  / BIC  /Hepco  / Kapilansh 

57 Centrifugally  Cast  (Spun)  Iron 
Pipes Class (La) Pipe 

Neco / Electro  Steel / Tata / Kesoram 

58 UPVC  Pipes  & Fittings Supreme / Finolex  / Jain Irrigation /Astral  / Signet 

59 G. I. Pipes Tata/ Jindal  (Hisar)  / Sail 

60 G. I. Pipe  Fittings Unik  / Zoloto / Jindal 

61 SS Water  Supply  Pipes  And 
Fittings 

Rampart / Jindal  / J-Press 

62 Stainless  Steel Sinks Neelkanth / Nirali  / Jayna 

63 CP Brass Fittings Grohe  / Roca  / American Standard / Neycer  / Duravit 
/ Toto  / Jaguar / Kohler / Kerovit 

64 Vitreous  China  Sanitary  ware 
fittings 

Grohe  / Roca  / American Standard / Neycer  / Duravit 
/ Toto  / Jaguar / Kohler / Kerovit 

65 HDPE  Pipes Jain Irrigation / Oriplast / Dutron  / Reliance/Signet 

66 Ball Valves Zoloto / Leader / Audco / Schell/ Signet 

67 Non Return  Valves Zoloto / Leader / Audco / Kirloskar / IVC/  Signet 

68 Butterfly  Valves Audco  / Advance / Schell  / Kirloskar 

69 Water Meter Zoloto / Leader / Audco 

70 SS Floor  Grating Jayna / Chilly / Nirali / Camry 

71 Interlocking Precast  C.C. Paver 
Blocks  / Kerb Stone  / GrassPaver 

Dalal  / Nitco / Unistone / Ntc  / Ultra  Tiles  / ACC 
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72 Factory  Made  Wooden  Frames 
And Wire  Gauge  Shutters 

D.S. Doors  / Jain Wood  Industries / Jain Doors  Pvt. 
Ltd. 

73 Polycarbonate  Sheet Danpalon / Coxwell / Sunpal  / Gallina 
74 GRC Jali Unistone / Birla  White  / Nav Nirman 

75 Insulation Up Twiga / Lloyd / Rock  Wool 

76 Acoustic  Treatment  For Walls, 
Ceiling 

Knauf  Amf  / Saint  Gobain  / Top  Akustik  / Hunter 
Douglus / Armstrong / Anutone 

77 Toilet  Cubicles Green  Laminate / Marino  / Century/ Skydecor 

78 Soap Dispenser Euronics/ Kohler  / Jaquar  / Grohe 

79 Extruded  Polystyrene  Board 
Insulation  (XPS  Board) 

Dow  Building Solutions / Owens  Corning / Isofoam 

80 Reinforced  Soil Walls Maccaferri / Terre Armee  / Freyssinet 

81 Hubless  Centrifugally   Cast  Iron 
Pipes & Fittings 

Neco  / Saint  Gobain / Bic 

82 CGI  Sheet Tata  / Jindal / JSW 

83 Ball Valves (15 To 50mm) Arco (Sena)/Sant/L&T/ Signet 

84 Non Return Valve Audco  / Advance / L&T/  Signet 

85 Monoblock  Pumps Grundfoss/Xylem/Wilo-Mather  & Platt 

86 Vessels Global Composite/  Aquanomics  / Ion Exchange 

87 Multiport  Valve CWG / Astral/Aquanomics 

88 Chlorinator/Dozer CWG / Astral/Aquanomics 

89 Metering Pump Lotus Alpha / Asia LMI/Aquanomics 

90 Constant Pressure Variable 
Volume 

Grundfos/Armstrong / ITT 

91 Air Blower Swan/Everest  / Stanley 

92 Resin Thermax / Ion Exchange 

93 Control Valves Rapid Control  / Anergy / L&T/ Signet 

94 Pressure Reducing Valve Honeywell/  Watts/  Utam 

95 Solenoid Valve Danfos/ Honeywell /L&T 

96 GM /Forged Brass Ball Valves Danfos/Kitz/ Utam 

97 Sluice Valve Audco/Advance/L&T 

98 Check Valve-Wafer  Type Audco/Advance/L&T 

99 Check Valve-Dual  Plate Audco/Advance/L&T 

100 Check Valve-Forged  Screwed Audco/Advance/L&T 
101 Air Release Valve Audco/Advance/L&T/ Signet 

102 Ball Float Valve Audco/Advance/L&T 

103 NRV Ball Type-Sewage 
Application 

Danfos/Silverspark/Normex/Utam 

104 Y Strainer CI Audco/Kitz/VTM 

105 Hydro pneumatic System Grundfos/Xylem/Wilo-Mather  & Platt 

106 Storm Water Drainage & Sewage 
Sump Pumps 

Grundfos/Xylem/Wilo-Mather  & Platt 

107 Transfer Pumps Grundfos/Xylem/Wilo-Mather  & Platt 
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108 Self-Priming  Pump Johnson/Kirloskar 

109 Mechanical  Seal Burgmann/Sealol 

110 Ant vibration Mounting & Flexible Dunlop/Kanwal Industries/Resistoflex 

 Connection  

111 Pressure Gauge H Guru/Fiebig/Emerald 

112 Water Meter Kranti/Actaris/Kent/Capstan 

113 Electronic Flow Meter Krohne/Rockwin / Honeywell  / Omega 

115 MH/Water  Tank Plastic KGM/Patel/Pranali Industries 

116 Three Way Motorised Danfoss/Honeywell/Siemens/AIP 

117 Fire Sealant Birla 3m/Hilti / Dowsil 

118 Manhole(Prefabricate) Ok Plat/Crescent  Foundary 

119 Temperature Forbes Marshall/Wika 

120 Dosing Pumps LMI/Pulser/Feeder/Toschon 

121 U.V Steriliser Eureka Forbes / Ion- Exchange/  Kent / LG 

122 Flow Control Devices Aquaplus/Jaquar/RST 

123 SS Pipe Jindal/Viega/Prime Gold 

124 Auditorium  Chairs Godrej / Durian / Featherlite / SR Seating Pvt. Ltd. / 
Methodex / Penwork 

125 Conference Room furniture Godrej / Durian / Featherlite  / Methodex  / Penwork 

126 System Aluminium doors/windows Fenesta / Dorma  / Assa Abloy / Boon Edam / Hafele  / 
Hettich / Doorset 

127 Fire Curtain Window techs  /CLAUSS / MARKISEN / MHZ 

128 Modular Kitchen Sleek (Asian Paints) / Hafele / Hettich 

129 Fly Ash Cement bricks Must be got approved from Engineer-in-charge before use 

130 Stamp Concrete Must be got approved from Engineer-in-charge before use 
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List of Preferred Makes for Electrical & Mechanical Works 

Internal Electrical Installation, Street Lighting &Fixtures 
 

S. No. Material Manufacture r 
1 LT panels/ boards, Feeder panels. STERLING GENERATOR, MARINEELECTRICALS, 

PRECISION SYSTEM CONTROL 
2 MCCBS SIEMENS-3VL, L&T-  D-SINE,  SCHNEIDER- NSX, ABB-T-

MAX 

3 ACB’s ABB ( E-MAX  ) / SCHNEIDER (MASTERPACT NW) 
/ L&T ( U-Power Omega ) / SIEMENS  ( 3WL ) 

4 MCB,  ELCB,  RCCB,  DB and RCBO. 
Distribution board shall be of the same 
make  of  MCB,  ELCB,  RCCB,  DB  and 
RCBO. 

SIEMENS  ( BETAGUARD  ), L&T  ( AU ), 
SCHNEIDER(ACTI-9) 

5 LT cables, 1.1 KV grade KEI,  HAVELLS, POLYCAB, RR KABEL,  EMPIRE 
6 FRLS copper wires and cables, 1.1 

KVgrade 
KEI,  HAVELLS, POLYCAB, RR KABEL,  L&T,  EMPIRE 

7 Switch Socket accessories. LEGRAND (ARTEOR), SCHNEIDER (ZENCELO), MK 
(ELEMENTS), CRABTREE (MURANO ), L&T 
(Englaze) 

8 Lugs and Ferrules DOWELLS, JAINSON, GRIPWELL, RAYCHEM 
9 Brass Compression  Gland 

(Heavyduty) 
COMMEX, GRIPWELL, HENSEL, DOWELLS 

10 Telephone Cables FINOLEX, HAVELLS, ANCHOR, POLYCAB, RRKABEL, 
EMPIRE 

11 Telephone Tag Blocks with boxes KRONE,POUYET 

12 PVC Conduits and Accessories 
(ISI Marked, Heavy duty) 

BEC, PRECISION, POLY-PACK 

13 MS Conduit and Pipes BEC, AKG, VIMCO, RMCON 

14 MS Conduit Accessories (Heavy  
duty) (ISI MARKED) 

BEC, AKG, VIMCO, RMCON 

15 Pipes and Accessories (ISI) TATA, JINDAL, SAIL 

16 Indoor Light Fixtures PHILIPS, TRILUX, ENDO, REGENT, LIGHTING 
TECHNOLOGIES, WIPRO 

17 Water cooler with UV+UF BLUE STAR, VOLTAS, KENT, ION  EXCHANGE 

17 Hand Dryer EURONICS, MITSUBISHI, DOLPHY 

18 Street /landscape  LED Light 
Fixtures 

PHILIPS,  KESLEC,  SHREDDER, TRILUX, 
LIGHTING TECHNOLOGIES 

19 LED Chip for Street /landscape 
LED Light Fixtures 

CREE, PHILIPS, OSRAM, NICHIA 

20 Street Light Poles KESLEC, PHILIPS, VALMONT 

21 Decorative  Street / Compound 
Light Poles 

KESLEC, PHILIPS, VALMONT 

22 4 Way Junction Box with fuse / 
MCB with heavy duty loop  
onnector in poles 

LEGRAND, SCHNEIDER, ABB, L& T 
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23 Emergency Exit Light LEGRAND, PHILIPS, WIPRO 

24 Selector Switch RISHAB  –L&T,  KAYCEE,  SIEMENS, C&S 

25 CT/PT AE, GILBERT, PRECISE, KAPPA, 
ANANTPOWERTECH 

26 Aviation  Light BAJAJ,  WIPRO,  PHILIPS 

27 Photo Chromatic Switch BAJAJ,  WIPRO,  PHILIPS 

28 Annunciation  Panel CROMPTON, AREVA, SIEMENS, KIRLOSKAR 

29 Terminal Blocks BCH, INDUSTRIAL CONTROL, JAINSON 

29 Change Over Switch L&T, SOCOMEC, SIEMENS, HAGER 

30 Bus bar JINDAL, HINDALCO, CENTURY 

31 Sandwich type bus trunking 
(Risingmain) 

LEGRAND / SCHNEIDER / L&T  / C&S 

32 ATS ABB  / SIEMENS / SOCOMEC / ASCO 

33 Chemical Earthing JEFECOSAFE, ERICO,  TERECPLUS 

34 GI pipes JINDAL, TATA, SAIL 

35 Copper conductor  PVC 
insulatedWires 

KEI,  HAVELLS, POLYCAB, RR KABEL, EMPIRE 

36 Timers &Contactors to be 
mounted in DB’s 

L&T, SIEMENS, SCHNEIDER, HAGER,LEGRAND 

37 MV Contactors/Timer/Starters L&T, SIEMENS, SCHNEIDER, LEGRAND 

38 Protective Relays AREVA, SIEMENS, L&T, ALSTOM, SCHNEIDER 

39 kWh Meters (Electronic 
Digitaltype)/Multifunction 
Meter/Ammeter/ Voltmeter) 

CONZERV, SECURE, CAPITAL, L&T 

40 Indication Lamps/Push Button L&T, BCH, GE 

41 Ceiling/Exhaust  Fans CROMPTON GREAVES, ORIENT, HAVELLS 

42 G.I. Cable Tray SLOTTCO/ LEGRAND/ OBO / PROFAB/Precision 
System Control 

43 Raceway LEGRAND, MK,  SCHNEIDER, OBO 

44 PVC  MODULAR DLP  TRUNKING LEGRAND, MK,  SCHNEIDER, OBO 

45 TV outlet LEGRAND (ARTEOR), SCHNEIDER  (ZENCELO), 
MK (ELEMENTS), CRABTREE (MURANO) L&T 
(Englaze) 

46 DWC  HDPE  PIPE SUPREME, JAIN, KISSAN, GEMINI, SIGNET 

47 Poly carbonate Junction Boxes HENSEL, CLIPSAL, MENEKKES 

48 Fasteners HILTI, FISCHER, BOSCH, WUNH 

49 Kitchen Chimney FABER / BOSCH / KAFF 
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HVAC 
 

 
S. No. Material Manufacturer 
 HVAC (HighSide)  

1 Water Cooled Screw Chilling Machine 
with VSD (AHRI Certified) 

TRANE/CARRIER/McQuay/YORK/DUNHAMB USH 

2 Cooling Tower EVAPCO/ADVANCE/BELL/DELTA 

3 Variable Speed Chilled Water Secondary 
&  Tertiary  /  Hot  Water  Variable 
Pumping System, Air Separator & 
Pressurized  Expansion Tank 

ITT-XYLEM/ ARMSTRONG / GRUNDFOS 

4 Suction Guide ANERGY/ EMERALD/RAPID COOL 
5 VFD ( for chiller, pumps cooling tower 

and AHU’s ) 
DANFOSS / ABB  /SIEMENS / FUJI 

6 MECHANICAL INSTALLATION  
7 Pipes (M.S & G.I) upto 150mm dia. TATA / JINDAL (HISSAR) / SAIL 

8 200mm dia. onwards (wall thickness  6- 
10 mm) 

TATA/JINDAL (HISSAR) / SAIL 

9 Resin bonded Fibre glass UP-TWIGA / OWENS CORNING / KIMMCO 
10 Cold sticking compound  / Bonding CPRX COMPOUND OF SHALIMAR TAR 
11 Globe valve AUDCO / L&T / ADVANCE 
12 Ball Valves / Gate Valves AUDCO / L&T / ADVANCE 
13 Pressure gauges & Thermometers ANERGY /H.GURU / FIEBIG 
14 Test points ANERGY 
15 Y-strainers/Pot strainer RAPID CONTROL / EMERALD / ADVANCE 
16 Butterfly  valves/NRV AUDCO / L&T / ADVANCE 
17 Balancing valves AUDCO / L&T / ADVANCE 
18 Steel fasteners FISCHER / HILTI 
19 Spring Isolator RESISTOFLEX / DUNLOP / GERB 
20 Belt FENNER  ( INDIA  ) LIMITED 
21 Neoprene in shear isolators RESISTOFLEX/ DUNLOP 
22 Air vents ANERGY /FLAMCO / AIRTECH /COMFORT 
23 Flexible connections Pipes RESISTOFLEX/KANWAL 
24 Pressure Independent  Balancing Cum 2- 

Way Modulating Control Valve (Single 
Body) 

SIEMENS/HONEYWELL / JOHNSON/ Danfoss / 
Advance-Pettinaroli 

25 Thermostat SIEMENS/HONEYWELL / JOHNSON 
26 Actuator BELIMO / DANFOS / SIEMENS 
27 Supporting Steel TATA/SAIL/JINDAL 
28 Motorized Butterfly Valve BELIMO /AUDCO / ADVANCE 
29 Louvers CARYAIRE / AIRFLOW / CON  AIRE 
 ELECTRICALINSTALLATION  
30 Power cables RR KABEL/ KEI/ POLYCAB/BONTON/EMPIRE 
31 Motor Control Centre /LT Switch boards STERLING GENERATOR, MARINE ELECTRICALS, 
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 / Panels PRECISION SYSTEM CONTROL 
32 HRC fuses & fittings L&T  / SIEMENS / GEC  ALSTHOM 
33 MCCB SCHNEIDER / SIEMENS / ABB 
34 Starters / Relays L&T  / SIEMENS / GE/SCHNEIDER 
35 Meters AUTOMATIC ELECRTIC / KAPPA / CONZERV, 

SECURE, CAPITAL, L&T,TOHSNIWAL 
36 C.T’s  / P.T’s As per OEM authorised  make 
37 Protective relays SIEMENS / ALSTOM/SCHNEIDER/ L&T 
38 Glands COMET / HMI 
39 Selector switches SALZER / KAYCEE /L & T 
40 Indication lamps & Push Buttons BCH  / SIEMENS / CONCORD/ L&T 
41 G. I. Cable Trays BEC  / SLOTCO/ VENUS / PROFAB 
42 Time delay device SIEMENS / L & T / LK  / CONCORD 
43 Changeover  Switch HAVELLS /SOCOMAC / L&T 
44 Controls cable LAPP KABEL /SKYTONE / POLYCAB 
45 Cable lugs DOWELL / COMET 
46 Selector switches SIEMENS / ALSTOM 
47 Motors SIEMENS/ CROMPTON/ ABB 
48 Air Circuit Breakers SCHNEIDER /SIEMENS/LEGRAND /L&T/ABB 
49 Inline Exhaust Fan VENTS/GEC/BLOWTECH/ AIRFLOW 
50 Single phase preventer MINILEC 
51 Variable frequency drive DANFOSS/ ABB/SCHNEIDER 
52 Propeller Fan MARATHON/HAVELLS/OSTBERG 
 HVAC PIPING  

1 Pipes (M.S & G.I) upto 150mm dia. TATA / JINDAL (HISSAR) / SAIL 
2 200mm dia. onwards   (wall TATA/JINDAL (HISSAR) / SAIL 
3 Polyurethene Foam(PUF) LLOYD/ MALANPUR/ BEARDSELL 
4 Resin bonded fibre glass UP-TWIGA / OWENS CORNING 
5 Cold sticking compound  / Bonding CPRX COMPOUND OF SHALIMAR TAR 
6 Globe valve AUDCO / ADVANCE / L&T 
7 Ball Valves / Gate Valves AUDCO / ADVANCE / L&T 
8 Butterfly  valves/NRV AUDCO / ADVANCE / L&T 
9 Balancing valves AUDCO / ADVANCE / L&T 

10 Steel fasteners FISCHER / HILTI 
11 Spring Isolator RESISTOFLEX / DUNLOP  / GERB 
12 Neoprene in shear isolators RESISTOFLEX/ DUNLOP 
13 Supporting Steel TATA/SAIL / JINDAL 
 HVAC (Lowside)  

1 AHU, TFA units with blowers  of 
NICOTRA, KRUGER, COMEFRI 

EDGETECH / ZECO/WAVES 

2 AHU  fan KRUGER, NICOTRA, COMFRI, GREENHECK 
3 AHU  Coils COMFERI / KRUGER / GREENHECK / 

WOLTER 
4 Globe valve ADVANCE / L&T / AUDCO 
5 Hydronic Hi Wall units YORK, TRANE, CARRIER, EDGETECH 
6 Automatic balancing  valve DANFOS / SIEMENS / ADVANCE 
7 Dual plate Check Valve ADVANCE / L&T / AUDCO 
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8 Inline Fan AIRFLOW, CARYAIRE, GREENHECK, KRUGER 
NICOTRA, PINE AIR OSTBERG 

9 Axial, Vane Axial Fans KRUGER, NICOTRA, COMFRI, AIRFLOW, GREEN 
HECK. 

10 Propeller Fan GE,  KRUGER, CARYAIRE, ALOMONARD 
11 PAC Units STULZ,  EMERSON, SCHENEIDER,  BLUEBOX, GEA 

12 G.I. Sheet for Ducting TATA, SAIL, JINDAL 
13 Prefabricated Ducts ZECO, ROLASTAR, DUCTOFAB 
14 Grills,     Diffuser,     Dampers,     Louvers, 

Motorized Fire Dampers 
Caryaire,  Mapro, Ruskin, Dynacraft,  Titus, Servex, 
Pineair, airflow 

15 Actuator SIEMENS, BELIMO, JOHNSON, HONEYWELL 
16 Hot Water Generator KEPL, RAPID COOL, EMERALD 
17 Chilled Water Cassettes: YORK, EDGETECH, TRANE 
18 Cooling  Coils EDGETECH, WAVES,ZECO 
19 Fan Coil Units EDGETECH, WAVES, ZECO 
20 FDV Unit (Forced Draft 

Ventilation) 
EDGETECH, RCS,  ZECO, HUMIDIN 

21 Motors SIEMENS, ABB,  KIRLOSKAR, ALSTOM, 
CROMPTON 

22 Balancing Valves ADVANCE, AUDCO, L&T 
23 Butterfly Valves AUDCO, ADVANCE, L&T  VALVES 
24 Pre-Insulated  Valves VALTREE, KRISHVT 
25 P.I.D. Valves DANFOSS, OVENTROP, ADVANCE, AUDCO, 
26 Ball Valves ADVANCE, AUDCO, L&T 
27 POT, Y-Strainer, Suction Strainer, 

Airvent 
EMERALD, RAPID CONTROL 

28 Pipes(MS/GI) JINDAL HISSAR, TATA, SAIL 
29 TDR’S L&T, BCH 
30 Duct     &Refrigerant     Piping     Thermal 

Insulation  (Closed  Cell,  Cross  Linked 
Elastomeric,  Polyethylene 
Foam) 

ARMAFLEX, AEROFLEX, TROCELLEN, K-FLEX 

31 Duct Acoustic Lining UPTWIGA, OWENS CORNING 
32 Aluminium  Sheets INDALCO, HINDALCO, BALCO 
33 Stem Thermometers (V Grooved) EMRALD, H. GURU, JAPSIN 
34 Duct Hangers GRIPPLE, MUPRO 
35 Digital Thermometer STAEFA, JOHNSON, SEIMENS, HONEYWELL 
36 Pressure Gauges H. GURU, FIEBEG, MARSH, EMERALD 
37 Fire Dampers RUSKIN, GREENHECK, AIRFLOW, 

DYNACRAFT 
38 Actuator for Fire Damper SIEMENS, BELIMO 
39 Analog Measuring  Meters AE, RISHAB 
40 P.U.F. Pipe supports MALANPURENTECH, MULTIPRODUCTS, 

BESTPLASTRONICS 
41 Bituminous products, Mastics S.T.P.,  TIKKI  TAR 
42 CPRX Compound SHALIMARPAINTS, ASIAN PAINTS 
43 Gate Vales and Globe Valve 

(Gun Metal, Drain Valve) 
ADVANCE, AUDCO, L&T 
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44 Auto Air Vent With Stop Valve ANERGY, RAPID CONTROL, EMERALD 
45 Fire Resistant Hessian, Canvas ARCHNACHEMICALS, NAVAIR 
46 Rubber Pads, Vibration Isolators RESISTOFLEX, EMERALD, KANWAL 
47 Modulating  Valves 

(3 Way,2 Way) 
HONEYWELL, JOHNSON, ANERGY RAPID 
CONTROL 

48 Thermostat and Actuator 
(2 Way,3 Way Valve) 

ANERGY, HONEYWELL, SIEMENS, RAPID 
CONTROL 

49 Energy Meters SEIMENS, HONEYWELL, ANERGY, SECURE, 
L&T 

50 Flow Switch (Bellow Type) RAPID CONTROL, ANERGY 
51 Air Curtains MITZVAH, BEACON, SAM, EURONICS 
52 Flexible Duct PINEAIR, CARRYAIR, GPSPIRA 
53 Flexible Couplings KANWAL, RESISTOFLEX, CORI 
54 Electrical Starters, Contactors SIEMENS, L&T, BCH 
55 Control Cables Copper Conductor KEI,  HAVELLS, POLYCAB, RR KABEL, EMPIRE 
56 L.T. Power Aluminium /Copper 

 
Cables (FRLS) 

KEI,  HAVELLS, POLYCAB, RR KABEL, EMPIRE 

57 Panel    Boards    (Powder    Coated)    and 
Control Console 

STERLING GENERATOR, MARINE ELECTRICALS,  
PRECISION SYSTEM   CONTROL 

58 Filters THERMODYNE / KLENZOID / PUROLATOR 
/SPECTRUM 

59 ACB Microprocessor L&T,  SIEMENS,  SCHNEIDER,ABB,LEGRAND 
60 M.C.C.B. with Rotary  Handle L&T, SIEMENS, LEGRAND, SCHNEIDER, ABB 
61 Selector Switch L&T, SIEMENS, G.E, HAVELLS 
62 Current Transformer (Cast Resin) AE, KAPPA, PRECISE 
63 Indicating Lamps 

(LED Type) 
SIEMENS, L&T,  TELEMECANIQUE 

64 Cable Glands COMMET, GRIPWEL 
65 Solder less Lugs DOWELLS, COMMET 
66 Duct Silencers System air / Caryaire  / Zeco 
67 CAV / VAV Unit Cynor / Airflow  / Caryaire  / Bluebox 
68 UL Listed  and Certified AHU  Mounted 

UVGI System 
Ruks / Trimed / Aeropure 

69 Push Button SIEMENS, L&T,  TELEMECANIQUE 
70 Capacitors (APP Type) SIEMENS, L&T, ASIAN, GE 
71 Controls HONEYWELL, STAEFA, RAPIDCONTROL, 

JOHNSON 
72 Motor Protection Circuit Breakers SIEMENS, L&T, LEGRAND, SCHNEIDER, ABB 
73 Copper Wires KEI,  HAVELLS, POLYCAB, RR KABEL, L&T 
74 Digital Voltmeter and Ammeter 

With Selector Switch 
ENERCON, L&T, DUCAT 

75 Contactors  RELAY L&T, SIEMENS, G.E, SCHNEIDER 
76 Thermal OverLoad Relay L&T, SIEMENS, G.E 
77 Single Phasing Preventer MINILEC, BCH 
78 Miniature Circuit Breaker SIEMENS ( BETAGUARD ), L&T ( AU ), 

SCHNEIDER  ( ACTI-9) 
79 Electrical  
80 Electrical Motor, Motor Starter, SIEMENS, ABB, CROMPTON, NGEF 
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 Contactor, Switches  
81 Double skinned AWS / scrubber WAVE / ZECO / EDGETECH 
82 MS DUCT(16 GUAGE) MODERN ENGG INDUSTRIES, VENTAIR 
83 uPVC/PPR drain pipe Astral, Kisan 
84 Drain Pump Aspen / Blue Diamond/Sauremann 
85 Magnehaulic  gauge Dwyer/  Aerosense  /Omicron 
86 Air Cooled  VRV / VRF System O GENERAL / TOSHIBA / MITSUBISHI 
87 Air Cooled  Hi Wall Split Unit O GENERAL / TOSHIBA / MITSUBISHI 
88 Fan Coil Unit Copper Connection 

Set / FCU Link 
ATS  / OVENTROP / CSI 

89 Electrochemical    Water    Treatment    & 
Disinfection  System  (For Condenser 
Water Circuit) 

Elgressy / Terragon / ENPAR Technologies 

90 Copper Refrigerant  Piping Rajco / Mandev / Shree Shyam 
91 Any other item Must be got approved from Engineer-in-charge 

before use / procurement 
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MRLLIFT 
 
 
 

S. No. Material Manufacturer 
1 MRL LIFTS MITSUBISHI, SCHINDLER, HYUNDAI 

ELEVATOR, FUJITEC, HITACHI, TOSHIBA, KONE, 
OTIS 

2 Housing  Motor AS PERMANUFACTURER’S STANDARDS; AND 
MUST BE GOT APPROVED FROM ENGINEER-IN-
CHARGE BEFORE USE/ PROCUREMENT 

3 Rope AS PERMANUFACTURER’S STANDARDS; AND 
MUST BE GOT APPROVED FROM ENGINEER-IN-
CHARGE BEFORE USE/ PROCUREMENT 
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ELECTRICAL SUBSTATION EQUIPMENT 
 

 
 

S. No. Material Manufacturer 
1 ACB SCHNEIDER (NW) / SIEMENS (3WL)  / ABB (E- MAX)/  

L&T (U POWER  OMEGA) 

2 MCCB SIEMENS-3VL, L&T-  D-SINE,  SCHNEIDER- NSX, ABB- 
T-MAX 

3 Main LT Panel, APFC / Main Outdoor 
Feeder Pillar ( TTA Type) 

ABB  (ArTuK)  /  Schneider  electric  (PRISMA  SET)/ 
Siemens  ( SIVACON  ) /L&T  (ENERSIS)  or their 
authorized licensee channel partner from: 
STERLING GENERATOR,  MARINE ELECTRICALS, PRECISION  
SYSTEM CONTROL 

4 Sub distribution boards STERLING GENERATOR, MARINE ELECTRICALS, 
PRECISION SYSTEM CONTROL 

5 Capacitor ABB/Schneider/L&T/EPCOS 

6 Batteries EXIDE / PANASONIC/ AMRON 

7 Measuring Meters SCHNEIDER (CONZERV) / C&S  / NEPTUNE / L&T 

8 Indicating Lamps and Push Buttons SCHNEIDER / L&T/ / SIEMENS / C&S 

9 Control Relays, Contactors, Starters SCHNEIDER / L&T/ / SIEMENS / C&S 

10 CT and PT SCHNEIDER / GILBERTS & MAXWELL / 
EPCOS/AE/KAPPA 

11 Energy Meters SCHNEIDER (CONZERV) / C&S/ L&T/SIEMENS 

12 Sandwich type Bus duct SCHNEIDER /L&T/C&S/LEGRAND 

13 MCB,  RCCB, RCBO, DB SCHNEIDER / SIEMENS / L&T/ LEGRAND 

14 Glands COMET / HMI  / RAYCHEM 

15 Selector switches SALZER / KAYCEE /L & T 

16 Cable Trays PROFAB / SLOTCO /MK / OBO 

17 Cable KEI,  HAVELLS, POLYCAB, RR KABEL, EMPIRE 

18 Earthing JMV/ JEF TECHNO SOLUTIONS PVT. LTD. 
/ERICO/OBO 

19 TRANSFORMER (Oil Type)- SCHNEIDER / CROMPTON GREAVES / ABB/ GE 
/ BHEL 

20 HT Panel/VCB SCHNEIDER / SIEMENS / ABB/PRESISON SYSTEM 
CONTROL 
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BIDDER IS REQUESTED TO FOLLOW THE PREFERRED MAKE LISTPACKAGE WISE AS GIVEN  
BELOW:- 
 
 
 
(FIREFIGHTING) 
 

 
 
S. 
No. 

Material Manufacturer 

1 M.S Pipes TATA, JINDAL(HISSAR), SAIL 
2 Forged Steel Fittings SS, MEC(JAINSONS), VS 
3 ERW, Butt welded Fittings MEC (JAINSONS) 
4 D.I. Grooved  Coupling Fittings MEC(JAINSONS), VICTAULIC, UNIQ 
5 Ball valve RAPID CONTROL, CIM, SKS,  L&T  VALVES 
6 Butterfly Valve(up to PN16) AUDCO, ADVANCE, L&T  VALVES 
7 Butterfly Valve(PN20) AUDCO, ADVANCE, L&T  VALVES 
8 Air Release Valve CASTLE, LEADER, ANERGY 
9 C.I Double flanged sluice valves KIRLOSKAR, AUDCO, ADVANCE, L&T 

VALVES 
10 C.I Double Flanged Non- 

returnValve 
KIRLOSKAR, AUDCO, ADVANCE, L&T VALVES 

11 Dual Plate / Wafer Type 
NonReturnValves(up toPN16) 

AUDCO, ADVANCE, L&T  VALVES 

12 Dual Plate / Wafer Type 
NonReturnValves(PN20) 

AUDCO, ADVANCE, L&T  VALVES 

13 Fire Extinguishers GUARDS, LIFEGUARD, MINIMAX, NEWAGE 
14 First-aid Hose Reel Drum GUARDS, LIFEGUARD, MINIMAX, NEWAGE 
15 Rubber Hose Reels for Drums GUARDS, MINIMAX, EVERSAFE, LIFEGUARD 
16 Thermo Plastic Hose Reels forDrums GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 

17 R.R.L. Hose and C.P. Hose GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 
18 Branch Pipe, Nozzle, Coupling etc. GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 
19 Landing  Valves GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 
20 Fire Brigade Connections GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 
21 Fire Fighting Equipment notcovered 

elsewhere 
GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 

22 Hose Box GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 
23 Sprinklers and Rosette Plates 

(AllTypes) 
GUARDS, LIFEGUARD, NEWAGE, EVERSAFE 

24 Motors for Fire Pumps KIRLOSKAR /ABB/CROMPTON GREAVES 
/SIEMENS / GRUNDFOS 
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25 Fire Pumps KIRLOSKAR, MATHERPLATT, WILO, 
GRUNDFOS 

26 Diesel Engine KIRLOSKAR / GREAVES COTTON 
/GRUNDFOS /CUMMINS 

27 Electrical Switch Gear SEIMENS, L&T, SCHNEIDER, LEGRAND 
28 Cables KEI, POLYCAB, EMPIRE, HAVELLS, RR KABEL 
29 Main Control panel (Power coated) STERLING GENERATOR, MARINE ELECTRICALS, 

PRESISON SYSTEM CONTROL 

30 Voltmeter &Ammeter SCHNEIDER, RISHABH, MECCO, 
CONZERV,SECURE, CAPITAL, L&T 

31 Y-Type, Pot, Suction Strainer KIRLOSKAR, LEADER, FIVALCO TYCO 
32 Foot valve with Strainer KIRLOSKAR, LEADER 
33 Pressure Reducing Valves (For 

Fire Fighting) 
WILKINS, OCV 

34 Pre-Fabricated Structural supports 
and clamps 

CHILLY, EASYFLEX, CAMRY 

35 Pressure Gauge FIEBIG, H.GURU, DANFOSS 
36 Pipe Coat Material (Pipe 

Protection) 
PYPKOTE, POLYCHEM,CHILLER 

37 Dash fasteners HILTI,  FISHER 
38 Paint and Primers ASIAN,JOHNSON NICHOLSON, BERGER 
39 Weld. Electrodes ADVANI, ESSAB, MANGALAM 
40 Anti-vibration  Pads &suction & 

delivery flexible connectors 
EASYFLEX, RESISTOFLEX 

41 Nut and Bolt LAKSHMI,UNBRAKO 
42 Gas based Fire suppression system FIRETRACE / KIDDE / TYCO 
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(Fire Alarm & PA System) 
 

 
 

S. No. Material Manufacturer 

1 Addressable  Fire Alarm Control Panel NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

2 Repeater Panel NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

3 Addressable Smoke Detector NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

4 Short Circuit Isolator NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

5 Addressable  Control Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

6 Addressable  Input Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

7 Addressable  Manual Call Point NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

8 Sounder with relay Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

 
 
 
 
LIST OF APPROVED  / PREFERRED  MAKES  FOR  PA  SYSTEM 
 

Sl. 
No. 

Item Description Approved  Brand/Manufacturers 

1 Speakers ASL/ BOSCH /BOSE 

2 Amplifier ASL/ BOSCH / BOSE 

3 Music & FM radio player PHILIPS/ SONY / LG 

4 FRLS PVC insulated  Multi strand 
flexible copper wires 

POLYCAB / RR KABEL / L&T  / HAVELLS / EMPIRE 
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(UPS  SYSTEM) 
 

 
S. No. Material Manufacturer 

 
1 

 
UPS 

 
EMERSION, NUMERIC, SCHNEIDER, HITACHI 

 
2 

 
BATTERIES 

 
EXIDE, AMRON, PANASONIC 

 
3 

 
 
INVERTER 

 

LUMINOUS, MICROTEK, SU-KAM, SERVOTECH 
POWER SYSTEMS, UTL SOLAR 

 

 
(CCTVSYSTEM) 
 
 

S. 
No. 

 

Material 
 

Manufacturer 
 
1 

 
Cameras  – Dome / Bullet / PTZ 

SONY, BOSCH, AXIS COMMUNICATION, AVIGILON, 
MOBOTIX 

 
 
2 

Video Management, Recording, 
Analytics and 
Failover Server 

 
 
Dell, HP, Cisco 

 
3 

 
CCTV Client Workstation 

 
Dell, HP, IBM 

 
4 

 
Video Storage – 900 TB usable 

 
Dell, HP, Cisco 

 
5 

 
FRP Junction boxes 

 
MK, HENSEL, MENEKKES 

 
 
6 

 

CAT6 / CAT  6A / CAT  6E / 
Cable,I/Os for CAT6 

 
COMMSCOPE, MOLE X, PANDUIT 

 

WAP/SED(IP)/STSC/H/2024/32

Page 234 of 234



WARDEN ROOM
4.375M X 7.5M

COMMON ROOM
9.0M X 7.3M

DORMITORY-1
4.37M X 7.5M

DORMITORY-2
4.37M X 7.5M

SICK ROOM
2.4M X 3.82M

OFFICE
4.38M X 3.68M

D3

GROUND FLOOR PLAN
563 SQM

W2W2

D1

D1 D1

D1

D
2

W1W1W1W1

W1

W1

W1 W1 W1

W1 W1

D1

DINING
8.65M X 7.5M

LOBBY
4.37M X 5.65M

JA
N

ITO
R

GRILL
DOOR
FOR
EMERGRNCY
EXIT

D

D3

D3 D3

D3

W.C
1.05M
X 1.2M

W.C
1.05M
X 1.2M

BATH
1.05M
X 1.2M

BATH
1.05M
X 1.2M

TOILET
1.2M X
1.35M

D3

C.B C.BC.BC.B

C.B C.B C.B C.B C.B C.B C.B C.B
D1

V

V1

V1

V1

W2

32785

W1

UP

STAIRCASE
4.37MX 5.15M

GRILL

DORMITORY-4
4.37M X 7.5M

DORMITORY-3
4.37M X 7.5M

D1 D1

W1 W1

C.B C.BC.BC.B

C.B C.B C.B C.B C.B C.B C.B C.B

D3

W.C
1.05M
X 1.2M

D3

BATH
1.05M
X 1.2M

1.8M WIDE CORRIDOR 1.8M WIDE CORRIDOR

D2

SECURITY
1.85M X 2.38M W2

KITCHEN
5.18M X 5.45M

POT WASH AREA
3.0M X 2.0M

STAFF TOILET
1.8M X 2.0M

HA
N

D
 W

A
SH

DRINKING
WATER

STORE ROOM
5.0M X 1.8M

D1

SERV
IC

E A
REA

D1

W1

G1

HAND WASHING
THROUGH

17
80

0

H

G

F

E

D

C

B

A

1 2 3 4 5 6 7 8

1 2 3 4 5 6 7 8

H

G

F

E

D

C

B

A

TYPE
D

D1

W1

V

1500 X 2100

1050 X 2100

D2                750 X 2100

1800 X 1350

W2     1200 X 1350

   750 X 600

Double shutters as of specifications

Single shutter as of specifications
F R P single shutterSILL HT

750

750

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

2 track 2 panel sliding shutter
as of specification
Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *
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4.37M X 7.5M

FIRST FLOOR PLAN
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D3                750 X 2100

1800 X 1350

   750 X 600

Single shutter as of specifications

F R P single shutterSILL HT

750

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

D1 1050 X 2100 Single shutter as of specifications

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *
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DORMITORY-5
4.37M X 7.5M

DORMITORY-6
4.37M X 7.5M

SECOND FLOOR PLAN
AREA-502 SQM
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D3                750 X 2100

1800 X 1350

   750 X 600

Single shutter as of specifications

F R P single shutterSILL HT

750

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

D1 1050 X 2100 Single shutter as of specifications

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *
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Sl.No. ITEMS OF WORKS AMOUNT (In Rs.)

A CIVIL WORKS =                 2,34,00,452.27 

B PH  & SANITARY WORKS =                    24,71,093.71 

C ELECTRICAL WORKS =                    15,50,698.49 

D Fire Fighting Systems. =                         62,812.00 

E SUB TOTAL (A+B+C+D)                 2,74,85,056.47 

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL AT 
TALSARA PRIMERY & HIGH SCHOOL AT TALSARA,BALISHANKARA,SUNDERGARH.



Item 
No/S.No

Description of work Unit Rate Quantity Amount

A EARTH WORK 

1

Earth work in stoney earth and gravels mixed with 
stone and boulder not exceeding 0.014 cum in 
volume within 50m initial lead and 1.5m initial lift 
including rough dressing and breaking clods to 
maximum 5cm to 7cm and laying in layer not 
exceeding 0.3m in depth and as per specification 
approved by the dept.

i Ordinary Soil CuM 210.97               481.54           1,01,588.73             
ii Soft Rock CuM 329.01               85.99             28,291.28                
iii Hard Rock CuM 2,726.10            5.73               15,627.75                

b)
extra for every additional lift of 1.5 m or part there of 
in excavation/ banking excavated or stacked 
materials
Ordinary Soil CuM 16.80                 82.94             1,393.46                  

2

Supplying & Filling foundation trenches , plinth & 
ditches with clean course river sand well watered and 
rammed in layers not exceeding 23 c.m. in depth with 
all lead and lift including cost, conveyance, loading, 
unloading,  stacking,royalties and all taxes of 
sand,cost & conveyance of water, cost of all 
Labour,labour cess,T&P required for the work etc. 
complete in all respect as directed by the Engineer- in 
-charge.

CuM 840.70               747.86           6,28,724.22             

3

Back filling available excavated earth (excluding 
rock) in trenches, plinth, sides of foundations etc. in 
layers not exceeding 20 cm in depth, consolidating 
each deposited layer by ramming and watering, lead 
upto 50 m and lift upto 1.5m.

CuM 117.20               162.89           19,090.78                

4

Making plinth protection 150 mm thick of cement 
concrete 1:3:6 (1 cement: 3 coarse sand : 6  graded 
stone aggregate 20 mm nominal size) over 75mm 
thick bed of dry brick ballast 40 mm nominal size, well 
rammed and consolidated and grouted with fine 
sand, including finishing the top smooth

SqM              2,391.10             107.00 2,55,847.70             
B PLAIN & REINFORCEMENT CONCRETE -                           

1

Providing and laying P.C.C[1:4:8] using 4cm size metal 
etc in foundation and floors using cement , 40 mm size 
crusher broken H.G.Metal and screened and washed 
sharp river sand for mortar of approved quality and 
from approved quarry  including hoisting ,lowering 
and laying  concrete to the required level, ramming 
,watering and curing etc

CuM 5,428.20            85.87             4,66,119.53             

2

Providing and laying in position ready mixed M25 
grade concrete having compressive strength at 28 
days test not lessthan 250kg/sq.cm for reinforced 
cement concrete work using cement content as per 
approved design mix etc including Rigid & smooth 
centering and shuttering. 

a
For R.C.C foundation, footing bases of column, mass 
concrete,pre-cast  etc.

CuM 6,869.45            81.82             5,62,030.92             

b For R.C.C plinth band etc. CuM 7,692.30            37.08             2,85,210.29             
c R.C.C Beam & Coloum
i Ground Floor CuM 14,702.40          54.09             7,95,204.11             

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL AT 
TALSARA PRIMERY & HIGH SCHOOL AT TALSARA,BALISHANKARA,SUNDERGARH.

ABSTRACT OF CIVIL WORK



ii First Floor CuM 16,431.70          46.66             7,66,703.12             
iii Second Floor CuM 18,502.80          45.99             8,50,851.26             
iv Terrace Floor CuM 20,982.70          8.32               1,74,576.06             
d Lintel
i Ground Floor CuM 13,985.80          8.68               1,21,414.23             
ii First Floor CuM 14,825.20          8.84               1,31,036.24             
iii Second Floor CuM 17,470.40          8.84               1,54,416.50             
iv Terrace Floor CuM 19,743.10          0.33               6,478.20                  
e R.C.C Stair
i Ground Floor CuM 14,662.70          4.52               66,332.92                
ii First Floor CuM 16,384.20          4.52               74,120.85                
iii Second Floor CuM 18,445.30          4.52               83,445.11                
iv Terrace Floor CuM 20,913.90          -                           
f Chaja
i Ground Floor Sqm 1,153.43            41.84             48,256.63                
ii First Floor Sqm 1,308.48            30.78             40,275.05                
iii Second Floor Sqm 1,494.21            30.78             45,991.63                
iv Terrace Floor Sqm 1,716.79            2.03               3,476.50                  
g Roof slab,Landing,Balcony,
i Ground Floor CuM 13,299.80          68.39             9,09,510.98             
ii First Floor CuM 14,749.30          60.04             8,85,511.10             
iii Second Floor CuM 16,483.60          60.04             9,89,634.14             
iv Terrace Floor CuM 18,559.90          7.64               1,41,732.68             

3

Cutting ,Straightening coiled or bend up HYSD/TMT 
Reinforcement bars welding or jointing if necessary , 
bending ,tying the grills as required for R.C.C works  
etcwinding wire extra

a Foundation Qntl 8,861.00            118.68           10,51,638.10           
b Ground floor Qntl 8,861.00            166.70           14,77,108.63           
c 1st Floor Qntl 8,887.00            143.62           12,76,353.36           
d 2nd Floor Qntl 8,914.00            142.61           12,71,205.68           
e Terrace Floor Qntl 8,942.00            28.34             2,53,409.77             

C BRICK WORK

1

Fly Ash  Brick  Masonry in cement mortar of mix (1:6)  
using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 
Foundation & Plinth having crushing strength not less 
than 75 kg per square c.m. with  cement and  
screened &  washed sharp sand for mortar after 
immersing the    bricks for 6 (Six) hours in water before 
use in works with all necessary projections, splays 
cutting, circular moulding, corbelling, chamfering, 
watering and curing etc. including cost, 
coveyance,stacking, loading, unloading, royalties , all  
taxes ,cost of all labour,Labour cess ,scaffolding, 
sundries and T&P required for the works etc. complete 
in all respect as directed by the Engineer-in-charge.

Foundation and Plinth CuM 5,171.00            31.58             1,63,320.86             

2

Fly Ash  Brick  Masonry in cement mortar of mix (1:6)  
using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 
superstructure having crushing strength not less than 
75 kg per square c.m. with  cement and  screened &  
washed sharp sand for mortar after immersing the    
bricks for 6 (Six) hours in water before use in works with 
all necessary projections, splays cutting, circular 
moulding, corbelling, chamfering, watering and 
curing etc. including cost, coveyance,stacking, 
loading, unloading, royalties , all  taxes ,cost of all 
labour,Labour cess ,scaffolding, sundries and T&P 
required for the works etc. complete in all respect as 
directed by the Engineer-in-charge.

a Ground Floor CuM 5,204.00            133.37           6,94,043.17             
b 1st Floor CuM 5,494.00            129.88           7,13,567.59             
c 2nd Floor CuM 5,827.60            123.47           7,19,526.49             
d Terrace Floor CuM 6,211.30            41.37             2,56,961.48             



3

Fly Ash Brick masonry in cement mortar of mix [1:4] 
using Fly Ash bricks of size 25cm12cmx8cm in 
superstructure having crushing strength not less than 
75 kg /m2 etc[Half Brick work]

-                           

a Ground Floor CuM 5,458.00            14.94             81,568.11                
b 1st Floor CuM 5,740.77            14.24             81,752.20                
c 2nd Floor CuM 6,077.72            14.24             86,550.54                

D PLASTERING & PAINTING

1

Providing 12mm. Thick cement plaster in cement 
mortar or mix(1:6) in all floors at all height with cement 
& screened and washed sharp river sand for mortar 
and finished smooth to the rough surface of the brick 
masonary walls after racking out the joints (alongwith 
providing grooves wherever necessary) including 
watering and curing,rounding of corners etc. 
complete with cost,conveyance, loading, unloading, 
royalities and taxes of all materials,cost of all 
labour,T&P,sundries and scaffolding required for the 
work etc. as directed by the Engineer-in- charge.

a Ground floor SqM                 154.00 1,218.30        1,87,618.28             
b First floor SqM                 157.60 1,040.31        1,63,952.86             
c Second floor SqM                 161.30 1,040.31        1,67,802.00             
d Terrace floor SqM                 165.10 236.64           39,069.39                

2

Providing 16mm. Thick cement plaster in cement 
mortar or mix(1:6) in all floors at all height with cement 
& screened and washed sharp river sand for mortar 
and finished smooth to the rough surface of the brick 
masonary walls after racking out the joints (alongwith 
providing grooves wherever necessary)including 
watering and curing,rounding of corners etc. 
complete with cost,conveyance,loading,  
unloading,royalities  and taxes of all materials,cost of 
all labour,T&P,sundries and scaffolding required for 
the work etc. as directed by the Engineer-in- charge.

a Ground floor SqM                 220.00 621.61           1,36,753.44             
b First floor SqM                 225.40 598.66           1,34,937.86             
c Second floor SqM                 230.90 598.66           1,38,230.48             
d Terrace floor SqM                 236.60 190.64           45,106.55                

3

Finishing wall surface of wall with cement based wall 
putty [water based] of approved make and finished 
smooth and even surface to receive painting 
including cost etc

a Ground Floor SqM                   81.61 2,342.41        1,91,162.19             
b 1st Floor SqM                   82.55 2,077.75        1,71,513.07             
c Second Floor SqM                   83.50 2,077.75        1,73,485.47             
d Terrace floor SqM                   84.46 482.47           40,748.28                

4

Providing and applying 2 coats with 100% acrylic 
emulsion paint on New surface including one coat of 
primer  (exterior quality)  of approved make & shade 
by reputed manufacturer to make an even finished 
surface over a coat of primer with water bound 
cement primer in all heights with all scaffolding and 
staging charges including cost , conveyance, taxes of 
all materials, cost of all labours , T & P, sundries etc. as 
required for the work complete.

a Ground floor SqM                 150.10 621.61           93,303.14                
b First floor SqM                 153.40 598.66           91,834.37                
c Second floor SqM                 156.80 598.66           93,869.81                
d Terrace floor SqM                 160.30 190.64           30,560.35                



5

Supplying and painting of internal walls and ceiling 
with two or more coats of ACRYLIC  emulsion paint on 
New surface which includes  a coat of primer all 
complete. The shade and brand to be of approved 
brand & shade over the surfaces including 
preparation of surface, with cost of all materials, 
labour, conveyance taxes of all materials,scaffolding 
etc., as per the direction of the Engineer-in-charge.

a Ground floor SqM                 149.30 1,720.81        2,56,916.30             
b First floor SqM                 152.60 1,479.09        2,25,708.75             
c Second floor SqM                 156.00 1,479.09        2,30,737.65             
d Terrace floor SqM                 159.50 291.83           46,546.61                

6

Painting with synthetic enamel paint over a coat  of 
primer of approved colour, shade and brand on New 
wood work /steel work in two or more coats as 
required to give an even shade including an under 
coat of suitable primer of approved brand and 
manufacturer including cost of all materials with taxes 
and transportation, loading, unloading, scaffolding, 
all labour, Labour cess, sundries, T&P, etc.  complete 
as per  the direction of the Engineer-in-charge 
including filling gaps with putties, scrapping, sand 
papering and cleaning  the surface to make free from 
rusts, dusts and oily substances before applying primer 
etc.  complete.

a Ground floor sqm                 216.80 48.33             10,477.94                
b First floor sqm                 218.05 48.51             10,577.84                
c Second floor sqm                 219.35 48.51             10,640.53                
d Terrace floor sqm                 220.68 -                 -                           

E FLOORING

1

A. S flooring under layer of 25mm thick C.C. (1:2:4)
with 12mm ize granite chips and top layer of 6mm
thick plaster cement red oxide mix using 3.5kg or red
oxide per 50 kg of cement 1:3 finished with a floating
coat of cement and Red oxide mix of same
proportion.

a Ground floor SqM                 439.00 332.91           1,46,148.70             
b First floor SqM                 458.60 296.70           1,36,066.62             
c Second floor SqM                 478.40 296.70           1,41,941.28             

2

12mm thick cement plaster in CM(1:4) with cement
punning for skirting & Dados including all cost.
complete with cost, conveyance, royality of all
materials and labour with T&P required for the work
with royalities, taxes etc.complete in all floors as per
direction of Engineer-in-charge.

a Ground floor SqM 196.40               40.11             7,877.90                  
b First floor SqM 200.40               66.68             13,362.67                
c Second floor SqM 204.50               66.68             13,636.06                

3

Supplying, fitting and fixing vitrified tile in floors of size
600mm x 600mm of approved make conforming to I.S
13755 laid on 20 mm thick cement mortar (1:4) (1
cement : 4 sand )and filling joints with white cement
of approved quality including cost of all materials,
labour T&P etc.required for the work all complete as
per direction of engineer in charge.  

a Ground floor SqM 1,084.80            141.98           1,54,021.26             

b First floor SqM 1,095.40            58.14             63,686.56                

c Second floor SqM 1,106.50            58.14             64,331.91                



Fixing vitrified tiles (600mm x 600mm) in dados
skirting and risers of steps on 12mm thick cement
plaster (1:3) jointed with neat cement slurry mixed with
pigments to match the shade of the tiles including
rubbing and polishing complete as per direction of
engineer in charge.  

a Ground floor SqM 1548.40 17.70 27,406.68                

b First floor SqM 1581.50 10.23 16,178.75                

c Second floor SqM 1616.20 10.23 16,533.73                

5

Fixing Kota stone (over 0.10 Sqms) in floors treads or
steps and landing on 20 mm thick bed of cement
mortar 1:4 (1cement : 4 sand) jointed with neat
cement slury mixed with pigment to match the shades
of the tiles including rubbing and polishing complete
including cost of kota stone.

a Ground floor SqM 1,188.90            24.21             28,780.30                
b First floor SqM 1,212.10            22.29             27,014.68                
c Second floor SqM 1,236.50            22.29             27,558.49                
d Third floor SqM 1,262.10            -                           
F DOOR & WINDOW

1

Providing and fixing unplasticised poly vinyl chloride 
(UPVC) door in cluding all fittings and cost, 
conveyance of all materials, labours and T&P required 
for the work etc,  all complete as per direction of 
engineer in charge. 

Sqm              8,963.00               51.98 4,65,851.93             

2

Providing and fixing 30 mm thick factory made single 
extruded WPC (Wood polymer composite) solid plain 
flush door shutter of required size  fixing with stainless 
steel butt hinges of required size with necessary full 
body threaded star headed counter sunk S.S screws, 
all complete as per direction of engineer in charge. 

Sqm              4,424.00               93.56 4,13,887.32             

3

Dressed seasoned sal wood (65mm. to 120mm. & 
above 2.75m. long.) work framed and fixed (wrought 
and put up) in trusses, purlins, frames of doors, 
windows, ventilators and beams

CuM            85,000.00                 1.15 97,750.00                

4

Supplying, fitting, fixing up window (sliding type) 
made up aluminum Section 9778 as windows frame, 
section No. 4095, 4096 and 9777, 3994 as shutter frame 
with rubber beading including locking arrangement 
including all fitting including cost of materials all taxes 
labour, T&P etc. complete as per direction of Engineer-
in-charge. including cost of frosted glass & SS 
mosquito net.

Sqm 7,648.40            125.55           9,60,256.62             

G STEEL WORK



1

Supplying, fitting and fixing of M.S grills, grill gates with 
top and bottom rails,  ( as per I.S. specification and as 
per approved drawings ) in proper position in all floors 
and at all height including making holes to brick 
walls/ R.C.C structure/wood work etc. and making 
good to the damaged  walls/ structures with cement 
concrete (1:2:4)  with black hard crusher broken 
granite stone chips of 12mm to 20mm size ( 20mm size 
not to exceeds 25% ) including watering and curing 
including cost, conveyance, loading, unloading, 
stacking, royalties and taxes of all materials, cost of all 
Labour, Labour cess ,Sundries, T&P required for the 
work  etc.complete as per the direction of Engineer in 
charge ( W.I. / M.S. windows grills, grill gates, 
collapsible gates with top and bottom rails, steel 
windows, steel doors, steel frames for doors and 
windows, staircase  and parapet railings  square bar 
along with required nos. of nails and screws and other 
required materials of approved quality and approved 
size shall be supplied by the contractor at his own 
cost.)

KG 89.50                 3,753.90        3,35,974.05             

2

Supplying, fitting and fixing of Stainless steel of 304 
grade in hand railing using 50mm dia of 2mm thick 
circular pipe with balustrade of size 
32mmx32mmx2mm @ 0.90mtr.C/C and stainless 
square pipe bracing of size 32mmx32mmx2mm in 3 
rows in stair case as per approved design and 
specification ,buffing, polishing etc with 
cost,conveyance,taxes of all materials, labour, T & P 
etc. requird for the complete in all respect.

Rmt              3,524.00 160.00           5,63,840.00             

H Grading plaster 

1

2.5 cm thick grading Plaster (1:4) on roof slab with 
6mm size HG chips including all cost, conveyance, 
royalty & taxes etc.comp.to work site for new work as 
per the specification approved by the department & 
direction of E.I.C

sqm 387.30               534.20           2,06,895.66             

TOTAL CIVIL WORK 2,34,00,452.27        



Quantity Amount

INTERNAL PH WORKS

1

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain Indian Pan water closet of size 23" 
of  approved make confirming to IS-2556 
and top inlet for sinking into floor with 
100mm PVC 'P' trap etc. including supply of 
necessary cement concrete  for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in-
charge.

Nos        5,544.12 15.00        83,161.80               

2

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain European water closets of 
approved make confirming to IS-2556 and 
top inlet for sinking into floor with 100mm 
PVC 'P' trap etc. including supply of 
necessary cement concrete for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in-
charge.

-                         

Nos 9,287.00      2.00          18,574.00               

3

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain flat back urinal pan of approved 
make confirming to IS-2556 and top inlet for 
sinking into floor with 100mm PVC 'P' trap 
etc. including supply of necessary cement 
concrete for fitting the closet etc. complete 
in all respect in all floors including cost, 
conveyance and taxes of all materials etc. 
complete and as per PH specification and 
direction of Engineer-in-charge including 
marble partition in between urinals.

-                         

Nos      12,294.50 10.00        1,22,945.00            

4

Supplying all materials, labour, T&P and 
fixing standard sized  shower (bath shower) 
of approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

-                         

Nos           994.00          17.00 16,898.00               

PLUMBING AND SANITARY WORK

Item 
No/S.No

Description of work Unit Rate



5

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain wash basin of size 450mm x 
300mm
of approved make confirming to IS-2556 and 
top inlet for sinking into floor with 100mm 
PVC 'P' trap etc. including supply of 
necessary cement concrete for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in- 
charge.

-                         

Nos 9,161.20      2.00          18,322.40               

6

Supplying all materials, labour, T&P and 
fixing standard sized CP Bib cock of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,874.00          15.00 28,110.00               

7

Supplying all materials, labour, T&P and 
fixing standard sized 15mm dia Angular Stop 
cock of approved make etc complete 
including cutting the wall and making good 
the damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

-                         

Nos 1,159.20      10.00        11,592.00               

8

Supplying all materials, labour, T&P and 
fixing standard 15mm sized pillar cock of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,627.00          10.00 16,270.00               

9

Supplying all materials, labour, T&P and 
fixing standard sized Long body 15mm dia  
CP Bib cock of approved make etc 
complete including cutting the wall and 
making good the damages, including cost 
of all materials complete as per PH 
specification and direction of Engineering-in- 
charge.

Nos        2,107.00          15.00 31,605.00               

-                         

10

Supplying all materials, labour, T&P and 
fixing standard sized  two way CP Bib cock 
of  approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

Nos        1,873.90          15.00 28,108.50               



11

Supplying all materials, labour, T&P and 
fixing standard sized   shower (Health 
Faucet) of approved make etc complete 
including cutting the wall and making good 
the damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

Nos           994.00          17.00 16,898.00               

12

Supplying all materials, labour, T&P and 
fixing standard sized paper holder of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,422.30                -   -                         

13

Supplying all materials, labour, T&P and 
fixing standard sized CP soap Dish holder of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos           766.20          10.00 7,662.00                 

14

Supplying all materials, labour, T&P and 
fixing standard sized  Chromium Plated brass  
towel rail complete with Chromium Plated 
brass  brackets fixed to wooden plugs   with 
Chromium Plated brass  screws as per 
specification and direction of the Engineer 
in charge

-                         

Nos        1,372.50            7.00 9,607.50                 

15

Supplying all material, labour T&P and 
fixtures for providing and fixing of stain less 
steel sink of size600x450x225mm of 
approved make with its components like 
40mm CP waste of cat no ALD 709, 40mm 
waste pipe etc, including all requisite fixing 
materials complete as per the PH 
specification and direction of Engineer-in-
charge

-                         

Nos        6,780.00            1.00 6,780.00                 

16

Supplying all materials, labour, T&P and 
fixing standard sized sink cock of florentine 
single lever quaterturn of approved make 
complete including cutting the wall and 
making good the damages, including cost 
of all materials complete as per PH 
specification and direction of Engineering-in- 
charge.

-                         

Nos 1,873.90      1.00          1,873.90                 



17

Providing and fixing circular type stainless 
steel jalli (grating) with hole for floor /nahani 
trap etc complete as per PH specification 
and direction of the engineer in charge

-                         

NOS             75.30          20.00 1,506.00                 

18

Fixing 600x450mm bevelled edge mirror of 
superior glass mounted on  6mm thick A.C 
sheet or plywood sheet and fixed to 
wooden  plugs with Chromium Plated brass 
screws and washers complete as per 
specification and direction of the Engineer 
in charge

-                         

NOS        1,847.20          10.00 18,472.00               

19

Supplying all materials, labour, T&P and 
fixing standard sized  glass-shelf with CP 
brass brackets and guard rails complete    
fixed to woden plugs with CP screws as per 
specification and direction of the Engineer 
in charge

-                         

nos        1,729.10          10.00 17,291.00               

21

Supplying all materials, labour, T&P and 
fittings and fixing of Poly Propelene white 
double layer water storage Tank of 
approved make confirming to IS 12701-1996 
including cutting holes through the tank and 
fixing mild steel tubes and fittings and 
providing extra sockets and jam nuts, fixing 
ball valve etc including hoisting upto 
terrace level and placing the tank to the 
required position etc all complete as per PH 
specification and direction of Engineer-in-
charge. (To provided with brick masonary 
guard walls which will be paid separately)

-                         

a 2000 ltr Nos      25,415.50 4.00          1,01,662.00            
-                         

22

Supplying all materials, labours, T&P and 
fitting and fixing of the following size of 
CPVC pipe confirming to IS 15778 
certification mark with socket and screw 
joints in walls and floors including supplying 
of required number of fittings of approved 
make including cutting threads to pipes and 
pipes to length, including wastage,etc for 
fitting to the walls with supply of holder ats, 
clamps, fixing wooden plugs in walls, 
including testing of pipe line for water 
tightness complete as per IS specification 
including cost, conveyance and taxes of all 
materials all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

a 15 mm dia R.mtr 214.00         24.00        5,136.00                 
b 20 mm dia R.mtr 283.30         36.00        10,198.80               
c 25 mm dia R.mtr 370.10         96.00        35,529.60               
d 32 mm dia R.mtr 565.10         96.00        54,249.60               
e 40mm dia R.mtr 733.90         96.00        70,454.40               



f 50 mm dia R.mtr 1,155.40      54.00        62,391.60               

23

Providing all materials, labour, Fitting & fixing 
of CPVC Ball Valve with CTS socket.  Make : 
Prince)

-                         

a 25mm Dia Nos 842.00         6.00          5,052.00                 
b 32mm Dia Nos 1,590.00      12.00        19,080.00               
c 40mm dia Nos 2,392.00      3.00          7,176.00                 
d 50mm dia Nos 3,323.00      3.00          9,969.00                 

24

Supplying all materials,labours,T&P for 
cutting holes through existing brickwork 
including making good the damages in 
cement mortar (1:4) for taking GI pipes and 
fittings/PVC pipes and fittings etc all 
complete as per PH specification and 
direction of Engineer-in-charge.

-                         

Nos 56.00           14.00        784.00                    

25

Supplying all materials,labours,T&P for 
cutting holes through existing RCC floors & 
roofs including making good the damages 
for taking GI pipes and fittings/PVC pipes 
and fittings etc all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

Nos 167.40         6.00          1,004.40                 

26

Supplyng all materials, labour, T&P for 
construction of brick masonary Gulley trap 
chamber of size300mm x 300mm with CI 
gulley trap, by Fly ash brick masonry in CM 
(1:4), CP (1:6) with 150mm x 150mm CI 
grating including labour and materials for 
fitting and fixing 100mm dia square mouth 
CI gully trap with supply of all jointing 
materials and encasing the gully trap with a 
block of CC (1:4:8) with 25mm size hard 
stone metal all complete with providing and 
fixing of 250mm x 250mm precast RCC cover 
slab including cost, conveyance, taxes of all 
materials to site complete as per the PH 
specification and direction of Engineer-in-
charge.

-                         

Nos        3,499.00          12.00 41,988.00               

27

Providing all materials labour, T&P for 
making grooves in bricks/stone  masonary 
walls vertically or horizontally up to required 
depth and width in all floor for laying of 
pipes and fittings up to 50mm dia, testing 
the joints with required water pressure and 
making good the damages with cement 
concrete 1:2:4 with 12mm size h.g.c.b.chips 
and finished smooth with cement morter 
(1:4) to original shape including cost of all 
materials, curing, conveyance of all 

materials etc. all complete excluding GST as 

per specification &  direction of  Engineer-in-

charge.   

-                         

Rmt           238.60        156.00 37,221.60               
Total Internal PH 9,17,574.10           



II External PH

1

Supplying all materials, labour, T&P, fitting & 
fixing of 50mm dia brass / GM Full way Valve 
of approved make including supply of all 
necessary jointing materials such as red lead 
paint, yarns etc. including cost, conveyance 
& taxes of all materials, T&P etc. all 
complete as per P.H. specification and as 
per the direction of the EIC.

Nos 3,323.00      1.00          3,323.00                 

2

Supplying all materials, labours, T&P and 
fitting and fixing of the following size of 
CPVC pipe confirming to IS 15778 
certification mark with socket and screw 
joints in walls and floors including supplying 
of required number of fittings of approved 
make including cutting threads to pipes and 
pipes to length, including wastage,etc for 
fitting to the walls with supply of holder ats, 
clamps, fixing wooden plugs in walls, 
including testing of pipe line for water 
tightness complete as per IS specification 
including cost, conveyance and taxes of all 
materials all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

a 50mm dia Rmt 1,155.40      10.00        11,554.00               

3

Supplying all materials & labour, T&P and 
constructing brick masonary chamber for 
water sluice valve, single air valve & non 
return valve with Fly ash brick masonary in 
cement mortar  (1:4) as per approved 
drawing and specification CC (1:4:8) with 
4cm size hard granite metal on the bed, 
12mm cement plaster (1:6) to inside and 
cement flush pointing (1:6) to outside 
surface with 100mm thick RCC M20 cover 
slab with 20mm hg chips using required 
quantity of tor steel, centring and shuttering 
to the slab and dismantling it after 31 days 
of casting, filling the outside cavity with 
excavated materials, watering, curing 
including cost, conveyance, taxes of all 
materials, labour charges for cutting, 
bending, binding and tying  the grills in 
proper position etc all complete as per 
drawing, design and direction of Engineer-in- 
charge.

-                         

a Chamber (0.75x0.75x0.7mtr) Nos 9,422.00      1.00          9,422.00                 
-                         



4

Supplying all materials, labour, T&P and 
fitting and fixing of double air valve of 50mm 
Dia confirming to the relevant IS 
specification and dimension including fixing 
it in position along the pipeline with supply 
of all required materials such as rubber 
insertion, nuts & bolts including cost of all 
materials, taxes, and duties, transportation 
charges from store to site etc all complete 
as per the direction of Engineer-in-charge.

-                         

Nos 4,111.90      1.00          4,111.90                 

5

Supply, installation, testing and 
commisioning of automatic star delta 
control panel suitable for 2 HP pumpset 
including MS box fitted with main switch 
,contactor, single phasing preventer, timer, 
selector switch, voltmetre, ammeter etc and 
connection with motor inside the sump with 
suitable cable etc complete as per the 
Direction of Engineer-in-charge. (Excluding 
power  supply)(MR)

-                         

Set 14,500.00     1.00          14,500.00               
Septic Tank -                         

6

Earth work in excavation in Hard rock by 
mechanical means (Hydraullic excavator)/ 
manual means overareas (exceeding 30 cm 
in depth, 1.5 m in width  as well as 10sqm on 
plan) inculding disposal of excavated earth 
up to 50 m and lift upto 1.5m with all lead 
and lift including shoring, shuttering & 
dewatering (if required) with cost of all 
Labour, Labour cess ,Hire & Running charges 
of the water pumps, T & P required for the 
work complete as directed by the Engineer- 
in- charge.

-                         

a
Earth work excavation beyond 1.50mtr 
depth

CuM 210.97         20.35        4,292.94                 

b
Extra for every additional lift of 1.5 m or part 
there of in excavation / banking excavated 
or stacked materials.

CuM 16.80           2.39          40.22                      

7

Supplying and filling the Foundation & Plinth 
with clean coarse river sand of approved 
quality from approved quarry, laying in 
layers not exceeding 150mm thick, watering 
and ramming including cost, conveyance, 
royalty and taxes of all materials, cost of all 
labour, T&P etc. as required for the work 
complete as per direction of the Engineer-in-
charge.

-                         

CuM 840.70         8.51          7,154.92                 



8

Providing & laying cement concrete of 
prop. (1:4:8) in foundation bed and floors 
using 40mm nominal size down graded, 
screened, washed hard black crusher 
broken granite metal of approved quality & 
from approved quarry including laying in the 
layers not exceeding 100 mm thick, etc

CuM 5,428.20      1.80          9,746.33                 

9

Providing and laying in position ready mixed 
M25 grade concrete having compressive 
strength at 28 days test not lessthan 
250kg/sq.cm for reinforced cement 
concrete work using cement content as per 
approved design mix etc

-                         

a Foundation CuM 6,869.45      2.39          16,445.46               
b RCC Wall CuM        7,692.30 5.27          40,507.65               
c Slab CuM      13,299.80 2.39          31,839.72               

10

Cutting,straightening coiled or bent up 
HYSD/TMT Reinfocement Bars welding or 
jointing if necessary ,bending, binding,tying 
the grills as etc

Qntl        8,861.00            7.24 64,172.89               

11

Providing 12mm. thick cement plaster with 
cement mortar of mix (1:4) in all floors 
cement and with screened and washed 
sharp sand for mortar with neat cement 
punning finished smooth to brick/RCC walls 
after racking out the joints including 
watering and curing complete with cost, etc

-                         

SqM           154.00 32.11        4,944.94                 

12

Providing and laying of P.C.C. of 1:3:6 with 

12 mm size hard granite metal in foundation 

trenches, under floors in line level including 

curing and ramming etc. all complete as 

per the direction of the Engineer-in-charge..

-                         

Sqm        6,562.70            0.90 5,912.99                 

13
Finishing walls with water proofing cement 
paint of approved shade on new work Two 
coat to give an even shade

-                         

Sqm 38.30           32.11        1,229.81                 

14

Back filling available excavated earth 
(excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20 
cm in depth, consolidating each deposited 
layer by ramming and watering, lead upto 
50 m and lift upto 1.5m.

-                         

CuM           117.20 16.82        1,971.42                 



Soak Pit -                         

15

Supplying and filling the Foundation & Plinth 
with clean coarse river sand of approved 
quality from approved quarry, laying in 
layers not exceeding 150mm thick, watering 
and ramming including cost, conveyance, 
royalty and taxes of all materials, cost of all 
labour, T&P etc. as required for the work 
complete as per direction of the Engineer-in-
charge.

-                         

CuM 840.70         1.00          840.70                    

16

Providing & laying cement concrete of 
prop. (1:4:8) in foundation bed and floors 
using 40mm nominal size down graded, 
screened, washed hard black crusher 
broken granite metal of approved quality & 
from approved quarry including laying in the 
layers not exceeding 100 mm thick, etc

CuM 5,428.20      0.92          5,011.10                 

17

Providing and laying in position ready mixed 
M25 grade concrete having compressive 
strength at 28 days test not lessthan 
250kg/sq.cm for reinforced cement 
concrete work using cement content as per 
approved design mix etc

-                         

a Foundation CuM 6,869.45      0.32          2,183.97                 

18

Providing 12mm. thick cement plaster with 
cement mortar of mix (1:4) in all floors 
cement and with screened and washed 
sharp sand for mortar with neat cement 
punning finished smooth to brick/RCC walls 
after racking out the joints including 
watering and curing complete with cost, etc

-                         

SqM           154.00 12.17        1,873.80                 

19

Providing and laying of P.C.C. of 1:3:6 with 

12 mm size hard granite metal in foundation 

trenches, under floors in line level including 

curing and ramming etc. all complete as 

per the direction of the Engineer-in-charge..

-                         

Sqm        6,562.70            0.92 6,058.42                 



20

Fly Ash Brick Masonry in cement mortar of 
mix (1:6) using Fly Ash bricks of size 25c.m x 
12 c.m x 8 c.m in Foundation & Plinth having 
crushing strength not less than 75 kg per 
square c.m. with cement and screened & 
washed sharp sand for mortar after 
immersing the   bricks for 6 (Six) hours in 
water before use in works with all necessary 
projections, splays cutting, circular 
moulding, corbelling, chamfering, watering 
and curing etc. including cost, 
coveyance,stacking, loading, unloading, 
royalties , all taxes ,cost of all labour,Labour 
cess ,scaffolding, sundries and  T&P required 
for the works etc. complete in all respect as 
directed by the Engineer-in-charge.

-                         

CuM 5,045.00      13.27        66,929.49               

21

Supplying all materials, labour, T&P, fitting 
and fixing uPVC SWR  pipes (Type-B)(Co-
moulded Ring type) of approved make 
confirming to IS-13592/1992with ISI marked, 
both below & above ground level or fixing 
on wall surface in all floors including 
transportation & scaffolding etc. all 
complete as per  specification excluding 
GST & direction of the Engineer-in-charge.                   

-                         

a Pipe 110mm dia R.Mtr           828.11 90.00        74,529.66               
b Pipe 160mm dia R.Mtr 1,314.84      -            -                         
c 110mmx110mm 'P' Trap (Make:Astral) nos 494.00         22.00        10,868.00               
d 110mmx87.5º Plain bend nos 276.00         10.00        2,760.00                 
e 110mmx87.5º Door bend nos 302.00         10.00        3,020.00                 
f 110mmx45º Plain bend nos 227.00         10.00        2,270.00                 
g 110mm dia single 'Y' withoutdoor nos 479.00         12.00        5,748.00                 
h 110mm WC connector/Bend with lip ring nos 360.00         12.00        4,320.00                 
i 110mm Socket plug nos 180.00         12.00        2,160.00                 
j 110mm  Pushfit Coupler nos 268.00         12.00        3,216.00                 
k Upvc Tee (150 x 150 x 150)mm nos 1,246.00      12.00        14,952.00               
l Upvc Elbow nos 786.00         24.00        18,864.00               

21

Sinking of 200 mm x150mm size production 
well through DTH or combination drilling 
riges in hard rock area with PVC or GI casing 
pipes. 120mtr depth (1nos)

L.S 1,75,000.00            

TOTAL External  PH WORK[I] 6,31,775.35           

1

Supplying, fitting and fixing of Antiskid 
Ceramic Floor Tiles  in  flooring using special 
plain / printed series  Ceramic  Floor Tile  of  
premium grade ( having minimum thickness 
7 mm to 8 mm & size 300 mm x 300 mm OR 
600 mm x600 mm, confirming to
I.S 13755 of approved quality and shade in 
floors, treads on steps and landings on 25 
m.m thick bed of cement mortar of mix (1:1) 
laid in proper slope and gradient with 
screened & washed sharp  etc

Ground floor SqM        1,168.40 36.46        42,599.86               
First floor SqM        1,191.40 15.82        18,847.95               



Second SqM        1,215.60 15.82        19,230.79               

2

Supplying, fitting and fixing of ceramic 
glazed wall Tiles in skirting dado,risers of step 
and wall using special plain / printed series 
Ceramic wall Tile of premium grade ( having 
minimum thickness 6.5 mm to 6.7 mm & size 
300 mm x 300 mm OR 600mm x300 mm,  

Ground floor SqM        1,244.10 143.81      1,78,911.53            
First floor SqM        1,277.20 173.00      2,20,953.05            
Second SqM        1,311.90 173.00      2,26,956.08            

3

Providing and laying water proofing 
treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry 
mixed with water proofing cement
compound consisting of applying :
(a) First layer of slurry of cement @ 0.488 
kg/sqm mixed with water proofing cement 
compound @ 0.253 kg/ sqm. This layer will be 
allowed to air cure for 4 hours.
(b) Second layer of slurry of cement @ 0.242 
kg/sqm mixed with water proofing cement 
compound @ 0.126 kg/sqm. This layer will be 
allowed to air cure for 4 hours followed with 
water curing for 48 hours. The rate includes 
preparation of surface, treatment and 
sealing of all joints, corners, junctions of 
pipes and masonry with polymer mixed 
slurry.

SqM 345.00         621.00      2,14,245.00            

9,21,744.26            
TOTAL of internal  PH WORK[I] 24,71,093.71         



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

(A)  Internal Electrification
1 Wiring for light point/ fan/ exhaust fan point/ call

bell point with 1.5 sqmm FRLS PVC insulated
copper conductor single core cable in surface /
recessed 2 mm thick PVC conduit with modular
switch and earthing the point with 1.5 sqmm
FRLS PVC insulated copper conductor single
core cable including providing modular box
with cover of requisite number of modules
including providing cover plates as required.  
Make Conduit:Norepack/Precision/AKG
Wire-KEI/Havells/Finolex
Switch/socket-Legrand 
(myrius)/Panasonic(vision)/schneider(zencelo)

a) Single light point controlled by one 6A switch or
first light point of group control. Each 120 785.00  94,200.00₹   

b) Subsequent point of group control Each 40 515.00  20,600.00₹   

2 Supplying and fixing two module steeped type
electronic fan regulator with proper modular

Nos. 40 653.00  26,120.00₹   

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL 
INTERNAL ELECTRICAL WORK

electronic fan regulator with proper modular
plate switch box including connections etc. as
required.
Switch/socket-Legrand 
(myrius)/Panasonic(vision)/schneider(zencelo)

3 Supplying and fixing 6 Amp plug with 6 Amp
switch (Modular Type) on existing board.

Nos. 80 356.00  28,480.00₹   

4 Supplying and fixing including testing and
commissioning of 6A modular socket outlet with
6 Amp switch including providing GI modular
box with faceplate etc as required.

a) 1 nos 6 Amp 3-pin socket with 6 Amp switch. Nos. 80 512.00  40,960.00₹   
b) 2 nos 6 Amp 3-pin socket with 2 nos 6 Amp

switch. Nos. 6 909.00  5,454.00₹   

5 Supply, installation, testing & commissioning of 6
/ 16 Amp Plug Boards consisting of a 16 Amp clip-
in type modular switch with indicator and a 6/16
Amp clip-in type modular socket fixed on
metallic concealed box including
interconnections and making good the
damages caused complete as required and as
per direction of Engineer-in-charge.

Nos. 6 652.00  3,912.00₹   



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

6 Supplying, installation, testing & commissioning
of 25 amp modular socket outlet on surface or in
recess, on 1 Nos two module GI box with plate
for socket point and one nos two module GI Box
with face plate for switch etc. complete as
direction of Engineer-in-charge. As per
Crabtree(cat no-ACT0202504) or equivalent of
Legrand/Schneider.

Each 6 1,330.15            7,980.90₹                      

7 Wiring for circuit/ submain wiring along with
earth wire of following size of FRLS heavy gauge
PVC insulated copper conductor single core
cable in heavy duty PVC conduit laid in surface/
recess as required.                                   

a) 2X2.5 + 1X2.5 sqmm FRLS Cu wire   (for Light  
circuit wiring) mtr 700 233.05               1,63,135.59₹                 

b) 2X4 + 1X4 sqmm FRLS Cu wire  (for power plug & 
SPN DB submain) mtr 150 283.05               42,457.63₹                    

c) 4X6 + 2X6 sqmm FRLS Cu wire (submain) mtr 100 638.98               63,898.31₹                    

c) 4X10 + 2X6 sqmm FRLS Cu wire (ACDB submain)
mtr 100 851.69               85,169.49₹                    

6 Supply, delivery and fixing of Ceiling fan hook
box made out of 18 swg GI sheet and
containing 10 mm dia round ms bar projecting
atleast 150mm on either side & duly bent to
accommodate ceiling fan down rod bolt &
having earthing arrangement as per direction
of Engineer-in-charge.

Nos. 60 150.00               9,000.00₹                      

7 36Watt LED Light fitting (3300 Lumen) for PHILIPS
.(CAT No:RC365B LED33- 6500 PSU OD WH)/
Equivalent of Halonix/Panasonic/crompton as
required Each 30 3,983.00            1,19,490.00₹                 

8 20Watt LED Surface/suspended Battern Linear
Luminaire (2000 Lumen) PHILIPS (CAT No:WT150C
LED20S-6500 PSE OD GR) / Equivalent of
Halonix/Panasonic/crompton Each 80 1,753.00            1,40,240.00₹                 

9 15Watt LED Down Light fitting (1500 Lumen)
PHILIPS (CAT No:DN296B LED15S-6500 PSU WH S1)
/ Equivalent of Halonix/Panasonic/crompton

Each 9 2,113.00            19,017.00₹                    

10 6Watt LED Light fitting (600 Lumen) PHILIPS (CAT
No:DN191B LED6S-6500 PSU WH S1) / Equivalent
ofHalonix/Panasonic/crompton Each 8 1,231.00            9,848.00₹                      

11
LED Bulk head Light fitting (600 Lumen) for
PHILIPS .(CAT No:WT202W LED6S CW PSU S2 PC)/
Equivalent of Crompto/ Wipro as required Each 8 1,567.00         12,536.00₹                    

12
Analog PIR sensor(Crompton/ Philips/ Schneider/
Legrand/ Honeywell) with 5A load switch. Each 0 6,634.00                                              



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

13 Supplying, installation, testing and
commissioning of ceiling fan (5 star rating)
including wiring the down rod, earthing etc as
required (Make : Bajaj/Usha/ Crompton/ Orient/
Khaitan/ Havells).                                   

(a) 1200 mm sweep Nos. 75 2,656.00            1,99,200.00₹                 

14 Supplying, installation, testing and
commissioning of Exhaust fan / fresh air fan with
louvre (Make -Bajaj/Usha/ Crompton/ Orient/
Khaitan/ Havells) as required.                                   

a) 225 mm sweep fibre body fresh air fan Nos. 13 1,753.00            22,789.00₹                    

DBS                                   

15 Supplying and fixing following way, TP and
neutral, sheet steel, MCB distribution board, IP-
43,IK09 with metal door ,415 V, on surface/
recess, complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar,
interconnections, powder painted including
earthing etc. as required. (But without
MCB/RCBOs/ISOLATORS)
Make-
Legrand(Ekinoxe3/siemens(Betaguard)/Schneid
er Acti9                                   

a) 6 way, Double door Nos. 25             4,631.00 1,15,775.00₹                 

16
Supplying and fixing following way,single poleSupplying and fixing following way,single pole
and neutral, sheet steel, MCB distribution
board,IP-43,IK-09, 240 V, on surface/ recess,
complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, interconnections,
powder painted including earthing etc. as
required. (But without MCB/RCBOs/ISOLATORS)                                   

a) 12 way, Double door Each 9             2,523.00 22,707.00₹                    

17 Supplying and fixing following rating RCBOs/
MCBs in the existing DB complete with
connections,testing and commissioning etc. as
required
Make-Legrand/L&T/ABB

a) 63 Amps4P, 100 MA RCBO Each 6             4,681.00 28,086.00₹                    

b) 32 Amps DP, 30 MA RCBO Each 3             3,605.00 10,815.00₹                    

c) 6 Amp to 32 Amp, 10 KA SP MCB (C-Curve) Each 25 305.00               7,625.00₹                      

18 Supplying and fixing of following sizes of heavy
gauge PVC conduit along with accessories in
surface/recess including cutting the wall and
making good the same in case of recessed
conduit as required.

a) 20 mm mtr 150 52.00                 7,800.00₹                      

b) 25 mm mtr 200 63.00                 12,600.00₹                    



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

19 Supplying and fixing of following sizes of heavy
gauge steel conduit along with accessories in
surface/recess including cutting the wall and
making good the same in case of recessed
conduit as required.

a) 25 mm mtr 150 139.00               20,850.00₹                    

Sub Total Amount (A): 13,40,745.92₹              
(C ) Main LT Panel,Floor Sub Panel,UPS outgoing 

Panel,Lift Main Panel and AC Panel
39 MAIN LT PANEL (To be installed in Ground floor)

Busbar - 400 Amp Al busbar with SC rating of 50
KA suitable for operation at 415 Volt, 50 Hz, 3
Phase supply  
One(1) No Incomer - From Existing Panel
comprising of 
One (1) - 415A, 400A TPN, 36KA, Microprocessor
based MCCB with OL/ SC and EFreleases, shunt
trip release,auxilliary contactor and terminals
taken out suitable for termination of cable as
required.
One(1) -MFM Meter with ON/OFF/TRIP
indivcation
One(1) set of –  400/5A , 15VA , CL  1.0. CTs  

One set - Indicating lamp for ON/OFF/Trip andOne set - Indicating lamp for ON/OFF/Trip and
Phase indication with control fuse/ MCB.

OUTGOING

Seven (7) - Outgoing Feeders for Floor panels
each comprising of
One (1) - 100A,TPN, 36KA,MCCB 

One(1) set of –  100/5A , 15VA , CL 1.0, CT 

One (1) - 3 Ph Digital Ammeter.

One Set ON/OFF Indicating lamp with control
fuse/ MCB
Two (2) - Outgoing Feeders for Floor panels each
comprising of
One (1) - 63A,TPN, 36KA,MCCB 

One(1) set of –  63/5A , 15VA , CL 1.0, CT 

One (1) - 3 Ph Digital Ammeter.

One Set ON/OFF Indicating lamp with control
fuse/ MCB
PANEL AS ABOVE No. 1        2,54,752.00 2,54,752.00₹             
Floor Sub Panel

41 UPS Outgoing Panel(To be installed inside the
Elecgtrical  room of Ground floor )
One (1) - 63 Amp, 25 KA, TP2N MCCB with 3 Nos
Phase indicating lamps with control fuse/ MCB, 3
Nos 100/5 A 15VA Cl 1.0 CTs, Digital Voltmeter,
Ammeter.



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

Busbar - 100 Amp,25KA Cu TP2N busbar suitable

for operation at 415 Volt, 50 Hz, 3 Phase supply  
Five(5) - Outgoing Feeders for UDBs each
comprising of
One (1) - 40A,DP, 10KA,MCB 

PANEL AS ABOVE No 1           40,282.00 40,282.00₹                

(E ) Earthing 
50 Earthing with GI earth pipe 4.5 meter long,40mm

dia incluiding accessories and providing
masonry enclosure with cover plate having
locking arrangement and watering pipe etc
with charcoal/coke and salt as required

Nos. 3 5809.32 17,427.97₹                    

51 Providing and fixing 25 mm X 5mm GI strip on
surface or in recess for connection etc as
required. Mtr 15 129.00               1,935.00₹                  

52 Providing and fixing 6 SWG GI wire on surface or
in recess for loop earthing along with
surface/recessed MS Conduit/submain
wiring/cables etc as required. Mtr 15 37.00                 555.00₹                     
LIGHTNING PROTECTION SYSTEM

A. Circuit Cum Wiring

Supply,Instalation,Testing & Commissioning of

1

Supply,Instalation,Testing & Commissioning of
Early Streamer Emission(ESE-60) Type Lighting Air
Thermal.Supporting Mast The mounting pole
used to support the Lighting Air Thermal shall be
minimum length of 05 mtr.non corresive and
made up of medium class GI/SS pipe of 1.5
diameter having base plate at bottom for
securely fixing the mast on roof top.The
mounting pole and supports shall be securely
fixed with the brackets and PVC insulated
metalic guy wires to with stand the maximum
wind velocity of that area.Protection redius 104
M(Make-ABB/STROMKING and all the work
should be carried out as the specified
specifications and instruction by the Engineer-in
Charge.

a) Air-Thermal Nos 1 99250.00 99,250.00₹                

2

Supply,Instalation,Testing & Commissioning of
non-electronic and non-resettable (Not required
any external power supply)type Lighting Strike
Counter to count the Lighting stroke having
display with IP-67 encloseure including all
accessories and connection.Make-
ABB/STROMKING and all the work should be
carried out as the specified specifications and
instruction by the Engineer-in Charge.

a) Lighting Strike Counter Nos 1 27250.00 27,250.00₹                



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

3

Supply,Instalation,Testing & Commissioning of
maintenance free chemical earthing having
enhanceing chemical compound with 3
Mtr.Long copper bonded stell rod and suitable
termination clamp including all
accessories.Make-ABB/STAR-X/UNIVERSAL and
all the work should be carried out as the
specified specifications and instruction by the
Engineer-in Charge.

Nos 1 16650.00

16,650.00₹   

4

Supply,Instalation,Testing of sub-earthing with 16
Sq.mm single core multi stranded copper flexible
wire from surge protection device (SPD) panel to
earth electrode and main panel board to SPD
panel including all accessories,cable socketing
and connections.Make-
FINOLEX/ANCHER/HAVELS .all the work should be 
carried out as the specified specifications and
instruction by the Engineer-in Charge.

MTR 20 154.73

3,094.60₹   
Supply,Instalation,Testing & Commissioning of
INDORE TYPE WALL MOUNTED SURGE
PROTECION DEVICE(spd) PANEL MADE OF 2 MM
thick CRCA sheet,dust and vermin proof duly
powder coated having the following
arrengement and complete factory wire by 16
Sq.mm single core multi protection device (SPD)

5

Sq.mm single core multi protection device (SPD)
(TP + N) (50 KA)-01 SET (B) 63 AMP.HRC fuse with
link 03 Nos (C) 100 Amp.4 pOLE STUD Connector
#01 NO.
Make of SPD & HRC Fuse:-HAVELS/L &
T/LEGRAND.
Make of Wire :-FINOLEX/ANCHER/HAVELS.All the
work should be carried out as the specified
specifications and instruction by the Engineer-in
Charge.

Nos 1 18665.00

18,665.00₹   

6

Supply and Laying of 70 sqmm single core FR
PVC insulated unseatethed copper conductor
for voltage grade 1100 volt As per IS-694 in
surface/underground as required(Sl.No.5.5.2)
(Make-KEI/FINOLEX/HAVELLS)

MTR 25 1005.00

25,125.00₹   
Sub Total Amount (E): 2,09,952.57₹   

Total Amount 15,50,698.49₹   



Sl No Description of work Qty Unit
Rate
(Rs)

Amount
(Rs)

A Fire Extinguishers 

1

Supplying installation testing and commissioning of ABC type
fire extinguishers of 6 kg capacity confirming to IS:14609 &
ABC powder confirming IS:13849 presurized with Nitrozen
Gas marked.including cost of all material & labour for all
floors & service building etc. all complete. Make-
KANEX/FIRE SHILD /SAFEX or equivalent Nos 4  3,264.00 13,056.00

2

Supplying, installation, testing and commissioning of CO2 type
Fire Extinguisher 4.5 kg capacity confirming to IS: 2878 made
from ISI marked seamless cylinder confirming to IS: 7285,
fitted with ISI marked controlled valve confirming to IS: 3224,
high pressure 1mtr discharge hose & horn complete with initial
gas charged with carrying handle & wall mounting bracket for
all floors & service building etc. as per direction of Engineer-in-
charge.Make-KANEX/FIRE SHILD /SAFEX or equivalentor
equivalent Nos 4  7,700.00 30,800.00

Supplying, installation, testing and commissioning of
Mechanical Foam type 9 litre capacity Fire Extinguisher, ISI
marked, IS: 10204, containing 540 ml AFFF liquid ISI marked,

Fire Fighting Systems.

3
marked, IS: 10204, containing 540 ml AFFF liquid ISI marked,
IS: 4989 Part II and a polyurethane coated CO2 Gas Cartridge,
ISI marked, IS: 4947 complete with gunmetal union cap, nylon
hose with plastic foam making branch and wall mounting
bracket as per direction of Engineer-in-charge.

Each 4  3,659.00 14,636.00

B MISCELLANEOUS WORK : 0.00
1 Sand Buket as per IS Specicification Each 3 500.00  1,500.00

2
Buket Stand to Store 10 nos of Buket also having Aluminium
sheet above the to prevent the stand from rain/sunst.

Nos 1  2,820.00 2,820.00

62,812.00Total(A+B)


