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NOTICE INVITING TENDER (NIT) 

 

NIT No. WAP/ROPEWAYS/2025-26/05                                                        Dated: 13/06/2025 

 

WAPCOS Limited (A Govt. of India Undertaking) invites “Online Electronic Tenders” Item rate 

mode” from experienced and competent bidders, meeting prescribed qualifying criteria as 

mentioned in tender document. 

1. Name of Work / Project : Development of Fabrication Shop at MTPF 

Ambernath, Maharashtra 

2. Site / Location : Ambernath, Maharashtra 

3. Website for viewing tender : www.wapcos.co.in 

4. Website for Registration/ uploading of 

Tender and also viewing of 

Corrigendum/ Addendum, if any. 

 www.etenders.gov.in/eprocure 

5. Estimated Cost of Work : Rs. 6,93,46,868 (Inclusive of all taxes & 

exclusive of GST) 

6. Joint Venture  Joint Ventures / Consortia of firms shall not be 

allowed 

7. Cost of Tender Document : Rs. 5,000/- (in form of Demand Draft/Online 

Transfer in favour of WAPCOS LIMITED 

payable at Gurugram) 

8. Amount of Earnest Money Deposit : Rs. 13,87,000 /- (in form of Demand Draft/Bank 

Guarantee/FDR in favour of WAPCOS 

LIMITED payable at Gurugram) 

9. Solvency Certificate : 40% of Estimated Cost of Work above (in 

original) from a Nationalized/Scheduled 

Commercial Bank approved by Reserve Bank 

of India (RBI). The Certificate shall have been 

issued after the publication of NIT. 

10. Project Completion Period : 12 Months from the Date of Award which must 

be strictly adhered by the contractor 

11. Validity of Bid/Tender  120 Days 

12. Defect Liability Period  One (1) years from the date of successful 

completion of each component of the project 

and handing over to WAPCOS/AVNL, 

Ambernath with all satisfaction & acceptance 

along with submission of all the required 

documents i.e. As- built drawings, Inventory 

list, guarantee / warranty bonds, certificates & 

invoices of equipment, lock and key of each 

room and NoCs form various Departments 

13. Pre-Bid Meeting : 23/06/2025 at 15:00 hours to be held in the 

office Of Chief Scientist-II (Ropeways) OR 

through Video Conferencing. The details of 

Video conferencing will be intimated on 

http://www.wapcos.co.in/
http://www.etenders.gov.in/eprocure
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www.etenders.gov.in/eprocure 

14. Offline Submission of Technical 

document, Tender Fees, EMD etc. as 

detail in Tender for bidders. 

 05/07/2025 up to 16:00 hours in the office of 

Chief Scientist, Ropeways Division, 

WAPCOS Limited   

 

Name: WAPCOS LTD 

Name of Bank: Indian Overseas Bank 

Branch: NHB, GURUGRAM 

Account No: 193502000000405 

IFSC Code IOBA0001935 

15. Last date & time for online submission 

of Technical  & Financial Bid 

 04/07/2025 up to 16:00 hours 

16. Online opening of Technical Bid  05/07/2025 at 16:00 hours 

17. Online opening of Financial Bid  Intimated to Technical Qualified Bidders. 

18 WAPCOS Communication address 

during Tendering and execution of 

works 

 Chief Scientist, 

Ropeways Division, WAPCOS Limited  

2nd Floor, Plot No.- 62, 

Institutional Area, Sector-18, Gurugram – 

122015 (Haryana)   

Phone: 0124-2977225  

Email: ropeways@wapcos.co.in 

If the office of WAPCOS Limited, happens to be closed on the last date and time mentioned 

for any of the event, the said event will take place on the next working day at the same time 

and venue. 

 

• The tender document has to be downloaded from above specified websites. Bidders are advised 

to visit above specified websites regularly for updates /Amendments/ Corrigendum, if any. The 

Updates/Corrigendum/Addendum shall be followed up to submission of tender and it will be the 

part of tender. The full details about the work, specifications, Drawings, terms and conditions shall 

be available in the Tender Document. The tender document has to be submitted online on 

websites https://etender.gov.in 

• The purpose of this NIT is to provide interested Bidders with information to assist the preparation 

of their bid. While WAPCOS Limited has taken due care in the preparation of the information 

contained herein, and believe it to be complete and accurate, neither it nor any of its authorities or 

agencies nor any of its respective officers, employees, agents or advisors give any warranty or 

make any representations, expressed or implied as to the completeness or accuracy of the 

information contained in this document or any information which may be provided in association 

with it. The Bidders must read all the terms and conditions of bidding document carefully and only 

submit the bid, if eligible and in possession of all the documents required. Corrigendum while all 

efforts have been made to avoid errors in the drafting of the tender documents, the Bidder is 

advised to check the same carefully. No claim on account of any errors detected in the tender 

documents shall be entertained. 

• Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this 

NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing, 

that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited is 

not responsible if no due diligence is performed by the bidders. 

http://www.etenders.gov.in/eprocure
mailto:ropeways@wapcos.co.in
https://etender.gov.in/
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IMPORTANT POINTS 

1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 

2013/Proprietorship Firm/ Partnership Firm. 

1.2 Employer” shall mean “WAPCOS Limited”, A Government of India undertaking- Ministry of 

Jal Shakti, for execution of the Work / Project and WAPCOS is working as Project 

Management Consultancy (PMC) “MTPF-AVNL Ambernath, Maharashtra”. 

1.3 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 

described in Clauses of “Instructions to Bidders” shall be considered as non-responsive and 

shall be summarily rejected. 

1.4 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 

reasons. No Bidder shall have any cause of action or claim against the WAPCOS Ltd. For 

rejection of his Bid and will not be bound to accept the lowest or any other tender. 

1.5 No reimbursement of cost of any type or on any account will be paid to persons or entities 

submitting their Bid. 

1.6 All information submitted in response to this NIT shall be the property of WAPCOS Limited 

and it shall be free to use the concept of the same at its will. 

1.7 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. The subject Notice Inviting Tender (NIT) 

is an invitation to offer made on the condition that the Bidder will sign the integrity 

Agreement, which is an integral part of tender/bid documents, failing which the 

tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 

would be summarily rejected. This declaration shall form part and parcel of the Integrity 

Agreement and signing of the same shall be deemed as acceptance and signing of the 

Integrity Agreement on behalf of the WAPCOS. 

 

 

     

  For and on behalf of WAPCOS LIMITED 

 Chief Scientist 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 7  

 

 

 

 

 

 

 

 

 

 

 

 

SECTION– I 
 

 

 

INSTRUCTIONS TO BIDDER 
 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 8  

SECTION– I 

INSTRUCTIONS TO BIDDER 

 

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 
 

1.1 GENERAL 

Submission of Online Bids is mandatory for this Tender. E-Tendering is a methodology for 

conducting Public Procurement in a transparent and secured manner. For conducting 

electronic tendering, bidders shall use the portal www.etenders.gov.in/eprocure . Tender is 

invited in Single Stage -Two Envelope system, one Technical Bid and second as financial bid. 

Accordingly, bidder is directed to make all formalities and registration on 

www.etenders.gov.in/eprocure website and submit the Technical Bid and Financial bid. 
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the 

requirements and submitting their bids online on the CPP Portal. 
 

More information useful for submitting online bids on the CPP Portal may be obtained   at: 

https://etenders.gov.in/eprocure/app. 

 

1.2 REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder 

Enrollment” on the CPP Portal which is free of charge. 
 

2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 

 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 

CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 
 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 
 

6) Bidder then logs in to the site through the secured log-in by entering their user ID 

/password and the password of the DSC / e-Token. 
 

1.3 SEARCHING FOR TENDER DOCUMENTS 

1)   There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization Name, 

Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 

bidders may combine a number of search parameters such as Organization Name, Form of 

Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP 

Portal. 

http://www.etenders.gov.in/eprocure
http://www.etenders.gov.in/eprocure
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2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail 

in case there is any corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 

 

1.4 PREPARATION OF BIDS 
 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which 

the bid documents have to be submitted, the number of documents - including the names and 

content of each of the document that need to be submitted. Any deviations from these may lead 

to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size 

of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents 

(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 

Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to upload 

such documents. These documents may be directly submitted from the “My Space” area while 

submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the 

time required for bid submission process. 
 

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If 

Bidder has uploaded his Documents in My Documents space, this does not automatically ensure 

these Documents being part of Technical Bid. 
 

1.5 SUBMISSION OF BIDS 

1) Please uninstall any Java version if installed already. Then go to this link 

https://eprocure.gov.in/cppp/jre-windows-i586.exe and download this prescribed version 

of java for this portal. 

 

2) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due 

to other issues. 
 

3) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due 

to other issues. 
 

4) The bidder has to digitally sign and upload the required bid documents one by one as indicated 

in the tender document. 
 

5) Bidder has to select the payment option as “offline/online as applicable” to pay the tender 

fee/EMD/Bid Security Declaration as applicable and enter details of the instrument. 
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6) Bidder should prepare the EMD/Bid Security Declaration as per the instructions specified in 

the tender document. The original should be posted/couriered/given in person to the 

concerned official, latest by the last date of bid submission or as specified in the tender 

documents. The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 
 

7) Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a standard 

BoQ format with the tender document, then the same is to be downloaded and   to be filled by 

all the bidders. Bidders are required to download the BoQ file, open it and complete the white 

coloured (unprotected) cells with their respective financial quotes and other details (such as 

name of the bidder). No other cells should be changed. Once the details have been completed, 

the bidder should save it and submit it online, without changing the filename. If the BoQ file is 

found to be modified by the bidder, the bid will be rejected. 
 

8) The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 

of bids etc. The bidders should follow this time during bid submission. 
 

9) All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained 

using the secured Socket Layer 128 bit encryption technology. Data storage encryption of 

sensitive fields is done. Any bid document that is uploaded to the server is subjected to 

symmetric encryption using a system generated symmetric key. Further this key is subjected 

to asymmetric encryption using buyers/bid opener’s public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid openers. 
 

10) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 
 

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will 

be displayed with the bid no. and the date & time of submission of the bid with all other relevant 

details. 
 

12) The bid summary has to be printed and kept as an acknowledgement of the submission of the 

bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 
 

1.6 ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 

indicated in the tender. 
 

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. 

For any technical related queries please call at 24 x 7 Help Desk Number 0120-4001 002, 

0120-4001 005, 0120-4493395 
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International Bidders are requested to prefix +91 as country code EMail Support: For any 

Issues or Clarifications relating to the published tenders, bidders are requested to contact the 

respective Tender Inviting Authority Technical - support-eproc@nic.in Policy Related - cppp-

doe@nic.in 
 

2.0 INSTRUCTIONS TO BIDDER 

The purpose of these instructions to serve as a guide to Bidders for preparing offer for carrying 

out the project in all respect. 

a) Submission of a tender by a tenderer implies that the tenderer has read this notice and all other 

Tender Documents and has made himself aware of the scope, the specifications, and conditions 

of contract, local conditions and other factors having bearings on the execution of the work. 

b) WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the Project, 

observe the highest standard of ethics during the performance, procurement and execution of 

such contracts. In pursuance of this requirement, WAPCOS Limited, defines, for the purposes 

of this provision, the terms set forth below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, or omission, 

including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a 

party to obtain a financial or other benefit or to avoid an obligation, or to succeed in a competitive 

bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties designed to achieve 

an improper purpose, including influencing improperly the actions of another party. 

v. Will reject the award of Contract, even at a later stage, if it determines that the bidder 

recommended/ selected for award/awarded has, directly or through an agent, engaged in 

Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract; Will 

sanction a party or its successors, including  declaring ineligible, either indefinitely  or for a stated 

period of time, to participate in any further bidding/procurement proceedings under the Project, 

if it at any time determines that the party has, directly or through an agent, engaged in Corrupt, 

Fraudulent, Collusive, Or Coercive Practices in competing for, or in executing, the contract. 

vi. The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited will have 

the right to require the bidders, or its suppliers, contractors and consultants to permit WAPCOS 

Limited to inspect their accounts and records and other documents relating to the bid submission 

and contract performance and to have them audited by auditors appointed by WAPCOS Limited 

at the cost of the bidders. 

vii. The Bidder must obtain for himself on his own responsibility and at his own expenses all the 

information which may be necessary for the purpose of making a bid and for entering into a 

contract, must examine the Drawings, must inspect the sites of the work, acquaint himself with 

all local conditions, means of access to the work, nature of the work and all matters pertaining 

thereto. WAPCOS Limited will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:cppp-doe@nic.in


TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 12  

viii. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. instructions 

to bidders, selection & qualifying criteria, scope of works,  General Conditions for Contract 

(GCC), Special Conditions for Contract (SCC), Annexures, Forms, Drawings, Technical 

Specification, Addendum / Clarification / Corrigendum etc. and all other Conditions mentioned 

in the tender documents. 

ix. All Bidders are hereby explicitly informed that conditional offers or offers with deviations from 

the Conditions of Contract, the bids not meeting the minimum eligibility criteria, Technical Bids 

not accompanied with EMD/Bid Security Declaration and Tender Document Fees of requisite 

amount in acceptable format, Bids in altered/modified formats, or in deviation with any other 

requirements stipulated in the tender documents are liable to be rejected. 

x. The company reserves the right to waive minor deviations if they do not materially affect the 

capability of the Tenderer to perform the contract. 

xi. The bidders shall not tamper or modify any part of the tender documents in any manner. In case 

in part of the bid is found to be tampered or modified at any stage, the bids are liable to be 

rejected, the contract is liable to be terminated and the full earnest deposit/retention 

money/performance guarantee will be forfeited and the bidder will be liable to be banned from 

doing any business with WAPCOS Limited. 

xii. Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. The 

total bid price shall cover the entire scope of works covered in the tender. 

 

2.1 PREFERENCE TO MAKE IN INDIA  

1. The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-Revision’ 

issued by Department of Industrial Policy and Promotion under Ministry of Commerce and 

Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be applicable 

to the bidding process and award of the contract shall be done accordingly. In this. Connection, 

the minimum local content shall be 50% and the margin of purchase preference shall be 20%.  

2. Verification of Local Content  

a) The bidder at the time of tender, bidding or solicitation shall be required to indicate percentage 

of local content and provide self-certification that the item offered meets the local content 

requirement of the tender. They shall also give details of the location(s) at with the local value 

addition is made.  

b) In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be required to 

provide a certificate from the statutory auditor or cost auditor of the company (in the case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect 

of suppliers other than companies) giving the percentage of local content.  

 
 

3.0 TENDER FEES AND EARNEST MONEY DEPOSIT (EMD) 

The Earnest Money Deposit shall be as per the details mentioned in NIT. The Bid Security/ EMD 

of the unsuccessful bidder shall be returned at the earliest without any interest after expiry of final 

bid validity period and latest by 30th days after the award of the contract. Bid Security shall be 

refunded/returned without any interest to the successful bidder on receipt of Performance Security.  

The successful bidder shall accept the Letter of Award (LOA) within 15 (Fifteen) days from receipt 

of the same, failing which the EMD shall be forfeited and the award of work may be liable to be 

cancelled.  
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If any bidder withdraws or make any changes in his offer already submitted before the expiry of 

the validity period or any extension thereof without the written consent of the company, the EMD 

amount will be forfeited for such act of the bidder.  

WAPCOS Limited reserves the right of forfeiture of Earnest Money deposit (EMD) or Bid Security 

if the bidder  

i. Withdraws or amends its/ his tender;  

ii. Impairs or derogates from the tender in any respect within the period of validity of the tender;  

iii. does not accept the correction of his bid price during evaluation; and  

iv. Fails to sign the contract or furnish the required performance security within the specified period.  

v. After opening of Tender, revokes his tender within the validity period or increases his earlier 

quoted rates. 

vi. Does not commence the work within the period as per LOA/Contract. In case the LOA/Contract 

is silent in this regard then within 15 days after award of contract 

 

4.0 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation and submission of the Bid as well 

as costs associated for facilitating the evaluation. WAPCOS Limited shall in no case be responsible 

or liable for these costs, regardless of the conduct or outcome of the bidding process. 

 

5.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be in English 

language only. Supporting documents and printed literature furnished by the Bidder may be in 

another language provided they are accompanied by an accurate English translation which shall 

be certified by a qualified translator. Any material that is submitted in a language other than English 

and which is not accompanied by an accurate English translation will not be considered. 

 

6.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall remain valid for 

acceptance as mentioned in NIT from the date set for submission of the tender. The tenderer shall 

not be entitled within the said period to revoke or cancel or vary the tender given or any item 

thereof, without the consent of WAPCOS Limited. 

 

WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, without 

assigning any reason(s) whatsoever. 

 

 

For & on behalf of Tenderer 
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SECTION-II 

SELECTION AND QUALIFYING CRITERIA 

 

1.0 SITE VISIT 

Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 

surroundings and satisfy themselves before submitting their bids as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their bid. A bidder(s) shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The 

bidder(s) shall be responsible for arranging and maintaining at his own cost all materials, tools & 

plants, water, electricity access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract documents. Submission of a 

bid by a bidder(s) implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specifications of the work to be done and of conditions 

and rates at which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. 
 

2.0 PRE-BID MEETING 

The pre-bid meeting will be held as mentioned in the NIT in the office of Chief Scientist-II, 

Ropeways Division, WAPCOS Limited 2nd Floor, Plot No.- 62, Institutional Area, Sector-18, 

Gurugram – 122015 (Haryana) or through Video- Conferencing, which will be intimated before 

the date and time of pre-bid meeting on www.etenders.gov.in/eprocure (on 10th day) 
 

3.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION 

The intending bidders must read the terms & conditions of tender documents carefully. He should 

only submit bid if he considers himself eligible and he is in possession of all the documents 

required. 

The Technical Bid shall be uploaded with colored scanned copies of following documents. 

All the documents must be Serial wise as stated below along with check list and clearly 

marked page no. on each page (MANDATORY). Any Bid not in order with page no shall be 

rejected. 
 

Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

a) Authority to Sign the Tender 

a) In case of proprietary firm, the Proprietor shall sign with 

full name, current address OR by the authorized person 

holding Notarized Power of Attorney issued by the 

Proprietor for signing of bid document. The Power of 

Attorney shall be submitted in original and shall be 

specific to this Bid submission only and  

mentioning the name of the work/project  

   

http://www.etenders.gov.in/eprocure
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Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

 

b) In case of a Limited Company or Corporation, the 

Application shall be signed by an authorized person 

holding the Power of Attorney for signing of bid 

document. A certified copy of the Power of Attorney 

shall accompany the Application. 
 

Note: Power of Attorney duly notarized and on a stamp 

paper of Rs 100, issued for signing the tender documents, 

make corrections/ modifications, to interact with the 

Employer and act as the contact person, shall be submitted 

along with Technical Bid. 

b) Scanned copy of EMD as mentioned in NIT and Scanned 

copy of Demand Draft for Tender Fees of the amount as 

mentioned in NIT. 

   

c) Letter of Transmittal on bidder’s original letter Head to 

submit Technical Bid. 

   

d) Yearly sales Turnover and Audited Balance Sheet for Last 

5 (five) years ending on the financial year 2023-24 

   

 • The requisite certificates must be certified by statutory 

auditor of the firm/company. Any such Certificate must 

carry the UDIN (Unique Document Identification 

Number). 

Note:-All figures/values as mentioned in Form -A must 

reflect in the UDIN Certificate.  

   

 • The contractor should not have incurred any loss (profit 

after tax should be positive) in more than two years 

during last five years ending 2023-24 duly audited and 

Attested by the  Independent Chartered Accountant. 

(Form-A) 

   

 • Turnover: Average annual financial turnover on 

Construction works should be at least 50% of the 

estimated cost of work during the immediate last 3 

consecutive financial years ending 2023-24. This should 

be duly audited by the Chartered Accountant doing 

Statutory Audit. 

   

 •  Full Balance Sheet and Profit & loss Statement for last 

5 years ending 2023-24 of Bidder should be verified by 

Chartered Accountant. 
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Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

 • Turnover, profit, net worth certificates must be certified 

by the statutory auditor of the firm/company. Any such 

certificate must carry the UDIN (Unique Document 

Identification Number) 

   

e) • The contractor should also have satisfactorily completed 

the similar types of works as mentioned below during 

last seven years ending previous day of last date of 

submission of tender. 

• One similar completed work costing not less than 80% 

of the estimated cost of work. 

Or 

• Two similar completed works of order value each not 

less than 50% of the estimated cost of work. 

Or 

• Three similar completed works of order value not less 

than 40% of the estimated cost of work. 

 

Note: 

 “Similar work” refers to a work involving works comprising 

of construction of non-residential or residential building. 
 

The bidder must demonstrate successful completion of 

similar projects through completion certificates, outlining the 

project’s scope, value, and dates, along with LOIs or WOs 

from the clients. 
 

The value of executed works shall be brought to current 

costing level by enhancing the actual value of work at simple 

rate of 7% per annum; calculated from the date of 

completion to previous day of last day of submission of 

tenders. 

   

f) Solvency Certificate  

The bidder should not be insolvent, in receivership, 

bankrupt or being wound up, not have had their business 

activities suspended. Accordingly, Bidder shall submit 

Solvency certificate with details of Financial Status i.e. 

Name of the Banker & Current Solvency certificate from 

Banker for a sum of at least 40% of the estimated cost of 

work Certificate in Original. 
 

Solvency Certificate should be as per (Form-I) 
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Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

IMPORTANT NOTE : The Solvency Certificate shall be 

issued by the Nationalized/ Scheduled Commercial 

bank & must have been issued after the date of 

publication of NIT & be addressed to the tendering 

authority quoting the name of the work 

g) Name, Address, details of the Organization, Name(s) of the 

Owner/Partners/Promoters and Directors of the firm / 

company. (Form-B) 

   

h) Copy of P.F and PAN Number.    

i) Goods and Service Tax (GST): Bidders are advised to get 

themselves registered for GST, which are mandatory, as 

per Govt. of India notification regarding GST. Accordingly, 

bidder shall submit relevant documents if already 

registered. If not registered till date of submission of bid, 

bidder will give undertaking on bidder letter head 

stating that they will get registered in GST as per Govt. 

norms before submission of bills. 

   

j) The bidder should be an Indian Registered Company under 

Companies Act 1956/2013/Proprietorship Firm/ Partnership 

Firm. Joint Ventures are not accepted. Copy of Certificate 

of Incorporation/ Registration/ Partnership Deed 

Registration or any other relevant document, as applicable, 

should be submitted along with a copy of address proof. 

NOTE: Proprietor firms shall submit registration details or 

shall submit the copy of relevant page of Pass book for the 

Current Account in the name of Proprietor Firm. 

   

k) Bidder should not be blacklisted/ debarred by any 

Government/ semi–Government Department/ PSU. 

Bidders shall give undertaking for not being involved in any 

form of corrupt and fraudulent practices. (Form-C). 

   

l) Letter of understanding the project site on bidder letter 

Head (Form-D). 

   

m) ‘No Deviation Certificate’ in prescribed format in Bidder’s 

Letter Head (Form-E). 

   

n) Consent Letter to execute the Integrity Pact (Form-F).    

o) Bidder shall submit Information on litigation history, 

liquidated damages, disqualification etc. in bidder Letter 

Head (Form-G). 
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Format of Check List 

S.N Particular of Document Yes No Page Nos. 

(from – to) 

p) Bidder has to submit Bar chart showing the timelines  to 

complete the project in stipulated time period 

   

q) NON- DISCLOSURE AGGREMENT (Form K)    

r) Tender document & Addendum/ Corrigendum shall be 

Digitally signed by the bidders submitting the Tender in 

token of his/their having acquainted himself/ themselves 

and accepted the entire tender documents including various 

conditions of contract. (Do Not Submit with the document 

of Offline Submission) 

   

 

 

4.0 OFFLINE SUBMISSIONS OF DOCUMENTS 

The Bidder shall submit following Document offline also. 
 

1. All the documents in ORIGINAL, mentioned in “Section-II: Selection and Qualifying 

Criteria” in Para 3: Qualifying Criteria for Technical Bid i.e. at Sr. No. (a) to (q) along 

with checklist & page numbering (MANDATORY) in separate sealed envelope clearly 

labeled as “TECHNICAL BID” for the Work (Write Name of Work/Project as mentioned 

in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope. 
 

2. Originals EMD and Tender submission fee in the form of Demand Draft in separate 

sealed envelope clearly labeled as “EMD AND TENDER FEE” for the work (Write Name of 

Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on 

Envelope. 
 

NOTE: All above two envelopes shall be submitted in one single envelope clearly labeled 

as “Documents for Offline Submission” for the Work (Write Name of Work/Project as 

mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope. 

 

IMPORTANT NOTE: - The offline submissions as mentioned above shall be submitted on 

WAPCOS address mentioned in NIT as per date & time mentioned in NIT otherwise bids 

will be rejected. 
 

5.0 CONTENTS OF FINANCIAL BID 

The Financial Bid and Technical Bid shall be uploaded separately before last date & time of 

submission of Tender Document. 

The quoted cost filled in Summary of Cost, by bidders, should include all associated costs with 

the project including  any  out  of  pocket / mobilization expenses/ Custom duty (if any) , Buildings 

and other construction workers welfare cess, TDS, taxes (all taxes except GST) if any applicable 

as per Govt. terms, shall be paid by the Contractor. The Goods and Services Tax (GST) shall be 

paid extra over quoted cost. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if applicable. 
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The Goods and Services Tax (GST), shall be reimbursed to the Agency only after uploading of 

bills by Contractor on GST Portal “to avail Input benefit of GST”. 

The company shall be performing all its duties of deduction of TDS and other deduction on 

payment made to the contractor as per applicable legislation in force on the date of submission 

of bid or to be newly / amended introduced during the execution of the  Contract. 

The tenderer shall quote cost up to zero decimal and as well as in words. In case of any 

discrepancy cost quoted in words shall prevail. 

The Bill of quantity of tender is attached in Microsoft Excel format, bidder shall fill the 

rates only in soft format. The bidder will upload same filled soft Microsoft Excel copy 

during uploading of financial bid. 
 

6.0 OPENING OF FINANCIAL BID 

The financial bids of the technically qualified bidders shall be opened at the notified date & time 

mentioned in NIT. Final selection of the bidder will be made based on the least cost method. 

 

 

 

 

For & on behalf of Tenderer 
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SECTION – III 

GENERAL CONDITIONS TO CONTRACT 

 

1.0 GENERAL RULES AND DIRECTIONS 

General 

Rules & 

Directions 

1. The work proposed for execution by contract will be notified in a form of 

invitation to tender by publication in Newspapers or posted on website 

as the case may be. 

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out 

the work, also the amount of earnest money to be deposited with the 

tender, and the amount of the security deposit and Performance 

guarantee to be deposited by the successful tenderer and the 

percentage, if any, to be deducted from bills. 

Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose 

of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting 

Tender during office hours. 

 2. In the event of the tender being submitted by a Partnership firm, it must 

be signed separately by each partner thereof or in the event of the 

absence of any partner, it must be signed on his behalf by a person 

holding a Power of Attorney authorizing him to do so, such power of 

attorney to be produced with the tender, and it must disclose that the 

firm is duly registered under the Indian Partnership Act, 1952. 

 3. Receipts for payment made on account of work, when executed by a 

Partnership firm, must also be signed by all the partners, except where 

contractors are described in their tender as a firm, in which case the 

receipts must be signed in the name of the firm by one of the partners, 

or by some other person having due authority to give 

effectual receipts for the firm 

 4. The rate(s) must be quoted in decimal coinage. Amounts must be 

quoted in full rupees by ignoring fifty paisa and considering more than 

fifty paisa as rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted 

rate of Individual items) of two or more contractors is same, then such 

lowest contractors may be asked to submit sealed revised online offer 

(through limited tender process) quoting rate/ cost of work of each item 

of the schedule of quantity for all sub sections/sub heads as the case 

may be, but the revised quoted rate of each item of schedule of quantity 

for all sub sections/sub heads should not be higher than their respective 

original rate quoted already at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate 
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of individual items) of two or more contractors received in revised offer 

is again found to be equal, then the lowest tender, among such 

contractors, shall be decided by draw of lots and the lowest contractors 

those have quoted equal amount of their tenders. 
 

In case of any such lowest contractor in his revised offer quotes rate of 

any item more than their respective original rate quoted already at the 

time of submission of tender, then such revised offer shall be treated 

invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be treated 

as withdrawal of his tender before acceptance and 50% of his earnest 

money shall be forfeited or action as per provisions of the Bid Security 

Declaration. 
 

In case all the lowest contractors those have same tendered amount 

(as a result of their quoted rate of individual items), refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of 

EMD or action as per provisions of the Bid Security Declaration of each 

lowest contractors. 
 

Contractor, whose earnest money is forfeited because of non- 

submission of revised offer, or quoting higher revised rate(s) of any 

item(s) than their respective original rate quoted already at the time of 

submission of his bid shall not be allowed to participate in the 

retendering process of the work. 

 4A In case of Percentage Rate Tenders, contractor shall fill up the usual 

printed form, stating at what percentage below/above (in figures as 

well as in words) the total estimated cost given in Schedule of 

Quantities, he will be willing to execute the work. The tender submitted 

shall be treated as invalid if :- 

1. The contractor does not quote percentage above/below on the total 

amount of tender or any section/sub head of the tender. 

2.  The percentage above/below is not quoted  in  figures  & words 

both on the total amount of tender or any section/sub head of the 

tender. 

3. The percentage quoted above/below is different in figures & words 

on the total amount of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said 

form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort including 

conditional rebates, will be summarily rejected. 
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 4B In case the lowest tendered amount (estimated cost + amount worked 

on the basis of percentage above/below) of two or more contractors is 

same, such lowest contractors will be asked to submit revised online 

offer (through limited tender process) in  the form of letter mentioning 

percentage above/ below on estimated cost of tender including all sub 

sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/ sub 

head  should  not  be higher than the percentage quoted  at  the  time  

of  submission of tender. The lowest tender shall be decided on the 

basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it 

shall be treated as withdrawal of his tender before acceptance and 

50% of earnest money shall be forfeited or action as per provisions of 

the Bid Security Declaration shall be taken. 

If the revised tendered amount of two  more  contractors  received in 

revised offer is again found to be equal, the lowest tender, among such 

contractors, shall be  decided  by  draw  of lots in the presence 

WAPCOS & the  lowest contractors those  have quoted equal amount 

of their tenders. 

In case all the lowest contractors those have quoted same tendered 

amount, refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD or action as per provisions of the 

Bid Security Declaration of each contractor, whose earnest money is 

forfeited because of non-submission of revised offer, shall not be 

allowed to participate in the re-Tendering process of the work. 

 5. The designated committee will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the 

amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest 

money/Bid Security Declaration shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents. In the event of a 

tender being rejected, the earnest money shall thereupon be returned 

to the contractor remitting the same, without any interest, if applicable. 

 6. WAPCOS shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

 7. The receipt of an accountant or clerk for any money paid by the 

contractor will not be considered as any acknowledgment or payment 

to the officer inviting tender and the contractor shall be responsible for 

seeing that he procures a receipt signed by the officer inviting tender or 

a duly authorized Cashier. 
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 8. In the   case of Item Rate Tenders, only rates   quoted   shall   be 

considered.  Any tender containing   percentage   below/above the rates 

quoted is liable to be rejected. Rates quoted by the contractor in item 

rate tender in figures and words shall be accurately filled in so that there 

is no discrepancy in the rates written in figures and words.  However, if 

a discrepancy is found, the rates which correspond with the amount 

worked out by the contractor shall unless otherwise proved be taken as 

correct. If the amount of an item is not worked out by the contractor or 

it does not correspond with the rates written either in figures or in words, 

then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words 

tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct and not the 

amount.  In event no rate has been quoted for any item(s), leaving space 

both in figure(s), word(s), and amount blank, it will be presumed that the 

contractor has included the cost of this/these item(s) in other items and 

rate for such item(s) will be considered as zero and work will be required 

to be executed accordingly. 
 

However, if a tenderer quotes nil rates against each item in item rate 

tender, the tender shall be treated as invalid and will not be considered 

as lowest tenderer and earnest money deposited shall be forfeited or 

action as per provisions of the Bid Security Declaration of each 

contractor. 
 

In the case of any tender where unit rate of any item/items appear 

unrealistic, such tender will be considered as unbalanced and in case 

the tenderer is unable to provide satisfactory explanation, such a tender 

is liable to be disqualified and rejected. 

 9. In case of Percentage Rate Tenders only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected. 

Percentage quoted by the contractor in percentage rate tender shall be 

accurately filled in figures and words, so that there is no discrepancy. 

 10. In Percentage Rate Tender, the tenderer shall quote percentage 

below/above (in figures as well as in words) at which he will be willing 

to execute the work. He shall also work out the total amount of his offer 

and the same should be written in figures as well as in words in such a 

way that no interpolation is possible. In case of figures, the word ‘Rs.’ 

should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs.  2.15P and in case of words, the word 

‘Rupees’ should precede and the word ‘Paisa’ should be written at the 

end. 

 11. i. The Contractor, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (five Percent) of the tendered amount 

within the period specified in Special Conditions of Contract. This 
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guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or  Deposit at call receipt of any scheduled 

bank/Banker’s cheque of any scheduled bank/Demand Draft of any 

scheduled bank/Pay order of any scheduled bank (in case guarantee 

amount is less than Rs.  1,00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any  Scheduled Bank 

or the State Bank of India in accordance with the prescribed form. 
 

ii. The contractor whose tender is accepted will also be required to 

furnish by way of Security Deposit for the fulfillment of his contract, 

an amount equal to 2.5% of the tendered value of the work. The 

Security deposit will be collected by deductions from the running bills 

as well as final bill of the contractor at the rates mentioned above.  

 12. On acceptance of the tender, the name of the accredited 

representative(s) of the contractor who would be responsible for taking 

instructions from the Engineer-in-Charge shall be communicated in 

writing to the Engineer-in-Charge. 

 13. GST or any other tax applicable in respect of inputs procured by the 

contractor for this contract shall be payable by the Contractor and 

WAPCOS will not entertain any claim whatsoever in respect of the 

same. 

 14. The contractor shall give a list of WAPCOS employees related to him. 

 15. The tenderers shall sign a declaration under the officials Secret Act 

1923, for maintaining secrecy of the tender documents drawings or 

other records connected with the work given to them. 

 16. The tender for the work shall not be witnessed by a contractor or 

contractors who himself/themselves has/have tendered or who may and 

has/have tendered for the same work. Failure to observe this condition 

would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection. 

 17. The tender for composite work includes, in addition to building work, all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which 

are eligible to tender for sanitary and water supply drainage, electrical 

and horticulture works in the composite tender. 

 18 The contractor shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued thereunder from time to time. If 

he fails to do so, his failure will be a breach of the contract and 

WAPCOS may in his discretion, without prejudice to any other right or 

remedy available in law, cancel the contract. The contractor shall also 

be liable for any pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 27  

 19. The contractor shall submit list of works which are in hand (progress) 

in the following form :- 

  Name of 

work 

Name and particulars 

where work is being 

executed 

Value 

of work 

Position of 

works in 

progress 

Remarks 

(1)          (2) (3)          (4) (5) 

       

       
 

2.0 CONDITIONS OF CONTRACT 

Definitions 

 

 

 

 

 

 

1. 

 

 

 

 

 

 

2. 

The Contract means the documents forming the tender and 

acceptance thereof and the formal agreement executed between the 

WAPCOS and the Contractor, together with the documents referred 

to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Engineer-

In-Charge and all these documents taken together, shall be deemed 

to form one contract and shall be complementary to one another. 

In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

“Employer” shall mean “WAPCOS Limited”, A Government of India 

undertaking- Ministry of Jal Shakti, for execution of the Work / 

Project as mentioned in NIT. Having their Registered office at 5th 

floor, Kailash building, 26- Kasturba Gandhi Marg, New Delhi-

110001, India & include their successors & permitted assigns as well 

as their authorized officer / representatives 

i. The expression works or Project shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional. 

ii. The Site shall mean the land/or other places on, into or through 

which work is to be executed under the contract or any adjacent 

land, path or street through which work is to be executed under 

the contract or any adjacent land, path or street which may be 

allotted  or used for the purpose of carrying out the contract. 

iii. The Bidder /Contractor shall mean the individual, firm or 

company, whether incorporated or not, undertaking the works 

and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees 

of such individual, firm or company who are participating in 

Bidding process and will Execution the project after award of the 
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works as Contractor. 

iv. The Engineer-in-Charge means the Engineer Officer appointed 

by WAPCOS or his duly authorized representative who shall 

direct, supervise and be in-charge of the work for the purpose of 

this Contract 

v. Accepting Authority shall mean the authority mentioned in 

Special Conditions of Contract. 

vi. Tenderer / Bidder shall mean the firm/party who intends to 

participate in this Notice Inviting Tender 

vii. Excepted Risk are risks due to riots (other than those on 

account of contractor’s employees), war (whether declared or 

not) invasion, act 

of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, military or usurped power, any acts of Government, 

damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods, and other causes over 

which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by 

Government of the part of the works in respect of which a 

certificate of completion has been issued or a cause solely due 

to Government’s faulty design of works. 

Market Rate shall be the rate as decided by the Engineer-in-

Charge on the basis of the cost of materials and labour at the site 

where the work is to be executed plus the percentage mentioned 

in Special Conditions of Contract to cover, all overheads and 

profits, Provided that no extra overheads and profits shall be 

payable on the part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract. 

x. Schedule(s) referred to in these conditions shall mean the 

relevant schedule(s) annexed to the tender papers or the 

standard Schedule of Rates of the government mentioned in 

Special Conditions of Contract hereunder, with the amendments 

thereto issued up to the date of receipt of the tender. 

xi. District Specifications means the specifications followed by the 

State Government in the area where the work is to be executed. 

xii. The Contractor/Successful Bidder shall mean the firm or 

company whose bid has been accepted by WAPCOS. 

xiii. Consultant shall mean any consultant nominated by the 

WAPCOS 

xiv. Tendered value means the value of the entire work as stipulated 

in the letter of award. 

xv. Date of commencement of work: The date of commencement 

of work shall be the date of start as specified in Special 

Conditions of Contract or the first date of handing over of the site, 
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whichever is later, in accordance with the phasing if any, as 

indicated in the tender document. 

xvi. GST shall mean Goods and Service Tax - Central, State and Inter 

State. 

scope and 

Performance 

 

3. Where the context so requires, words imparting the singular only 

also include the plural and vice versa. Any reference to masculine 

gender shall whenever required include feminine gender and vice 

versa. 

 4. Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract. 

 5. The contractor shall be furnished, free of cost one certified copy of 

the contract documents except standard specifications, and such 

other printed and published documents, together with all drawings 

as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other than that of this 

contract. 

Works to be 

carried out 

 

6. The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, materials, 

tools, plants, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the Schedule of 

Quantities/ Building Components shall, unless otherwise stated, be 

held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

Sufficiency 

of Tender 

 

7. The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the cost quoted in the Schedule of Quantities/ Building 

Components, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of 

the works. 

Discrepancies 

and 

Adjustment of 

Errors 

8. The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in 

preference to General Conditions. 
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 8.1 In the case of discrepancy between the schedule of 

Quantities/Building Components, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:- 

i. Description of Schedule of Quantities/Building Components/ 

Drawings. 

ii. Particular Specification and Special Condition, if any. 

iii. Standard Specifications 

iv. Drawings. 

v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Accepting Authority shall 

be the deciding authority with regard to the intention of the document 

and his decision shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or 

any omission therefrom shall not vitiate the Contract or release the 

Contractor from the execution of the whole or any part of the works 

comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 

Signing of 

Contract 

 

9. The successful tenderer/contractor, on acceptance of his tender by 

the Accepting Authority, shall, within 15 days from the stipulated 

date of start of the work, sign the contract consisting of:- 

i. The notice inviting tender, all the documents including drawings, 

if any, forming the tender as issued at the time of invitation of 

tender and acceptance thereof together with any correspondence 

leading thereto. 

ii. Special Conditions of Contract consisting of: 

a) Various standard clauses with corrections up to the date 

stipulated in Special Conditions of Contract along with 

annexures thereto. 

b) Safety Code. 

c) Model Rules for the protection of health, sanitary 

arrangements for workers employed WAPCOS or its 

contractors. 

d) Contractor’s Labour Regulations. 

e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is 

signed by the contractor 

3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (five 

percent) of the “Tendered amount” in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract agreement, (not 
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withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in Special Conditions of Contract from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer-in-Charge up to a 

maximum period as specified in Special Conditions of Contract on written request of 

the contractor stating the reason for delays in procuring the Performance Guarantee, 

to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of 

Cash (in case guarantee amount is less than Rs. 10,000/-) or Banker’s Cheque of any 

scheduled bank/Demand Draft of any scheduled bank/Pay Order of any scheduled 

bank (in case guarantee amount is less than Rs. 1,00,000/-) or Fixed Deposit Receipts 

or Insurance Surety Bonds or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in accordance with the form annexed hereto. In case a fixed deposit 

receipt of any Bank is furnished by the contractor to the WAPCOS as part of the 

performance guarantee and the Bank is unable to make payment against the said fixed 

deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the WAPCOS to make good the 

deficit. 
 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 12 months claim period beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of building and services/any other 

work after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise proportionately. 

 

iii. The Engineer-in-Charge shall make a claim under the performance guarantee except 

for amounts to which the WAPCOS is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the event 

of: 
 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  
 

(b) Failure by  the  contractor  to  pay  WAPCOS  any  amount  due,  either  as  agreed  

by  the contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer in-Charge.  
 

iv. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the WAPCOS.  

v. On substantial Completion of any work which has been completed to such an extent 

that the intended purpose of the work is met and ready to use, then a provisional 
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Completion certificate shall be recorded by the Engineer-in-Charge. The provisional 

certificate shall have appended with a list of outstanding balance item of work that need 

to be completed in accordance with the provisions of the contract.  
 

This provisional completion certificate shall be recorded by the concerned Engineer in- 

charge with the approval of competent authority, if required. After recording of the 

provisional Completion Certificate for the work by the competent authority, the 80 % of 

performance guarantee shall be returned to the contractor, without any interest.  
 

However, in case of contracts involving Maintenance of building and services /any 

other work after construction of same building and services/ other work, then 50% of 

performance guarantee shall be returned to the contractor, without any interest after 

recording the provisional Completion certificate.  
 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit WAPCOS at the time of making any payment to him for work done under the contract 

to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the 

sum deducted will amount to security deposit of 2.5% of the tendered value of the work. Such  

deductions will be made and held by WAPCOS by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in cash or in the form 

of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank 

is furnished by the contractor to the WAPCOS as part of the security deposit and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall 

fall on the contractor and the contractor shall forthwith on demand furnish additional security 

to the WAPCOS to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or  from the interest arising therefrom, or from any sums which may be due to or may 

become due to the contractor by WAPCOS on any account whatsoever and in the event of his 

Security Deposit  being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 

State Bank of India or by Scheduled Banks endorsed in favour of WAPCOS LIMITED, any 

sum or sums which may have been deducted from, or raised by sale of his security deposit or 

any part thereof. The security deposit shall be collected from the running bills and the final bill 

of the contractor at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 

further that the validity of bank guarantee including the one given against the earnest money 

shall be in conformity with provisions contained in Clause 17 which shall be extended from 

time to time depending upon extension of contract granted under provisions of Clause 2 and 

Clause 5. 
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CLAUSE 2: COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of Clause 5 or to complete the  

work and clear the site on or before the contract or justified extended date of completion as 

per Clause 5 (excluding any extension under Clause 5.5) as well as any extension granted 

under Clauses 12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the Government on account of such breach, pay as compensation the amount 

calculated at the rates stipulated below as the authority specified in Special Conditions of 

Contract may decide on the amount of accepted Tendered Value of the work for every 

completed day/month (as determined) that the progress remains below that specified in 

Clause 5 or that the work remains incomplete. 

 

i.    Compensation for delay of work with maximum rate @ 1% (one percent) per 

month of delay to be computed on per day 

basis based on quantum of damage suffered 

due to stated delay on the part of Contractor. 
 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

In case no compensation has been decided by WAPCOS during the progress of work, this 

shall be no waiver of right to levy compensation by the said authority if the work remains 

incomplete on final justified extended date of completion. If the Engineer in Charge decides to 

give further extension of time allowing performance of work beyond the justified extended 

date, the contractor shall be liable to pay compensation for such extended period. If any 

variation in amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under Clause 12, the 

net period for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub Clause 5.2, the contractor shall be liable to 

pay compensation for such delay. 
 

Provided that compensation during the progress of work before the justified extended date of 

completion for delay under this clause shall be for non-achievement of sectional completion 

or part handing over of work on stipulated/justified extended date for such part work or if delay 

affects   any other works/services. This is without prejudice to right of action by the Engineer 

in Charge under Clause 3 for delay in performance and claim of compensation under that 

clause. 

In case action under Clause 2 has not been finalized and the work has been determined under 

Clause 3, the right of action under this clause shall remain post determination of contract but 

levy of compensation shall be for days the progress is behind the schedule on date of 

determination, as assessed by the WAPCOS, after due consideration of justified extension. 

The compensation for delay, if not decided before the determination of contract, shall be 

decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
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Contractor under this or any other contract with the WAPCOS. In case, the contractor does 

not achieve a particular milestone mentioned in Special Conditions of Contract, or the re-

scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall 

be withheld, to be adjusted against the compensation levied at the final grant of Extension of 

Time. Withholding of this amount on failure to achieve a milestone, shall be automatic without 

any notice to the contractor. However, if the contractor catches up with the progress of work 

on the subsequent milestone(s), the withheld amount shall be released. In case the contractor 

fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall 

be payable on such withheld amount. (Modified OM No. DG/CON/306 dt. 04.10.2019). 
 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract or 

otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in- Charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a notice 

in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such 

date of completion; and the Engineer in Charge without any prejudice to any other right 

or remedy under any other provision in the contract has given further reasonable time 

in a notice given in writing in that behalf as either mutually agreed or in absence of such 

mutual  agreement by his own assessment making such time essence of contract and 

in the opinion of Engineer- in-Charge the contractor will be unable to complete the same 

or does not complete the  same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of this or any other contract for 

WAPCOS. 

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
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commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or  purport 

so to do,  or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a 

piece- work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Engineer -in-Charge.  

xii. When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the WAPCOS shall  have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which determination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, Security Deposit already recovered, Security deposit 

payable and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the Government/ WAPCOS. 

 

(b) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out 

of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work including any new items 

needed to complete the work.  
 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
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have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. And 

in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually performed under this contract 

unless and until the Engineer- in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 
 

CLAUSE 3A:  

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract. In case contractor wants to close the contract, he shall 

give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, 

the Performance Guarantee of the contractor shall be refunded within following time limits: 

 

Neither party shall claim any compensation for such eventuality. This clause is not applicable 

for any breach of the contract by either party. 

 

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In the event of  the  

Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 

clause he may, if he so desires after giving a notice in writing to the contractor, take possession 

of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final determination 

of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, 

or the site thereof belonging to the contractor, or procured by the contractor and intended to 

be used for the execution of the work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, at current market 

rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 

binding on the contractor, clerk of the works, foreman or other authorized agent to remove 

such tools, plant, materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such requisition, the Engineer-

in-Charge may remove them at the contractor’s expense or sell them by auction or private 

sale on account of the contractor and his risk in all respects and the certificate of the Engineer-

in-Charge as to the expenses of any such removal and the amount of the  proceeds  and 

a) Tendered value of work is up to Rs.  1.0 Crore 

b) If the Tendered value of work is more than Rs.1.0 crore 

and up to Rs. 10 Crore 

c) If the Tendered value of work exceeds Rs. 10 Crore 

15 Days 

21 days 

 

30 days 
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expenses of any such sale shall be final and conclusive against the contractor. 
 

CLAUSE 5: TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the Special Conditions of Contract 

or the extended time in accordance with these conditions shall be the essence of the Contract. 

The execution of the works shall commence from such time period as mentioned in Special 

Conditions of Contract or from the date of handing over of the site whichever is later. If the 

Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely. 
 

5.1 As soon as possible but within 7 (seven) working days of award of work and in 

consideration of: 

(a) Schedule of handing over of site as specified in the Special Conditions of Contract 

(b) Schedule of issue of designs as specified in the Special Conditions of Contract 
 

(i) The Contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-Charge may within 7 (seven) working days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program submitted 

by the contractor shall be deemed to be approved by the Engineer-in-Charge. The work 

program shall include all details of balance drawings and decisions required to complete 

the contract with specific dates by which these details are required by contractor without 

causing any delay in execution of the work. The Chart shall be prepared in direct relation 

to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of 

sections of the work and may be amended as necessary by agreement between the 

Engineer in- Charge and the Contractor within the limitations of time imposed in the 

Contract documents. 

(ii) In case of non-submission of construction programme by the contractor, the program 

approved by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 

contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by Engineer-in- Charge for the work 

done during previous month to the Engineer-in-charge on   or before 5th day of each 

month failing which a recovery to be decided by the NIT approving authority shall be made 

on per week or part basis in case of delay in submission of the monthly progress report. 
 

5.2 If the work(s) be delayed by :-  

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of  the 

trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
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(vi) Any other cause like above which, in the reasoned opinion of the Engineer-in- 

Charge is beyond the Contractor's control. 
 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the authority as indicated in Special 

Conditions of Contract but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 
 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2. 
 

5.3 In case the work is hindered by the WAPCOS or for any reason / event, for which the 

WAPCOS is responsible, the authority as indicated in Special Condition of Contract shall, 

if justified, give a fair and reasonable extension of time and reschedule the mile stones 

for completion of work. Such extension of time or rescheduling of milestone/s shall be 

without prejudice to any other right or remedy of the parties in contract or in law; provided 

further that for concurrent delays under this sub clause and sub clause 5.2 to the extent 

the delay is covered under sub clause 5.2 the contractor shall be entitled to only 

extension of time and no damages.  

5.4 Request for rescheduling of Milestones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within 14 (fourteen days) of the 

happening of the event causing delay on the prescribed forms i.e. Form of application by 

the contractor for seeking rescheduling of milestones or Form of application by the 

contractor for seeking extension of time respectively to the authority as indicated in 

Special Conditions of Contract. The Contractor shall indicate in such a request the period 

by which rescheduling of milestone/s or extension of time is desired. With every request 

for rescheduling of milestones, or if at any time the actual progress of work falls behind 

the approved programme by more than 10% of the stipulated period of completion of 

contract, the contractor shall produce a revised programme, which shall include all details 

of pending drawings and decisions required to complete the contract and also the target 

dates by which these details should be available without causing any delay in execution 

of the work. A recovery as specified in Special Conditions of Contract shall be made on 

per day basis in case of delay in submission of the revised programme. 

 

5.4.1 In any such case the authority as indicated in Special Conditions of Contract may give 

a fair and reasonable extension of time and reschedule the mile stones for completion 

of work. Such extension or rescheduling of the milestones shall be communicated to the 

Contractor by the authority as indicated in Special Conditions of Contract in writing, 

within 21 days of the date of receipt of such request respectively. Non application by 

the contractor for extension of time/ rescheduling of the milestones shall not be a bar 

for giving a fair and reasonable extension/ rescheduling of the milestones by the 

authority as indicated in Special Conditions of Contract and this shall be binding on the 

contractor. 
 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 
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by the contractor for reasons beyond the events mentioned in Clause 5.2 or Clause 

5.3 or Clause 5.4 and beyond the justified extended date; without prejudice to right to 

take action under Clause 3, the Engineer-in-Charge may grant extension of time 

required for completion of work without rescheduling of milestones. The contractor shall 

be liable for levy of compensation for delay for such extension of time. 
 

CLAUSE 6: MEASUREMENTS OF WORK DONE  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Measurement Book having pages of A-4 size as per the format 

of the WAPCOS   so that a complete record is obtained of all the items of works performed 

under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall be got checked by the contractor from 

the Engineer-in-Charge or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to 

the contractor for incorporating the corrections and for resubmission to the Engineer-in-

Charge for the dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter,  

incorporate such changes as may be done during these checks/test checks in his draft 

measurements, and submit to the WAPCOS a measurement book, duly bound, and with its 

pages machine numbered. The Engineer-in- Charge and/or his authorized representative 

would thereafter check this MB, and record the necessary certificates for their checks/test 

checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 

have to submit a fresh MB with its pages duly machine numbered and bound, after getting the 

earlier MB cancelled by the WAPCOS. This should be done before the corresponding bill is 

submitted to the WAPCOS Nodal Office for payment. The contractor shall submit two spare 

copies of such MB's for the purpose of reference and record by the various officers of the 

WAPCOS. 

The contractor shall also submit to the WAPCOS separately his Abstract of Cost and the bill 

based on these measurements, duly bound, and its pages machine numbered along with two 

spare copies of the "bill. Thereafter, this bill will be processed by the Office-in-charge and 

allotted a number as per the computerized record in the same way as done for the 

measurement book meant for measurements. The contractor shall, without extra charge, 

provide all assistance with every appliance, labour and other things necessary for checking of 
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measurements/levels by the Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

not withstanding any provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no such standard 

is available then a mutually agreed method shall be followed. 

The contractor shall give, not less than 7 (seven) days’ notice to the Engineer-in-Charge or 

his authorized representative in charge of the work, before covering up or otherwise placing 

beyond  the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of 7 (seven) days inspect the work, 

and if any work shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer-in-Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no payment or 

allowance shall be made for such work   or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE 

---------- NOT APPLICABLE 

No payment shall be made for work, estimated to cost Rs. Twenty lacs or less till after the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Twenty lacs, the interim or running account bills shall be submitted 

by the contractor for the work executed on the basis of such recorded measurements on the 

format of the WAPCOS in triplicate on or before the date of every month fixed for the same by 

the Engineer- in-Charge. The contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ adjustment of advances for material 

collected, if any, since the last such payment is less than the amount specified in Special 

Conditions of Contract, in which case the interim bill shall be prepared on the appointed date 

of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have 

the bill verified by taking or causing to be taken, where necessary, the requisite measurements 

of the work. In the event of the failure  of the contractor to submit the bills, Engineer-in-Charge 

shall prepare or cause to be prepared such bills in which event no claims whatsoever due to 
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delays on payment including that of interest shall be payable to the contractor. Payment on 

account of amount admissible shall be made by the Engineer-in- Charge certifying the sum to 

which the contractor is considered entitled by way of interim payment at such rates as decided 

by the Engineer-in-Charge. An amount of ad-hoc payment not less than 75% of the net amount 

of the bill under check, shall be made within 10 working days of submission of the bill by the 

Contractor to the Engineer-in-Charge or his Authorized Engineer together with the account of 

the material issued by the department, or dismantled materials, if any. The remaining payment 

is also to be made after final checking of the bill within 28 working days of submission of bill by 

the contractor. In case of delay in payment of intermediate bills after 45 days of submission of 

bill by the contractor, provided the bill submitted by the contractor found to be in order, a simple 

interest @ 5% (five percent) per annum shall be paid to the contractor from the date of expiry 

of prescribed time limit. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming part 

of such payment, may be modified or corrected by any subsequent such certificate(s) or by 

the final certificate and shall not by itself be conclusive evidence that any work or materials to 

which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof  shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated as 

final settlement and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the WAPCOS to take action under 

the terms of this contract for delay in the completion of work, if the extension of date of 

completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-

In- Charge to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items   to be covered under finishing items) up to lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 

measurements thereof. 

In case of composite tenders, running payment for the major component shall be made by 

Engineer- In-Charge of major discipline to the main contractor. Running payment for minor 

component shall be made by the Engineer-in-Charge of the discipline of minor component 

directly to the main contractor. 

In case main contractor fails to make the payment to the contractor associated by him within 

15 days of receipt of each running account payment, then on the written complaint of 

contractor associated for such minor component, Engineer in charge of minor component shall 

serve the show cause to the main contractor and if reply of main contractor either not received 

or found unsatisfactory, he may make the payment directly to the contractor associated for 

minor  component as per the terms and conditions of the agreement drawn between main 
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contractor and associate contractor fixed by him. Such payment made to the associate 

contractor shall be recovered by Engineer-in-charge of major or minor component from the 

next R/A/ final bill due to main contractor as the case may be. 
 

CLAUSE 7A: 

No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge.  
 

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS  

Within ten days of the completion of the work, the contractor shall give notice of such 

completion  to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 

Engineer-in- Charge shall inspect the work and if there is no defect in the work, shall furnish 

the contractor with  a final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 

payment will be made at reduced rates, shall be issued. But no final certificate of completion 

shall be issued, nor shall the work be considered to be complete until the contractor shall have 

removed from the premises on which the work shall be executed all scaffolding, surplus 

materials, rubbish and all huts and sanitary arrangements required for his/their work people 

on the  site  in connection with the execution of  the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be executed 

or of which he may have had possession for the purpose of the execution; thereof, and not 

until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail 

to comply with the requirements of this Clause as to removal of scaffolding, surplus materials 

and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or 

before the date fixed for the completion of work, the Engineer-in-Charge may at the expense 

of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of 

the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 
 

CLAUSE 8A: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 

Mechanical Services within thirty days of the completion of the work, provided that the service 

plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by 

virtue of any other provision in the contract, is required to prepare such plans. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 

pay a sum of 0.1 % (zero point one percent) of accepted Tendered Value or limit prescribed 

in Special Condition of Contract whichever is more as may be fixed by the authority as 

mentioned in Special Condition of Contract and in this respect the decision of the that authority 

shall be final and binding on the contractor. 
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CLAUSE 9 : PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final certificate of completion furnished by the Engineer-in- Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payments of those items of the bill 

in respect of which there is no dispute and for those items which are in dispute on account of 

quantity and/or rates shall be paid at approved quantity and/or rates by the Engineer-in- 

Charge, within three months period reckoned from the date of receipt of the bill by the 

Engineer in- Charge or his authorized Assistant Engineer, complete with account of materials 

issued by the Department and dismantled materials. 

 
 
 
 
 
 

 

CLAUSE 9A : PAYMENT OF CONTRACTOR’S BILLS TO BANKS 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct to 

him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in 

the form of a legally valid document such as a power of attorney conferring authority on the 

bank; registered financial, co-operative or thrift societies or recognized financial institutions to 

receive payments and (2) his own acceptance of the correctness of the amount made out as 

being due to him by WAPCOS or his signature on the bill or other claim preferred against 

WAPCOS before settlement by the Engineer- in-Charge of the account or claim by payment 

to the bank, registered financial, co-operative or thrift societies or recognized financial 

institutions. While the receipt given by such banks; registered financial, co-operative or thrift 

societies or recognized financial institutions shall constitute a full  and sufficient discharge for 

the payment, the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift societies or recognized 

financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, co- 

operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 

the WAPCOS. 
O 

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS----------NOT APPLICABLE 

Materials which WAPCOS will supply are shown in Special Conditions of Contract (SCC) 

which also stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 

The contractor shall be bound to procure them from the Engineer-in-Charge. 
 

As soon as the work is awarded, the contractor shall finalize the programme for the completion 

of work as per clause 5 of this contract and shall give his estimates of materials required on 

the basis  of drawings/or schedule of quantities of the work. The Contractor shall give in writing 

his requirement to the Engineer-in-Charge which shall be issued to him keeping in view the 

progress of work as assessed by the Engineer-in-Charge, in accordance with the agreed 

a) Tendered value of work is up to Rs.  1.0 Crore 

b) If the Tendered value of work is more than Rs.1.0 crore 

and up to Rs. 10 Crore 

c) If the Tendered value of work exceeds Rs. 10 Crore 

2 months 

3 months 

 

6 months 
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phased programme of work indicating monthly requirements of various materials. The 

contractor shall place his indent in writing for issue of such materials at least 7 days in advance 

of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal wastage) 

for which payment is being made to the contractor, from any sum then due or which may 

therefore become due to the contractor under the contract or otherwise or from the security 

deposit. At the time of submission of bills, the contractor shall certify that balance of materials 

supplied is available at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim bill) material 

wise reconciliation statements supported by complete calculations reconciling total issue, total 

consumption and certified balance (diameter/section-wise in the case of steel) and resulting 

variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 

binding on the contractor) be within his rights to follow the procedure of recovery in clause 42 

at any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling and joining the several parts  

together as necessary. Notwithstanding anything to the contrary contained in any other clause 

of the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or 

procured with the assistance of the WAPCOS shall remain the absolute property of WAPCOS 

and the contractor shall be the trustee of the stores/materials, and the said stores/materials 

shall not be removed/disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-Charge or his authorized agent. Any such 

stores/materials remaining unused shall be returned to the Engineer-in- Charge in as good a 

condition in which they were originally supplied at a place directed by him, at a place of issue 

or any other place specified by him as he shall require, but in case it is decided not to take 

back the stores/materials the contractor   shall have no claim for compensation on any account 

of such stores/materials so supplied to him as aforesaid and not used by him or for any 

wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-Charge shall determine, 

having due regard to the condition of the stores/materials. The price allowed for credit to the 

contractor, however, shall be at the prevailing market rate not exceeding the amount charged 

to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be 

final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to account for contravention of the terms of the licenses or 

permit and/or for criminal breach of trust, be liable to WAPCOS for all advantages or profits 

resulting or which in the usual course would have resulted to him by reason of such breach. 

Provided that the contractor shall in no case be entitled to any compensation or damages on 

account of any delay in supply or non-supply thereof all or any such materials and stores 

provided further that the contractor shall be bound to execute the entire work if the materials 

are supplied by the WAPCOS within the original scheduled time for completion of the work 
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plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion 

of work exceeds 12 months, but if a part of the materials only has been supplied within the 

aforesaid period, then the contractor shall be bound to do so much of the work as may be 

possible with the materials and stores supplied in the aforesaid period. For the completion of 

the rest of the work, the contractor shall be entitled to such extension of time as may be 

determined by the Engineer-in-Charge whose decision in this regard shall be final and binding 

on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/original condition at the time of completion 

or determination of the contract shall be returned to the Engineer-in-Charge at the stores from 

which  it was issued or at a place directed by him by a notice in writing. The contractor shall 

not be entitled for loading, transporting, unloading and stacking of such unused material 

except for the extra lead, if any involved, beyond the original place of issue. 
 

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the WAPCOS 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in- Charge shall within thirty days (30) of supply of samples or within 

such further period as he may require intimate to the Contractor in writing whether samples 

are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 

to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 

test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analyzed  and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally accepted 

by the Engineer-in- Charge. The Contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective measures required to be 

taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 

as the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his 

authorized representative shall at all times have access to the works and to all workshops and 

places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 46  

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 

full powers to require other proper materials to be substituted thereof and in case of default, 

the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 

such removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing equipment as 

specified in Special Conditions of Contract. 

Minimum 01 year warranty for Mechanical & Electrical Equipment and other bought out items, 

at the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard 

warranty period offered by the Manufacturer shall be retained, in case the original warranty 

period is more than one year. 
 

CLAUSE 10B: 

I. SECURED ADVANCE ON NON-PERISHABLE MATERIALS  

The contractor, on signing an indenture in the form to be specified by the Engineer-in- Charge, 

shall be entitled to be paid during the progress of the execution of the work up to 75% of the 

assessed value of any materials which are in the opinion of the Engineer-in- Charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and 

which have been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance 

has been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/ deducted from the next payment made under any of the clause 

or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides   a 

comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

II. MOBILISATION ADVANCE 

Mobilization advances not exceeding 10% of the tendered amount may be given, if requested 

by the contractor in writing within six months of the order to commence the work. Such advance 

shall be released in two or more installments to be determined by the Engineer in- Charge. 

The amount of any installment shall not exceed 5% of the tendered amount of the work. The 

first installment of such advance shall be released by the Engineer-incharge to the contractor 

on his request. The second and subsequent installments shall be released by the Engineer-in-

Charge only after the contractor furnishes a proof of the satisfactory utilization of full amount 
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of the earlier installment(s) to the satisfaction of the Engineer-in-Charge. The mobilization 

advance will be utilized for the following: 
 

Establishment of site office for contractor and WAPCOS staff, testing lab, labour camps & basic 

amenities services for labour/staff, cement godown, reinforcement yard, stores etc. 
 

For purchase/mobilization of any type of tool, plant and machinery required for execution of 

work such as concrete batch mix plant, mixtures, transit mixtures, loader, excavators dumpers, 

DG sets, a. vibrators, hot mix bitumen plant, paver, rollers, testing lab equipment’s etc. 
 

Barricading of site and procurement of centering / shuttering / staging material etc. 
 

Any other item as mentioned in NIT by the NIT approving authority. 
 

90% of the price of new items and 50% of the depreciated price of old items will be considered 

for assessing the utilized amount of mobilization advance. 
 

Expenditure incurred on items/materials which are measureable and payable under 

agreement/extra items as well as materials eligible for secured advance will be excluded from 

utilized amount of mobilization advance, if any. 
 

The assessment of Engineer-in-Charge in this respect shall be final and binding. 
 

Before any installment of advance is released, the contractor shall execute Bank Guarantee 

Bonds not more than 6 (six) in number from commercial Bank for the amount equal to 110% 

of the amount of advance and valid for the period till recovery of advance. This (Bank 

Guarantee from commercial Bank on prescribed format for the amount equal to 110% of the 

balance amount of advance) shall be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery. 

 

III. INTEREST & RECOVERY 

The mobilization advance in (1) above bear simple interest at the rate of 10 percent per annum 

and shall be calculated from the date of payment to the date of recovery, both days inclusive, 

on the outstanding amount of advance. Recovery of such sums advanced shall be made by 

the deduction from the contractors bills commencing after first ten percent of the gross value 

of the work is executed and paid, on pro-rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time 80% (eighty 

percent) of the gross value of the contract is executed and paid, together with interest due 

on the entire outstanding amount up to the date of recovery of the installment. 
 

IV. If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (1) and (2) for request by the contractor in writing for grant of mobilization 

advance may be extended at the discretion of the Engineer-in-Charge. 
 

CLAUSE 10 C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 

STATUTORY ORDER -----NOT APPLICABLE 

If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the 

Engineer-in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 
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increases as a direct result of the coming into force of any fresh law, or statutory rule or order 

(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty) 

beyond the prices/wages prevailing at the time of the last stipulated date  of receipt of tenders 

including extensions, if any,  for the work during contract period including the justified period 

extended under the provisions of clause 5 of the contract without any action under clause 2, 

then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the 

Engineer-in- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 

as prevailing at the time of last stipulated date of receipt of tender including extensions, if any, 

is decreased as a direct result of the coming into force of any fresh law or statutory rules or 

order (but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), 

WAPCOS shall in respect of materials incorporated in the works (excluding the materials 

covered under Clause 10CA and not being material supplied from the Engineer-in-Charge’s 

stores in accordance with Clause 10 hereof) and/or labour engaged on the execution of the 

work after the date of coming into force of such law statutory rule or order be entitled to deduct 

from the dues of the contractor, such amount as shall be equivalent to the difference between 

the prices of the materials and/or wages as prevailed at  the time of the last stipulated date for 

receipt of tenders including extensions if any for the work  and the prices of materials and/or 

wages of labour on the coming into force of such law, statutory rule or order. This will be 

applicable for the contract period including the justified period extended under the provisions 

of clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

price  of any such materials and/or wages of labour, give notice thereof to the Engineer-in-

Charge stating that the same is given pursuant to this condition together with all information 

relating  thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during period 

under consideration shall not exceed the percentage as specified in Special Conditions of 

Contract, and the increase/decrease in labour shall be considered on the minimum daily 

wages in rupees of any unskilled Mazdoor, fixed under any law statutory role and order. The 

cost of work for which escalation is applicable (W) is same as cost of work done worked out 

as indicated in sub-para (ii) of clause 10 CC except the amount of full assessed value of 

secured Advance. 

CLAUSE 10 CA: PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 

RECEIPT OF TENDER-----------NOT APPLICABLE 

If after submission of the tender, the price of materials specified in Special Conditions of 

Contract increases/ decreases beyond the base price(s) as indicated in Special Conditions of 

Contract for the work, then the amount of the contract shall accordingly be varied and provided 

further that any such variations shall be effected for stipulated period of Contract including the 

justified period extended under the provisions of Clause 5 of the Contract without any action 

under Clause 2. 
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However for work done/during the justified period extended as above, it will be limited to 

indices prevailing at the time of updated stipulated date of completion considering the effect 

of extra work (extra time to be calculated on pro-rata basis only as cost of extra work x 

stipulated period/tendered cost). 

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall 

be determined by the Price indices Economic Advisor to Government of India, Ministry of 

Commerce and Industry. For other items provided in the Special Conditions of Contract, this 

shall be determined by the All India Wholesale Price Indices of materials as published by 

Economic Advisor to Government of India, Ministry of Commerce and Industry. Base price for 

cement, steel reinforcement, structural steel and POL shall be as issued by the state / Central 

Govt. from time to time. In case, price index of a particular material is not issued by Ministry 

of Commerce and Industry, then the price index of nearest similar material as indicated in 

Special Conditions of Contract shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be worked 

out as per the formula given Clause 10CA of General Conditions of Contract. 
 

CLAUSE 10CC: PRICE ADJUSTMENT FOR WORKS------- NOT APPLICABLE 
If the prices of materials and/or wages of labour required for execution of the work increase, 

the contractor shall be compensated for such increase as per provisions detailed below and 

the amount of the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the work done 

during the stipulated period of the contract including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2. Such compensation 

For escalation in the prices of materials and labour, when due, shall be worked out based on 

the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

(ii)  The cost of work on which escalation will be payable shall be reckoned as below : 

a) Gross value of work done up to this quarter : (A) 

b) Gross value of work done up to the last quarter : (B) 

c) Gross value of work done since previous quarter (C) = (A-B) 

d) Full assessed value of Secured Advance fresh paid in this quarter : (D) 

e) Full assessed value of Secured Advance recovered in this quarter : (E) 

f) Full assessed value of Secured Advance for which escalation Payable in this 

quarter, (F) = (D-E) 

g) Advance payment made during this quarter: (G) 

h) Advance payment recovered during this quarter: (H) 

i) Advance payment for which escalation is payable in this Quarter (I) = (G-H) 

j) Amount paid based on prevailing market rates due to deviations/variations as per 

clause 12 during this quarter: (J) 

                                         Then, M = C+F+I-J 

Cost of work for which escalation is applicable (W) = 0.85M 

Components for materials, labour, etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender documents included in 
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Schedule 'F'. The decision of the Engineer-in-Charge in working out such percentage shall 

be binding on the contractors. 

 
(iii) The following principles shall be followed while working out the payment/recovery on 

account of variation of prices of materials and/ or wages of labour. 

a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The date of submission of bill by the 

contractor to the department shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end of three 

months after the month (excluding the month in which the letter of 

commencement of work is issued by the Engineer-in-Charge) and thereafter at 

three months' interval. At the time of completion of the work, the last period for 

payment might become less than 3 months, depending on the actual date of 

completion. 

b) The indices as defined below (excluding LI) relevant to any quarter/period for 

which such compensation is to be paid shall be the arithmetical average of the 

indices relevant to the three calendar months. If the period up to the date of 

completion after the quarter covered by the last such installment of payment, is 

less than three months, the indices shall be the average of the indices for the 

months falling within that period. 

c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage 

notified by Government of India, Ministry of Labour and that notified by the local 

administration both relevant to the place of work and the period of reckoning. 

d) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

e) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled Mazdoor alone 

shall form the basis for working out the escalation compensation payable on the 

labour component. 

(iv) In the event the price of materials and/or wages of labour required for execution of the 

work decreases, there shall be a downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductible from the cost of work under 

this contract and in this regard the formula herein stated below under this Clause 10CC 

shall mutatis mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in rates and prices of 

labour, cement, steel reinforcement bar, fuel and lubricants and other input materials as 

per percentage of materials/labour specified in schedule F and in accordance with the 

principles, procedures and formulae specified below: 

a) Price adjustment for change in cost shall be paid in accordance with the following 
formulae: 
(i) For Construction period of this work: 
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VW= W*(1/100)*[CP *(CI-CO)/CO + LP* (LI-LO)/LO+CMP*(CMI-CMO)/ 

CMO+EMP*(EMI-EMO)/EMO +FP* (FI-FO)/FO+SP* (SI- SO)/SO+ Bp 

*(BI- Bo)/BO] 

Where, W=cost of work done as per para (ii) above. 

VW (Variation of cost of Work) =Increase or decrease in the cost of works during the 

period under consideration due to change in the rates for relevant components. 

Percentage components of materials & labour as defined as under:- 

CP      - Cement component, 

LP       - Labour component, 

CMp    - Civil component of other construction materials, 

EMp    - E & M component of construction materials 

Fp        - POL (Diesel) component 

Sp       - Reinforcement steel bars/TMT bars/structural steel (including strands and 

cables) component 

Bp      - Bitumen component 

Indices for various components of materials &labour to be used for the purpose of this 

Clause are defined as under: 

 

Co = Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of ast date 

of receipt of tender including extension, if any. 

CI = Wholesale Price Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration. 

LO =Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law,   

statutory rule or order as on the last date of receipt of tender including extension, if 

any. 

LI = Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, 

statutory rule or order as applicable on the last date of the quarter previous to the 

one under consideration. 

CMo = Price Index for civil components of other construction materials valid for the month 

of the last date of receipt of tender including extension, if any, as issued by the office 

of CE CSQ (Civil) or successor. 

CMi = Price Index for civil components of other construction materials for the period 

under consideration and as issued by the office of CE CSQ (Civil) or successor. 

EMo = Price Index for E & M components of construction materials valid for the month 

of the last date of receipt of tender including extension, if any, as issued by the 

office of CE CSQ (Electrical) or successor. 

EMI = Price Index for E & M components of construction materials for the period under 

consideration and as issued by the office of CE CSQ (Electrical) or successor. 

Fo = Wholesale Price Index of HSD (High Speed Diesel)published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of the last 

date of receipt of tender including extension, if any. 

Fi = Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 

consideration. 
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SO = Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of the last 

date of receipt of tender including extension, if any 

SI = Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 

consideration. 

BO = Wholesale Price Index of Bitumen published by office of the Economic Adviser, 

Ministry of Industry & Commerce valid for the month of the last date of receipt of 

tender including extension, if any 

BI = Wholesale Price Index of Bitumen published by office of the Economic Adviser, 

Ministry of Industry & Commerce for the period under consideration. 

 

(v)  Provided always that: 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C will 

become applicable. 

CLAUSE 10 D: DISMANTLED MATERIAL WAPCOS PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as WAPCOS’ property and such materials shall be disposed of to 

the best advantage of WAPCOS according to the instructions in writing issued by the 

Engineer-in-Charge. 
 

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, and ORDERS etc. 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 

the  Engineer-in-Charge and  the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications specified in Special Conditions of Contract or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or 

any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in so far as the necessity 

for providing these, is specified or is reasonably inferred from the contract. The Contractor 

shall take full responsibility for adequacy, suitability and safety of all the works and methods 

of construction. 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes 

of construction materials shall be carried out from the outside approved/NABL recognized 

Laboratory as may be approved by WAPCOS without any extra expenditure to WAPCOS. 
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The Contractor shall establish a field test laboratory on the site with latest equipment for 

carrying out field tests of construction materials and will maintain proper records of all the test 

results. 
 

CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons and 

the  contractor shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions 

or substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work  which the contractor may be directed to do in the manner 

specified above as part of the  works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. The completion cost of any agreement for Maintenance works including 

works of up gradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 

times of Tendered amount. Any further deviation beyond this limit up-to 1.5 times of tendered 

amount shall be approved by the authority with recorded reason and in exceptional case,  shall 

have full power to approve the deviation beyond 1.50 times of tendered amount with recorded 

reason and take suitable corrective action. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if  requested 

by  the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 

12.2 (a) Deviations, Extra Items and Pricing 

In the case of extra item(s) (items which are not available in the contract), the contractor may 

within fifteen days of the receipt of order or occurrence of the item(s), submit claim for market 

rate(s), supported with proper analysis of rate and manufacturer's specification for the work, 

invoices, vouchers, etc. (as applicable), failing which the rate(s) approved later by the 

Engineer-in-Charge shall be final and binding. Where the contractor submits claim for market 

rate(s) in the manner prescribed above, the Engineer-in-Charge shall, within 45 days of the 

receipt of the claims, after giving consideration to the analysis of rates and other documents 

submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined.  

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and binding 

on the contractor, and shall not be arbitrable. 

12.2 (b) Deviations, Substituted Items and Pricing. 

In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following para. 
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(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 
 

12.2 (c) Deviations, Deviated Quantities, Pricing 

In the case of contract items which exceed the limit laid down, the contractor may within fifteen 

days of the receipt of order or occurrence of the excess, claim revision of the rates, supported 

with proper analysis of rate and invoices, vouchers, etc. (as applicable), for the quantity in 

excess of the above-mentioned limit. The Engineer-in-Charge shall within 45 days of receipt 

of the claims, after giving consideration to the analysis of rates and other documents 

submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and binding 

on the contractor, and shall not be arbitrable. 
 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Special Conditions of Contract, 

and   the Engineer-in-Charge shall after giving notice to the contractor within one month 

of occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days having regard 

to the market rates. 
 

12.4 The cost of any operation necessarily in contemplation of tenderer while quoting tender 

or necessary or incidental to proper execution of an item of work included in the 

Schedule of Quantities or in the Schedule of Rates mentioned, whether or not 

specifically indicated in the description of the item and the relevant specifications, shall 

be deemed to be included in the rates quoted by the tenderer or the rate given in the 

said Schedule of Rates, as the case may be. Nothing extra shall be admissible for such 

operations. 
 

12.5 The contractor shall send to the Engineer-in-Charge once every three months, an up 

to date account giving complete details of all claims for additional payments to which 

the contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge which he has executed during the preceding quarter failing which 

the contractor shall be deemed to have waived his right. 
 

12.6 For the purpose of operation of Special Conditions of Contract, the following works 

shall be treated as works relating to foundation unless & otherwise defined in the 

contract: 
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(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ 

tanks and other elevated structures: All works up to 1.2 metres above the ground 

level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

metres above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.7 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing. tender, or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not, specifically 

indicated in the description of the item and the relevant specifications, shall be deemed 

to be included in the rates quoted by the tenderer or the rate given in the said schedule 

of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the whole or 

any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 

that effect to the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of the whole or part 

of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and,  in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storage tanks. 

(ii) WAPCOS shall have the option to take over contractor’s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work). Provided, however WAPCOS 

shall be bound to take over the materials or such portions thereof as the contractor 

does not desire to retain. For materials taken over or to be taken over by WAPCOS, 

cost of such materials as detailed by Engineer-in- Charge shall be paid. The cost shall, 

however, take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the 

contractor. 
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(iii) If any materials supplied by WAPCOS are rendered surplus, the same except normal 

wastage shall be returned by the contractor to WAPCOS at rates not exceeding those 

at which these were originally issued, less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the custody of the contractor. 

In addition, cost of transporting such materials from site to WAPCOS stores, if so 

required by WAPCOS, shall be paid. 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 

stores or to his other works, whichever is less. If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor's site staff and imported labour 

to the extent necessary. 
 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary 

to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items above shall not be in excess of 2% of the cost of the work 

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost 

of contractor’s materials at site taken over by the WAPCOS as per item (ii) above. Provided 

always that against any payments due to the contractor on this account or otherwise, the 

Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances 

due from the contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the WAPCOS from the 

contractor under the terms of the contract. 
 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 

may furnish fresh Performance Guarantee on the same conditions, in the same manner and 

at the same rate for the balance tendered amount and initially valid up to the extended date of 

completion or stipulated date of completion if no extension has been granted plus minimum 60 

days beyond that. Wherever such a fresh Performance Guarantee is furnished by the 

contractor the Engineer-in-Charge may return the previous Performance Guarantee. 

 

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days 

in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the 

work(s) or items of work with individual dates of completion, on or before the date(s) 

so determined, and does not complete them within the period specified  in the notice 

given in writing in that behalf by the Engineer-in-Charge.  

(iii) The Engineer- in- Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or accrue 
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thereafter to WAPCOS, by a notice in writing to take the part work / part incomplete 

work of any item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 

execute at the risk and cost of the contractor, the liability of contractor on account of loss or 

damage suffered by WAPCOS because of action under this clause shall not exceed 10% of 

the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor's materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 

by the WAPCOS are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ 

part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 

by WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right 

or remedy available to WAPCOS in law or per as agreement be recovered from any money 

due to the contractor on any account, and if such money is insufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer- in-Charge shall have the right to sell any or all of the contractors' unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the contract. 
 

CLAUSE 15: SUSPENSION OF WORK 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already  done or endanger  the safety thereof for any of the following reasons: 
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(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or 

(c) For safety of the works or part thereof. The contractor shall, during such 

suspension, properly protect and secure the works to the extent necessary and 

carry out the instructions given in that behalf by the Engineer-in- Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of which 

the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as 

the Engineer-in-Charge may consider reasonable in respect of salaries and/or 

wages paid by the contractor to his employees and labour at site, remaining idle 

during the period of suspension, adding thereto 2% to cover indirect expenses of 

the contractor provided the contractor submits his claim supported by details to the 

Engineer-in-Charge within  fifteen days of the expiry of the period of 30 days. 
 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 

in sub para 

(i) above, the contractor may after receipt of such order serve a written notice on the 

Engineer-in-Charge requiring permission within fifteen days from receipt by the 

Engineer- in-Charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as an omission of such part by WAPCOS or where it affects 

whole of the works, as an abandonment of the works by WAPCOS, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by WAPCOS, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could not derive  in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as the Engineer-

in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to 

his employees and labour at site, remaining idle in consequence adding to the total 

thereof 2% to cover indirect expenses of the contractor provided the contractor submits 

his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of 

the period of 3 months. 
 

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the contract, shall at all 
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times be open and accessible to the inspection and supervision of the Engineer-ln-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Quality  

Assurance  Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality 

Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the  visit 

of such officers has  been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to have the same force 

as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of the 

work or   to the Chief Engineer in charge of Quality Assurance or his subordinate  officers or 

the  officers of  the organization engaged by the WAPCOS for Quality Assurance or to the 

Chief Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him for 

the execution of the work which are unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract, the contractor shall, on  demand in writing which 

shall be made  within twelve months (six months  in the case of work costing Rs. 10 Lac and 

below except road work) of the completion of the work from the Engineer-in-Charge specifying 

the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 

in whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the Engineer-

in- Charge in his demand aforesaid, then the contractor shall be liable to pay compensation 

at the same rate as under clause 2 of the contract (for non-completion of the work in time) for 

this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

Special Conditions of Contract may consider reasonable during the preparation of on account 

bills or final bill if the item is so acceptable without detriment to the safety and utility of the item 

and the structure or he may reject the work outright without any payment and/or get it and 

other  connected and incidental items rectified, or removed and re-executed at the risk and 

cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect 

of the same will be final and binding on the contractor. 
 

 

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD 

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
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(six months in the case of work costing Rs. Ten lacs and below except road work) after a 

certificate final or otherwise of its completion shall have been given by the Engineer-in- Charge 

as aforesaid arising out of defect or improper materials or workmanship the contractor shall 

upon receipt of a notice in writing on that behalf make the same good at his own expense or 

in default the Engineer-in-Charge cause the same to be made good by other workmen and 

deduct the expense from any sums that may be due or at any time thereafter may become 

due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded before 

the expiry of twelve months (six months in the case of work costing Rs. Ten lacs  and below 

except road work) after the issue of the certificate final or otherwise, of completion of work, or 

till the final bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 

security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 

the security deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

The defects liability period will be one year from the date of completion of development and 

construction works. During this period the Contractor will get the defects rectified without any 

cost to WAPCOS. For the item of water proofing roof treatment the Contractor will give 

guarantee bond for ten years. Similarly for other items, like electrical/mechanical equipment 

which have guarantee/warranty period beyond one year, wherever applicable as per 

manufacturer recommendations, will also be given guarantee bond by the Contractor to 

WAPCOS. 
 

CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 

The contractor shall provide at his own cost all materials (except such special materials, if any, 

as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 

machinery, tools & plants as specified in Special Conditions of Contract. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 

works required for  the proper execution of the work, whether original, altered or substituted 

and whether included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of satisfying 

or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply without charge 

the requisite number of persons with the means and materials, necessary for the purpose of 

setting out works, and counting, weighing and assisting the measurement for examination at 

any time and from time to time of the work or materials. Failing his so doing, the same may be 

provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 

be deducted, from any money due to the contractor, under this contract or otherwise and/or 

from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
 

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman 
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employed by the contractor, in execution of the works, WAPCOS will recover from the 

contractor, the amount of the compensation so paid; and, without prejudice to the rights of the 

WAPCOS under sub-section (2) of Section 12, of the said Act, WAPCOS shall be at liberty to 

recover such amount or any part thereof  by deducting it from the security deposit or from any 

sum due by WAPCOS to the contractor whether under this contract or otherwise. WAPCOS 

shall not be bound to contest any claim made against it under sub-section (1) of Section 12, 

of the said Act, except on the written request of the contractor and upon his giving to WAPCOS 

full security for all costs for which WAPCOS might become liable in consequence of contesting 

such claim. 
 

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR 

FAILS 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, WAPCOS is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said Act and the rules under Clause 19H 

or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by C.P.W.D. Contractors, WAPCOS will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without prejudice to 

the rights of the  WAPCOS  under sub-section(2) of Section 20, and sub-section (4) of Section 

21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by WAPCOS to the contractor whether under this contract or otherwise 

WAPCOS shall not be bound to contest any claim made against it under sub- section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the WAPCOS full security for all costs for which WAPCOS 

might become liable in contesting such claim. 

 
 

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR 

The contractor shall comply with the provisions of the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971. 

The contractor shall also obtain a valid licence under the said Act before the commencement 

of the work, and continue to have a valid licence until its completion. 

The contractor shall also abide by the provisions of the Child Labour (Prohibition and 

Regulation) Act, 1986. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen 

(Regulation of Employment and Conditions of Service) Act, 1979. 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 
 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work 
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CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 
 

CLAUSE 19B: PAYMENT OF WAGES 

i. The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 

Labour Regulations or  as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him. 

iii. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with the Contractor’s Labour Regulations made by WAPCOS from time to time in regard 

to payment of wages, wage period, deductions from wages recovery of wages not paid 

and deductions unauthorized made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and submission 

of periodical returns and all other matters of the like nature or as per the provisions of 

the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv. (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account 

of wages for weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, 

dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly 

day of rest, the question of extra payment for weekly holiday would not arise. 

v. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 

any other laws relating thereto and the rules made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified WAPCOS against payments to be 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 63  

made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without 

the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 

any amount from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 

from the contractor. 
 

CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 

true statement showing in respect of the second half of the preceding month and the first half 

of the current month respectively:- 

(1) The number of labourers employed by him on the work, 

(2) Their working yours, 

(3) The wages paid to them, 

(4) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Engineer-In-Charge shall 

be final in deducting from any bill due to the contractor; the amount levied as fine and be 

binding on the contractor. 
 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

all the rules framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the WAPCOS and its contractors. 
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CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days 

when full time work was done during a period of three months immediately 

preceding the date   on which she gives notice that she expects to be confined or 

at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the date 

on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 

as shown in appendix -I and II, and the same shall be kept at the place of work. 
 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health  and  

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above Regulations 

and’ Rules  which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- 

per day for each day of default subject to a maximum of 5 per cent of the estimated cost of the 

work put to tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 
 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 

and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and  

Model  Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 

and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work- people employed by the contractor(s) (hereinafter referred as “the 

said Rules”) the Engineer -in- Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said Rules  be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in the notice. 

If the contractor(s) shall fail within the period specified in the notice to comply with and/observe 

the said Rules and to provide the amenities to the work- people as aforesaid, the Engineer-in-
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Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of 

the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense 

and to approved standards all necessary huts and sanitary arrangements required for his/their 

work-people on the site in connection with the execution of   the works, and if the same shall 

not have been erected or constructed, according to approved standards, the Engineer-in-

Charge shall have power to give notice in writing to the contractor(s) requiring that the said 

huts and sanitary arrangements be remodeled and/or reconstructed according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 

land to be approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m (30 sq.ft.) for each member of 

the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-

dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 

be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 

surrounding ground. The roofs shall be laid with thatch or any other materials as may 

be approved by the Engineer-in-Charge and the contractor shall ensure that throughout 

the period of their occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provisions shall not be less than two gallons of pure and wholesome 

water per head per day for drinking purposes and three gallons of clean water per head 

per day for bathing and washing purposes. Where piped water supply is available, 
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supply shall be at stand posts and where the supply is from wells or river, tanks which 

may be of metal or masonry, shall be provided. The contractor(s) shall also at his/ their 

own cost make arrangements for laying pipe lines for water supply to his/ their labour 

camp from the existing mains wherever available, and shall pay all fees and charges 

therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If trenching or 

incineration is not allowed, the contractor(s) shall make arrangements for the removal 

of the excreta through the Municipal Committee/authority and inform it about the 

number of labourers employed so that arrangements may be made by such 

Committee/authority for the removal of the excreta. All charges on this account shall 

be borne by the contractor and paid direct by him to the Municipality/authority. The 

contractor shall provide one sweeper for every eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 
 

CLAUSE 19 I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ upon the work who may be incompetent 

or misconduct himself and the contractor shall forthwith comply with such requirements. In 

respect   of maintenance/repair or renovation works etc. where the labour have an easy access 

to the individual houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action on the part of 

such labour. AE/JE will display a list of contractors working in the colony/Blocks on the notice 

board in the colony and also at the service centre, to apprise the residents about the same. 
 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorized during construction, and is handed over to the Engineer-

in- Charge with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 

said building/buildings in that position. Any delay in acceptance on this account will be treated 

as the delay in completion and for such delay, a levy up to 5% of tendered value of work may 

be imposed  by the WAPCOS whose decision shall be final both with regard to the justification 

and quantum and be binding on the contractor. 

However, WAPCOS, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 
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CLAUSE 19K: Employment of Skilled / Semi Skilled Workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from Industrial Training Institute/National 

Institute of construction Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 

20% of total skilled/semi-skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, it’s scheduling 

and the list of qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found 

to have inadequate skill to execute the work of respective trade, the contractor shall substitute 

such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part 

of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 

will attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 

per day. Decision of Engineer in Charge as to whether particular tradesman possesses 

requisite skill and amount of compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crores. For work costing more than Rs 10 

Crores, and upto Rs. 50 Crores, the contractor shall arrange on site training as per National 

Skill Development Corporation (NSDC) norms for at least 20% of the unskilled workers 

engaged in the project in co- ordination with the CPWD Regional Training Institute & National 

Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled 

tradesmen.  
 

For work costing more than Rs 50Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 

engaged in the project in co- ordination with the CPWD Regional Training Institute & National 

Skill Development Corporation (NSDC) for certification at the level of skilled/semi- skilled 

tradesmen. The cost of such training as stated above shall be borne by the Government. The 

necessary space and workers shall be provided by the contractor and no claim what so ever 

shall be entertained. 
 

Clause 19L: Contribution of EPF and ESI- NOT APPLICABLE 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 

paid by   the contractor. These contributions on the part of the employer paid by the contractor 

shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The 

verification of deployment of labour will be done through biometric attendance system or any 

other suitable method by the Engineer in Charge. The applicable and eligible amount of EPF 

& ESI shall be reimbursed preferably within 7 days but not later than 30 days of submission 

of documentary proof of payment provided same are in order. 
 

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into 

force from time to time. 
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CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of the Engineer-in 

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or  attempt to  do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of WAPCOS in any way relating  to  his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the Engineer-

in-Charge on behalf of the WAPCOS shall have power to adopt the course specified in Clause 

3 hereof in the interest of WAPCOS and in the event  of such course being adopted, the 

consequences specified in the said Clause 3 shall ensue. 
 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of WAPCOS without reference to the 

actual loss or damage sustained and whether or not any damage shall have been sustained. 
 

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in- 

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is a Proprietor Firm, such approval as aforesaid shall likewise be obtained before 

the contractor enters into any partnership agreement where under the partnership firm would 

have the right to carry out the works hereby undertaken by the contractor. If previous approval 

as aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21. 
 

CLAUSE 24: LIFE CYCLE COST 

The contractor shall be responsible for safety, quality and soundness of the buildings including 

structural elements beyond maintenance period. The contractor shall have obligation to rectify 

such defects minimum up to 5 (five) years from the date of completion of work. The defects 

have to be rectified within a reasonable time not exceeding forty five days after issue of notice 

by Engineer- in- Charge. If contractor does not take corrective action within 45 days, then 

action for debarring of the agency shall be taken by the appropriate authority. 
 

All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, and from time to time carried 

on. 
 

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION 

Resolution and Mediation 

Save where expressly stated to the contrary in the Contract, any dispute, difference or 

controversy of whatever nature between the Parties, howsoever arising under, out of or in 

relation to the Contract including disputes, if any, with regard to any acts, decision or opinion 
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of WAPCOS Limited Representative and so notified in writing by either Party  to the other (the 

“Dispute”) shall in the  first instance be attempted to be resolved amicably in accordance with 

the procedure set out in Clause 25.1 [Amicable Resolution and Mediation] below. 

Clause 25.1: [Amicable Resolution and Mediation] 

Either Party may require such Dispute to be referred to a person nominated by each Party, for 

amicable settlement. Upon such reference, the two shall meet at the earliest mutual 

convenience and in any event within [15 (fifteen)] days of such reference to discuss and attempt 

to amicably resolve the Dispute. 

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of 

such meeting between the Parties in accordance with Clause 25.1 [Amicable Resolution and 

Mediation] either Party may refer the Dispute to arbitration in accordance with Clause 25.2 

[Arbitration Procedure]. 
 

Clause 25.2: Arbitration Procedure 

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled 

by binding arbitration under the Arbitration and Conciliation Act 1996 by sole arbitrators 

appointed by CMD, WAPCOS. 
 

Place of Arbitration 

The place of arbitration shall be New Delhi. 
 

English Language 

The request for arbitration, the answer to the request, the terms of reference, any written 

submissions, any orders and awards shall be in English and, if oral hearings take place, 

English shall be the language to be used in the hearings. 
 

Enforcement of Award 

The Parties agree that the decision or award resulting from arbitration shall be final and binding 

upon the Parties and shall be enforceable in accordance with the provisions of the Arbitration 

and Conciliation Act. 
 

Performance during Arbitration 

Pending the submission of and/or decision on a Dispute and until the arbitral award is 

published, the Parties shall continue to perform their respective obligations under the 

Contract without prejudice to a final adjustment in accordance with such award 
 

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 

The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any 

article or part thereof included in the contract. In the event of any claims made under or action 

brought against WAPCOS in respect of any such matters as aforesaid, the contractor shall be 

immediately notified  thereof  and the contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may arise therefrom, provided that the 

contractor shall not be liable to indemnify the WAPCOS if the infringement of the patent or 
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design or any alleged patent or design right is the  direct result of an order passed by the 

Engineer-in-Charge in this behalf. 
 

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER-----------NOT APPLICABLE 

When the estimate on which a tender is made includes lump sum in respect of parts of the 

work,  the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 

payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 

be final and conclusive against the contractor with regard to any sum or sums payable to him 

under the provisions of the clause. 
 

CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers’ specifications, if not available then as per 

District Specifications. In case there are no such specifications as required above, the work 

shall be carried out in all respects in accordance with the instructions and requirements of the 

Engineer-in-Charge. 
 

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR 

a) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall  

be entitled to withhold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose aforesaid, 

the Engineer-in- Charge or the WAPCOS shall be entitled to withhold the security 

deposit, if any, furnished    as the case may be and also have a lien over the same  

pending finalization or  adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken 

from the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same  contract or any other 

contract with the Engineer-in-Charge of the WAPCOS or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will 

be kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the 

claim arising out of or under the contract is determined by the arbitrator(if the contract 

is governed by the arbitration clause) by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and 

duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
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WAPCOS shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or 

otherwise. 

b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the  contractor under  the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over- payment and it shall be lawful for WAPCOS to recover the 

same from him in the manner prescribed in sub-clause (i) of this clause  or in any other 

manner  legally permissible; and if  it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under 

it, the amount of such under payment shall be duly paid by WAPCOS to the contractor, 

without any interest thereon whatsoever. 

c) Provided that the WAPCOS shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the WAPCOS on the one hand and the contractor on the 

other under any term of the contract permitting payment for work after assessment by 

WAPCOS. 
 

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Engineer-in-

Charge or  the WAPCOS or any other contracting person or persons through Engineer-in-

Charge against any claim of the Engineer-in-Charge or WAPCOS or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or the WAPCOS or with such other 

person or persons.  It is an agreed term of  the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in- Charge or the WAPCOS will be kept withheld 

or retained as such by the Engineer-in-Charge or the WAPCOS or till his claim arising out of 

the same contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on  any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such 

to the contractor. 
 

CLAUSE 29B: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 

NOT PERMISSIBLE---------NOT APPLICABLE 

The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within a 

radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall employ 

imported labour only i.e., deposit imported labour or labour imported by contractors from area, 

from which import is permitted. Where ceiling price for imported labour has been fixed by State 
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or Regional Labour Committees not more than that ceiling price shall be paid to the labour by 

the contractor. The contractor shall immediately remove any labourer who may be pointed out 

by the Engineer-in- Charge as being a coal mining or controlled area labourer. Failure to do 

so shall render the contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- 

per day per labourer.  The certificate of the Engineer-in-Charge about the number of coal 

mining or controlled area labourer and the number of days for which they worked shall be final 

and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is 

one in which the public are interested within the meaning of the exception in Section 74 of 

Indian Contract Act, 1872. 

Explanation: - Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionary, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central 

Government. 
 

CLAUSE 30: WATER FOR WORKS 

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 30A: WATER SUPPLY, IF AVAILABLE –------- NOT APPLICABLE 

Water if available may be supplied to the contractor by the WAPCOS subject to the following 

conditions:- 

(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 

(ii) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 

(iii) The WAPCOS do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor(s) to make alternative arrangements for water at his/ 

their  own cost in the event of any temporary break down in the water main so that the 

progress of his/their work is not held up for want of water. No claim of damage or refund 

of water charges will be entertained on account of such break down. 
 

CLAUSE 30B: ALTERNATE WATER ARRANGEMENTS----------NOT APPLICABLE 

(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 

shall be recovered from the contractor on that account. The contractor shall, however, 

draw water at such hours of the day that it does not interfere with the normal use for 

which the hand pumps and wells are intended. He will also be responsible for all 

damage and abnormal repairs arising out of his use, the cost of which shall be 
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recoverable from him.  The Engineer-in-Charge shall be the final authority to 

determine the cost recoverable from the contractor on this account and his decision 

shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in the proposed land for 

Construction for taking water for construction purposes only after he has got 

permission   of the Engineer-in- Charge in writing. No charges shall be recovered from 

the contractor on this account, but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accidents or 

damage caused due to construction and subsequent maintenance of the wells and 

shall restore the ground to its original condition after the wells are dismantled on 

completion of the work. 
 

CLAUSE 31: HIRE OF PLANT & MACHINERY 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work. 
 

 

CLAUSE 32: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors Superintendence, Supervision, Technical Staff & Employees 
 

The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Even of the contractor (or partner(s) in 

case of firm/ company) is himself / herself an Engineers, it is necessary on the part of the 

contractor to employ principal technical representative / technical representative (s). 
 

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any such 

approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision of 

the tender accepting authority shall be final and binding on the contractor in this respect. Such 

a principal technical representative and other technical representative(s) shall be appointed 

by the contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 
 

All the provisions applicable to the principal technical representative under the Clause will also 

be applicable to other technical representative(s) The principal technical representative and 

other technical representative(s) shall be present at the site of work for supervision at all times 

when any construction activity is in progress and also present himself/themselves, as required, 

to the Engineer-in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical representative(s) 
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shall be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and other technical representative(s) shall be actually 

available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in-Charge 

and shall also note down instructions conveyed by the Engineer-in-Charge or his designated 

representative(s) in the site order book and shall affix his/their signature in token of noting 

down the instructions and in token of acceptance of measurements/checked measurements/ 

test checked measurements. The representative(s) shall not look after any other work. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, 

is convinced that no such technical representative(s) is/are effectively appointed or is/are 

effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall 

be effected from the contractor and the decision of the Engineer-In-Charge as recorded in the 

site order book and measurement recorded checked/test checked in Measurement Books 

shall be final and binding on the contractor. Further if the contractor fails to appoint suitable 

technical Principal technical representative and/or other technical representative(s) and if such 

appointed persons are not effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-

in-Charge shall have full powers to suspend the execution of the work until such date as 

suitable other technical representative(s)  is/are appointed and the contractor shall be held 

responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or CPF 

deduction issued to the Engineers employed by him) along with every on account bill/ final bill 

and shall produce evidence if at any time so required by the Engineer- in-Charge. 
 

(i) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 

(ii) The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove  

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in- Charge and the persons so removed 

shall be replaced as soon as possible by competent substitutes. 

(iii) For works with estimated cost more than Rs. 10 Crores and stipulated time period more 

than 6 months : 

The contractor shall ensure that at least one deployed technical representative shall be trained 

in courses related to CPWD specifications, labour laws, safety rules etc. of duration not less 

than 5 working days either through National CPWD Academy (NCA) or National Institute of 

Construction Management and Research (NICMAR) or CIDC or any other similar reputed and 

recognized Institute managed or certified by State/Central Government. The training cost and 

other cost related to training shall be borne by the contractor. The contractor shall ensure that 
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at least one technical representative is trained within six months of start of work. The time 

period of six months can be relaxed by the Engineer-in-Charge depending upon the frequency 

of training course organized by NCA. 

If the contractor fails to ensure that at least one technical representative is trained in the above 

mentioned course till completion of work or one year from start of work, whichever is earlier, 

then a non-refundable recovery of Rs. 50,000/- shall be made from the bill of the contractor. 

Decision of Engineer-in-Charge in this regard shall be final and binding on the contractor. 
 

CLAUSE 33: LEVY/TAXES PAYABLE BY CONTRACTOR 

i. GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess 

in respect of input for or output by this contract shall be payable by the contractor and 

Government shall not entertain any claim whatsoever in this respect except as provided 

under Clause 34. 

ii. The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

iii. If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the 

contractor to the State Government, Local authorities in respect of any material used by 

the contractor in the works, then in such a case, it shall be lawful to the Government of 

India and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

 
 

CLAUSE 34: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 

AFTER RECEIPT OF TENDERS 

(i) All tendered cost shall be inclusive of all taxes and levies (except GST) payable under 

respective statutes. However, if any further tax or levy or cess is imposed by Statute, after 

the last stipulated date for the receipt of tender including extensions if any and the 

contractor thereupon necessarily and properly pays such taxes/levies/cess, the contractor 

shall be reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the WAPCOS attributable to delay in execution of work within the control of the 

contractor. 

However, effect of variation in rates of GST or Building and Other Construction Workers 

Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on output of 

the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax 

(other than GST), levy or cess varied or imposed after the last date of receipt of tender 

including extension if any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of taxes/levies/cess. 

Provided further that such increase including GST shall not be made in the extended period 

of contract for which the contractor alone is responsible for delay as determined by 

WAPCOS for extension of time. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
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purpose of this condition as may be necessary and shall allow inspection of the same by 

a duly authorized representative of the Government and/or the Engineer-in-Charge and 

shall also furnish such other information/document as the Engineer-in-Charge may require 

from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof 

to the Engineer-in-charge that the same is given pursuant to this condition, together with 

all necessary information relating thereto. 
 

CLAUSE 35: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the 

contract without compensation to the contractor. 
 

CLAUSE 36: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 

ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in the WAPCOS responsible for 

award and execution of contracts in which his near relative is posted in WAPCOS. He shall 

also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Officer in the WAPCOS. 

Any breach of this condition by the contractor would render him liable to be debarred from 

tendering in WAPCOS any breach of this condition. 
  

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 
 

 

 

CLAUSE 37: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE 

YEAR OF RETIREMENT 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall work as 

a contractor or employee of a contractor for a period of one year after his retirement from 

government service without the previous permission of Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at 

any time to be such a person who had not obtained the permission of Government of India as 

aforesaid, before submission of the tender or engagement in the contractor’s service, as the 

case may be. 
 

CLAUSE 38: THEORETICAL CONSUMPTION OF MATERIAL--------- NOT APPLICABLE 

(i) After completion of the work and also at any intermediate stage in the event of non- 

reconciliation of materials issued theoretical quantity of materials issued by the 

WAPCOS for use in the work shall be calculated on the basis and method given 

hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Special Conditions of Contract. In case any item is executed for which 
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standard constants for the consumption of cement or bitumen are not available in 

the above mentioned schedule/statement or cannot be derived from the same shall 

be calculated on the basis of standard formula to be laid down by the Engineer-

in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorized by Engineer-in-Charge, 

including authorized lappages, chairs etc. plus 3% wastage due to cutting into 

pieces, such theoretical quantity being determined and compared with the actual 

issues each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 

lead and G.I./M.S. sheets shall be taken as quantity actually required and measured 

plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. 

sheets it shall be 10%), such determination & comparison being made diameter 

wise & category wise. 

(d) For any other material as per actual requirements. Over the theoretical quantities 

of materials so computed a variation shall be allowed as specified in Special 

Conditions of Contract. The difference in the net quantities of material actually 

issued to the contractor and the theoretical quantities including such authorized 

variation, if not returned by the contractor or if not fully reconciled to the satisfaction 

of the Engineer-in-Charge within fifteen days of the issue of written notice by the 

Engineer-in-charge. 

(ii) The said action under this clause is without prejudice to the right of the WAPCOS to 

take action against the contractor under any other conditions of contract for not doing 

the work according to the prescribed specifications. 

 
 

CLAUSE 39: COMPENSATION DURING WARLIKE SITUATION-------NOT APPLICABLE 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 

from him to that effect obtained. In the event of the work or any materials properly brought to 

the site for incorporation in the work being damaged or destroyed in consequence of hostilities 

or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge 

to remove any debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of debris, 

stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation upto the value of the 

work originally executed before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for, the compensation shall be 

assessed by the Engineer-In-Charge upto Rs. 2,00,000/- and by the WAPCOS for a higher 

amount. The contractor shall be paid for the damages/destruction suffered and for restoring 

the material at the rate based on analysis of rates tendered for in accordance with the provision 

of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
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materials and the purpose for which they were collected shall be final and binding on all parties 

to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. In the event of the 

contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension 

of time for its completion as is considered reasonable by the Engineer-In-Charge. 
 

CLAUSE 40: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 

the contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 
 

CLAUSE 41: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 

The Security Deposit of the work shall be refunded if no labour complaint has been received 

from the labour officer till the due date of its payment. If a labour complaint is received during 

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor, 

deduct the amount required to settle the complaint from his security deposit and refund the 

balance amount. 
 

CLAUSE42: INSURANCE 

1. Requirements 

Before commencing execution of works, unless stated otherwise in the special conditions 

of contract, it shall be obligatory for the contractor to obtain at his own cost stipulated 

insurance cover under the following requirements: 

a) Contractor’s all risk and Third Party Cover. 

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. 

c) Accidents to staff, Engineers, Supervisors and others who are not governed by 

workmen’s compensation Act. 

d) Damage to material, machinery and works due to fire theft etc. 

e) Any other risk to be covered by insurance as may be specified by the employer in the 

special conditions of contract. 

2. Policy in Joint Names of Contractor and Employer 

The policy referred to under sub-clause 46(1) above shall be obtained in the joint names 

of the contractor and the employer and shall inter-alia provide coverage against the 

following, arising out of or in connection with execution of works, their maintenance and 

performance of the contract. 

a) Loss of life or injury involving public, employee of the contractor, or that of employer 

and Engineer, labour etc. 

b) Injury, loss or damage to the works or property belonging to public, government  bodies, 

local authorities, utility organizations, contractors, employer or others. 
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3. Currency of Policy 

The policies shall remain in force throughout the period of execution of the works and till 

the expiry of the defect liability period. The contractor shall, whenever called upon, produce 

to the engineer or his representative the various insurance policies obtained by him as also  

the rates  of premia and the premia paid by him to ensure that the polices indeed continue 

to be in force.  If the contractor fails to effect or keep in force or provide adequate cover in 

the insurance policies mentioned in the sub clause 46(1) or any other insurance he might 

be required to effect under the contract, then in such cases, the employer may effect and 

keep in force any such insurance or further insurance and the cost and expenses incurred 

by him in this regard shall be deductible from payments due to the contractor or from the 

contractor’s performance security. 
 

CLAUSE 43: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE 

The contractor shall strictly adhere to the following conditions as part of his contractual 

obligations: 
 

1. SITE 

1.1 The contractor shall ensure that adequate measures are taken for the prevention of 

erosion of the top soil during the construction phase. The contractor shall implement 

the Erosion and Sedimentation Control Plan (ESCP) provided to him by the Engineer-

in-charge as part of the larger Construction Management Plan (CMP). The contractor 

shall obtain the Erosion and Sedimentation Control Plan (ESCP) Guidelines from the 

Engineer-in-charge and then prepare “working plan” for the following month’s activities 

as a CAD drawing showing the construction management, staging & ESCP. At no time 

soil should be allowed to erode away from the site and sediments should be trapped 

where necessary. 

1.2 The contractor shall ensure that all the top soil excavated during construction works is 

neatly stacked and is not mixed with other excavated earth. The contractors shall take 

the clearance of the architects / Engineer-in-charge before any excavation. Top soil 

should be stripped to a depth of 20 cm (centimeters) from the areas to be disturbed, 

for example proposed area for buildings, roads, paved areas, external services and 

area required for construction activities etc. It shall be stockpiled to a maximum height 

of 40 cm in designated areas, covered or stabilized with temporary seeding for erosion 

prevention and shall be reapplied to site during plantation of the proposed vegetation. 

Top soil shall be separated from subsoil, debris and stones larger than 50 mm 

(millimeter) diameter. The stored top soil may be used as finished grade for planting 

areas. 

1.3 The contractor shall carry out the recommendations of the soil test report for improving 

the soil under the guidance of the Engineer-in-charge who would also advise on the 

timing of application of fertilizers and warn about excessive nutrient levels. 

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable 

plant material over disturbed lands to provide suitable soil medium for vegetative 

growth. Prior to spreading the topsoil, the sub-grade shall be loosened to a depth of 

50mm to permit bonding. Topsoil shall be spread uniformly at a minimum compacted 
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depth of 50mm on grade 1:3 or steeper slopes, a minimum depth of 100mm on 

shallower slopes. A depth of 300mm is preferred on relatively flatter land. 

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-

charge   to minimize the site disturbance such as soil pollution due to spilling. Use 

staging and spill prevention and control plan to restrict the spilling of the contaminating 

material on site. Protect top soil from erosion by collection storage and reapplication of 

top soil, constructing sediment basin, contour trenching, mulching etc. 

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by 

Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc. as per the 

instructions of the Engineer-in-charge 

1.7 The contractor shall not change the natural gradient of the ground unless specifically 

instructed by the architects / landscape consultant. This shall cover all natural features 

like water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. 

Existing drainage patterns through or into any preservation area shall not be modified 

unless specifically directed by the Engineer-in-charge. 

1.8 The contractor shall not carry out any work which results in the blockage of natural 

drainage. 

1.9 The contractor shall ensure that existing grades of soil shall be maintained around 

existing vegetation and lowering or raising the levels around the vegetation is not 

allowed unless specifically directed by the Engineer-in-charge 

1.10 Contractor shall reduce pollution and land development impacts from automobiles use 

during construction. 

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. 

Proper covering must take place. No overloading shall be permitted. 
 

2. CONSTRUCTION PHASE AND WORKER FACILITIES 

2.1 The contractor shall specify and limit construction activity in preplanned/ designated 

areas and shall start construction work after securing the approval for the same from 

the Engineer-in-charge. This shall include areas of construction, storage of materials, 

and material and personnel movement. 

2.2 Preserve  and Protect Landscape  during Construction 

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed 

and damage to roots should be prevented during trenching, placing backfill, driving 

or  parking heavy equipment, dumping of trash, oil, paint, and other materials 

detrimental to plant health. These activities should be restricted to the areas outside 

of the canopy of the tree, or, from a safe distance from the tree/plant by means of 

barricading. Trees will not be used for support; their trunks shall not be damaged 

by cutting and carving or by nailing posters, advertisements or other material. 

Lighting of fires or carrying out heat or gas emitting construction activity within the 

ground, covered by canopy of the tree is not to be permitted. 

b) The contractor shall take steps to protect trees or saplings identified for preservation 

within the construction site using tree guards of approved specification. 
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c) The contractor shall conserve existing natural areas and restore damaged areas to 

provide habitat and promote biodiversity. Contractor should limit all construction 

activity within the specified area as per the Construction Management Plan (CMP) 

proposed by the Engineer-in-charge. All the existing trees should be preserved, if 

not possible than compensate the loss by re-planting trees in the proportion of 1:3. 

d) The contractor shall avoid cut and fill in the root zones, through delineating and 

fencing the drip line (the spread limit of a canopy projected on the ground) of all the 

trees or group of trees. Separate the zones of movement of heavy equipment, 

parking, or excessive foot traffic from the fenced plant protection zones. 

e) The contractor shall ensure that maintenance activities shall be performed as 

needed to ensure that the vegetation remains healthy. The preserved vegetated 

area shall be inspected by the Engineer-in-charge at regular intervals so that they 

remain undisturbed. The date of inspection, type of maintenance or restorative 

action followed shall be recorded in the logbook. 

2.3 Contractor shall be required to develop and implement a waste management plan, 

quantifying material diversion goals. He shall establish goals for diversion from disposal 

in landfills and incinerators and adopt a construction waste management plan to 

achieve these goals. A project-vide policy of “Nothing leaves the Site” should be 

followed. In such a case when strictly followed, care would automatically be taken in 

ordering and timing of materials such that excess doesn’t become “waste”. The 

Contractor’s ingenuity is especially called towards meeting this prerequisite/ credit 

(GRIHA). Consider recycling cardboard, metal, brick, acoustical tile, concrete, plastic, 

clean wood, glass, gypsum wallboard, carpet and insulation. Designate a specific 

area(s) on the construction site for segregated or commingled collection of recyclable 

material, and track recycling efforts throughout the construction process. Identify 

construction haulers and recyclers to handle the designated materials. Note that 

diversion may include donation of materials to charitable organizations and salvage of 

materials on-site. 

2.4 Contractor shall collect all construction waste generated on site. Segregate these 

wastes based on their utility and examine means of sending such waste to 

manufacturing units which use them as raw material or other site which require it for 

specific purpose. Typical construction debris could be broken bricks, steel bars, broken 

tiles, spilled concrete and mortar etc. 

2.5 The contractor shall provide clean drinking water for all workers 

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site. The contractor shall ensure cleanliness of workplace with regard to the 

disposal of waste and effluent; provide clean drinking water and latrines and urinals as 

per applicable standard. Adequate toilet facilities shall be provided for the workman 

within easy access of their place of work. The total no. to be provided shall not be less 

than 1 per 30 employs in any one shift. Toilet facilities shall be provided from the start 

of building operations, connection to a sewer shall be made as soon as practicable. 

Every toilet shall be so constructed that the occupant is sheltered from view and 

protected from the weather and falling objects. Toilet facilities shall be maintained in a 
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sanitary condition. A sufficient quantity of disinfectant shall be provided. Natural or 

artificial illumination shall be provided. 

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a 

minimum, preventing any adverse effects on the workers and other people in and 

around the site. The contractor shall ensure proper screening, covering stockpiles, 

covering brick and loads of dusty materials, wheel-washing facility, gravel pit, and water 

spraying. Contractor shall ensure the following activities to prevent air pollution during 

construction: 

• Clear vegetation only from areas where work will start right away 

• Vegetate / mulch areas where vehicles do not ply. 

• Apply gravel / landscaping rock to the areas where mulching / paving is impractical 

• Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular 
roads (if these are unpaved) by increasing the surface strength by improving 
particle size, shape and mineral types that make up the surface & base. Add surface 
gravel to reduce source of dust emission. Limit amount of fine particles (smaller 
than 0.075mm) to 10 – 20% 

• Water spray, through a simple hose for small projects, to keep dust under control. 

Fine mists should be used to control fine particulate. However, this should be done 

with care so as not to waste water. Heavy watering can also create mud, which 

when tracked onto paved public roadways, must be promptly removed. Also, there 

must be an adequate supply of clean water nearby to ensure that spray nozzles 

don’t get plugged. Water spraying can be done on: 

a) Any dusty materials before transferring, loading and unloading 

b) Area where demolition work is being carried out 

c) Any un-paved main haul road 

d) Areas where excavation or earth moving activities are to be carried out 

• The contractor shall ensure that the speed of vehicles within the site is limited to 

10 km/hr. 

• All material storages should be adequately covered and contained so that they 

are not exposed to situations where winds on site could lead to dust / particulate 

emissions. 

• Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 

does not become a source of fugitive dust and also to prevent of seepage of 

pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled  

concrete slurries or liquid wastes should be contained / cleaned up immediately 

before they can infiltrate into the soil / ground or runoff in nearby areas 

• Provide hoardings of not less than 3m high along the site boundary, next to a road   

or other public area 
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• Provide dust screens, sheeting or netting to scaffold along the perimeter of the 

building Cover stockpiles of dusty material with impervious sheeting 

• Cover dusty load on vehicles by impervious sheeting before they leave the site 
 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 

building and is dedicated to the separation, collection and storage of materials for 

recycling including (at a minimum) paper, corrugated cardboard, glass, plastics, and 

metals. He shall coordinate the size and functionality of the recycling areas with the 

anticipated collections services for glass, plastic, office paper, newspaper, cardboard, 

and organic wastes to maximize the effectiveness of the dedicated areas. Consider 

employing cardboard balers, aluminum can crushers, recycling chutes, and collection 

bins at individual workstations to further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is 

allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including, reduction of wasteful curing processes, collection, 

basic filtering and reuse. The contractor shall follow requisite measures for collecting 

drainage water run-off from construction areas and material storage sites and diverting 

water flow away from such polluted areas. Temporary drainage channels, perimeter 

dike/swale, etc. shall be constructed to carry the pollutant-laden water directly to the 

treatment device or facility (municipal sewer line). 

2.10 Staging (dividing a construction area into two or more areas to minimize the area of 

soil that will be exposed at any given time) should be done to separate undisturbed 

land from land disturbed by construction activity and material storage. 

2.11 The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the document Part 7 _Constructional practices and safety, 

2005, National Building code of India, Bureau of Indian Standards. A copy of all 

pertinent regulations and notices concerning accidents, injury and first-aid shall be 

prominently exhibited at the work site. Depending upon the scope & nature of work, a 

person qualified   in first-aid shall be available at work site to render and direct first-aid 

to causalities. A telephone may be provided to first-aid assistant with telephone 

numbers of the hospitals displayed. Complete reports of all accidents and action taken 

thereon shall be forwarded to the competent authorities. 

2.12 The contractor shall ensure the following activities for construction workers safety, 

among other measures: 

- Guarding all parts of dangerous machinery. 

- Precautionary signs for working on machinery 

- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition. 

- Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 

- Ensuring that walking surfaces or boards at height are of sound construction 

and are provided with safety rails or belts. 

- Provide protective equipment; helmets etc. 

- Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 
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provided in the fire-prone area and elsewhere. 

- Provide sufficient and suitable light for working during night time. 

2.13 Adopt additional best practices, prescribed norms in construction industry. 

2.14 The storage of material shall be as per standard good practices as specified in Part 7, 

Section 2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to  the 

satisfaction of  the Engineer-in-charge to ensure minimum wastage and to prevent any 

misuse, damage, inconvenience or accident. Watch and ward of the Contractor’s 

materials shall be his own responsibility. There should be a proper planning of the 

layout for stacking and storage of different materials, components and equipment’s with 

proper access and proper maneuverability of the vehicles carrying the materials. While 

planning the layout, the requirements of various materials, components and 

equipment’s at different stages of construction shall be considered. The Owner shall 

not take any responsibility on any account. 

2.15 The contractor shall provide for adequate number of garbage bins around the 

construction site and the workers facilities and will be responsible for the proper 

utilization of these bins for any solid waste generated during the construction. The 

contractor shall ensure that the site and the workers facilities are kept litter free. 

Separate bins should be provided for plastic, glass, metal, biological and paper waste 

and labelled in both Hindi and English. 

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 

start of construction, clearly stating measures to stop the source of the spill, to contain 

the spill,  to dispose the contaminated material and hazardous wastes, and stating 

designation of personnel trained to prevent and control spills. Hazardous wastes 

include pesticides, paints, cleaners, and petroleum products. 

2.17 Contractor shall collect the relevant material certificates for materials with high recycled 

(both post-industrial and post-consumer) content, including materials for structural use 

like TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash 

etc. (see appendix) 

2.18 Contractor shall collect the relevant material certificates for rapidly renewable materials 

such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard 

and cork. 

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the 

system during construction, control pollutant sources, and interrupt pathways for 

contamination. He shall sequence installation of materials to avoid contamination of 

absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. 

He shall also protect stored on-site or installed absorptive materials from moisture 

damage. 

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 

Andover. This shall comprise an opening of all doors and windows for 14 days to vent 

out any toxic fumes due to paints, varnishes, polishes, etc. 

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

dorous or potentially irritating harmful to the comfort and well-being of installer and 
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building occupants. Contractor shall ensure that the VOC (Volatile Organic 

Compounds) content of paints, coatings and primers used must not exceed the VOC 

content limits mentioned below: 

Paints 

Non-flat - 150 g/L 

Flat (Mat) - 50 g/L 

Anti-corrosive/ anti-rust - 250 g/L 

Coatings 

Clear wood 

finishes Varnish - 

350 g/L Lacquer - 

550 g/L 

Floor coatings - 100 g/L 

Stains - 250 g/L 

Sealers 

Waterproofing sealer - 250 g/L 

sanding sealer - 275 g/L 

Other sealers - 200 g/L 

The VOC (Volatile Organic Compounds) content of adhesives and sealants used 

must be less than VOC content limits mentioned: 
 

Architectural Applications VOC Limit (g/l less water) 

Indoor Carpet adhesives - 50 

Carpet Pad Adhesives - 50 

Wood Flooring Adhesive - 

100 Rubber Floor Adhesives 

- 60 Sub Floor Adhesives - 

50 Ceramic Tile Adhesives - 

65 

VCT and Asphalt Tile adhesives 

- 50 Dry Wall and Panel 

Adhesives - 50 Structural 

Glazing Adhesives - 100 

Multipurpose Construction Adhesives - 70 

Substrate Specific Application VOC Limit (g/l less 

water) Metal to Metal - 30 

Plastic Foams - 50 

Porous material (except wood) - 

50 Wood - 30 

Fiber Glass – 80 
 

2.22 Wherever required, Contractor shall meet and carry out documentation of all activities 

on site, supplementation of information, and submittals in accordance with GRIHA 

program standards and guidelines. Towards meeting the aforementioned building 

environmental rating standard(s) expert assistance shall be provided to him up on 

request. 
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2.23 WATER USE DURING CONSTRUCTION 

Contractor should spray curing water on concrete structure and shall not allow free flow 

of water. After liberal curing on the first day, all the verticals surfaces of concrete 

structures should be painted with curing chemical to save water nothing extra shall be 

paid. Concrete structures should be kept covered with thick cloth/gunny bags and water 

should be sprayed on them. Contractor shall do water ponding on all sunken slabs 

using cement and sand mortar. 

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works 

and keep Works clean and tidy throughout the Contract Period. All the serviceable and 

non-service able (malba) material shall be segregated and stored separately. The 

malba obtained during construction shall be collected in well-formed heaps at properly 

selected places, keeping in a view safe condition for workmen in the area. Materials 

which are likely to cause dust nuisance or undue environmental pollution in any other 

way, shall be removed from the site at the earliest and till then they shall be suitable 

covered. Glass & steel should be dumped or buried separately to prevent injury. The 

work of removal of debris should be carried out during day. In case of poor visibility 

artificial light may be provided. 

2.25 MATERIALS & FIXTURES FOR THE PROJECT 

2.26 The contractor shall endeavour to source most of the materials for construction at this 

project within a distance of 800 km radius from the project site. Contractor shall collect 

the relevant material certificates to prove the same 

a) Any material that is to be sourced from outside the prescribed radius shall be done 

after securing the necessary approval from the Engineer-in-charge. 

b) All cement used at site for reinforced concrete, precast members, mortar, plaster, 

building blocks, etc shall be PPC (Ordinary Portland Cement). The PPC must meet the 

requirements of IS 1489: 1991. (Minimum 25% replacement of cement with fly ash in 

PPC (Portland Pozzolona Cement) by weight of the cement used in the overall RC for 

meeting the equivalent strength requirements). 

c) As a measure to reduce wastage and water consumption during construction, the 

contractor shall source or set up the infrastructure for a small scale ready mix concrete, 

all concreting works at site shall utilise only batch mix concrete. 

d) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th  

Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. 

Every construction agency engaged in the construction of buildings within a radius of 

50 km radius of a Thermal Power Plant, have to use of 100% fly ash based 

bricks/blocks in their construction. Any brick/block containing more than 25% fly ash is 

designated as fly ash brick/block. As per GRIHA credits, bricks / blocks should contain 

more than 40% fly ash. 

e) The contractor shall ensure that sand from approved source is used in place of sand in 

an all concreting works unless specifically instructed otherwise by the Engineer-in-

charge. 

f) Timber and aluminum use should be minimized in the project. If used, timber shall 
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constitute of reclaimed timber and aluminum shall constitute recycled content. The 

source of such reclaimed timber shall be approved by the Engineer-in-charge. 

g) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly used. 

h) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 

internally and externally, on any surface, shall be Low VOC products. The contractor 

shall get prior approval from the Engineer-in-charge before the application of any such 

material. 

i) All plumbing and sanitary fixtures installed shall be as per the requirement of the of 

the GRIHA and shall adhere to the minimum LPM and LPF mentioned. 

j) The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; 

HCFC hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and 

refrigeration equipment’s and/halon-free fire suppression and fire extinguishing 

systems. The contractor shall ensure that all composite wood products/agro-fibre 

products used for cabinet work, etc do not contain any added urea formaldehyde resin. 
 

2.28 CONSTRUCTION WASTE 

a) Contractor shall ensure that wastage of construction material is kept to a maximum of 3%. 

b) All construction debris generated during construction shall be carefully segregated and 

stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each 

waste type. Employ measures to segregate the waste on site into inert, chemical, or 

hazardous wastes. 

c) All construction debris shall be used for road preparation, back filling, etc, as per the 

instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, 

etc. 

d) No construction debris shall be taken away from the site, without the prior approval of 

the Engineer-in-charge. 

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 

batteries, and asbestos 

f) If and when construction debris is taken out of the site, after prior permissions from the 

Project Manager, then the contractor shall ensure the safe disposal of all wastes and 

will only dispose of any such construction waste in approved dumping sites. 

g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites. 
 

2.29 Documentation 

a) The contractor shall, during the entire tenure of the construction phase, submit the  

following records to the Engineer-in-charge on a monthly basis: 

i) Water consumption in litres 

ii) Electricity consumption in ‘kwh’ units 

iii) Diesel consumption in litres 

iv) Quantum of waste generated at site and the segregated waste types divided into 

inert, chemical and hazardous wastes. 

v) Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here. 

b) The contractor shall, during the entire tenure of the construction phase, submit the  

following records to the Engineer-in-charge on a weekly basis: 
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i) Quantities of material brought into the site, including the material issued to the 

contractor. 

ii) Quantities of construction debris (if at all) taken out of the site 

iii) Digital photographs of the works at site, the workers facilities, the waste and 

other material storage yards, pre-fabrication and block making works, etc as 

guided by the Engineer-in-charge. 

c) The contractor shall submit one document after construction of the buildings, a brief 

description along with photographic records to show that other areas have not been 

disrupted during construction. The document should also include brief explanation and 

photographic records to show erosion and sedimentation control measures adopted. 

(Document CAD drawing showing site plan details of existing vegetation, existing 

buildings, existing slopes and site drainage pattern, staging and spill prevention 

measures, erosion and sedimentation control measures and measures adopted for top 

soil preservation during construction 

d) The contractor shall submit to the Engineer-in-charge after construction of the 

buildings, a detailed as built quantification of the following: 

i) Total materials used, 

ii) Total top soil stacked and total reused 

iii) Total earth excavated, 

iv) Total waste generated, 

v) Total waste reused, 

vi) Total water used, 

vii) Total electricity, and 

viii) Total diesel consumed. 

e) The contractor shall submit to the Engineer-in-charge, before the start of construction, 

a site plan along with a narrative to demarcate areas on site from which top soil has to 

be gathered, designate area where it will be stored, measures adopted for top soil 

preservation and indicate areas where it will be reapplied after construction is 

complete. 

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more 

than 250 words) on provision for safe drinking water and sanitation facility for 

construction workers and site personnel. 

g) Provide supporting document from the manufacturer of the cement specifying the fly-

ash content in PPC used in reinforced concrete. 

h) Provide supporting document from the manufacturer of the pre-cast building blocks 

specifying the fly ash content of the blocks used in an infill wall system. 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer-

in- charge, submit following information, for all material brought to site for construction 

purposes, including manufacturer’s certifications, verifying information, and test data,  

where Specifications sections require data relating to environmental  issues including  

but not limited to: 

Source of products: Supplier details and location of the supplier and brand name. 

ii) Project Recyclability: Submit information to assist Owner and WAPCOS in 
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recycling materials involved in shipping, handling, and delivery, and for 

temporary materials necessary for installation of products. 

iii) Recycled Content: Submit information regarding product postindustrial recycled 

and post-consumer recycled content. Use the “Recycled Content Certification 

Form”, to be provided by the Commissioning Authority appointed for the Project. 

iv) Product Recyclability: Submit information regarding product and product’s 

component’s recyclability including potential sources accepting recyclable 

materials. 

v) Clean tech: Provide pollution clearance certificates from all 

manufacturers of materials 

vi) Indoor Air quality and Environmental Issues: Submit following certificates: 

a) Certifications from manufacturers of Low VOC paints, adhesives, sealant 

and polishes used at this particular project site. 

b) Certification from manufacturers of composite wood products/agro fibre 

products on the absence of added urea formaldehyde resin in the products 

supplied to them to this particular site. 

c) Submit environmental and pollution clearance certificates for all diesel 

generators installed as part of this project. 
 

j) Provide total support to the Engineer-in-charge appointed by the WAPCOS in 

completing all Green Building Rating related formalities, including signing of forms, 

providing signed letters in the contractor’s letterhead. 
 

2.30 EQUIPMENT 

a) To ensure energy efficiency during and post construction all pumps, motors and 

engines used during construction or installed, shall be subject to approval and as per 

the specifications of the architects. 

b) All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL/LED bulbs of the appropriate illumination levels.  This 

condition is a must, unless specifically prescribed. 

 

The contractor is expected to go through all other conditions of the GRIHA rating 

stipulations, which can be provided to him by the architects. 

Failure to adhere to any of the above mentioned items, without necessary clearances 

from the architects and the Engineer-in-charge, shall be deemed as a violation of 

contract and the contractor shall be held liable for penalty as determined by the 

architects. 

 

CLAUSE 44: PAYMENT 
 

1. Payment Schedule 

The Payment Schedule includes a schedule setting out each Milestone Event to be 
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achieved in a month for the Works. 
 

2. Contractor's Application for Payment 

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 

month, the Contractor may submit a Request for Payment, to WAPCOS Limited 

Representative in respect of the preceding month. 
 

Within each Request for Payment the Contractor shall show separately: 

(i) the amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and 

(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and 

(iii) any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract. 
 

The Contractor's Request for Payment shall: 

(i) be prepared on forms in the form and in a number advised by WAPCOS Limited 

Representative; and 

(ii) contain confirmation of the relevant Milestone Events which, in the opinion of 

the Contractor have been achieved in that month which applies to each such 

Milestone Event; and 

(iii) be accompanied by: 

(a) Copy of relevant records of measurement of works, jointly taken and signed 

by both the parties; 

(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question 

and the work to be undertaken by the Contractor prior to the next Request 

for Payment; 

(c) Certification by WAPCOS Limited Representative confirming that the 

Milestone Events referred to in the Request for Payment have been 

achieved. 

(d) Confirmation by the Contractor of any amounts due and owing from the 

Contractor to WAPCOS Limited pursuant to the Contract; 

(e) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract; 

(f) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any 

previous payment. 

(g) The Contractor's certification that it has reviewed all financial and budget 

data contained in the Request for Payment; 

(h) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract; 

(i) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any 

previous payment; and 

(j) The Contractor's certification that each Subcontractor who performed part of 

the Works which was included in the immediately preceding Certificates of 
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Payment was paid all amounts then due to it for such Works 

(k) The Contractor providing evidence of the validity of the Contractor’s 

Insurances. 
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SECTION IV 

      SPECIAL CONDITION OF CONTRACT 
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SECTION–IV 

SPECIAL CONDITIONS OF CONTRACT 

 

1.0 SPECIAL CONDITIONS OF CONTRACT 

The Special Condition of Contract (SCC) shall be followed by the Contractor in addition 

to the General Condition of Contract (GCC) of tender document. The following General 

Condition of Contract of this tender are modified/added as detailed below. In case of 

any discrepancy between GCC and SCC, the SCC will succeed over GCC. 

Clause 

No. 

Description Applicability/Modified/ Added 

GENERAL RULES AND DIRECTIONS 

19 List of works from Not Applicable 

DEFINITIONS 

Added Principal Employer/ Owner/Client means MPTF-AVNL, Ambernath, Maharashtra 

2(iii) Work / Project Means: 

As Mentioned in NIT 

2(iv) Site / Location Means 

As Mentioned in NIT 

2 (vi 

& 

vii) 

Engineer-In-Charge & Accepting Authority 

Will be intimated to the successful Bidder at the time of issue of Notice to Proceed the 

works. 

2 (x) Market Rate 

Percentage on cost of materials 

and labour to cover all overheads 

and profits 

 

15% 

2(xi) Standard Schedule of Rates 

for works 

Work will be executed as per the provisions of Delhi 

Schedule of Rates 2023 

2(xvi) Date of Commencement of work 14 days after date of award of Work (LOA) or date of 

handling over of site, whichever is later. 

CLAUSES OF CONTRACT 
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Clause 

No. 

Description Applicability/Modified/ Added 

Clause 1 Performance Guarantee 

a) Performance Guarantee. 

 

b) Time allowed for submission 

of Performance Guarantee 

from the date of issue of letter 

of Acceptance/Award. 

 
c) Validity of Performance 

Guarantee 

Applicable 

5% of Award Value 

 

 

21 days 

 

 

 

The Performance Guarantee shall be initially valid up 

to the stipulated date of completion plus 12 months 

claim period beyond that. 

 d)   Release of Performance 

Guarantee 

Performance guarantee shall be returned to the 

contractor, without any interest after Completion & 

successful handing over of the project. 

Clause 

1A 

Security Deposit Modified: 

2.5% of Each Running Bill 
 

Release of Security Deposit Added: (Bank Guarantee or Deposit Form) 

On Successful Completion of Defect Liability Period 

without any interest. 

Clause 2 Compensation for Delay Modified: 

1% per 15 days of the cost of unfinished or balanced 

work. (Maximum up to 10% of the actual cost of work 

which includes awarded cost of work, cost of extra 

items/ substituted items and cost of deviation, if any.) 

Clause 

2A 

Incentive for Early Completion Not Applicable 

Clause 5 Time and Extension for Delay Added 
 

Number of days from the date of 

issue of letter of 

acceptance/Letter of Award for 

reckoning date of start 

7 days 

 

Schedule of handing over of site 

 

Within 7 days from date of start 

 

Schedule of issue of 

Designs/Drawings 

Within 15 Days from date of start and as per work 

progress  
 

Stipulated time of completion of 

project 

As Mentioned in NIT 
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Clause 

No. 

Description Applicability/Modified/ Added 

Clause 7 Payment on Intermediate 

Certificate to be Regarded as 

advance 

Not Applicable 

New 

Clause 

7A 

(Added) 

Payment The Bidder (Contractor) acknowledges that under the 

present Tender and Work Order/ Contract Agreement 

(if work is awarded to bidder), WAPCOS is working as 

implementing agency on behalf of Department of 

AVNL Ambernath, Maharashtra, being Principal 

Employer. Thus the bidder unconditionally 

acknowledges that the payments under the present 

Tender and Work Order/ Contract Agreement (if work 

is awarded to bidder) shall be made proportionately 

by WAPCOS only on back to back basis i.e., after 21 

days subject to receipt of payment from AVNL. The 

Bidder also unconditionally agree that in the event the, 

payment or part thereof, under the present Tender 

and Work Order/ Contract Agreement (if work    is    

awarded    to    bidder)   is not received  from  AVNL 

Ambernath, Maharashtra, then WAPCOS &/or any of 

its Employee/ Officer shall not be responsible to pay 

any amount to Bidder. The said condition shall 

supersede any and all other conditions of Tender and 

Work Order/ Contract Agreement between the parties 

(if work is awarded to bidder). 
 

All payments shall be released by way of e-transfer 

through RTGS in India directly at their Bank account 

by WAPCOS 

Clause 

10 

Materials Supplied by WAPCOS Not Applicable 

Clause 

10A 

Materials to be Provided by 

Contractor 

 

List of Testing Equipment to be 

provided by the Contractor at  

site lab 

1. Cube Testing Machine along 

with sufficient numbers of cube 

moulds 

2. Set of Sieves for testing of 

Coarse & fine aggregate along 

with shaker 

3. Slump Cone 

Added 
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Clause 

No. 

Description Applicability/Modified/ Added 

4. Vernier Calliper, Screw 

Gauge, Wire gauge 

5. Weighing Balance with 

weights 

6. Rebound Hammer 

7. For testing of Design Mix 

Concrete at site, necessary 

testing equipment and facility 

(as per BIS) shall be made 

available by Contractor as and 

when required by Engineer-In- 

Charge or his authorized 

representative and nothing 

extra shall be paid on account 

of this. 

(Note: The listed equipment / 

instruments will be installed at his 

own cost by Contractor in 

laboratory room which to be 

constructed by the Contractor at 

his own cost). 

Clause 

10 B(i) 

Secured Advance on Non- 

Perishable Materials 

Added: 
 

Recovery of Secured  Advance: 

Recovery shall be made by the deduction from the 

contractors bills commencing after first 10% of the 

gross value of the work is executed and paid, on pro-

rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire 

advance is recovered by the time 80% of the gross 

value of the contract is executed and paid. 
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Clause 

No. 

Description Applicability/Modified/ Added 

Clause 

10 B(ii) 

Mobilization Advance, Interest & 

Recovery 

Applicable 

10% of the award value on submission of Bank 

Guarantee/(s) from Scheduled Bank for the amount 

equal to 110% of the amount of advance and valid for 

the contract period with 12 months claim period 

beyond validity. The mobilization advance bear simple 

interest at the rate of 10 percent per annum and shall 

be calculated from the date of payment to the date of 

acceptance of the RA Bill by Engineer-In-Charge. (It 

will be provided to the contractor if the same is 

provided by AVNL to WAPCOS).   

 

The Bank Guarantee/(s) shall be kept renewed from 

time to time to cover the balance amount and likely 

period of complete recovery. Such Bank 

Guarantee/(s) as renewed and as available with 

WAPCOS by the time full recovery of the mobilization 

advance made will be returned to the Contractor.  

 

Recovery of such sums advanced shall be made by 

the deduction from the contractors bills commencing 

after first 10% percent of the gross value of the work 

is executed and paid, on pro-rata percentage basis to 

the gross value of the work billed beyond 10% in such 

a way that the entire advance is recovered by the time 

80% (eighty percent) of the gross value of the contract 

is executed and paid, together with interest due on the 

entire outstanding amount up to the date of recovery 

of the installment. However, contractor may proposed 

extra Percentage/Amount of Recovery of the 

Mobilization Advance with each Running Bill, if 

appropriate.  

Clause 

10 C 

Payment on Account of Increase 

in Price / Wages due to Statutory 

Order 

Not Applicable 

Clause 

10 CA 

Payment due to Variation in 

Prices of Materials after Receipt 

of Tender 

Not Applicable 

Clause 

10 CC 

Payment due to Increase / 

Decrease in Prices / Wages 

(Excluding Materials covered 

under Clause 10 CA) after 

Not Applicable 
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Clause 

No. 

Description Applicability/Modified/ Added 

Receipt of Tender for Works 

Clause 

12 

Deviations / Variations Extent 

and Pricing 

 

 Clause 12.1 Not applicable 

 Clause 12.2(a) Added as “In the case of extra item(s) (items that are 

completely new) 

In case the extra item being the Scheduled Item, 

in accordance with DSR, the rates for various 

works shall be determined as per Table 

mentioned below and shall be paid as approved 

by WAPCOS.  

Type of 

Work 

Applicable Rates 

Civil DSR 2023 + Cost Index @ 16% 

E&M, Fire 

Fighting 

DSR 2022 + Cost Index @ 16% 

Horticultural 

and 

Landscape 

DSR 2020 + Cost Index @ 16% 

HVAC DSR 2019 + Cost Index @ 16% 

 

• In case the Non-scheduled item (Not available in 

above mentioned DSRs), the contractor shall 

submit proper rate analysis on the basis of the 

market rates in accordance with the respective 

DARs and shall be paid as per rate approved by 

WAPCOS. 
 

GST shall be paid as per Government of India 

Prevailing Norms.  

 Clause 12.2(b) Modified as “The specification/items mentioned in 

Tender/BoQ may be substituted as per the 

requirement of Owner/ WAPCOS. 

• In case the substituted item being the Scheduled 

Item, in accordance with DSR, the rates for 

various works shall be determined as per Table 

mentioned below and shall be paid as approved 

by WAPCOS.  
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Clause 

No. 

Description Applicability/Modified/ Added 

Type of 

Work 

Applicable Rates 

Civil DSR 2023 + Cost Index @ 16% 

E&M, Fire 

Fighting 

DSR 2022 + Cost Index @ 16% 

Horticultural 

and 

Landscape 

DSR 2020 + Cost Index @ 16% 

HVAC DSR 2019 + Cost Index @ 16% 

 

• In case the Non-scheduled item (Not available in 

above mentioned DSRs), the contractor shall 

submit proper rate analysis on the basis of the 

market rates in accordance with the respective 

DARs and shall be paid as per rate approved by 

WAPCOS. 
 

GST shall be paid as per Government of India 

Prevailing Norms. 

 Clause 12.2(c) 

i. Deviation Limit beyond 

which  clauses 12.2 (c) shall 

apply for all items other than 

foundation work (except 

earthwork) as mentioned in 

clause 12.5 

 

ii. Deviation limit beyond 

which clause 12.2 (c) shall 

apply for foundation work 

(except earth work) 

 

iii. Deviation limit for items in 

earth work as per the 

Provision in DSR. 

 

Project & Original Works 

 

40% 

 

 

 

 

 

40% 

 

 

 

 

100% 

 

Modified  as “In the case of deviated  item(s) beyond 

above limit:  

• In case the deviated item being the Scheduled 

Item, in accordance with DSR, the rates for 

various works shall be determined as per Table 

mentioned below and shall be paid as approved 

by WAPCOS.  
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Clause 

No. 

Description Applicability/Modified/ Added 

Type of 

Work 

Applicable Rates 

Civil DSR 2023 + Cost Index @ 16% 

E&M, Fire 

Fighting 

DSR 2022 + Cost Index @ 16% 

Horticultural 

and 

Landscape 

DSR 2020 + Cost Index @ 16% 

HVAC DSR 2019 + Cost Index @ 16% 

 

• In case the Non-scheduled item (Not available in 

above mentioned DSRs), the contractor shall 

submit proper rate analysis on the basis of the 

market rates in accordance with the respective 

DARs and shall be paid as per rate approved by 

WAPCOS. 
 

GST shall be paid as per Government of India 

Prevailing Norms. 

 Clause 12.3, 12.5 Not Applicable 

Clause 17 Contractor liable for Damages, 

Defects during Defect Liability 

Period 

 

Defect Liability Period 

Added/Modified: One (1) years from the date of 

successful completion of each component of the 

project and handing over to WAPCOS with all 

satisfaction & acceptance along with submission 

of all the required documents i.e. As- built 

drawings (minimum 5 sets), Inventory list, 

guarantee / warranty bonds, certificates & 

invoices of equipment, lock and key of each room 

and NoCs form various Departments. 

Clause 

19L 

Contribution of EPF and ESI NOT APPLICABLE 

Clause 

25 

Settlement of Disputes and 

Arbitration 

Modified as: 

1. In the event of any dispute or difference relating to 

the interpretation and application of the provisions 

of commercial contract(s) between 'WAPCOS and 

'Bidder', such dispute or difference shall be taken 

up by either party for its resolution through 

AMRCD as mentioned in DPE OM No. 

05/0003/2019-FTS-10937 dated 14th December, 

2022 and the decision of AMRCD on the said 

dispute will be binding on both the parties 
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Clause 

No. 

Description Applicability/Modified/ Added 

2. Any dispute arising out of the operation of the 

Contract/s for the subject work will be subject to 

arbitration as provided for in the Contract 

Agreement of individual work by the 'Bidder. The 

'Project Management Consultant' will defend the 

Arbitration proceedings as best as it can & get the 

Arbitrator's Award examined by the appropriate 

authority.  
 

Any dispute, controversy or claims arising out of or 

relating to this Contract Agreement (Agreement that 

will be signed between WAPCOS and Bidder, if work 

is awarded to bidder), or the breach termination or 

invalidity thereof shall be settled through following 

mechanism: 

a) Firstly, the aggrieved party shall write a letter to the 

other party detailing its grievances and calling upon 

the other party to amicably resolve the dispute by 

convening a joint meeting. Accordingly, the parties 

as per their convenience shall jointly convene the 

said meeting(s), wherein minutes of the said 

meeting(s) shall be prepared and countersigned by 

all the parties it is mandatory   to prepare minutes 

o f  meeting(s) and to be countersigned by all the 

parties, irrespective of the outcome of the said 

meeting(s). 

b) In the event the parties are unable to reach on any 

settlement in the said meeting(s), then the 

aggrieved party shall mandatory resort to pre-

litigation mediation mechanism with Delhi High 

Court Mediation Cell, New Delhi. 

c) It is only upon failure of the pre- litigation mediation 

mechanism with Delhi High Court Mediation Cell 

then the aggrieved party shall resort to resolution of 

disputes through arbitration of a Sole Arbitrator. The 

appointing authority of Sole Arbitrator is CMD, 

WAPCOS Limited, to which neither of the parties 

have any objection nor they shall ever object. 

d) Subject to the parties agreeing otherwise, the 

Arbitration proceedings shall be conducted in 

accordance with the provisions of the Indian 

Arbitration and Conciliation Act, 1996 (amended as 

on date). 
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Clause 

No. 

Description Applicability/Modified/ Added 

e) It is also acknowledged and accepted that 

WAPCOS is only working as Intermediary between 

the Associate /Sub-Consultant/ Sub- Contractor and

 the Principal Employer/ Client, thus in the event, 

any dispute arises under the present agreement 

and referred to Arbitration for adjudication, then 

subject to corresponding  clause in the 

Contract/ Agreement /Work Order/ Arrangement 

between Principal Employer/Client & WAPCOS, 

Principal Employer/Client shall also be made party

to the said Arbitration proceedings. Also, the 

award including costs if any passed against 

WAPCOS and costs incurred in the proceedings 

shall be the sole responsibility of Principal 

Employer/Client. The said clause if found 

inapplicable, even then the   other   terms   of   the 

A r b i t r a t i o n  Clause shall survive and shall be 

acted upon. 

f) The place/seat of arbitration shall be Delhi and any 

award whether interim or final, shall be made, and 

shall be deemed for all purposes between the 

parties to be made, in Delhi. The arbitral procedure 

shall be conducted in English language and any 

award or awards shall be rendered in English. The 

procedural law of the arbitration shall be Indian Law. 

The award of the arbitrator shall be final and 

conclusive and binding upon the Parties. 

g) The Contract and any dispute or claim arising out of 

or in connection with it or its subject matter or 

formation (including non-contractual disputes or 

claims) shall be governed by and construed in 

accordance with the laws of India and the Parties 

submit to sole & exclusive jurisdiction of courts at 

Delhi." 

  Clause 27 Lumpsum Provisions in Tender Not Applicable 

Clause 

29B 

Employment of coal mining or 

controlled area labour not 

permissible 

Not Applicable 

Clause 

30B 

Alternate water arrangements Not Applicable 

Clause 

30 

Return of surplus material Not Applicable 
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Clause 

No. 

Description Applicability/Modified/ Added 

Clause 

32(i) 

Added 

Requirement of Technical Representative(s) 

S.No 
Minimum 

Qualification 

Minimum 

Experience 

(Yrs)  

Designation of 

Technical Staff 

Recovery of made 

for non-deployment 

of staff (Rs.) 

1 

M.Tech 

(Structural 

Engineering)  

15 
Project 

Manager 
60,000 per month 

2 

B.Tech (Civil) 7 

Construction / 

Billing & Safety 

Engineer 

35,000 per month 

3 Diploma (Civil) 5 

Construction / 

Billing & Safety 

Engineer 

25,000 per month 

4 
Diploma 

(Electrical) 
5 

Electrical Works 

supervisor 
25,000 per month 

Note:  

• The staff above is required to be deployed at site & should have experience in 

execution of at least one similar work. 

• Above proposed deduction shall be made only if project execution is delayed by the 

contractor without valid justification at the discretion of WAPCOS. 

Clause 

39 

Compensation During War Like 

Situation 

Not Applicable 

Additional Clause-1 

short fall Performance Indicates & Damages payable by the Contractor 

Performance Area Measurement Key Curing/Time 

period 

Damages for 

shortfall 

(in Rs) 

1 Work Plan  

(Detailed Plan showing 

completion work in MS 

Project/ Primavera) 

Submission of work 

plan through 

email/hard copy 

15 Days 5000/day 

2 Deployment of manpower 

(CVs of manpower should be 

submitted to WAPCOS for 

information  

Site attendance 

register & Physical 

verification by Project 

In-Charge 

7 Days Clause 32(i) of 

SCC 

3 Monthly Progress report 

(MPR to be submitted every 

10th of the next month as per 

the given format in NIT or by 

Project In-Charge. 

To be submitted 

through email & Hard 

copy as per the given 

format 

1 week 5000/ day 
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2.0 ADDITIONAL CONDITIONS (As Applicable) 

1. The Contractor shall be responsible for consequential effects arising out during the 

inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission 

or Committee constituted by the AVNL or construction site visiting team of AVNL or by 

the Building Works Committee or third party authorized by WAPCOS or any Statuary 

Committee or by  any duly authorized representative of WAPCOS, during the progress 

or any time after the construction and development of project up to the defect liability 

period, and will take appropriate action for rectification of defective work and 

modifications as suggested by the above teams/ group/ individual. Rectification of 

defective works or replacement of sub- standard materials or articles or modifications, 

as pointed out by the Chief Technical Cell, Central Vigilance Commission, committee 

constituted by AVNL, construction site visiting team of AVNL, Building Works 

Committee or authorized representative of WAPCOS or third party authorized by 

WAPCOS or any Statuary Committee, will be carried out or replaced/ modified by the 

Contractor at his own risk and cost. 

2. The contractor shall get the Construction water, tested periodically from outside 

approved laboratory (within 2 months or early) and daily in site laboratory with regard 

to its suitability of use in the works and get written approval from the Engineer in charge 

before he proceeds with the use of same of execution of works. The suitable water for 

construction shall be arranged by Contractor at his own cost and nothing extra shall be 

paid to the contractor on this account. 

3. If any official of contractor is not following the directions of WAPCOS in the best interest 

of work, in that case, WAPCOS has full authority to get replaced that official from site 

of work with prior notice. 

4. Contractor will ensure that work will be executed at site as per the rules and regulations 

of GRIHA council and maintain all rules and safety, environmental protocols, so that 

minimum GRIHA 3 Star rating as Green building shall be achieved for the work 

5. Handing Over of the Project: Contractor will hand over the project to Owner /Client after 

successful completion of each component of the project along with submission of all 

the required documents i.e. As- built drawings, Inventory list, guarantee / warranty 

bonds, certificates & invoices of equipment, lock and key of each room and NoCs form 

various Departments with complete satisfaction and acceptance by WAPCOS/AVNL. 

Contractor shall provide necessary Completion Certificate/NOC from all local 

Government/ Statuary Authorities including Fire, Forest, Electrical, Environment, Lift, 

DG Set, Complete inventory list, duly signed as-build drawings, required before 

handing over the project to the WAPCOS. The partial handing over of works 

components shall not be considered. Defect Liability period of One (1) years will start 

from the date of successful completion of each component of the project and handing 

over to AVNL/WAPCOS with all satisfaction & acceptance along with submission of all 

the required documents i.e. As- built drawings, Inventory list, guarantee / warranty 

bonds, certificates & invoices of equipment, lock and key of each room and NoCs form 

various Departments. 



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 105  

6. All the modifications and any additional works (basic requirement after use of premises 

by user) suggested by client/WAPCOS at the time of handing over of the project and 

after occupancy of premises by client during Defect Liability Period must be taken up 

by  contractor without any disputes and without any extra charge. 

7.  The contractor shall provide fully equipped office for Engineer- in-charge/ site 

engineer/ along with facility of 24 hours electricity & electric fixtures (including ACs) and  

drinking water supply, sanitary facilities, furniture, internet, photocopier, computer/ 

laptop & printer of  latest version  at construction site and any other miscellaneous 

requirement as directed by Engineer-in-charge for finalizing immediate technical 

solutions/decisions on the site, so that the work progress may not be hampered. An 

amount equal to 1% of the gross amount of running account bills and final bill will be 

deducted, if above facilities are not provided at site. 

8. The contractor shall deploy the resources at site to start the construction after 

clearance from the Owner of the project and subsequent written approval from 

WAPCOS. No claim shall be entertained for idle labour, idle machinery, idle technical / 

non-technical staff, idle T&P if any, due to delay in start of the works. 

9. Contractor shall deploy adequate technical manpower / expert of each relevant fields 

as per the scope and requirement of work during execution of work at site which are 

mandatory as per the standard guidelines. 

10. If any dispute/ hindrance arises during construction due to any reason whatsoever, the 

contractor is not liable for any financial claim or damages due to such circumstances. 

The contractor will prepare a hindrance register to log any obstacles or challenges that 

might delay or disrupt project progress. It keeps track of issues like site access 

problems, material shortages, adverse weather, or any other potential setbacks. 

11. All Reinforced Cement Concrete work shall be design mix concrete of specified grade 

and initial design mix shall be carried out from the NIT/IIT. Slump test should be done 

at the site before casting to check the workability of concrete. The source of sand and 

coarse aggregate, as well as the brand of cement chosen by the contractor, should be 

promptly communicated to WAPCOS and tested prior to use, with the selected brand 

of cement remaining consistent until the completion of construction. 

12. The Contractor shall render all help and assistance in documenting the total sequence 

of this project by way of photography, videography, slides, and etc. nothing extra shall 

be payable to the Contractor on this account. 

13. Quoted amount by contractor shall be firm and fixed for entire contract period as well 

as extended period for completion of the works. No escalation shall be applicable on 

this contract in any circumstances. 

14. The contractor shall make his own arrangements for obtaining electric connection and 

water Connection/arrangement. The water charges and electricity charges as charged 

by Local Authorities will be paid by the Contractor. No dispute in this regard shall be 

entertained. The Source of the water should be tested seasonally to make it fit for 

construction work. 
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15. The contractor shall deploy the resources at site to start the construction after clearance 

from the Owner of the project and subsequent written approval from WAPCOS. No 

claim shall be entertained for idle labour, idle machinery, idle technical / non-technical 

staff, idle T&P if any, due to delay in start of the works. 

16. All the rules and regulations about the Labour working at site and mandatory as per the 

State Government and Central Government departments will be followed by the 

contractor. If any issue arises in this regard will be resolved by the contractor. 

Contractor is liable to extend the benefits as provided under the various statutory and 

labour laws and other relevant applicable laws to its workforce. EPF/ESI and other 

labour laws being followed by State/Central Government norms and further 

amendments time to time would be followed by contractor. WAPCOS will not be a party 

for the issues related to EPF/ESI.  If any type of  the miss-happening during the 

execution of the project (i.e. Injury/Mobilization/Loss/Theft etc.) & the responsibility of 

skilled and un-skilled labor or any legal matter involved in this matter in the concerned 

jurisdiction will be borne by Contractor only. 

17. The Contractor shall dispose of all the dismantled materials, debris, garbage, waste 

outside of the campus of the works at his own cost and provide clear and clean site at 

the time of handing over the works 

18. Some restrictions may be imposed by the security staff etc. on the working and for 

movement for labour materials etc. The contractor shall be bound to follow all such 

restrictions / instructions and nothing extra shall be payable on this account. 

19. The contractor shall be entirely and exclusively responsible for the horizontal, vertical 

and other alignment, the level and correctness of every part of the work and shall rectify 

effectively any errors or imperfections therein. Such rectifications shall be carried out 

by the contractor at his own cost to the instructions and satisfaction of the Engineer-

in-Charge. 

20. The cost/rates quoted by the contractor are deemed to be inclusive of site clearance, 

setting out work, profile, establishment of reference bench mark, spot levels, 

construction of all safety and protection devices, barriers, earth embankments, 

preparatory works, all testing  of materials working during monsoon, working at all 

depths, height and locations etc. unless specified in the schedule of quantities. 

21. Royalty at the prevailing rates wherever payable shall have to be paid by the contractor 

on the boulders, metal, shingle, sand and bajri etc. Or any other material collected by 

him for the work direct to revenue authorities and nothing extra shall be paid by the 

department for the same. 

22. The contractor shall provide at his own cost suitable weighing, surveying and leveling 

and measuring arrangements as may be necessary at site for checking. All such 

equipment shall be got calibrated in advance from laboratory, approved by the 

Engineer-in-Charge. Nothing extra shall be payable on this account. 

23.  The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rule and regulations and pay all fees 

and charges which he may be liable. 
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24. The contractor shall give a performance test of the entire installation (s) as per standing 

specification before the work is finally accepted and nothing extra whatsoever shall be 

payable to the contractor for the test. 

25. Any cement slurry added over base surface (or) for continuation of concreting for better 

bond is deemed to have been in-built in the items and nothing extra shall be payable 

(or) extra cement considered in consumption on this account. 

26. Samples of various materials required for testing shall be provided free of charges by 

the contractor. Testing charges, if any, unless otherwise provided shall be borne by the 

Contractor. All other expenditure required to be incurred for taking the samples, 

conveyance, packing etc. shall be borne by the contractor himself. 

27. The contractor shall have to make approaches road to the site, if so required and keep 

them in good condition for transportation of labour and materials as well as inspection 

of works by the Engineer-in-charge. Nothing extra shall be paid on this account. 

28. No payment shall be made for any damage caused by rain, snowfall, flood or any other 

natural calamity, whatsoever during the execution of the work. The contractor shall be 

fully responsible for any damage to the govt. property and work for which the payment 

has been advanced to him under the contract and he shall make good the same at his 

risk and cost. The contractor shall be fully responsible for safety and security of his 

material, T&P, Machinery brought to the site by him. 

29. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in position 

by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / 

plate vibrator, as   the case may be to achieve required strength and durability. 

30. Wherever work is specified to be done or material procured through specialized 

agencies, their names shall be got approved well in advance from Engineer in charge. 

Failure to do so shall not justify delay in execution of work. It is suggested that 

immediately after award of work, contractor should negotiate with concerned specialist 

agencies and send their names for approval to Engineer in charge. Any material 

procured without prior approval of Engineer in charge in writing is liable to be rejected. 

Engineer in charge reserves right to get the materials tested in laboratories of his choice 

before final acceptance. Nonstandard materials shall not be accepted. 

31. The construction joints shall be provided in predetermined locations only as decided 

by Engineer in charge. The cost of shuttering for these construction joints shall be 

included in item of Concrete work / RCC work and nothing extra shall be payable on 

this account to the contractor. 

32. The gradation of fine sand to be used in plaster work, shall be strictly as per standard 

specification. The plastered surface shall be fairly smooth without any undulation of any 

kind for applying paint/white wash. 

33. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 

execute the electrical work accordingly. 
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34. The contractor shall invariably prepare the samples of finishing items i.e. flooring of 

different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 

flooring in platforms & staircase, water supply & sanitary fittings and any other item as 

per direction of Engineer-in-charge. The contractor shall proceed with further finishing 

items only after getting the samples of these items approved in writing from Engineer-

in-charge. 

35. One sample room complete in all shape for each category, shall be prepared by the 

contractor and got approved from Engineer-in-charge in writing. The contractor shall 

be allowed to proceed with further rooms only after getting the sample room approved 

in writing from Engineer-in-charge No extra claim whatsoever beyond the payments 

due at agreement rates will be entertained from the contractor on this account. 

36. The contractor shall establish a fully equipped site laboratory and shall provide 

electrically operated cube crushing and testing machine appliance at site, such as 

weighing, scale, graduated cylinder, standard sieves, thermometer, slump cones etc. 

all relevant tests for BMC / RMC as per prescribed IS codes in order to enable the 

Engineer in charge to conduct field tests to ensure that the quality is consistent with the 

prescribed specifications and nothing extra shall be paid on this account. 

37. The contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case, he or his authorized 

representative is not present or does not associate himself, the results or such tests 

and consequences thereon shall be binding on the contractor. 

38. The material shall conform to the quality and make as per attached list. However for 

the items not appearing in the list preference shall be given to those articles which bear 

ISI certification marks. In case articles bearing ISI certification marks are not available 

the quality of sample brought by the Contractor shall be judged by the standard laid 

down in the relevant ISI specification. All materials and articles brought by the 

contractor to the site for use shall conform to the samples approved, which shall be 

preserved till the completion of the work. Notwithstanding the case of materials of 

"Preferred Make" as given provisions of Clause 10A of the General Conditions of 

Contract for Central PWD works shall be applicable on the materials of "Preferred 

Make" also. 

39. It must be ensure that all materials to be used in work bear BIS certification mark. In 

cases where BIS certification system is available for a particular material/product but 

not even a single producer has so far approached BIS for certification the material can 

be used subject to the condition that it should confirm to standard specification and 

relevant BIS codes. In such case written approval of the Engineer-In-Charge may be 

obtained before use of such material in the work. 

40. The final approval of the brand to be used shall be as per the direction of Engineer-in-

Charge. The brand used shall be one of the brands in case specified in the list of 

preferred make / materials. 

41. The cube test will be conducted according to IS code standards. If the cube test fails 

on the 7th day, it will not proceed to the 14th day. 
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42. The contractor must ensure that all laborers on-site have proper identification, as this 

is a defense site where adherence to security rules and regulations is crucial 

43. Special conditions for Cement 

The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS: 

8112), Portland Pozzolona Cement (confirming to IS: 1489: Part –I) as required in the 

work, from reputed manufacturers of cement as per the list of approved makes or from 

any other reputed cement manufacturer, having a production capacity not less than 

one million tones per annum as approved by WAPCOS. The tenderers may also submit 

a list of names of cement manufacturers which they propose to use in the work. The 

tender accepting authority reserves right to accept or reject name(s) of cement 

manufacture(s) which the tenderer proposes to use in the work. No change in the 

tendered rates will be accepted if the tender accepting authority does not accept the 

list of cement manufactures, given by the tenderer, fully or partially. The cement 

brought to the site for execution of work shall be in bags bearing manufacturer's name 

& ISI marking. Weight of cement in each bag shall be 50 kg. Samples of cement 

arranged by the contactor shall be taken by the Engineer- in- Charge and got tested in 

accordance with provisions of relevant BIS codes. In case the test results indicate that 

the cement arranged by the contractor does not conform to the relevant BIS codes, the 

same shall stand rejected and it shall be removed from the site by the contractor at his 

own cost within 7 days of written order from the Engineer-in-Charge to do so. 

44. Special Conditions for Steel:- 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the 

grade to procured is to be specified) from primary steel producers as per the list of 

approved makes or any other producer as approved by WAPCOS who are using iron 

ore as the basic raw material / input and having crude steel capacity of 2.0 Million 

tonnes per annum and above. 

45. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard 

materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, 

entry thereof should invariably be made in the Site Order Book under the 

signature of the Engineer-In-Charge, giving the approximate quantity of such 

materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded 

by the Engineer-In-Charge against the original entry, giving, the date of removal 

and mode of removal, i.e., whether by truck, carts, or by manual labour. If the 

removal is by truck, the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work 

at the time of actual removal of the rejected/sub-standard materials from the site, 

the required certificate should be recorded by the Authorized Representative of 

WAPCOS, and the Engineer-In-Charge should countersign the certificate 
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recorded by the Authorized Representative. 

46. In case of works where a ready mix concrete (RMC) is stipulated to be used from an 

approved source/manufacturer, cement register need not be maintained. However, the 

computerized dispatch slips that are sent with each dispatch of RMC shall be kept as 

record. 

47. Since the site is in a restricted area, all laborers must carry a proper identification ID 

issued by the contractor. Additionally, daily laborers should not be changed frequently. 

In case of any changes, the identification ID of the new laborer must be submitted to 

security in advance. 

48. If the work is carried out in more than one shift or during night, no claim on this account 

shall be entertained. The contractor has to take permission from the police & local 

authorities etc. if required for work during night hours. No claim / hindrance on this 

account shall be considered if work is not allowed during night time. The requisite 

supervision shall be made available by the WAPCOS along with necessary issue of 

material under joint custody. 

49. Contractor should hand over the warranty of the specialized items to the WAPCOS. 

50. Contractor shall submit all the Guarantee/ Warranty bond for the water proofing for 10 

years of service warranty and Anti- Termite Treatment works for 5 years of service 

warranty. 

51. The contractor is required to deploy resources as per availability of site. However, no 

claim will be entertained for idle labour, idle machinery, idle technical/no-technical staff, 

idle T&P etc. 

52. Contractor shall not divert any advance payments or part thereof for any work other 

than that needed for completion of the contracted work. All advance payments received 

as per terms of the contract (i.e. mobilization advance, secured advance against 

materials brought at site, secured advance against plant & machinery and/or for work 

done during interim stages, etc.) are required to be re-invested in the contracted work 

to ensure advance availability of resources in terms of materials, labour, plant & 

machinery needed for required pace of progress for timely completion of work. 

53. In case of any inconsistency between clauses, the clause favorable/ beneficiary to the 

project will prevail which will be decided by the owner and WAPCOS. 

3.0 SPECIFIC CONDITIONS FOR WORKS 
 

(a) Efforts to be made to cause minimum possible disturbance in surrounding area / building 

during execution of work. For this purpose, the site for stacking of materials, mixing of 

concrete/mortar etc shall be selected carefully by Contractor in consultation with 

WAPCOS/Client. 

(b) The water required for the construction purpose will be made available at the nearest water 

point. The Contractor has to make arrangement for tapping of the water line and lead length 

of water pipe required for the purpose. The Contractor shall make his own arrangements for 

storage of adequate quantity of water required. 
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(c) Necessary electric supply if required will be made available to the Contractor on demand at 

the nearest feeder pillar/ pole. For this purpose the Contractor has to bring his own energy 

meter which will be tested and approved by the factory before installation at site. The levy 

of electricity charges shall be as per the prevailing rates based on periodical meter reading 

to be taken jointly. 

(d) The location for Contractor storage shed if required will be decided by the factory. 

(e) The Contractor shall ensure the existing road surfaces are not utilized for mixing of 

concrete/cement mortar and for stacking of materials. 

(f) The work is inside prohibited area. Hence the Contractor shall submit the list of personals 

engaged for subject work to the security officer for their information and record purpose 

along with necessary procedure of PVR / Notary as required from Security Office MTPF 

(AVNL). 

(g) The movement of Contractor’s labourers shall be restricted to the designated work site only 

and nuisance/inconvenience to nearby building shall be avoided.  

(h) The normal working hours shall be from 0800 hrs to 17.30 hrs. However, to speed up the 

work WAPCOS may engage Contractor for extra working hrs with prior intimation to MTPF 

(AVNL). 
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Annexure – I 

FORM OF PERFORMANCE GUARANTEE 
 

WAPCOS Limited, 

76-C, Sector 18, Institutional 

Area Gurgaon, Haryana-122015. 

 

In consideration of  (Employer’s name) (hereinafter referred to as “the 

Employer”) which expression shall, unless repugnant to the context or meaning thereof include 

its successors, administrators and assigns)  having awarded to 

 (Contractor’s name & address) (hereinafter 

referred to as “the Contractor” which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns)  a  contract,  

by   issue   of   Employer’s  Notification  of   Award  No.   dt. 

  and the same having been unequivocally accepted by the Contractor, resulting 

into a     contract     valued   at    Rs.  (Rupees  only)    for 

   (Name of work) (hereinafter called “the  contract”)  

and the contractor having agreed to provide a Contract Performance  Guarantee  for  the  

faithful  performance  of the  entire contract equivalent to Rs.  (Rupees  only) 

(5 % of the said value of the Contract to the Employer). 

We,  (name & address of bank) (hereinafter referred to as "the Bank" 

which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake to 

pay the Employer, on demand any or, all monies payable by the Contractor to the extent of 

Rs. (Rupees………………..only)     as aforesaid at any time  upto  without 

any demur, reservation, contest , recourse or  protest  and/or without  any  reference  to  the  

Contractor  or court.  Any  such  demand  made  by  the  Employer on the bank  shall  be  

conclusive  and  binding notwithstanding any difference between the Employer and the 

Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 

The Bank undertakes not to revoke this guarantee during its currency without previous 

consent of the Employer and further agrees that the guarantee herein contained shall continue 

to be enforceable till the Employer discharges this guarantee. 

We the said Bank further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Contract and 

that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said contract have been fully paid and its claims satisfied or discharged or till the Employer 

certifies that the terms and conditions of the said Contract have been fully and properly carried 

out by the said Contractor and accordingly discharges the guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from, time to time to extend the time for performance of the Contract by 

the Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which 

they might have against the Contractor and to exercise the same at any time in any manner 

and either   to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Employer and the Contractor or any other course or remedy or security 

available to the Employer. The bank shall not be released of its obligations under these 

presents by any exercise by the Employer of its liberty with reference to the matters aforesaid 
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or any of them or by reason of any other act or forbearance or other acts of omission or 

commission on the part of the Employer or any other indulgence shown by the Employer or 

by any other matter or thing whatsoever which under law would but for this provision, have the 

effect of relieving the Bank. The guarantee shall not be affected by a change in the constitution 

of the bank or of the employer. 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance, without proceeding against the 

Contractor and notwithstanding any security or other guarantee that the Employer may have 

in relation to the Contractor's liabilities. 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue 

this guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this 

guarantee under the Power of Attorney / Post Approval Authorization dated 

   of the bank granted to him / us by the Bank. We the said bank do 

hereby declare and undertake that your claim under the guarantee shall not be affected by 

any deficiency or other defect in the powers of the bank or its officials and the guarantee shall 

be deemed to have been issued as if the bank and its officials have all the powers and 

authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper 

and stamp value used for issuing the guarantee. We the said bank do hereby declare and 

undertake that your claim under the guarantee shall not be affected by any deficiency or other 

defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 

and clear of and without and deduction, reduction on account of any reasons including any 

and all present and future taxes, levies, charges of withholding whatsoever imposed or 

collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted 

to Rs.  (Rupees  only) and it shall remain in force upto and 

including   and shall be extended from time to time for such period as may be 

desired by M/s WAPCOS Limited to whom this bank guarantee has been given. 

Notwithstanding anything contained herein 

i) Our      liability      under      this      guarantee        shall      not exceed Rs .                                      

(Rupees  only); 

ii) This bank guarantee shall be  valid upto  ; and 

iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount 

or any part thereof under this guarantee, only and only if you serve upon us a  written  claim  

or demand in   terms of the guarantee   on   or  before  (indicate a date twelve 

month after validity of Guarantee) 

 

Dated this  day of  at New Delhi.
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Annexure – II 

FORM OF ADVANCE PAYMENT GUARANTEE 
 

WAPCOS Limited, 

76-C, Sector 18, Institutional 
Area Gurgaon, Haryana-122015 

In consideration of WAPCOS LTD. (hereinafter referred to as “the  Employer”) which expression  
shall, unless repugnant to the context or meaning thereof include its successors, administrators 
and assigns)  having awarded to  (Contractor’s  name)   with  its 
Registered/Head Office at  (hereinafter referred to as “the 
Contractor” which expression shall unless repugnant to the context or meaning thereof, include 
its successors, administrators, executors    and   assigns)    a    contract,    by    issue    of    
Employer’s    Notification   of    Award  No.  dt.  and the same having been 
unequivocally accepted by the Contractor,        resulting        into        a        contract        valued      
at       Rs.   (Rupees    only) for 
   (hereinafter called “the contract”) and the Employer having agreed to make 
an advance  payment  to  the  Contractor  for  performance  of  the  above  Contract  amounting  
to   Rs. 
  (Rupees  only) as an advance against bank guarantee to 
be furnished by the Contractor. 
We,  (name  &  address  of  bank)  having  its  Head Office at                  
(hereinafter referred to as “the Bank” which expression shall, unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and  assigns)  do  hereby 
guarantee and undertake to pay the  Employer immediately on demand any or, all monies 
payable  by  the  Contractor  to  the  extent  of  Rs.      (Rupees  only) as 
aforesaid at any time upto  without any demur, reservation, contest, recourse or protest and/or 
without any reference to the Contractor.  Any such demand made by the Employer on the bank 
shall be conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 
We agree that the Guarantee herein contained shall be irrevocable and shall continue to be 
enforceable till the Employer discharges this guarantee. We further agree that no change in the 
constitution of the Bank or of the Employer shall affect this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time, to vary the advance or to extend the time for performance 
of the Contract by the Contractor. The Employer shall have the fullest liberty without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or of 
any right which they might have against the Contractor and to exercise the same at any time in 
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied, 
in the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer. The bank shall not be released of its obligations under these 
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or 
any of them or by reason   of any other act or forbearance or other acts of omission or commission 
on the part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under law would but for this provision, have the effect of 
relieving the Bank. 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities.



TENDER NO: WAP/ROPEWAYS/2025-26/05 
 

 

Page | 117  

We the Said Bank do hereby declare that we have absolute and unconditional power to issue 
this guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney/ Post Approval Authorization dated  of the 
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that 
your claim under the guarantee shall not be affected by any deficiency or other defect in the 
powers of the bank or its officials and the guarantee shall be deemed to have been issued as if 
the bank and   its officials have all the powers and authorization to give this guarantee on behalf 
of the bank. 

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper 
and stamp value used for issuing the guarantee. We the said bank does hereby declare and 
undertake that your claim under the guarantee shall not be affected by any deficiency or other 
defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free 
and clear of and without and deduction, reduction on account of any reasons including any and 
all present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
Rs.  (Rupees  only) and it shall remain in force upto and 
including   and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s   on whose behalf this bank guarantee has 
been given. 

Notwithstanding anything contained herein 

i) Our   liability   under      this      guarantee         shall      not      exceed R s .  (Rupees 

  Only); 

ii) This bank guarantee shall be  valid upto  and 

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount or any 
part thereof under this guarantee, only and only if you serve upon us a written claim or demand 
in   terms of the guarantee on o r  before  (indicate a date 
twelve months after the validity of the guarantee). 

 
Dated this  day of  at New Delhi.  
 
WITNESS 

(Signature) (Signature) 
 

(Name) (Name) 
 

(Official address) (Designation with bank stamp) 

Attorney as Power of Attorney 

(Signature) No.  dt.   
 

(Name) 
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ANNEXURE-III 

FORMAT FOR INDENTURE FOR SECURED ADVANCES 
 

THIS INDENTURE made the……… day of ………..20……. BETWEEN ……………………. 

(hereinafter called the Contractor which expression shall where the context so admits or 

implies be deemed to include his executors administrators and assigns) of the one part and 

the WAPCOS (hereinafter called the WAPCOS which  expression shall  where the context 

so admits or  implies be deemed to include his successors in office and assigns) of the other 

part. 

WHEREAS  by  an agreement dated .................. (hereinafter  called  the  said agreement) 

the Contractor has agreed AND WHEREAS the Contractor has applied to the WAPCOS that 

he may be allowed advances on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to execute at rates fixed for the 

finished work (inclusive of the cost of materials and labour and other charges) AND 

WHEREAS the WAPCOS has agreed to advance to the Contractor the sum of Rupees 

…………………………………………. on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advances attached to the     Running     

Account     Bill     for     the     said     works     signed     by     the     Contractor     on 

………………………………………and the WAPCOS has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in 

pursuance of the said agreement and in consideration of the sum of Rupees on or before 

the execution of 

these presents paid to the Contractor by the WAPCOS (the receipt whereof the Contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as 

aforesaid the Contractor doth hereby covenant and agree with the WAPCOS and declare as 

follows: - 

(1) That the said sum of Rupees ............................................so advanced by the 

WAPCOS to the Contractor as aforesaid and all or any further sum or sums advanced 

as aforesaid shall be employed by the Contractor in or towards expediting the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been 

offered to and accepted by the WAPCOS as security are absolutely the Contractor’s 

own property and free from encumbrances of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are 

not absolutely his own property and free from encumbrances of any kind and the 

Contractor indemnifies the WAPCOS against all claims to any materials in respect of 

which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereinafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 
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Divisional Officer ……………………. 

Division (hereinafter called the Divisional Officer) and in the term of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor’s custody and on his own 

responsibility and shall at all times be open to inspection by the Divisional Officer or 

any officer authorized by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree than 

is due to reasonable use and wear thereof the Contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same as required 

by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Divisional Officer or an officer 

authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives 

payment from the WAPCOS of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the WAPCOS will  be at liberty to make a recovery from the 

Contractor’s bill for such payment  by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing 

to the WAPCOS shall immediately on the happening of such default be repayable by 

the Contractor to the WAPCOS together with interest thereon at twelve per cent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs charges, damages and expenses incurred by the 

WAPCOS in or for the recovery thereof or the enforcement of this security or otherwise 

by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the WAPCOS to repay and pay the same respectively to him accordingly. 
 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

WAPCOS of the said sum of Rupees .................................. and any further sum or 

sums advanced as aforesaid and all costs charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment herein 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the WAPCOS may at any  time  thereafter adopt all or any of the 

following courses as he may deem best :- 
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(a) Size and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractor with the actual cost of 

effecting such completion and the amount due in respect of advances under these 

presents and crediting the Contractor with the value of work done as if he had 

carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the Contractor he is to pay same to the 

WAPCOS on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable or 

payable to the WAPCOS under these presents and pay over the surplus (if any) 

to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been herein before expressly provided for the same shall be finally 

resolved as per provisions of clause 25 of the contract. 

In witness whereof the said ……………………and............. by the order and under the 

direction of the WAPCOS have hereunto set their respective hands the day and year first 

above written. 

Signed, sealed and delivered by ................... the said contractor in the presence of 

........................................................................................................................................... 

 
Signature ……………………… 

Witness Name……………………………………………….. 

Address ………………………. 

Signed by……………………….. 

By the order and direction of the WAPCOS in the 

presence of Witness 

Name……………………………………………….. 

Address ………………………. 

      Signed by……………………….. 
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ANNEXURE-IV 

FORMAT FOR SEEKING EXTENSION OF TIME 

 

 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time already given 

 

letter no. and date Extension granted 

Months Days 

(a) 1st extension......................................................   

(b) 2nd extension.....................................................   

(c) 3rd extension.....................................................   

(d) 4th extension.....................................................   

(e) Total extension previously given   

 

9. Reasons for which extension have been previously given 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which 

hindrances occurred. 

 

 

 

 

 

Signature of Contractor 

 

 

Dated.......................... 
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Annexure – V 

FORMAT FOR GUARANTE BONDS / AFFIDAVTI FOR WORK 

(On Rs. 100 non- Judicial Stamp Paper) 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

SANITARY INSTALLATIONS, ROCK WOOL INSULATION AND POLYURETHENE 

FOAM 

 
The agreement made this            day of  20  between (Name of 
Contractor Firm)  (herein after called the GUARANTOR of the one part) and the WAPCOS 
LIMITED (hereinafter called the WAPCOS of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the 
Contract) dated_______and made between the GUARANTOR OF THE ONE PART AND 
the WAPCOS of the other part, whereby the contractor interalia, under look to render the 
work in the said contract recited structurally stable workmanship and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
work will remain structurally stable and guarantee against faulty workmanship, finishing, 
manufacturing defects of materials and leakages etc. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable, for the minimum life of ten years, to be reckoned from the date of start of Defect Liability 
Period prescribed in the Contract. 

 

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be 
final. During the period of guarantee the guarantor shall make good all defects to the 
satisfaction of the Engineer in charge calling upon him to rectify the defects, failing which the 
work shall be got done  by the WAPCOS by some other contractor at the guarantor’s cost and 
risk. The decision of the Engineer in charge as to the cost payable by the Guarantor shall be 
final and binding. 

 

That if the guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR    in performance and observance of this supplementary agreement. As to the 
amount of loss and / or damage and / or cost incurred by the WAPCOS the decision of the 
Engineer-in-charge will be final and binding on the parties. 

 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 

  On behalf of (Name of Contractor Firm) and  by 
for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 

Signed sealed and delivered by GUARANTOR in presence of: 

1.    

2.    

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY  in the 

Presence of: 

1.    

2.    
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Annexure – VI 

FORMAT FOR GUARANTE BONDS FOR WATER PROOFING 

(On Rs. 100 non- Judicial Stamp Paper) 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER 

PROOFING TREATMENT FOR BASEMENT / TERRACE / TOILETS 

 
The agreement made this            day of  20  between (Name of Contractor 
Firm)  (herein after called the GUARANTOR of the one part) and the WAPCOS 
LIMITED (hereinafter called the WAPCOS of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the 
Contract) dated       and made between the GUARANTOR OF THE ONE PART AND the 
WAPCOS of the other part, whereby the contractor interalia, undertook to render the 
structures in the said contract the work in the said contract recited completely water and leak 
proof. 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be  ten years to be reckoned from the date of start of Defect Liability Period 
prescribed in the Contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects. The decision of the Engineer in charge with regard to cause of leakage 
shall be final. 

During the period of guarantee the guarantor shall make good all defects and in case of any 
defects being found render the structure water proof to the satisfaction of the Engineer in 
charge at his cost and shall commence the work for such rectification within seven days from 
the date of issue   of notice from the Engineer in charge calling upon him to rectify the defects, 
failing which the work shall be got done by the WAPCOS through some other contractor at the 
guarantor’s cost and risk. The decision of the Engineer in charge as to the cost payable by the 
Guarantor shall be final and binding. 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then 
the guarantor will indemnify the Principal  and his  successor against all loss, damage, cost of 
expenses or otherwise which may be incurred by him by reason of any of any default on the 
part of the GUARANTOR in performance and observance of this supplementary agreement . 
As to the amount of loss and / or cost incurred by the WAPCOS on the decision of the 
Engineer-in-charge will be final and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 

  on behalf  of  ( Name  of  Contractor Firm) and  by 
for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 

Signed sealed and delivered by GUARANTOR in 
presence of : 1.    
2.    

 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY  in the presence of: 

1.    

2.    
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Annexure – VII 

FORMAT FOR GUARANTE BONDS FOR ANTI-TERMITE TREATMENT 

(On Rs. 100 non- Judicial Stamp Paper) 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR ANTI-TERMITE 

TREATMENT 

The agreement made this            day of  20  between (Name of 

Contractor Firm)  (hereinafter called the GUARANTOR of the one part) and the WAPCOS 

LIMITED (hereinafter called the WAPCOS of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the 

Contract) dated        and made between the GUARANTOR OF THE ONE PART AND 

the WAPCOS of the other part, whereby the contractor inter alia, undertook to render the 

wooden work in the said contract recited completely Termite proof. 

THE GUARANTOR hereby guarantee that the anti-termite treatment given by him will render 

the wooden works completely Termite proof and the minimum life of such Anti-Termite 

treatment shall be five years to be reckoned from the date completion of work as period 

prescribed in the contract. 

During the period of guarantee the guarantor shall make good all defects and in case of any 

defects being found render the wooden works termite proof to the satisfaction of the Engineer 

in charge at his cost and shall commence the work for such rectification within seven days 

from the date of issue of notice from the Engineer in charge calling upon him to rectify the 

defects, failing which the work shall be got done by the WAPCOS through some other 

contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the 

cost payable by the Guarantor shall be final and binding. 
 

That if the guarantor fails to execute the Anti-termite works, or commits breach thereunder 

then  the guarantor will indemnify the Principal and his successor against all loss, damage, 

cost of expenses or otherwise which may be incurred by him by reason of any of any default 

on the part of the GUARANTOR in performance and observance of this supplementary 

agreement . As to the amount of loss and / or cost incurred by the WAPCOS on the decision 

of the Engineer-in-charge will be final and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 

  on behalf  of  ( Name  of  Contractor Firm) and  by 

for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 

Signed sealed and delivered by GUARANTOR in 

presence of : 1.    

2.    
 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY  in the presence of : 

1.    

2.    
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ANNEXURE – VIII 

SAFETY CODES 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 

be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 

(3ft.) high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 

be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For 

longer ladders, this width should be increased at least ¼” for each additional 30 cm. (1 

foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be 

paid to compensate any claim by any such person 

6. (a) Excavation and Trenching -  All trenches 1.2 m. (4ft.) or more in depth, shall at all 

times  be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction 

thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 

the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more 

in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing. The excavated materials 
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shall not be placed within 1.5 m.  (5ft.) of the edges of the trench or half of the depth 

of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50m all-round  

the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around 

the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while reparing the 

pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress 

of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in     a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. The following 

safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective 

goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye 

shields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated 

atleast for an hour before the workers are allowed to get into the manholes, and 
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the manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to 

enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time 

up to which a worker may be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

metres away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 

air blowers (when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 
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(p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final. 
 

The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

 

9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 

are employed on the work of lead painting, the following principles must be observed 

for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man. 

(viii) WAPCOS may require, when necessary medical examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 

and in good working order. 
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(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting 

machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working 

load shall be ascertained by adequate means. Every hoisting machine and all 

gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load each safe 

working load and the condition under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose 

of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned. 
 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk 

of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided.  .The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 
 

14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor. 
 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Engineer-in-Charge of the department or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 
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ANNEXURE – IX 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty or more 

workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 
 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 
 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not 

exceed 50- Each first-aid box shall contain the following equipments :- 

1) 6 small sterilised dressings. 

2) 3 medium size sterilised dressings. 

3) 3 large size sterilised dressings. 

4) 3 large sterilised burn dressings. 

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6) 1 (30 ml.) bottle containing salvolatile having the dose and mode 

of administration indicated on the label. 

7) 1 snakebite lancet. 

8) 1 (30 gms.) bottle of potassium permanganate crystals. 

9) 1 pair scissors. 

10) 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 

11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12) Ointment for burns. 

13) A bottle of suitable surgical antiseptic solution 
 

(b) For work places in which the number of contract labour exceed 50. Each first-

aid box shall contain the following equipments. 

1) 12 small sterilised dressings. 

2) 6 medium size sterilised dressings. 

3) 6 large size sterilised dressings. 
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4) 6 large size sterilised burn dressings. 

5) 6 (15 gms.) packets sterilised cotton wool. 

6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label 

8) 1 roll of adhesive plaster. 

9) 1 snake bite lancet. 

10) 1 (30 gms.) bottle of potassium permanganate crystals. 

11) 1 pair scissors. 

12) 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes / Government of India. 

13) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14) Ointment for burns. 

15) A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on 

duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 
 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once  a month. 
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5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 

females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto 

the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside 

and outside at least once a year, Latrines shall not be of a standard lower than 

borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood  by the majority  of 

the workers “For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal 

for every 50 males or females upto the first 500 and one for every 100 or part 

thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall 

be made by means of a suitable incinerator. Alternately excreta may be disposed of 

by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer 

of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by  
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the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 

work in respect of the contractor’s workmen or employees on the site. The contractor 

shall be responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on  the basis of 0.6 sqm (6  

sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 
 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the 

other as their bedroom. The rooms shall be constructed with specifications as per 

clause 19H 

(ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 
 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 

or more are ordinarily employed, an adequate canteen shall be provided by the 

contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, and storeroom, pantry and 

washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to 

it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 
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(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sft) per diner to be accommodated as prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 

and any other equipment’s necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 

material. 

3. Suitable facilities including an adequate supply of hot water shall be provided 

for the cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 

canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipment 

provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation 

(e) The interest and amounts spent on the provision and maintenance of equipment 

provided for the canteen. 
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(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to  

him by the Engineer-in-Charge including the filling up of any borrow pits which may have 

been dug by him. 
 

11. The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall form an integral part of the contracts. 
 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions 

- it may consider necessary for the purpose of removing any difficulty which may arise 

in the administration thereof. 
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ANNEXURE-X 

CONTRACTOR'S LABOUR REGULATIONS 

 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 
 

2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D./PWD (DA) or  its  contractor  

directly or indirectly through a subcontractor with or without the knowledge of the 

Central Public Works Department/PWD (DA) to do any skilled, semiskilled or unskilled 

manual, supervisory, technical or clerical work for hire or reward, whether the terms of 

employment are expressed or implied but does not include any person :- 

(a) Who is employed mainly in a managerial or administrative capacity : or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and the 

process is to be carried out either in the home of the out worker or in some other 

premises, not being premises under the control and management of the principal 

employer. 
 

No person below the age of 14 years shall be employed to act as a workman. 
 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 
 

(iii) Contractors shall include every person who undertakes to produce a given result other than 

a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3. (i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 

at double the ordinary rate of wages. 

(iii) (a)  Every worker shall be given a weekly  holiday  normally  on  a  Sunday,  in 

provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 

time irrespective of whether such worker is governed by the Minimum Wages Act 

or not. 

(b) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 
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less than 6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate. 
 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per Appendix 

‘III’. 
 

5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. (ii) 

No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day after 

the last day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from 

the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 

(viii)  Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in- Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorized 

representative of the Engineer- in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following form:- 

(xii)  “Certified that the amount shown in column No ................................  has been  paid  to 

the workman concerned through bank account of labour on ................................ 

at ...... ” 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by    the 

terms of his employment he is required to work. The amount of deduction shall be 

in proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody or for loss of money or any other deduction which he is required 

to account, where such damage or loss is directly attributable to his neglect or 

default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

Note: - An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 

to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 
 

7. LABOUR RECORDS 
 

(i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix 

V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VI). 

(iv) Register of  accident - The contractor shall maintain a register of  accidents in such  

form as may be convenient at the work place but the same shall include the following 

particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 
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(f) Time and date of accident. 

(g) Date and time when admitted in Hospital, 

(h) Date of discharge from the Hospital. 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of the person to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 
 

(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix-XI) The contractor shall display in a good condition and in a 

conspicuous place of work the approved list of acts and omissions for which fines can 

be imposed (Appendix-X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the  CL (R&A) Rules 1971 (Appendix-XII) 

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)  

Rules 1971 (Appendix-XIII) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)  

Rules 1971 (Appendix-XIV) 

 

6. ATTENDANCE CARD-CUM-WAGE SLIP 
 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed   by him in the specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each   day, 

once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least   

a day prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 
 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 
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11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Ministry of Urban Development in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or subcontractor 

in regard to such provision. 
 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result 

of his investigation or enquiry to the Executive Engineer concerned indicating theextent, if 

any, to which the default has been committed with a note that necessary deductions from 

the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. In case an appeal is made by the contractor under Clause 13 of these 

regulations, actual payment to labourers will be made by the Executive Engineer after the 

Superintending Engineer has given his decision on such appeal. 

(i) The Executive Engineer shall arrange payments to the labour concerned within 45 days 

from the receipt of the report form the Labour Officer or the Superintending Engineer 

as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of his 

appeal to the Executive Engineer concerned but subject to such appeal, the decision of the 

officer shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

(c) Where the employer is not a member of any registered trade union, by an officer of 

a registered trade union, connected with the industry in which the worker is employed 

or by any other workman employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by :- 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 
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the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of  the 

Superintending Engineer concerned shall be final. 
 

NOTE: Appendix & others mentioned in above labour regulation from I to XIV will be as per the 

General Conditions of Contract-2023 – Construction works of CPWD. 
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Annexure –XI 

BANK GUARANTEE FORMAT FOR EMD 

 
WHEREAS, M/s ……………………………………….. having their Registered/Head Office 

at….............................................. (Hereinafter called “the Bidder”) has submitted his Bid 

dated…………………… for the....................................................... [hereinafter called “the Bid”] to 

M/s WAPCOS Limited (hereinafter called the Employer) 

 

KNOW ALL PEOPLE by these presents that we....................................................... (Name of the 

Bank) having our head office at ………………………………………………… (hereinafter called “the 

Bank”) are bound unto Employer in the sum of ……………………………………… for which 

payment well and truly to be made to the Employer, the Bank binds itself, its successors and 

assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ………………… day of 

…………………………2025. 

 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified; 

OR 

(2) If the Bidder having been notified of the acceptance of his bid by 

………………………………during the period of Bid Validity: 

 

We undertake to pay to the .................................... up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in his 

demand the Bidder will note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the above mentioned two conditions and specify the occurred condition or 

conditions. 

 

This Guarantee will remain in force up to and including the date .................................... after the 

deadline for submission of Bids as is stated in the instructions to Bidders or as it may be extended 

by the ………………………………………… notice of which extension(s) to the Bank is hereby 

waived and notice to the bidder would constitute sufficient notice to the Bank. Any demand in 

respect of this guarantee should reach the Bank not later than the above date.  

 

Notwithstanding anything contained herein 

i. Liability under this guarantee shall not exceed …………………………………………… 

ii. This bank guarantee shall be valid up to .............................................. and; 

iii. Our liability to make payment shall arise and we are liable to pay the guaranteed amount or any 

part thereof under this guarantee only and only if you serve upon us a written claim or demand in 

terms of the guarantee on or before……………………………………… (indicate a period twelve 

months after the date of issue of Bank Guarantee) 

 

 

DATE:                                                                                                                      SIGNATURE: 

(Signature of Witness)                                                                                              SEAL 
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SECTION – VI 
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LETTER OF TRANSMITTAL 

(On Bidder Original Letter Head) 
 

To 

Chief Scientist-II  

Ropeways Division 

WAPCOS Limited 

 

 

Subject: Submission of bids for (Name of the Work/ Project) 

Sir, 

Having examined the details given in tender document for the above work, I/we 

hereby submit the relevant information. 

 

1. I/we hereby certify that all the statement made and information supplied in the “Forms” 

enclosed with the tender and accompanying statement are true and correct. 

2.  I/we have furnished all information and details necessary for eligibility and have no 

further pertinent information to supply. 

3. I/we submit the requisite certified solvency certificate and authorize the WAPCOS Ltd. 

to approach the Bank issuing the solvency certificate to confirm the correctness thereof. 

I/we also authorize WAPCOS Ltd. to approach individuals, employers, firms and 

corporation to verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical knowledge 

and capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  

  

 

Certificate: 

It is certified that the information given in the enclosed eligibility bid are correct. It is also 

certified that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in case 

any information furnished by me/us found to be incorrect. 
 

Enclosures: 

Seal of bidder 
 

Date of submission:  

Signature(s) of Bidder(s). 
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FORM-A FINANCIAL INFORMATION 

 

[To be submitted on Original Letter Head of Bidder OR Original Letter Head of CA] 

 

 

1. Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & 

loss account for the last five years duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income Tax Department (Copies to be attached). 

 

Years Gross Annual turnover 

on construction works 

Profit/Loss 

 (After Tax) 

Net Worth 

2019-2020    

2020-2021 
   

2021-2022 
   

2022-2023 
   

2023-2024 
   

 

 

2. Financial arrangement for carrying out the works. 

3. The following certificates are to been closed. 

Tax deducted at source, certificates from client. 

 

Signature of Chartered Accountant                                         Signature of Bidder(s)         

(with Seal)                                                                                            (with Seal) 

 

 

 

 

Note:- The valid UDIN No. should be mentioned on the CA certificate. 
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FORM- B STRUCTURE & ORGANISATION 

 

S.No Particular  Details Submitted by Bidder 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of 

original document defining the legal status) 

(a) A proprietary firm 

(b) A partnership firm 

(c) A limited company or Corporation 

(d) A Company registered under company’s Act 

1956/2013 

 

4. Particulars of registration with various 

Government Bodies (attach attested photocopy) 

 

 Organization/Place of 

Registration 1. 

2. 

3. 

Registration No. 

5. Names and titles of Directors & Officers with 

designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 

organization 

 

7. Has the bidder, or any constituent partner in case 

of partnership firm Limited Company/ Joint 

Venture, ever been convicted by the court of law? 

If so, give details. 

 

8. In which field of Civil Engineering construction the 

bidder has specialization and interest? 

 

9. Any other information considered necessary but 

not included above. 

 

 

 

Signature of Bidder(s)
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FORM-C: FORMAT FOR NO-CONVICTION CERTIFICATE 

 

[To be submitted on Bidder’s Original Letter Head] 

 

 

Subject: No-Conviction Certificate for --- (Name of the work / project) 

 

This   is to   certify that _   (Name of the organization), having 

registered office at  (Address of the registered office) has never been 

blacklisted or restricted to apply for any such activities by any Central / State Government 

Department or Court of law anywhere in the country. 

 

This    is also to    certify that M/s  (Name of the organization), is not 

involved in any form of Corrupt and Fraudulent Practices in past and will never be involved in 

future. 

 

 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

 

 

Place: Name and seal of Bidder 
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FORM-D: FORMAT FOR UNDERSTANDING THE PROJECT SITE 

 

[To be submitted on Bidder’s Original Letter Head] 
 

To 

Chief Scientist-II 

Ropeways Division 

WAPCOS Limited 

 

Subject: Undertaking of the Site Visit for --- (Name of the work / project) 

Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 

satisfactorily, where the project is to be executed as per the scope of works. I/ We are well 

aware about the following 

• Location of the site and accessibility to the site. 

• Ground Water Level at construction site. 

• Quality of ground water and availability of water surrounding to the Project. 

• Termite effects at construction site & measures taken during construction of proposed site. 

• Site clearance and location of matured trees. 

• Topography and contouring of the land where the project is to be executed. 

• Nature of the ground & sub-soil of the site as pile foundation is to be constructed 

• Safety of Surrounding structures during excavation and during execution of work 

• Hindrances, if any, which may arise during the execution of work 

I / We hereby submit our BID considering above all facts gathered during site visit and 

each & every aspect have been considered in the Quoted Rates. 

 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

Of the Authorized signatory) 

Place: Name and seal of Bidder 
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FORM-E: FORMAT FOR NO DEVIATION CERTIFICATE 

 

[To be submitted on Bidder’s Original Letter Head] 
 

To 

Chief Scientist-II 

Ropeways Division 

WAPCOS Limited 

 

 

Subject: No Deviation Certificate for (name of Work /Project) 

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site 

before submission of our Offer and noted the job content and site condition etc. We also 

confirm that we have not changed/modified the above tender document and in case of 

observance of the same at any stage it shall be treated as null and void. 

 

We hereby also confirm that we have not taken any deviation from Tender Clause together 

with other reference as enumerated in the above referred Notice Inviting Tender and we 

hereby convey our unconditional acceptance to all terms & conditions as stipulated in the 

Tender Document. 

 

In the event of observance of any deviation in any part of our offer at a later date whether 

implicit or explicit, the deviations shall stand null and void. 

 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

Of the Authorized signatory) 

 

 

Place: Name and seal of Bidder 
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FORM-F: FORMAT FOR INTEGRITY PACT 

 

[To be submitted on Bidder’s Original Letter Head] 

 

 

To, 

WAPCOS LIMITED, 

2nd Floor, Plot No 62 

Institutional Area, Sector-18, Gurugram, 

Haryana-122015 

 

Sub: Integrity Pact for -- (Name of Work / Project) 

 

Dear Sir, 

I/We acknowledge that WAPCOS is committed to follow the principles  thereof as 

enumerated in  the Integrity Agreement enclosed with the tender/bid document at 

Enclosure-I. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from 

the main contract, which will come into existence when tender/bid is finally accepted by 

WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/bid. 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

Of the Authorized signatory) 

 

 

 Place: Name and seal of Bidder 
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ENCLOSURE-I: INTEGRITY AGREEMENT 

 

[To be submitted on Stamp paper of At least Rs.100] 

 

This Integrity Agreement is made at ............... on this........... Day of........... 20...... 

 

BETWEEN 

 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘EMPLOYER’, which expression 

shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) AND 

......................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

Through .......................................................................................... (Hereinafter referred to as 

The 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No ...................... ) (hereinafter referred 

To as “Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract for ......................................................................... (Name of work) hereinafter 

referred 

To as the “Contract”. 

 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under:- 

 

Article 1: Commitment of the Employer 

(1) The employer commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take 

a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 
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(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Employer will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

(2) If the Employer obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the WAPCOS  all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation  in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Employer’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Employer as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not both. 
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Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment 

of the WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/her reputation 

or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the Contract 

or its established policies and laid down procedures, the Employer shall have the following 

rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 

Contractor accepts and undertakes to respect and uphold the Employer’s absolute right:  

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Employer after giving 14 days’ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 

the Tender process or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Employer. Such exclusion may be forever or for a limited period as 

decided by the Employer. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has  

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Employer apart from exercising any legal rights 

that may have accrued to the Employer, may in its considered opinion forfeit the entire 

amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 

the Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Employer has substantive suspicion in this regard, the Employer will inform the same 
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to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. If the 

Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 

of   the Bidder/Contractor as deemed fit by the Employer. 

(2) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Employer may, 

at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/sub-vendors. 

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between 

the Employer and the bidder, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

(2) If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined   by the Competent Authority, WAPCOS 

 

Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Employer, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 
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(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Employer in 

accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed   to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Employer) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1............................................... 

(Signature, name and address) 

 

2................................................ 

(Signature, name and address) 

Place: 

Dated
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FORM-G: FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

 

[To be submitted on Bidder’s Original Letter Head] 
 

To, 

Chief Scientist-II 

Ropeways Division 

WAPCOS Limited 

 

Subject:  Litigation History, Liquidated Damages, Disqualification for -- (Name of Work 

/Project) 

 
It is hereby declared that our firm (Name of firm with address -- ) neither disqualified, nor have any 

Litigation history and no Liquidated Damage imposed on the firm by any Department. 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

 

 

 

Place: Name and seal of Bidder 
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FORM-H: UNDERTAKING REGARDING BLACKLISTING / NON DEBARMENT 

 

[To be submitted on Bidder’s Original Letter Head] 

 

 

UNDERTAKING REGARDING BLACKLISTING / NON DEBARMENT 

 

 

Name of Work:  

Ref:Tender No………….  dated………….. 

 

To,  

Engineer In charge of Project,  

WAPCOS Ltd,  

76C, Industrial Area, 

Gurugram, Haryana 

 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Ltd. Further, we 

hereby confirm and declare that we, M/s is not blacklisted/ De-registered/ debarred by any 

Government department/ Public Sector Undertaking/ Private Sector/ or any other agency for which we 

have Executed/Undertaken the works/Services during the last 5 years. 

 

 

For …………………. 

Authorized Signatory 

Date:  
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FORM-I: FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 

 

To, 

Chief Scientist-II 

Ropeways Division 

WAPCOS Limited 

2nd Floor, Plot No 62 

Institutional Area, Sector-18, Gurugram, 

Haryana-122015 

 

Name of the Project: 

This is to certify that to the best of our knowledge and information M/s…………………………………… 

having marginally noted address, a customer of our bank are/ is respectable and can be treated as 

good for any engagement up to a limit of Rs………………………..(Rupees…………………………..) 

This certificate is issued without any guarantee or responsibility on the Bank or any of the officers. 

This certificate is issued at specific request of the customer for tender purpose, 

 

Date: 

Place: 

 

 

Signature of Authorized signatory of bank: 

Name of Authorized signatory of bank: 

E-mail id of Bank/Authorized signatory of bank: 

Power of attorney number of the bank official: 
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FORM-J: DETAILS OF SIMILAR WORKS EXECUTEDDURING LAST 07 YEAR MEETING THE MINIMUM ELIGIBILITY CRITERIA 

 

S.no Name of 

work & 

its 

location 

Name of 

Client 

Date of 

start 

Date of 

Completio

n  

Date of 

issue of 

completion 

Certificate 

Cost of 

Construction 

of the Work 

on 

Completion 

(In Rs) 

Cost of 

Construction 

of the Work 

on current 

cost level 

(In Rs) 

Litigation/ 

Arbitration 

cases pending/ 

in progress with 

details 

Reference & 

page No of 

Documentary 

proof 

1.          

2.          

3.          

4.          

5.          

6.          

7.          

*The value of works shall be mentioned without GST. 

 

Certified that the Completion Certificates of above works are enclosed with the Tender Documents. Details mentioned in the above 

Form are as per Completion Certificates and have not been presumed. If any detail is not mentioned in the Work Completion 

Certificate, documentary proof of detail is to be submitted with the Completion Certificate. 

 

    Signature of Bidder with Seal 
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FORM-K: NON-DISCLOSURE AGREEMENT (NDA) 

 

THIS AGREEMENT is entered into on this day………of…………………by and between WAPCOS ltd 

and the bidder (Name of the bidder ) ,represented for this NDA by the bidder (Name of the bidder )  

(Address of the bidder )  for " Development of Fabrication shop At MTPF Ambernath, Maharashtra ) 

"Employer" (Disclosing Party) and "the contractor" (Receiving Party and are hereinafter individually 

referred to as the "Disclosing Party & Receiving Party" and collectively as the "Parties". 

Whereas 

In the course of discussions concerning a possible co-operation, whose terms and consequences this 

agreement does not contemplate, relating to “Development of Fabrication Shop At MTPF Ambernath, 

Maharashtra ", "Employer" and "the contractor", may disclose to each other " Depevelopment  of 

Fabrication Shop At MTPF Ambernath, Maharashtra " 

 

The Parties wish to settle the conditions of the disclosure of the confidential information and to define 

rules relating to the use and protection of said information. 

Now therefore it is hereby agreed as follows: 

1. The purpose of this agreement is to set forth rules relating to the use and protection of the 

Confidential Information disclosed by a Party to the other as well as the confidentiality obligations 

of the Receiving Party with respect to the Confidential Information. Nothing in this agreement shall 

be construed as compelling the Parties to disclose any Confidential Information to each other, or 

to enter into any further contractual relationships. 

2. For the purpose of this agreement the term "Confidential Information" shall mean any information 

disclosed by one Party (the Disclosing Party) to the other Party (the Receiving Party) under the 

agreement whether in writing, orally, visually, in the form of samples, models or otherwise, 

provided that such information, if written, is clearly and conspicuously marked as being proprietary 

or confidential and that if oral, visual, and in other non-written form is designated as Confidential 

Information at the time of disclosure and is confirmed by the Disclosing Party as such in writing 

within 30 days of it being disclosed. All the protection and restrictions in this Agreement as to the 

use and disclosure of confidential Information shall apply during the same period of one month. 

3. In consideration of any subject to the foregoing, the Receiving Party in each case undertakes in 

respect of Confidential Information disclosed to it here under, and for the duration of this 

Agreement and after its expiration or termination of this Agreement and duration shall remain in 

full force and effect for a period of Three (03) years following the disclosure of such Confidential 

Information or until it falls under one of the expectations set out on Section 4 below: 
 

(a) To obtain/keep such Confidential Information in strict confidence. 

(b) Except with prior written consent of the Disclosing Party, not to disclose such Confidential 

Information whether directly or indirectly, in particular through reproduction, to any third Party 

or Persons. Any third party means any individual or company other than " the contractor " 

and "Employer" not to use such confidential Information and shall not be 

sold/traded/published or otherwise disclosed to any one in any manner, whatsoever, 

including by means of reproduction otherwise in writing by the Disclosing Party; 

(c) To protect such Confidential Information, whether in storage or in use, with the same degree 

of care as that party uses to protect its own Confidential Information against public 

disclosure, but in no case with any less degree than reasonable of care; 

(d) Not to disclose such Confidential Information to any persons employed in its company other 

than those for whom such knowledge is essential for the purpose contemplated in the 
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Agreement, provided such persons are informed of the Confidential Information and of the 

associated confidentiality obligations under this Agreement; 

 

4. The obligations in this Agreement shall not apply to any information which it can be proved by the 

Receiving Party upon the request of the Disclosing Party: 
 

(a)   At the time of disclosure was or thereafter became, part of the public domain   otherwise than 

through the fault or negligence of the Receiving Party, or 

 

(b) Was lawfully obtained by the Receiving Party from a third Party with full rights of disclosure, or 

(c) Is already known to the Receiving Party at the date of receipt of Confidential Information 

pursuant to this Agreement, or 

(d)  Was independently developed by the Receiving Party without making use of the Confidential 

Information, or 

(e)  Has been approved for release or use (in either case without restriction) by written 

authorization of the Disclosing Party, or 

(f) Has not been designated or confirmed as being Confidential Information, unless the 

circumstances of its disclosure make it obvious that it was information of this confidential 

nature. 
 

5. Each Party designates the below identified person(s) from within its own organization to receive 

and disclose all Confidential Information which is subjected to the restriction of this Agreement 

and to maintain a log and/or file thereof: 

 

For Bidder  

(Name of the Bidder) 

(Address of Bidder) 

 

 

FOR Employer 

 

 

Any alteration in the name or address of the above individual(s) by either Party shall be notified to the 

other in writing. 

6. This Agreement shall be constructed as granting or confirming, either expressly or impliedly any 

rights under Patents, copyright or any other form of intellectual property rights belonging to the 

Disclosing Party in respect of Confidential Information the ownership of which shall remain vested 

in the Disclosing Party at all times. 

7. All confidential Information, including drawings, specifications and other documents submitted by 

one Party to the other shall remain the property of the Disclosing Party. If either Party elects not 

to pursue the purpose contemplated by this Agreement each Party shall either return to the other 

Party all such information, drawings, specifications and other documents and all copies thereof 

containing the confidential information or destroy them upon the written request of the Disclosing 

Party and provide the latter with a certificate of destruction within thirty (30) days after such 

request. The return or destruction of documentation shall not be deemed to release either Party 

from its obligation contained in Clause 3 above. 

8. In providing Confidential Information hereunder, the Parties make no representation, warranty, 

assurance, or inducement, expressed or implied, as to its adequacy, sufficiency or freedom from 

defect of any kind, including, but not limited to, freedom from Patent infringement that may result 
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from the use of such information, nor shall the Parties incur any responsibility or obligation by 

reason of such information. 

9. Unless earlier terminated in accordance with article 10 hereafter, this Agreement is entered into 

for a period of three (03) year from the date of its signature by both Parties. 

10. Either Party shall be entitled to terminate this Agreement at any time with thirty (30) days prior 

written notice to the other Party. 

11. Neither Party shall assign or transfer any of its rights or obligations hereunder without the prior 

written consent of the other Party, except to a successor in ownership of substantially all the 

assets of the assigning Party if the successor in ownership expressly assumes in writing the terms 

and conditions of this Agreement. 

12.  Each Party shall use every reasonable endeavour to ensure that its employees and other persons 

when disclosure of Confidential Information has been specifically authorized by the Disclosing 

Party shall observe the obligations contained herein as if such employees and other persons were 

a Party to this Agreement. 

13. Any confidential Information disclosed by the Parties under this Agreement which is Classified 

Information i.e., information provided with a military security classification by the competent 

national military authorities, shall be identified by the Disclosing Party as classified Information at 

the time of disclosure and the disclosure, protection, use and handling of such information shall 

be in accordance with security procedures by the appropriate Government. 

14. The entering into this agreement shall not constitute obligation on part of either of the Parties to 

enter into any further agreement. 

15. This Agreement shall be governed by and construed in accordance with the Law of Govt. of India. 

Any dispute arising in connection with this Agreement, if not settled amicably, shall be settled as 

per the agreement/MoU signed with WAPCOS LTD. 

16. This Agreement constitutes the entire agreement between the Parties with respect to the subject 

matter hereof and supersedes and cancels all prior representations, negotiations, commitments, 

undertakings, communications, whether oral or written, understandings and agreements between 

the Parties, with respect to or in connection with any of the matters or things to which such 

Agreement applies or refers. 

This Agreement can only be changed by a written amendment agreed upon by the Parties hereto and 

signed by Persons authorized to bind the Parties. 
 

IN WITNESS whereof the Parties have caused this Agreement to be signed by their duly authorized 

representatives on the date first above written. 
 

          NOTE: ALL PAGES OF NDA TO BE SIGNED BY BOTH PARTIES. 

 

 

For and on Behalf of WAPCOS                                                                        for and on Behalf of 

Bidder  

Ltd, New Delhi 
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FORM-L: UNDERTAKING FOR RULE 144 (XI) IN THE GENERAL FINANCIAL RULES-2017 

 
Name of Work: …………………………………………………………………. 
 
I / we ……………………………………………………………………………(Name of the Firm) well aware 

about the Restrictions under RULE 144 (XI) In General Financial Rules (GFR), 2017 on procurement 

from country which shares a land border with India.. I/ we hereby certify that we are eligible to 

participate in the tender as per Rule 144 (xi) In The General Financial Rules (GFR), 2017 

 
 
 
 
Date:                                                                                                       (Signature, Name, Designation 
                                                                                                          of the Authorized signatory with Seal) 
 
Place: 
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SECTION – VII 
 

 

SCOPE OF WORK 
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SCOPE OF WORK 

 

1.0 BRIEF SCOPE OF WORK 

The scope of work includes the construction of a modern Fabrication shop. The shop will include advanced 

manufacturing infrastructure, sustainable building design, and fire safety measures, modern electrical, 

HVAC systems and outer development works. Following the CPWD guidelines with full satisfaction and 

handing over. The Scope of work shall include execution of work in accordance with Detailed Specifications 

of all the works; Tender Drawings, Architectural, Approved Structural & Services Drawings, list of Approved 

makes of works, General Technical specifications of works and other conditions stipulated in Tender 

Document. The contractor shall be responsible for procurement, transportation, providing, laying, 

fixing/installation and commissioning of all material required for the execution of work. 

The following provisions are to be made in the subject Work: 

1. Site Preparation and Demolition works involves clearing and levelling of the land, including 

uprooting vegetation and removing debris. Excavation for foundations up to 2m depth, with soil 

compaction to ensure stability. Backfilling and compaction for plinth preparation and grading 

treatment of soil for termite protection using chemical emulsion. 

2. Concrete and Foundation Works involves providing and laying Plain Cement Concrete (PCC) 

for foundation bases, Reinforced Cement Concrete (RCC) work for footings, columns, plinth 

beams, and flooring. Plinth protection with a 50mm thick cement concrete layer over a dry brick 

ballast bed. 

3. Brickwork & Masonry work involves Brick masonry in cement mortar (1:4) up to plinth level and 

superstructure and External and internal wall plastering using cement mortar for a smooth finish. 

4. Flooring work involves 62mm thick cement concrete flooring with a hardened top layer and 

application of 4mm thick polyurethane self-smoothing flooring for durability and dust resistance. 

5. Doors, Windows & Façade works involves Heavy-duty M.S. sheet sliding shutters for main entry 

points, 12mm thick toughened glass doors with aluminum framework, Industrial Partition 

Sandwich PUF panels for thermal insulation and noise reduction, Cladding with Aluminum 

Composite Panels (ACP) for enhanced durability, WPC Louvers for improved ventilation and 

aesthetics. 

6. Structural Fabrication & Steel Works involves Fabrication and erection of structural steel work 

including trusses, columns, and beams, application of epoxy paint on steel structures for 

corrosion protection, installation of pre-engineered building (PEB) elements for roof and wall 

structures. 

7. Electrical Works involves internal wiring using FRLS PVC-insulated copper cables, installation 

of switchboards, sockets, and MCB distribution panels, High-efficiency LED lighting, including 

high bay lights and downlights, provision of industrial-type power sockets for heavy machinery, 

Installation of earthing systems and lightning protection measures. 

8. Fire Safety Works involves Installation of fire alarm system with manual call points and strobe 

alarms, supply and fixing of fire extinguishers (ABC-type and CO2), laying of fire alarm cabling 

with armored wires, providing fire hydrants, hose reels, and fire brigade inlets, marking fire exit 

routes and emergency signage. 

9. Sustainability Features involves integrated solar roof panels to generate renewable energy, 

installation of Industrial Automatic Powerless Air Ventilator, use of LED lighting to lower 
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electricity consumption, enhanced natural ventilation with WPC Louvers, Eco-friendly 

construction materials, including low-VOC paints, compliance with GRIHA and other green 

building standards. 

10. Outer Development Works involves construction of granular sub-base, construction of dry lean 

cement concrete sub-base, providing and laying factory-made chamfered edge Cement 

Concrete paver blocks, providing and laying precast kerb stone, painting of kerb stones, 

brickwork using common burnt clay F.P.S. bricks, plastering & epoxy painting finishes for 

aesthetics and durability. 

 

2.0 Specific Conditions for Works 
 

1. Efforts to be made to cause minimum possible disturbance in surrounding area / building during 

execution of work. For this purpose, the site for stacking of materials, mixing of concrete/mortar 

etc shall be selected carefully by Contractor in consultation with WAPCOS/Client. 

2. The water required for the construction purpose will be made available at the nearest water point. 

The Contractor has to make arrangement for tapping of the water line and lead length of water 

pipe required for the purpose. The Contractor shall make his own arrangements for storage of 

adequate quantity of water required. 

3. Necessary electric supply if required will be made available to the Contractor on demand at the 

nearest feeder pillar/ pole. For this purpose the Contractor has to bring his own energy meter 

which will be tested and approved by the factory before installation at site. The levy of electricity 

charges shall be as per the prevailing rates based on periodical meter reading to be taken jointly. 

4. The location for Contractor storage shed if required will be decided by MTPF. 

5. The Contractor shall ensure the existing road surfaces are not utilized for mixing of 

concrete/cement mortar and for stacking of materials. 

6. The work is inside prohibited area. Hence the Contractor shall submit the list of personals 

engaged for subject work to the security officer for their information and record purpose along 

with necessary procedure of PVR / Notary as required from Security Office MTPF (AVNL). 

7. The movement of Contractor’s labourers shall be restricted to the designated work site only and 

nuisance/inconvenience to nearby building shall be avoided.  

8. The normal working hours shall be from 0800 hrs to 17.30 hrs. However, to speed up the work 

WAPCOS may engage Contractor for extra working hrs with prior intimation to MTPF (AVNL). 

 

3.0 Scope of work:  

This project involves the construction of a modern Fabrication Shop at MTPF AVNL Ambernath. The 

shop will include advanced manufacturing infrastructure, sustainable building design, fire safety 

measures, modern electrical and HVAC systems, and outer development works. The facility will improve 

operational efficiency, ensure safety, and incorporate energy-efficient technologies.  

 

A. Civil Works  
 

• Site Preparation and Demolition 

- Clearing and leveling of the land, including uprooting vegetation and removing debris. 

- Excavation for foundations up to 2m depth, with soil compaction to ensure stability. 

- Backfilling and compaction for plinth preparation and grading. 

- Treatment of soil for termite protection using chemical emulsion. 
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• Foundation Works 

- Providing and laying Plain Cement Concrete (PCC) for foundation bases. 

- Reinforced Cement Concrete (RCC) work for footings, columns, plinth beams, and flooring. 

- Plinth protection with a 50mm thick cement concrete layer over a dry brick ballast bed. 
 

• Brickwork & Masonry. 

- Brick masonry in cement mortar (1:4) up to plinth level and superstructure. 

- External and internal wall plastering using cement mortar for a smooth finish. 
 

• Flooring 

- 62mm thick cement concrete flooring with a hardened top layer. 

- Application of 4mm thick polyurethane self-smoothing flooring for durability and dust 

resistance. 
 

• Doors, Windows & Façade. 

- Heavy-duty M.S. sheet sliding shutters for main entry points. 

- 12mm thick toughened glass doors with aluminum framework.  

- Industrial Partition Sandwich PUF panels for thermal insulation and noise reduction. 

- Cladding with Aluminum Composite Panels (ACP) for enhanced durability. 

- WPC Louvers for improved ventilation and aesthetics. 
 

• Installation of Industrial Automatic Powerless Air Ventilator: - Installation of a 24-inch wind-

driven rooftop air ventilator made of 304-grade stainless steel, mounted on an FRP base plate 

to enhance building ventilation. 

- Supply of Air Ventilator: Includes all components such as the ventilator, FRP base plate, and 

matching screws. 

- Installation: Secure mounting of the ventilator on the rooftop, ensuring alignment with existing 

roof sheet profiles. 

- Waterproofing: Application of suitable waterproofing materials at joints to ensure a watertight 

seal. 
 

• Installation of an automatic sliding gate: - Installation of an automatic sliding gate crafted from 

durable mild steel, suitable for both residential and commercial properties. 
 

Specifications: 

- Material: Constructed from high-quality mild steel to ensure durability and strength. 
 

Functional Installation 

- Automatic System: The gate will be equipped with an advanced automatic mechanism to 

facilitate smooth and reliable operation. 
 

- Sensor and Remote Control: Installation of an automatic sensor machine with remote 

control to enhance convenience and security. This system will be designed to integrate 

seamlessly with the gate's operation. 

 

• False Ceiling 

- Installation of Glass Reinforced Gypsum (GRG) false ceiling tiles with an aesthetic grid 

system. 
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B. Structural Fabrication & Steel Works 

• Fabrication and erection of structural steel work including trusses, columns, and beams. 

• Application of epoxy paint on steel structures for corrosion protection. 

• Installation of pre-engineered building (PEB) elements for roof and wall structures. 

 

C.  Electrical Works 

• Internal wiring using FRLS PVC-insulated copper cables. 

• Installation of switchboards, sockets, and MCB distribution panels. 

• High-efficiency LED lighting, including high bay lights and down lights. 

• Provision of industrial-type power sockets for heavy machinery.  

• Installation of earthing systems and lightning protection measures. 
 

D. HVAC System   

•  Variable Refrigerant Volume (VRV) air conditioning system for temperature control. 

• Cassette-type indoor units (2.4 TR and 2.8 TR) for efficient air distribution. 

• Refrigerant piping using Class-O insulated copper pipes. 

• CPVC drain pipes for condensation management. 

• Mounting of perforated MS cable trays for HVAC wiring. 

 

E. Fire Safety Works  

• Installation of fire alarm system with manual call points and strobe alarms. 

• Supply and fixing of fire extinguishers (ABC-type and CO2). 

• Laying of fire alarm cabling with armored wires. 

• Providing fire hydrants, hose reels, and fire brigade inlets. 

• Marking fire exit routes and emergency signage. 
 

F. Sustainability Features 

• Integrated solar roof panels to generate renewable energy.  

• Use of LED lighting to lower electricity consumption. 

• Enhanced natural ventilation with WPC Louvers. 

• Eco-friendly construction materials, including low-VOC paints. 

• Compliance with GRIHA and other green building standards. 
 

G. Outer Development Works 

• Construction of granular sub-base using close-graded material, mixed in a mechanical plant, 

and compacted with vibratory rollers. 

i. With material conforming to Grade-I (size range 75 mm to 0.075 mm) having CBR Value-

30.  

ii. With material conforming to Grade-II (size range 53 mm to 0.075 mm) having CBR Value-

25. 

• Construction of dry lean cement concrete sub-base over a prepared sub-grade with coarse and 

fine aggregates conforming to IS: 383, with a minimum cement content of 150 Kg/cum and 

strength of at least 10 MPa at 7 days. 

• Providing and laying factory-made chamfered edge Cement Concrete paver blocks (M-30 grade, 

80mm thick) using PU moulds, compacted over a 50mm thick bed of sand with vibratory 

compaction. 

• Providing and laying precast kerb stone (M-25 grade) with cement mortar (1:3) for demarcation 
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of pathways and roads. 

• Painting of kerb stones using synthetic enamel paint for visibility and aesthetics. 

• Brickwork using common burnt clay F.P.S. bricks (class designation 7.5) in cement mortar (1:4) 

for foundation and plinth. 

• 20mm thick cement plaster (1:6) for durability and a smooth finish. 

• Finishing with epoxy paint (two or more coats) on concrete surfaces for a long lasting finish. 

• Providing and fixing factory-made 18mm thick WPC (Wood Polymer Composite) solid white 

board Jali, CNC routed for duct/shaft covering, partitions, and facades, fixed on an M.S. frame 

(25x25x1.5mm square hollow section) with a priming coat of steel primer.  

• Tank boundary construction to provide structural and operational safety for the facility. 
 

H. Miscellaneous Works 

• Final cleaning and removal of construction debris. 

• Testing and commissioning of all systems, including electrical and mechanical components. 

• Preparation of handover documents, including maintenance manuals and warranties. 

 

4.0 DESIGN AND DRAWINGS OF PROJECT / WORKS 

The drawings given in the tender document to understand the detailed scope of the work. Tender drawings 

will be revised/modified as per the site conditions, technical requirements as per the Indian Standard of 

Codes, and due to unforeseen conditions and as per the decision by Engineer In-charge. 
 

All the Good for Construction (GFC) drawings required for the execution of work as per the scope of work 

shall be issued by WAPCOS as per the project requirement. If required the drawings will be vetted from 

NIT/IIT shall be provided to Contractor but safety and stability of the structure is also the responsibility of 

the Contractor 
 

The Contractor will submit the detailed PERT/CPM chart to WAPCOS after award of the work so that 

planning of release of stage-wise drawings may be ensured. The GFC drawings will be approved after 

scrutiny of the drawings by WAPCOS and proper approvals from Client. The Contractor may make advance 

planning according to the drawings attached with the Tender document as the drawings are detailed and 

comprehensive. 
 

5.0 NOC’S / APPROVALS/ CLEARANCE OF PROJECT FROM LOCAL BODIES/AUTHORITIES 
 

The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all concern Local Authorities 

/ Departments (State Electricity board etc./ Electrical inspectorate/ pollution department/ forest department 

etc.), if any, required before start of the work / during the work / after execution of work & before handing 

over the Project. 
 

The fee for getting these approval, shall be deposited by the Contractor to the concerned Department / 

Authorities and no extra cost for the same shall be claimed by the contractor. 
 

The contractor shall mobilize the resources at site after getting approval / NoCs/ Clearance from all concern 

Local Authorities / Departments if any, essential before start of the construction and shall not make any 

claim due to any delay in approval. 
 

6.0 GEOTECHNICAL INVESTIGATION 

Soil exploration and soil investigation work shall be carried out by contractor immediately after the award 

of the work, as applicable. 
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7.0 TOPOGRAPHICAL SURVEY 

The detail Topographical Survey work of entire site has already been carried out by WAPCOS. However, 

Contractor/Bidder may carry out detail survey at his own cost to verify the survey data provided by the 

WAPCOS and make own assessment about topography of site, before quoting rate and start of the 

Construction. No claim of Contractor in respect of discrepancy in topographical survey /levels shall be 

entertained. 
 

 

8.0 LIST OF APPROVED MAKES 

 

1. All materials and products used in the work shall conform to the relevant standards/ specifications and 

shall be of approved make and design. Lists of approved manufacturers/ vendors for HVAC works, 

Electrical works etc. is given herein below. The approval of a manufacturer/vendor shall be given only after 

review of the sample/ specimen by the Engineer-in-charge/Consultant/Client. The complete system and 

installation shall also be inconformity with the "Applicable Codes Standards and Publications". 

 

2.  List of Approved makes for Products, Materials and specialist agencies is given below. Other equivalent 

manufacturers may be considered with prior approval; however, the decision of the Engineer-in-charge 

shall be final and binding. 

 

3. The Engineer- In-charge/Consultant/Client reserves the right to select any of the brand indicated in the 

list of approved make. The tenderer shall quote his rates on the basis of price of best quality product of the 

brand/make stipulated in the items of works as described in BOQ, specifications as well as in the list of 

approved make. The contractor cannot claim anything extra if the Engineer In-charge/ Consultant/Client 

changes the make but within the list of approved make. 

 
4. When certain makes are missing in the below list, the make will be decided as per the approval of 

Engineer In-charge. 

 
9.0 CIVIL WORKS 

The General Technical Specification of Civil Works will be as per the provision within DSR/SOR, IS 

Codes, CPWD Specifications, Building Codes, approved drawings, Standard Norms and standard 

specifications of particular works. The following components shall be executed as per given specification: 

 

List of Approved Makes of Civil Works 
 

Acceptable makes of materials for civil work to be used in the work are enclosed. In case of non-

availability of these makes, the Contractor can use the alternative makes only BIS marked materials 

after approvals. Non BIS marked materials may be permitted by the WAPCOS only when BIS marked 

materials are not manufactured. 

 

S NO DESCRIPTION OF ITEM PROVISION MAKE 

1 ROOFING SHEET   Tata Bluescope Steel / Jindal/ JSW  

1.1 Solar Integrated Roofing Provision at Roof 
Atum by Visaka or Equivalent or as 
per approved design 

2 CIVIL WORKS     

2.1 Cement OPC/ PPC/ PSC 
ULTRATECH/ACC/ JAYPEE, 
SHREE 

2.2 Chemical  Admixtures   SIKA / FOSROC 
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S NO DESCRIPTION OF ITEM PROVISION MAKE 

2.3 
Internal/ External Walls with 
brickwork 

Fly ash Brickwork 
in Adhesive/ 
cement mortar 
(1:6) & (1:4) 

Make to be approved by the 
Employer 

2.4 Reinforcement Steel 
Corrosion 
Resistance Steel 

TATA TISCON / SAIL /JINDAL 

3 FINISHING  WORKS     

3.1 FLOORING  & DADO WORK     

3.1.1 

Polyurethane cementitious 
Flooring at Shed 5 floor, 
Assembly Shopl & Basement 
Corridor 

Polyurethane 
cementitious per 
Approved design 

As per approved Design 

3.1.2 Pre Surface flooring 

Cementious 
Flooring or 
Equivalent as per 
Approved design 

As per approved Design 

3.1.3 
Staircase and Lobby area, 
Basement Entrance Foyer  

Kota Stone or 
Equivalent as per 
Approved design 

As per approved Design 

3.2 
PAINT, PUTTY AND POP 
WORK 

    

3.2.1 Paint 
As per architectural 
design 

Asian / Berger//Nerolac 

3.2.2 External Plastered Surface 
Acrylic Exterior 
Emulsion Paint 

Asian/Berger/ /Nerolac 

3.2.3 Inside Duct 
Acrylic Exterior 
Emulsion Paint 

Asian/Berger//Nerolac 

3.2.4 Putty Punning 
Exposed Plastered 
Surface 

Birla/JK/ Berger 

3.2.5 Chemical  Paint/Silicon Paint   SIKA/Asian/Berger/Nerolac 

3.2.6 
Epoxy Paint for Steel 
Structure 

  Asian/Berger/ Nerolac 

3.3 FALSE CEILING   
Armstrong/ Aerolite/ Dexune/ Hunter 
Douglas, Saint Gobain 

3.3.1 
Assembly Shop,  Basement 
Corridor 

Grid False Ceilings 
- GRG (Glass Fibre 
Reinforced 
Gypsum) 595x595 
mm Tiles 

Approved Brands: Armstrong/ 
Gyproc /USG Boral/ Others as 
approved by EIC 

3.4 
DOOR & WINDOW FRAME 
WORK 

    

3.4.1 Door 
Un-Plasticised Poly 
Vinyl Chloride 
(UPVC)   

Fenesta UPVC/ Prominance/ 
Adopen/ Aparna Venstar / 
Durofenster 

3.4.2 Window  
Un-Plasticised Poly 
Vinyl Chloride 
(UPVC) 

Fenesta UPVC/Prominance/ Adopen 
/ Aparna Venstar / Durofenster 
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3.4.3 Glass Frame Door 

Providing & Fixing 
of Glass Door 
frame where 
internal glass 
partitions are 
proposed or the 
locations as 
directed by 
Engineer In-
charge.  

Modifloat/  Saint Gobain/ Asahi 

3.4.6 Flush Door   Greenply / Century / Archidply 

3.4.7 Automatic Sliding Door Main Entrance 
Jindal or Equivalent or as per 
approved by EIC 

3.4.8 
Fibre Reinforced Plastic 
(FRP) 

  
As Approved by Engineer Incharge. 
Engineer Ply / Durofenster or 
Equivalent 

3.4.9 UPVC Windows   
Fenesta UPVC/Prominance/ 
Adopen/ Aparna Venstar / 
Durofenster 

3.4.10 Glass Work 
Door / Window / 
Glazing 

Modifloat/  Saint Gobain/ Asahi 

3.4.10 Aluminium  Section 
Both Anodised & 
Powder Coated 

Jindal/ Hindalco /Aludecor 

4 
STRUCTURAL STEEL 
WORKS 

    

4.1 
Truss Members, 
Strengthening Work 

   TATA Steel, Jindal Steel/ Sail 

4.2 
Ladder & Walkway, Shaft 
Frame, partition frame 

   TATA Steel, Jindal Steel / Sail 

5 Internal Partition Work     

5.1 Puf Partitions 

0.5mm & 0.3mm 
sandwich steel 
panel with puf 
insulation as per 
approved design 

 TATA Steel, Jindal Steel or As per 
Approved Design 

5.2 Glass Partitions   
Modi Glass / Saint Gobain Glass 
Partitions 

6 
WATER PROOFING  & ANTI 
- TERMITE 

  SIKA/Pidilite/Dr Fixit/Zydex  / Fosroc 

7 LIFT/ELEVATORS 
Passenger  Lift/ 
Service Lift 

Thyssenkrup/ Mitshubishi/ Schindler/ 
OTIS/ KONE 

8 FURNITURE’S  WORK   Featherlite  / Godrej / WIPRO 

9 Façade Works      

9.1 Elevation Façade   As per Indicative Drawings / Images  

9.2 Skylight , North Light 

DGU / Laminated / 
High Strength & 
Fully tempered _ 
Polycarbonate 
Sheets 
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9.3 Aluminium Composite Panel 
As per Indicative 
Drawings / Images  

Aldeko / Panels/Aludecor/ 
Eurobond/Alstrong or Equivalent as 
per approved by EIC 

9.4 WPC Louvers 
As per Indicative 
Drawings / Images  

as per approved by EIC 

9.5 Aluminium Extrusions   

Schuco / SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners/ Jindal/ Acealco / Hindalco 
/equivalent 

9.6 Reflective Glass   
Saint-Gobain /Asahi (India)/ 
Pilkington/Guardian/equivalent 

9.7 Clear Float Glass   Saint-Gobain/ Asahi/ Guardian 

9.8 Fire Rated Glass   
Saint-Gobain / Pilkington/ Firelite / 
Glaverbel/ ASAHI. /equivalent 

9.9 Glass Processing   
Saint-Gobain/ Asahi/ Pilkington/ 
Glasstech. 

9.10 PVB Lamination   
DuPont/ Saflex / 
EVERLAM/equivalent 

9.11 SGP Lamination   
DuPont/ DURASAFE / 
EVERLAM/equivalent 

9.12 Weather Sealant   Dow Corning / GE / Mac Coy 

9.13 Structural Sealant   Dow Corning/ GE-Silicon /WACKER 

9.14 Solid Aluminium Sheet   Nalco/Jindal/ Hindlco 

9.15 Anchor Fasteners   Hilti / Fischer / Wurth 

9.16 Anchor Channels    Halfen / Hilti / Jordhal 

9.15 (Cast in Channel)     

9.16 EPDM & Silicon Gasket   
ME Rubber/ OSAKA/  New Stars 
Industrial 

9.17 Powder Coating   Jotun / Akzonoble/ Asian 

9.18 PVDF Coating   Jotun / Akzonoble/ Asian 

9.19 
Specialize Vendor for PVDF 
Coating 

  
SP Coating/ MJ Coaters/ Aura 
International 

9.2 
Specialize Vendor for Facade 
work 

  
SP fab/Glass Wall System/Ace 
Fac;:ade pvt. ltd 

9.21 Spacer Tape (Open PU Cell)   Norton / BOW / 3M 

9.22 Glass wool (Insulation) 
  

UP Twiga, LLOYD INDIA LTD, 
ROCKWOOLINDIA 

9.23 Rock wool (Fire Stop)   Rockwool India, ROXUL, LLOYD 

9.24 Smoke Seal lntumescent   Hilti / Sika / 3M 

9.25 Baker Rod   
Supreme Industries /Systrans 
Polymers / Backerrod 

9.26 SS Patch Fitting   Dorma I Geze I Kaba 

9.27 Mild steel   Jindal/ Sail / Tata  

9.28 Stainless Steel   Jindal Sail/ Tata Steel 
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9.29 Facade Systems   
Schuco/ SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners/ Ace Façade 

9.3 Anodizing   

Dow Chemical’s /Radiant Anodizers/ 
Metal Coating Solutions Giesse 
/Cotswold/ Securistyle/ Schuco/ 
SAPA 

9.31 55 Friction Hinges   

Building Systems/ European Facade 
Product (EPF) / Rayners Giesse 
/Cotswold/ Securistyle/ Schuco/ 
SAPA 

9.32 Multipoint Locking sets   

Building Systems/ European Facade 
Product (EPF) / Rayners Giesse 
/Cotswold/ Securistyle/ Schuco/ 
SAPA 

9.33 Handle   
Building Systems/ European Facade 
Product (EPF) / Rayners 

9.34 Rollers for Sliding   

Giesse /Cotswold/ Securistyle/ 
Schuco/ SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners 

9.35 Flush lock for Sliding's   

Giesse /Cotswold/ Securistyle/ 
Schuco/ SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners 

9.36 Wool Pile with Silent Film   

Giesse /Cotswold/ Securistyle/ 
Schuco/ SAPA Building Systems / 
European Facade Product (EPF) / 
Rayners 

9.37 Windows Hinges   

Giesse /Cotswold/ Securistyle/ 
Schuco/ SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners 

9.38 Doors Hinges   

Giesse /Cotswold/ Securistyle/ 
Schuco/ SAPA Building Systems/ 
European Facade Product (EPF) / 
Rayners 

9.39 Facade Access/ BMU   Secalt I Cox Gomyl I Manntech 

10.0 ELECTRICAL WORKS 

The General Technical specifications of Electrical works will be as per the provisions within CPWD 

DSR, IS codes, building codes, relevant IRC codes, approved drawing, standard NORMS and 

standard specifications, of particular work. 
 

LIST OF APPROVED MAKES FOR ELECTRICAL 

Acceptable makes of materials for electrical and fire alarm work to be used in the work are enclosed. 

In case of non-availability of these makes, the Contractor can use the alternative makes only BIS 

marked materials after approvals. Non BIS marked materials may be permitted by the WAPCOS 

only when BIS marked materials are not manufactured. 
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1 Rising Mains Legrand / C&S/ Schneider/siemens 

2 L.T. Panel / MDB: PTA OEA of  Schneider/siemens/ABB/L&T/Legrand 

3 MCB-DB / SDB (Factory built) 
Legrand (ekinoxe )/ Schneider (acti9)/ L&T aeu/ 

Siemens( betaguard)/Hanger(Novello +) 

4 Feeder Pillar OEAof  Schneider/siemens/ABB/L&T/Legrand 

5 Air Circuit Breaker 
Siemens (3WL) / L&T (omega) / Schneider (Master 

pact NW)/legrand dmx 

6 MCCB 
L&T (d sine) / Schneider (Compact NSX) / Legrand 

(DPX) /Siemens (Sentron- 3VL)/ABB(Elegance ) 

7 MCB Legrand / ABB / L&T / Schneider / Siemens /Hanger 

8 RCCB / RCBO / ELCB Legrand / ABB / L&T / Schneider / Siemens /Hanger 

9 ON LOAD change over switch L&T / HPL- Socomec / Schneider / Siemens 

10 Fuses Legrand / L&T / Schneider / Siemens/ABB 

11 Contactor Legrand / L&T / Schneider / Siemens/ABB 

12 Relays ABB / L&T / Siemens / Schneider 

13 Timer ABB / L&T / Siemens / Schneider/Hanger 

14 Indication Lamps (LED) L&T / Siemens / ESPEE / Essen / C&S-Raas control 

15 Selector Switch / Push Button Siemens / Key Cee / BCH / L&T / Rishabh 

16 Instruments (A / V / Frequency) A M / A E / IMP / Rishab / Minilec 

17 Digital Meter / Multifunction L&T / Schneider / Conzerv / AE / Neptune / Rishabh / 

Minilec/legrand/ABB 18 Meters 

19 Digital Energy Meter L&T / Conzerv / Secure / Rishabh / Minilec 

20 Terminals Elmax / Tosha / Essen / Wago / Connectwell 

21 Clamp-on type terminal strip Elmax / WAGO/3M 

22 CT & PT 
AE / Ind Coil / L&T / Kappa / Rishabh (CTs only) / 

Neptune 

23 
L T Armored-Al / Cu Cable: (XLPE) 

Control Cable-Cu: Gloster / RR kable / KEI / Havells / polycab 

24 (PVC) 

25 Lugs / Thimbles etc. Dowells / Reycham / Commet 
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26 Compression Glands 
Commet / Dowells / Siemens / Raychem / 

Gripwell/HMI 

27 PVC insulated single core 
Gloster / RR kable / KEI / Havells / polycab 

28 stranded Cu wire-(Cl-2) 

29 
Ldder type & Perforated Cable tray 

(IEC/IS) 
OBO Betterman / RMCON /Norpack/AKG 

30 Wire Cable Tray (IEC) OBO Betterman / Legrand / Norpack/RMCON 

31 PVC Conduit / Accessories AKG / BEC / Preceision/ norpack 

32 HDPE PIPE 
Dura-line / Rex Poly-extrusion / Tirupati /Oriplast / 

Hariplast/ Shakya polymer 

33 Steel Conduit / Accessories RM CON / BEC / AKG/ Norpack/ Steel Craft 

34 Steel Pipes jindal-Hissar /sail/ Tata 

35 Switches and Sockets Legrad(myrius)/Schneider(zencelo)/Crabtree(athena) 

36 
Metal Clad Industrial Power Socket 

with MCB 
Legrand / Siemens / Hager 

37 
Weather-proof Industrial plug & 

socket 3/4/5/6 pin 

Schneider / Legrand / C&S-Gewiss / Cape 

Electronics 

38 Raceway Legrand / MK / OBO Bettermann 

39 Unit DOL/Star-Delta Starters L&T / Schneider / Siemens/ABB 

40 Luminaries (Indoor)-LED 
Indigenous: Signify/Trilux/Regent/Lighting 

Technology/Bajaj/crompton/wipro 

41 Luminaries (Outdoor)-LED 
Indigenous: Signify/Trilux/Regent /Lighting 

Technology /Bajaj/crompton 

42 Flame Proof Luminaries Baliga / FCG / Bajaj / Cromton/Klite 

43 Exit signage Bajaj/Proliote /Instapower 

44 Ceiling fans(BLDC fan) Bajaj / Crompton / Usha / Havells / Orient 

45 Exhaust fans Bajaj / Crompton / Usha / Kruger 

46 D G Set Jakson-Cummins / Caterpillar / MTU/Sterling 

47 Anti-vibration mountings Dunlop/ GERB/ RESISTOFLEX /Easy Flex 

48 Servo Voltage Stabilizer 
Automatic Electric / Piyush (PACT) / Servel / Consul-

Neowatt /V-Guard 

49 L T Capacitor bank Epcos-TDK / L&T / ABB / Schneider / Legrand 
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50 APFC Relay 
L&T / Epcos-TDK / Legrand / Schneider / Neptune 

(Ducati) 

51 Active Harmonic Filter P2 Power / Schneider / Siemens / Delta / L&T 

52 SPD OBO Bettermann / DEHN / ERICO / Legrand/ Eaton 

53 Lightning protection system 
OBO Bettermann / DEHN / ABB /Erico /JEF/ 

Stromking 

54 Street Light Pole Bajaj / Transrail / Valmont /crompton 

55 Lifts & Escalator 
Otis / Kone / Schindler / Johnson Lift / 

ThyssenKrupp/Mistubish 

56 
ON LINE UPS (with Inbuilt isolation 

transformer 
Rillo / Legrand-Numeric / Vertiv/APC 

57 SMF chargeable Battery Exide / Amar raja / AMCO/Amaron 

58 Occupancy Sensors Honeywell/ Schneider/ Legrand/crabtree 

59 HT  Equipment 

60 Transformer (33/0.433KV-Dry) CG/ ABB  / Siemens/Toshiba 

61 Transformer (33/0.433KV-Oil) Voltas/ABB/Esenner/Toshiba /OTPL/ALFA/OEU 

62 Vacuum Circuit Breaker Schneider / ABB / Siemens / Crompton 

63 Ring Main Unit (RMU) Schneider / ABB / Siemens / C&S 

64 33/11KV (E/UE) XLPE Cable RR kable / KEI / Havells / polycab /Glostar 

65 33/11KV Cable Termination Kit Raychem / MECP-M Seal / 3M 

66 CAT6A cable Legrand / Systemax/Digisol 

67 Data Lan Equipment 

68 Network Switches 
Cisco/ Alcatel-Lucent/ Arista/Digisol 

69 Wireless 

70 Rack with accessories Netrack / Rittal / Valrack/Legrand 

71 Patch panel Legrand / Systemax/ Digisol 

72 Cable Manager Netrack / Rittal / Valrack/Legrand 

73 Hardware Packet Netrack / Rittal / Valrack/Legrand 

74 Patch Cord Legrand / Systemax/ Digisol 

75 RJ-45 Connector, Socket with plate Legrand / Systemax/ Digisol 
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76 Information outlet (I/O) Legrand / Systemax/ Digisol 

77 OFC Cable Legrand / Systemax/ Digisol 

78 FIBRE Cable Legrand / Systemax/ Digisol 

79 Workstation PC / Laptop Dell / HP / Lenovo 

80 LED Screens Sony / BARCO/ SAMSUNG/LG 

81 
CAT 6A cable, LIU and other 

Passive Legrand / Systemax/ Digisol 

82 Components 

83 Media Converter 
Legrand / Systemax/ Digisol 

84 Patch Cords 

85 Server rack Netrack / Rittal / Valrack/Legrand 

86 Firewall Cisco/Sonic wall/Palo Alto Network/Gajshield 

87 Access Control Bosch/ / Honeywell/ Software House/ Lenel/ Gallagher 

88 Tripod Turnstile - Motorised 
Boon edams, Houston Security, Kaba, magnetic, 

Hikvision 

89 Vehicle Boom Barrier 
Magnetic, Ravel, Automatic Systems, Elgo, Fadini , 

Hikvision 

90 X Ray Baggage Scanner Astrophysics and Smith Detection. Hikvision 

91 
UNDER VEHICLE 

SERVEILLANCE SYSTEM (UVSS) 
Housys, Gatekeeper, ECIL, ATSS. Hikvision 

92 
Door Frame Metal Detector 

(DFMD) & HHMD 

Ravel, Smiths Detection, Garrett, Rapiscan, Astro 

physics., Hikvision 

93 
DISTRIBUTED ANTENNA 

SYSTEM (DAS or IBS System) 
Cellcom, Ericsson, COBHAM 

 

The General Technical Specification of Electrical Works will be as per the Bill of Quantities, provision 

within DSR/SOR, IS Codes, Building Codes, approved drawings, CPWD Specifications, Standard 

Norms and standard specifications of particular works. 

 

10.0 PHE WORKS 
 

 General Technical Specification of PHE Works 
 

The General Technical Specification of PHE Works will be as per the Bill of Quantities, provision 

within CPWD DSR, IS Codes, Building Codes, approved drawings, Standard Norms and standard 
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List of Approved makes for PHE works 
 

Acceptable makes of materials for PHE and Sanitation Materials to be used in the work are enclosed. 

In case of non-availability of these makes, the Contractor can use the alternative makes only BIS 

marked materials after approvals. Non BIS marked materials may be permitted by the WAPCOS 

only when BIS marked materials are not manufactured. 
 

PH WORKS 

S NO 
DESCRIPTION OF 

ITEM 
PROVISION MAKE 

1 
INTERNAL 

WATER SUPPLY 
 

 

1.1 
Rainwater Pipes & 

Fittings 
 

Oriplast / Supreme/Ajaya/ Ashirvad/ 

Prince 

1.2 Pumps & Motors Dewatering Pumps 
Kirlosker/ Crompton  Greaves/ Texmo/ 

Suguna or Equivalent 

1.3 CP Pipe  Supreme/Astral/ Finolex /Ashirvad 

1.4 CP Fittings 

Bib Cock/ Stop Cock/ 

Angle Valve / Push type 

Pillar Cock / Flush plate 

Hindware (Queo)/Jaquar (Artize)/ 

Cera/Parryware 

1.5 CP Accessories 

Towel Rail (600 mm)/ 

Soap Tray/ Paper  Holder/ 

Robe Hook/ Bottle Trap 

etc 

Hindware (Queo)/Jaquar (Artize)/ Cera/ 

Parryware 

1.6 Overhead  Tank GRG Tank Sintex / Plasto/ Prince / Supreme 

1.7 
Water supply line 

valves 

Gate Valve/Check 

Valve/Ball  Valve etc 
Leader/ Zoloto Valves / Alton 

2 
INTERNAL 

SEWERAGE 
UPVC SWR Pipe Astral/Supreme/Hind 

 

11.0 FIRE FIGHTING WORKS 

Technical Specifications of Fire Fighting works 

The General Technical Specification of Fire Fighting Works will be as per the Bill of Quantities, 

provision within CPWD DSR, IS Codes, Building Codes, approved drawings, Standard Norms and 

standard Specifications of particular works. 
  

List of Approved Makes for Fire Fighting Works 
 

Acceptable makes of materials for Fire Fighting works to be used in the work are enclosed. In case 

of non-availability of these makes, the Contractor can use the alternative makes only BIS marked 

materials after approvals. Non BIS marked materials may be permitted by the WAPCOS only when 
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BIS marked materials are not manufactured. 
 

S NO DESCRIPTION OF ITEM PROVISION MAKE 

  FIRE FIGHTING SYSTEM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

AS PER IS 5309 

 

  

  

1 Hydrant valves BOSCH/ HONEYWELL/ EDWARD 

2 Fire alarm BOSCH/ HONEYWELL/ EDWARD 

3 Panel BOSCH/ HONEYWELL/ EDWARD 

4 Smoke detector BOSCH/HONEYWELL/EDWARD 

5 MS Pipe/GI Pipe 
Jindal Hissar / Jindal Star/ Tata/ 

Apollo 

6 Orifice Plate Minimax/ Newage/ Safex 

7 Ball Valve Zoloto / Sant/ Leader /Advance 

8 Butterfly Valve Zoloto / Sant/ Leader /Advance 

9 Non-Return  Valve Sant / Zoloto /Advance 

10 Air Cushion Tank Site fabricated with MS Pipe 

11 Rubber Expansion Joint 
Resistoflex/ Easyflex/ Diamond / 

Dunlop/ Cori 

12 Landing Valve Minimax/ Newage/ Safex 

13 CP Hose Minimax/ Newage/ Safex 

14 RRL Hose Minimax/ Newage/ Safex 

15 Branch Pipe Minimax/ Newage/ Safex 

16 Standard Fire Man Axe Minimax/ Newage/ Safex 

17 Fire Brigade 2 Way Inlet Minimax/ Newage/ Safex 

18 Fire Brigade 4 Way Inlet Minimax/ Newage/ Safex 

19 
Fire Brigade Suction Hose 

Coupling 
Minimax/ Newage/ Safex 

20 Fire Hose Cabinet Internal Fabricated Required Standard 

21 Fire Hose Cabinet External Fabricated Required Standard 

22 Fire Extinguiser 
Minimax/ Safex/ Cease Fire / 

Supremex 

23 Pressure Gauge H. Guru/ Fiebig/ Warree / H.D/ BRC 

24 Flow Indicating  Switches Honeywall/ Tyco / System Sensor 

25 Pressure Switches  AS PER IS 5309 Danfoss / Indfoss / Feibig 
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26 Sprinklers  

  

  

  

  

  

Tyco / HD / Viking 

27 Gas Flooding System Minimax/ Newage/ Supremex 

28 Fire Sealant Wruth / Fischer / 3M India 

29 Inspection  & Testing Assembly Minimax/ Newage / Sant 

30 Flexible Hose Pipe Minimax/ Safex / Newage / HD 

31 Pot Strainer/Y Strainer Zoloto/ Sant / Leader 

32 Suction & Delivery Header Tata / Jindal Hissar / Apollo 

33 
Installation  Control Valve 

Assembly 
HD (UL Listed)/ Viking (UL Listed) 

34 Fire PUMPS (UL Listed) 
Grundfos / Mather & Platt / Xylem 

/Armstong 

35 Motors for Fire Pumps CGL/ ABB / Wilo 

36 Deluge Valve Safex / Tyco/ HD 

37 Anti-Vibration Pad 
Cori Dunlop / Diamond Pipe Support 

/Easyflex  Flexionics/ Resistoflex 

38 
Pipe Protection Pypcoat 

wrapping 
IWL / Shalimar 

39 

Detectors & Devices- Intelligent 

multi criteria detector, smoke, 

heat & duct detectors, control & 

monitor module, fault isolator, 

hooters etc. Addressable Main 

Fire Alarm Panel with Digital 

Voice Evacuation System , All"s 

shall complay to UL Listed 

Honeywall-Notifier /Edward/Siemens 

40 
Public Address & Back ground 

music system 
Honeywall / Bosch / LDA audiotech 

41 Forged Fittings SS / VS / True Forge 

42 ERW / butt Welded Fittings MEC(Jainsons)/ Unik 

43 Groove Fittings Victaulic/ Jainson/ New 

44 Air Pressure Valve Minimax/ Newage / Sant / Leader 

45 
C.I. Double Flanged Sluice 

Valves 
Zoloto/ Sant / Leader 

46 
C.I. Double Flanged Non Return 

Valves 
Zoloto/ Sant / Leader 
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47 Foot valve with Strainer Zoloto/ Sant / Leader 

48 Fire Supression Fireboy/ Supremex/ Sevo 

49 Fire Cutain System Supremex/ Cutail Fire / Fire Barrier 

 

14.0 HVAC WORKS 

Technical Specifications of HVAC works 

The General Technical Specification of Fire Fighting Works will be as per the Bill of Quantities, 

provision within CPWD DSR, IS Codes, Building Codes, approved drawings, Standard Norms and 

standard specifications of particular works. 
  

List of Approved Makes for HVAC 
 

Acceptable makes of materials for Fire Fighting works to be used in the work are enclosed. In case 

of non-availability of these makes, the Contractor can use the alternative makes only BIS marked 

materials after approvals. Non BIS marked materials may be permitted by the WAPCOS only when 

BIS marked materials are not manufactured. 

 

S 

NO 
DESCRIPTION OF ITEM MAKE 

  HVAC   

1 
2-Way/ 3-Way Pressure Independent 

Balancing  & Control Valve and Actuator 
Danfoss /Belimo /Honeywell/ Flowcon 

2 Adhesives  for Insulation 
Pidilite SR- 998/ Paramount Polytreat/  

Armacell 

3 

Adjustable  Frequency  Drive/ Automatic  

AFD Bypass/ Pump Controller/  Differential  

Pressure Sensor/ Transmitter 

ABB/ Danfoss/ L&T 

4 Air cooled package units Danhumbush/York/ Daikin/Trane/ Carrier 

5 Air & Dirt Separator/Dirt Separator 
Spirotech/  Caleffi/ Optivent / Spirotherm/ 

Anergy 

6 Air Distribution  (Ducting) -GI/GSS Sheets SAIL / TATA Steel/ Jindal 

7 Air Handling Units with Coils etc. VTS/ System Air/ Flaktwood 

8 Air Purifier Daikin/Sharp/Pureair 

9 Air washer VTS/ System Air/ Flaktwood 

10 Aluminium  Sheet for Ducts Jindal/ Hindalco/ Balco 

11 Automatic  Air Vent Anergy / Rapid Cool/Emerald/CIM 

12 Axial Flow Fans Kruger/ REVO/ Crystal/ Greenheck/ Airflow 
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13 Balancing  Valves (Water Duty) Advance /Honeywell/Danfoss 

14 Ball valves (With & W/o strainers) Audco /Advance/  L&T /Zoloto Emerland 

15 Butterfly Valves (Water Duty) Audco /Advance/  L&T / Zoloto 

16 Air Conditioning Unit 
Daikin/Voltas/Equivalent/As approved by 

Engineer In-charge 

17 Cable Lugs/Thimbles/Glands As per Approved  Makes of Electrical Works 

18 Cable Tray As per Approved  Makes of Electrical Works 

19 Centrifugal  Fans/Fan section/Plug Fans Kruger/Nicotra/ Greenheck 

20 Check Valve/Foot  Valve/Sluice Valve/NRV Audco /Advance/  L&T / Honeywell 

21 
Chilled Water Pump (Primary/Secondary)/ 

Condenser/Hot Water Pumps etc. 
Grundfos/Xylem/ Armstrong 

22 Control Cables As per Electrical Makes 

23 Cooling Tower Bell / Paharpur/Advance 

24 CO/CO2 Sensor ELT /Amphenol/harmontronics 

25 CPRX Compound/Tar felt Shalimar tar product / Asian / Pidilite 

26 DRY Scrubber Crystal/ Trion/ Airwave 

27 
Duct Dampers/Grills/Diffuser/ VCD/ Collar 

Damper etc. 

Duct / Collar Damper / VCD--Caryaire / 

Systemair / Tristar / Ruskin Titus 

For Grills / Diffusers - Caryaire / Systemair / 

Tristar / Ruskin Titus 

28 DX Coils Air Cooled Zeco/ VTS/Flaktwod/Crystal 

29 Dehumidifier a) Portable Type Sharp/Honeywell/aprilaire 

30 Centralised Dehumidifier Bryair/Casilica/origincorp 

31 Electric Motor 
ABB/ Siemens/ Crompton  Greaves / Havells- 

Lafert 

32 Electric motor (Fire Rated) Marathon/  Havells-Lafert 

33 Expansion Tank (closed type) Xylem/ Armstrong/  Grundfos 

34 Factory Fabricated  Duct & Flanges 
Crystal/ Zeco / Ductofab / Technofab/ GPS 

Spiro 

35 Fan Coil Units with Fans REVO/ Crystal/ Balance Air/ Edgetech/  Zeco 

36 Fasteners-Dash HILTI / Fischer / Cannon / Wurth 

37 FCU Copper Connection Set/ FCU Link ATS/ Oventrop/  CSI 
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38 Filters -Pre/ Fine/ Hepa& BIBO 

Thermadyne / Spectrum/  Camfil / AFI / Ultra 

Pure 

EAC - Zeco / Honeywell /  RydAir / Ultra Pure 

39 Fire Damper Actuator Belimo/Siemens/Honeywell 

40 Fire Dampers / Smoke Dampers Trox/ Greenheck/Ruskin Titus/Systemair 

41 Flexible Duct Connection Airflow/ Pyroguard  / Rolastar/ UP Twiga 

42 Flexible Pipe Connection Resistoflex/  Easyflex/ Diamond/  Dunlop 

43 FRP lining for condenser  piping Owen-corning/UP Twiga/Binani 

44 
GI/ MS Piping 

(chilled/condenser/drain/hot) 
Jindal-Hissar/TATA/SAIL 

45 Globe/Gate Valve Audco / Advance /L&T / zoloto 

46 Heat Recovery Exchanger/ Ventilator/  Wheel Ostberg/DRI / Flaktwoods/ BryAir 

47 Hot Water Generators KEPL / Rapid cool /Enmax 

48 Humidifier KEPL / Rapid cool /Enmax 

49 Inline Fans 
Kruger / Nicotra/ 

Greenheck/Ostberg/Caryaire 

50 Insulation material   

a 
Fiber Glass – Aluminium  faced 

Insulation 
UP Twiga / Owens Corning/Kimmco 

b Polyurethane Foam (PUF) Insulation 
Styrene Packaging  & Insulations/Lloyd 

Insulations 

c 
Nitrile Rubber /EPDM Insulation with 

antimicrobial 
K-Flex/Superlon/Armacell/ Thermobreak 

d XLPE Insulation Supreme/ Trocellene/  Paramount 

e Expanded  Polystyrene  Insulation 
Styrene Packing/ Mettur Beardsell/ Toshiba/ 

Thermobreak 

51 Jet Fans Nicotra/ Greenheck/ Airflow / sysmair 

52 Air Separator Hydronic Solutions 

53 Magnehelic Gauges Mitbraus Instruments/ Dwyer / Omicron 

54 Motorized Butterfly Valve Honeywell/Belimo/Danfoss/Siemens 

55 Paints As per Civil Works Makes 

56 Pre insulated Ducts UP Twiga/ Asawa 
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57 Pipe Supports Easyflex/ Resistoflex/  Diamond 

58 Pipe Supports-PUF Llyod insulation/ Malanpur/  Beardsell 

59 Pot Strainer Sant/ VTM/ Rapid Cool/ Zoloto 

60 Power Cables As per Electrical Makes 

61 Pressure /Temperature Gauges H.Guru / Feibig / Warree/H.D/BRC 

62 Propeller Fans 
System Air/ Crompton/  Khaitan/ Alstom/ 

Bajaj 

63 Thermostat  /Humidistat Honeywell  / Johnson / Siemens 

64 Purge Valve/ Drain Valve Anergy/Sant / zoloto / Honeywell 

65 PVC /uPVC pipe Polypack/ Supreme/Astral/Finolex 

66 Red Oxide/ Zinc Chromate  Primer As per Civil Works Makes 

67 Refrigerant  Copper Pipes 
MANDEV Tubes/Rajco Metal/Mehta Tubes 

(Max Flow) 

68 Room Thermostat Honeywell/  Johnson/ Siemens 

69 RP Tissue UP Twiga/ Styrene Packing or equivalent 

70 Pressurised  Expansion tank Hydronic Solutions 

71 Split AC Units Mitusbishi / O - General / Toshiba / Hitachi 

72 

Starters/ change over switch/ push 

buttons/ Indication Lamps/ Rotary switches/ 

1- phase preventor/  Soft starter/ MCB/ 

MCCB/ ACB/ Contactor  etc. 

As per respective  Electrical Makes 

73 Strip Heater Das Pass/ Escorts/KEPL 

74 UV & Weather protective  Coating Pidilite/ Foster/ Amicon 

75 
UVGI System (Ultraviolet Germicidal- 

Irradiation System) 
Ruks/ Trimed/Pure Air/Magneto 

76 V Belt Dunlop/ Fenner/ Hilton 

77 Vacuum Degasser 
Spirotech/  Optivent/ Caleffi/ Comfort/  

Spirotherm 

78 Variable Frequency  Drive Siemens/Danfoss/ABB/ L&T 

79 VAV Box 
Trox/ System Air / Ruskin Titus / Johnson’s 

Control 

80 
VRV/ VRF Outdoor/ Indoor Units/ Refnet 

Joints/Remote Controllers 

O - General/ Mitsubishi  Electric/ Daikin/ 

Toshiba 
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81 
Water/Air cooled Screw/Scroll/Centrifugal 

Water Chillers 
Danhumbush/York/ Daikin/Trane/ Carrier 

82 Water Flow Switch Honeywell/  Belimo/ Rapid Cool 

83 Welding Rod Advani/ Vector/Mangalam 

84 Y- Strainer Sant /Emerald/ Rapid cool 

85 BMS - System Inferrrix/Siemens 

85 LIFT/ELEVATORS 
Thyssenkrup/ Mitshubishi/ Schindler/ OTIS/ 

KONE 

86 GI Sheets  TATA / SAIL / JINDAL 

87 Starter Panel 
EAP / ZEN Power / AC Power / Balaji 

Electrocontrol 

88 Suction Guide with Strainer Emerald / Anergy 

89 Side Stream Filter 
Max ion Engineering / Neptune Technologies 

/ Aquaremedies 

90 Chemical Dosing System Ion exchange / Nalco / Verito 

91 Test Point / Auto Air Vent / Air Release Valve  Rapid Cool / Anergy / Flamco 

92 Flexable Duct Mapro / Resistroflex / U P Twiga / G P Spira 

93 Fire Retardent Canvas Armaduct / Climatech 

94 Sound Attenuator Rustkin Titus / Intertec / Cosmos / Cynor 

95 Fire Sealent 3M / Hilti / Wruth 

96 Fire Retardent Coating Flembar / Paramount / Promat 

97 Adsesive Pidilite / SR 998 / OEM recommended  

98 AI. Tape / Foil K Flex / Rido flex / Armacell 

99 PUF Insulation 
Llyod Owen - Connings / Beadshell / 

Malanpur 

100 Thermocoal Pipe Section / Slab Beadshell / Astha Polymar 

101 UPVC / CPVC Pipes Supreme / Prince / Polypac / Astrall 

 

The General Technical Specification of Electrical Works will be as per the Bill of Quantities, provision 

within DSR/SOR, IS Codes, Building Codes, approved drawings, CPWD Specifications, Standard 

Norms and standard specifications of particular works. 
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S. No. DESCRIPTION DRAWING NO.

FABRICATION SHOP

A ARCHITECTURAL DRAWING

1 FABRICATION SHOP-SERVICES PLAN ARC/MH/AMBRT/01A

2 FABRICATION SHOP-GROUND FLOOR PLAN ARC/MH/AMBRT/01

3 FABRICATION SHOP- FRONT ELEVATION ARC/MH/AMBRT/02

B FLOORING DRAWING

1 FLOORING DRAWING OF FABRICATION SHOP - GROUND FLOOR PLAN FL/MH/AMBRT/03

C 3D-VIEWS

1 FABRICATION SHOP-3D VIEW-01 3D/MH/AMBRT/04

2 FABRICATION SHOP-3D VIEW-02 3D/MH/AMBRT/05

3 FABRICATION SHOP-3D VIEW-03 3D/MH/AMBRT/06

4 FABRICATION SHOP-3D VIEW-04 3D/MH/AMBRT/07

D ELECTRICAL DRAWING

1 ILLUMINATION DRAWING OF FABRICATION SHOP - GROUND FLOOR PLAN EL/MH/AMBRT/08

DEVELOPMENT OF FABRICATION SHOP AT MTPF-AVNL  AMBERNATH, MAHARASHTRA
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1. ALL DIMENSIONS ARE IN METER UNLESS OTHERWISE SPECIFIED. WORK TO FIGURED DIMENSIONS AND DO
NOT SCALE THE DRAWING.

2. ALL STRUCTURAL DRAWINGS SHALL BE READ IN CONJUNCTION WITH RELEVANT ARCHITECTURAL AND
SERVICE DRAWINGS.

3. ANY DISCREPANCY IN THE DRAWING SHALL BE BROUGHT TO THE NOTICE OF CONSULTANTS BEFORE
COMMENCING THE WORK.

4. ANY CHANGE IN ARCHITECTURAL AND SERVICE DRAWINGS WILL LEAD TO CHANGE IN RESPECTIVE
STRUCTURAL DRAWINGS WHICH SHALL BE BROUGHT TO NOTICE OF ENGINEER-IN-CHARGE BEFORE
COMMENCEMENT OF WORK.

5. NOTES AND DETAILS ON THE DRAWINGS SHALL TAKE PRECEDENCE OVER THESE GENERAL NOTES.
6. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS AND SHALL NOTIFY THE ENGINEER / ARCHITECT OF ANY

DISCREPANCIES HE MAY FIND BEFORE PROCEEDING WITH THE WORK, OR DURING CONSTRUCTION.
7. THE CONTRACT STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE FINISHED STRUCTURE.

THEY DO NOT INDICATE THE MEANS OR METHOD OR SEQUENCE OF CONSTRUCTION.
8. ALL CONSTRUCTION SHALL COMPLY WITH THE MINIMUM NBC REQUIREMENTS.
9. THE GENERAL CONTRACTOR SHALL REVIEW AND DETERMINE THAT DIMENSIONS ARE COORDINATED

BETWEEN ARCHITECTURAL AND STRUCTURAL DRAWINGS PRIOR TO FABRICATION OR START OF
CONSTRUCTION.

10. DETAILS LABELED "TYPICAL" SHALL APPLY TO ALL SITUATIONS THAT ARE THE SAME OR SIMILAR TO THOSE
SPECIFICALLY DETAILED. SEE DETAIL TITLES FOR APPLICABILITY OF A PARTICULAR DETAIL. TYPICAL
DETAILS SHALL APPLY WHETHER OR NOT THEY ARE SPECIFICALLY KEYED AT EACH LOCATION. THE
ENGINEER SHALL HAVE FINAL AUTHORITY TO DETERMINE APPLICABILITY OF TYPICAL DETAILS.

11. THE GENERAL CONTRACTOR SHALL COORDINATE ARCHITECTURAL, MECHANICAL, ELECTRICAL AND
PLUMBING DRAWINGS FOR ANCHORED, EMBEDDED OR SUPPORTED ITEMS. NOTIFY THE ARCHITECT /
ENGINEER OF ANY DISCREPANCIES.

12. IF CONFLICTS OCCUR BETWEEN DWGS AND SPECS OR PRODUCTS, PROCEDURES, ETC., THE MORE
STRINGENT DETAIL AND HIGHER QUALITY SHALL BE CONSIDERED THE INTENT OF THE CONTRACT
DOCUMENTS. ENGINEER AND CONSULTANT CONFORMATION IS REQUIRED.

13. GRADE OF CONCRETE SHALL BE M25 (DESIGN MIX).
14. ALL STRUCTURAL CONCRETE SHALL HAVE CUBE CRUSHING STRENGTH (COMPRESSIVE STRENGTH) OF

25N/mm2  AT 28 DAYS. CONCRETE SLUMP IS TAKEN AT POINT OF PLACEMENT INTO STRUCTURE.

15. ALL REINF. STEEL SHALL CONFORM TO LATEST CODE IS:1786 HAVING MIN. YIELD STRENGTH OF 500 N/mm2
DENOTED AS --- '#'.

16. ALL REINFORCEMENT STEEL SHALL BE TESTED AND CERTIFICATE FURNISHED BEFORE THE USAGE OF
STEEL AT SITE.

17. AN EXAMPLE FOR REPRESENTING DIAMETER, SPACING, NUMBER OF BARS, ETC., IS ILLUSTRATED BELOW:
# 20@ 200 MEANS 20 MM. DIAMETER FE 500D DEFORMED BARS SPACED AT 200 MM. CENTRE-TO-CENTRE.

18. LAPS FOR REINFORCEMENT IN COMPRESSION SHALL BE ACCOUNTED ONLY AS STRAIGHT LENGTHS AND NO
HOOKS OR BENDS ARE ACCOUNTED FOR COMPRESSION LAPS OR ANCHORAGES.

19. STANDARD HOOKS OR BENDS SHALL BE PROVIDED WHERE NECESSARY IN TENSION REINFORCEMENTS IN
BEAMS, COLUMNS, SLABS, ETC.

20.  ALL SPLICE (LAPS) FOR COLUMN REINFORCEMENTS SHALL BE PROVIDED ONLY AT THE TOP OF EACH
FLOOR LEVEL UNLESS OTHERWISE SHOWN ON DRAWINGS. AND SHALL NOT BE MORE THAN STEEL.

21. SPLICE IN FLEXURAL MEMBERS SHOULD NOT BE AT SECTIONS WHERE THE BENDING MOMENT IS MORE
THAN 50 PERCENT OF THE MOMENT OF RESISTANCE OF THE SECTION. NOT MORE THAN HALF THE BARS
SHALL & SPLICED AT A SECTION.

22. LAPS SHALL BE STAGGERED AS INDICATED IN DRAWINGS.
23. LAP IN SLAB  OF SUPER STRUCTURE CLOSE TO MID SPAN FOR BOTTOM BARS &   CLOSE TO SUPPORT FOR

TOP BARS SHALL BE  AVOIDED.
24. STANDARD HOOKS, BENDS, LAP SPLICES SHALL BE PROVIDED WHEREVER REQUIRED IN ACCORDANCE WITH

IS:456 (2000), IS:SP:34 & IS:13920:2016.
25. THE LONGITUDINAL BARS OF BEAM SHALL BE SPLICED ONLY, IF TIES ARE PROVIDED OVER THE ENTIRE

SPLICE LENGTH AT A SPACING NOT MORE THAN 150MM, AS SHOWN IN TYPICAL BEAM REINF.SPLICING
(DETAILS - B1) .

26. LAP SPLICES SHALL NOT BE PROVIDED AT FOLLOWING LOCATIONS: a) WITHIN A JOINT, b) WITHIN A
DISTANCE OF '2d' FROM JOINT FACE AND c) WITHIN A QUARTER LENGTH OF THE MEMBER WHERE FLEXURAL
YIELDING MAY GENERALLY OCCUR UNDER THE EFFECT OF EARTHQUAKE FORCES . NOT MORE THAN 50% OF
THE BARS SHALL BE SPLICED AT ONE SECTION.

27. DEVELOPMENT LENGTH  'Ldt' 'Ldc' AND LAP LENGTH TENSION/COMPRESSION SHALL BE AS PER IS/456-2000 &
SP-34 WHICH SHALL NOT BE LESS THAN 49 (IN TENSION) AND 39 TIMES (IN COMPRESSION) OF THE DIAMETER
OF THE REINFORCING BARS WHILE USING M25 GRADE CONCRETE.

28. FOR BEAM COLUMN JUNCTION  OF UNEQUAL DEPTH (DETAILS-B2) SHALL BE FOLLOWED FOR DETAILING AS
PER IS 13920:2016.

29. COLUMN BARS SHALL BE TERMINATED INSIDE A BEAM AS PER DETAILS-B3, AT ROOF LEVEL  OR WHEREEVER
APPLICABLE AS PER ARCHITECTURAL/STRUCTURAL COLUMN LAYOUT/SCHEDULE.

30. CLEAR COVER OF CONCRETE IN MM TO  THE  MAIN REINFORCEMENT UNLESS SPECIFIED OTHERWISE SHALL
BE AS FOLLOWS :-

         FOUNDATION = 50MM.; GRADE SLAB = 20mm; LINTELS = 20mm; BEAMS = 25MM.; COLUMNS = 40MM. ; SLABS =
20 MM.; STRUCTURAL WALLS = 25MM.; WATER RETAINING STRUCTURES = 30MM.

31. INCREASED COVER THICKNESS MAY BE PROVIDED WHEN THE SURFACES OF CONCRETE MEMBERS ARE
EXPOSED TO AGGRESIVE/ HARSH ENVIRONMENT OR HARMFUL CHEMICALS HOWEVER, IN NO CASE COVER
SHOULD EXCEED 75 MM.

32. ALL FORMWORK SHALL BE DESIGNED, ERECTED, SUPPORTED, BRACED, AND MAINTAINED ACCORDING TO
NBC, RECOMMENDED STANDARD PRACTICE FOR CONCRETE FORMWORK.
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FOUNDATION DETAIL
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TREATMENT

TRUSS

1. ALL DIMENSIONS ARE IN METER UNLESS OTHERWISE SPECIFIED. WORK TO FIGURED DIMENSIONS AND DO
NOT SCALE THE DRAWING.

2. ALL STRUCTURAL DRAWINGS SHALL BE READ IN CONJUNCTION WITH RELEVANT ARCHITECTURAL AND
SERVICE DRAWINGS.

3. ANY DISCREPANCY IN THE DRAWING SHALL BE BROUGHT TO THE NOTICE OF CONSULTANTS BEFORE
COMMENCING THE WORK.

4. ANY CHANGE IN ARCHITECTURAL AND SERVICE DRAWINGS WILL LEAD TO CHANGE IN RESPECTIVE
STRUCTURAL DRAWINGS WHICH SHALL BE BROUGHT TO NOTICE OF ENGINEER-IN-CHARGE BEFORE
COMMENCEMENT OF WORK.

5. NOTES AND DETAILS ON THE DRAWINGS SHALL TAKE PRECEDENCE OVER THESE GENERAL NOTES.
6. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS AND SHALL NOTIFY THE ENGINEER / ARCHITECT OF ANY

DISCREPANCIES HE MAY FIND BEFORE PROCEEDING WITH THE WORK, OR DURING CONSTRUCTION.
7. THE CONTRACT STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE FINISHED STRUCTURE.

THEY DO NOT INDICATE THE MEANS OR METHOD OR SEQUENCE OF CONSTRUCTION.
8. ALL CONSTRUCTION SHALL COMPLY WITH THE MINIMUM NBC REQUIREMENTS.
9. THE GENERAL CONTRACTOR SHALL REVIEW AND DETERMINE THAT DIMENSIONS ARE COORDINATED

BETWEEN ARCHITECTURAL AND STRUCTURAL DRAWINGS PRIOR TO FABRICATION OR START OF
CONSTRUCTION.

10. DETAILS LABELED "TYPICAL" SHALL APPLY TO ALL SITUATIONS THAT ARE THE SAME OR SIMILAR TO THOSE
SPECIFICALLY DETAILED. SEE DETAIL TITLES FOR APPLICABILITY OF A PARTICULAR DETAIL. TYPICAL
DETAILS SHALL APPLY WHETHER OR NOT THEY ARE SPECIFICALLY KEYED AT EACH LOCATION. THE
ENGINEER SHALL HAVE FINAL AUTHORITY TO DETERMINE APPLICABILITY OF TYPICAL DETAILS.

11. THE GENERAL CONTRACTOR SHALL COORDINATE ARCHITECTURAL, MECHANICAL, ELECTRICAL AND
PLUMBING DRAWINGS FOR ANCHORED, EMBEDDED OR SUPPORTED ITEMS. NOTIFY THE ARCHITECT /
ENGINEER OF ANY DISCREPANCIES.

12. IF CONFLICTS OCCUR BETWEEN DWGS AND SPECS OR PRODUCTS, PROCEDURES, ETC., THE MORE
STRINGENT DETAIL AND HIGHER QUALITY SHALL BE CONSIDERED THE INTENT OF THE CONTRACT
DOCUMENTS. ENGINEER AND CONSULTANT CONFORMATION IS REQUIRED.

13. GRADE OF CONCRETE SHALL BE M25 (DESIGN MIX).
14. ALL STRUCTURAL CONCRETE SHALL HAVE CUBE CRUSHING STRENGTH (COMPRESSIVE STRENGTH) OF

25N/mm2  AT 28 DAYS. CONCRETE SLUMP IS TAKEN AT POINT OF PLACEMENT INTO STRUCTURE.

15. ALL REINF. STEEL SHALL CONFORM TO LATEST CODE IS:1786 HAVING MIN. YIELD STRENGTH OF 500 N/mm2
DENOTED AS --- '#'.

16. ALL REINFORCEMENT STEEL SHALL BE TESTED AND CERTIFICATE FURNISHED BEFORE THE USAGE OF
STEEL AT SITE.

17. AN EXAMPLE FOR REPRESENTING DIAMETER, SPACING, NUMBER OF BARS, ETC., IS ILLUSTRATED BELOW:
# 20@ 200 MEANS 20 MM. DIAMETER FE 500D DEFORMED BARS SPACED AT 200 MM. CENTRE-TO-CENTRE.

18. LAPS FOR REINFORCEMENT IN COMPRESSION SHALL BE ACCOUNTED ONLY AS STRAIGHT LENGTHS AND NO
HOOKS OR BENDS ARE ACCOUNTED FOR COMPRESSION LAPS OR ANCHORAGES.

19. STANDARD HOOKS OR BENDS SHALL BE PROVIDED WHERE NECESSARY IN TENSION REINFORCEMENTS IN
BEAMS, COLUMNS, SLABS, ETC.

20.  ALL SPLICE (LAPS) FOR COLUMN REINFORCEMENTS SHALL BE PROVIDED ONLY AT THE TOP OF EACH
FLOOR LEVEL UNLESS OTHERWISE SHOWN ON DRAWINGS. AND SHALL NOT BE MORE THAN STEEL.

21. SPLICE IN FLEXURAL MEMBERS SHOULD NOT BE AT SECTIONS WHERE THE BENDING MOMENT IS MORE
THAN 50 PERCENT OF THE MOMENT OF RESISTANCE OF THE SECTION. NOT MORE THAN HALF THE BARS
SHALL & SPLICED AT A SECTION.

22. LAPS SHALL BE STAGGERED AS INDICATED IN DRAWINGS.
23. LAP IN SLAB  OF SUPER STRUCTURE CLOSE TO MID SPAN FOR BOTTOM BARS &   CLOSE TO SUPPORT FOR

TOP BARS SHALL BE  AVOIDED.
24. STANDARD HOOKS, BENDS, LAP SPLICES SHALL BE PROVIDED WHEREVER REQUIRED IN ACCORDANCE WITH

IS:456 (2000), IS:SP:34 & IS:13920:2016.
25. THE LONGITUDINAL BARS OF BEAM SHALL BE SPLICED ONLY, IF TIES ARE PROVIDED OVER THE ENTIRE

SPLICE LENGTH AT A SPACING NOT MORE THAN 150MM, AS SHOWN IN TYPICAL BEAM REINF.SPLICING
(DETAILS - B1) .

26. LAP SPLICES SHALL NOT BE PROVIDED AT FOLLOWING LOCATIONS: a) WITHIN A JOINT, b) WITHIN A
DISTANCE OF '2d' FROM JOINT FACE AND c) WITHIN A QUARTER LENGTH OF THE MEMBER WHERE FLEXURAL
YIELDING MAY GENERALLY OCCUR UNDER THE EFFECT OF EARTHQUAKE FORCES . NOT MORE THAN 50% OF
THE BARS SHALL BE SPLICED AT ONE SECTION.

27. DEVELOPMENT LENGTH  'Ldt' 'Ldc' AND LAP LENGTH TENSION/COMPRESSION SHALL BE AS PER IS/456-2000 &
SP-34 WHICH SHALL NOT BE LESS THAN 49 (IN TENSION) AND 39 TIMES (IN COMPRESSION) OF THE DIAMETER
OF THE REINFORCING BARS WHILE USING M25 GRADE CONCRETE.

28. FOR BEAM COLUMN JUNCTION  OF UNEQUAL DEPTH (DETAILS-B2) SHALL BE FOLLOWED FOR DETAILING AS
PER IS 13920:2016.

29. COLUMN BARS SHALL BE TERMINATED INSIDE A BEAM AS PER DETAILS-B3, AT ROOF LEVEL  OR WHEREEVER
APPLICABLE AS PER ARCHITECTURAL/STRUCTURAL COLUMN LAYOUT/SCHEDULE.

30. CLEAR COVER OF CONCRETE IN MM TO  THE  MAIN REINFORCEMENT UNLESS SPECIFIED OTHERWISE SHALL
BE AS FOLLOWS :-

         FOUNDATION = 50MM.; GRADE SLAB = 20mm; LINTELS = 20mm; BEAMS = 25MM.; COLUMNS = 40MM. ; SLABS =
20 MM.; STRUCTURAL WALLS = 25MM.; WATER RETAINING STRUCTURES = 30MM.

31. INCREASED COVER THICKNESS MAY BE PROVIDED WHEN THE SURFACES OF CONCRETE MEMBERS ARE
EXPOSED TO AGGRESIVE/ HARSH ENVIRONMENT OR HARMFUL CHEMICALS HOWEVER, IN NO CASE COVER
SHOULD EXCEED 75 MM.

32. ALL FORMWORK SHALL BE DESIGNED, ERECTED, SUPPORTED, BRACED, AND MAINTAINED ACCORDING TO
NBC, RECOMMENDED STANDARD PRACTICE FOR CONCRETE FORMWORK.
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               FOR TENDER PURPOSE ONLY.



SHS 60X60X3.2 (BRACING) 

A

C

RHS 172X92X5.4

MEMBER LEGEND

SHS 72X72X3.2 (BRACING) B

SECTIONS.TAPERED WASHERS SHALL BE 

FIGURED DIMENTIONS SHALL BE FOLLOWED.

WELDING SHALL CONFORM TO IS 4923
PURLINS JOINTS SHALL NOT FALL IN 

CONTRACTOR TO CHECK & VERIFY ALL

WHEREEVER BOLTS ARE SHOWN TO BE
 USED ON CURVED FACES OF ROLLED 

UNLESS OTHERWISE STATED.

DIMENSIONS BEFORE TAKING EXECUTION

ALL DIMENSIONS ARE GIVEN IN m.

ALL STEEL MEMBERS WHICH BECOME
UNAPPROACHABLE FOR PAINTIN AFTER 
BEING FIXED IN POSITION SHALL BE GIVEN 

6

5

4

IN HAND.

3

2

N O T E SS.No.

MIDDLE THIRD OF PURLIN SPAN.

TWO COATS OF PAINT&REDOXIDE PRIMER.

USED TO ACHIEVE PROPER GRIP.

1

AS PER IS 800 OF 1984 & IS 4923.
STRUCTURAL STEEL WORK SHALL BE DONE
TO YST 310 GRADE.
ALL STRUCTURAL STEEL SHALL CONFORM

7

15MM.
MEMBERS SHALL NOT BE LESS THAN 
MINIMUM DISTANCE BETWEEN TWO 

ALL WELDS SHALL BE Max 6mm. FILLET WELD
UNLESS OTHERWISE STATED.

CONTINOUSLY THROUGHOUT CONTACT 
STRUCTURAL MEMBERS SHALL BE WELDED
UNLESS OTHERWISE SPECIFIED ALL STEEL 

SURFACE TO THE ENTIRE SATISFACTION OF EE.

WELDING SHALL BE CONTINOUS.

YST 310 GRADE.
IMP. NOTE :-

8

9

10

11

12 ALL HEX. HD. BOLTS FOR PR-RF CLEAT,
PR-PR, RF-RF, PR-FF, PR-FF, SPLICE JT.
CONNECTIONS TO BE SIZE
M12(Ø12) GR. AS PER :1367.P.C.-4.6
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DETAIL-B

6mm TH. Plate
60mm Wide
@1500 C/C

PURLIN
 AS/DETAIL

RAIN WATER
GUTTER

 PURLIN AS/DETAIL

6mm TH. Plate
60mm Wide
@1500C/C

RAIN WATER
 GUTTER

RAIN WATER GUTTER

6mm TH. Plate
60mm Wide
@1500C/C

WELDING

WELDING

(GUTTER DETAIL PLAN)

(GUTTER DETAIL SECTION)
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DETAIL-A
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SECTIONS.TAPERED WASHERS SHALL BE 

FIGURED DIMENTIONS SHALL BE FOLLOWED.

WELDING SHALL CONFORM TO IS 4923
PURLINS JOINTS SHALL NOT FALL IN 

CONTRACTOR TO CHECK & VERIFY ALL

WHEREEVER BOLTS ARE SHOWN TO BE
 USED ON CURVED FACES OF ROLLED 

UNLESS OTHERWISE STATED.

DIMENSIONS BEFORE TAKING EXECUTION

ALL DIMENSIONS ARE GIVEN IN m.

ALL STEEL MEMBERS WHICH BECOME
UNAPPROACHABLE FOR PAINTIN AFTER 
BEING FIXED IN POSITION SHALL BE GIVEN 

6

5

4

IN HAND.

3

2

N O T E SS.No.

MIDDLE THIRD OF PURLIN SPAN.

TWO COATS OF PAINT&REDOXIDE PRIMER.

USED TO ACHIEVE PROPER GRIP.

1

AS PER IS 800 OF 1984 & IS 4923.
STRUCTURAL STEEL WORK SHALL BE DONE
TO YST 310 GRADE.
ALL STRUCTURAL STEEL SHALL CONFORM

7

15MM.
MEMBERS SHALL NOT BE LESS THAN 
MINIMUM DISTANCE BETWEEN TWO 

ALL WELDS SHALL BE Max 6mm. FILLET WELD
UNLESS OTHERWISE STATED.

CONTINOUSLY THROUGHOUT CONTACT 
STRUCTURAL MEMBERS SHALL BE WELDED
UNLESS OTHERWISE SPECIFIED ALL STEEL 

SURFACE TO THE ENTIRE SATISFACTION OF EE.

WELDING SHALL BE CONTINOUS.

YST 310 GRADE.
IMP. NOTE :-

8

9

10

11

12 ALL HEX. HD. BOLTS FOR PR-RF CLEAT,
PR-PR, RF-RF, PR-FF, PR-FF, SPLICE JT.
CONNECTIONS TO BE SIZE
M12(Ø12) GR. AS PER :1367.P.C.-4.6
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Letter of Transmittal for Financial Bid 

                                                                                                                                                Dated: 

To, 

Chief Scientist 

Ropeways Division 

WAPCOS Limited, Gurugram 

 

 

Sub: Financial Bid for the “DEVELOPMENT OF FABRICATION SHOP AT MTPF AMBERNATH, 

MAHARASHTRA” 

 

Dear Sir, 

 

With reference to your NIT document dated …………... I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our Bid for the aforesaid Project. 

The Bid is unconditional and unqualified. 

1. I / We acknowledge that the WAPCOS will be relying on the information provided in the BID and 

the documents accompanying the BID for selection of the Contractor for the aforesaid Project, 

and we certify that all information provided in the Bid are true and correct; nothing has been 

omitted which renders such information misleading; and all documents accompanying the BID 

are true copies of their respective originals. 

2. The BID Price has been quoted by me / us after taking into consideration all the terms and 

conditions stated in the NIT, draft Agreement, our own estimates of costs and after a careful 

assessment of the site and all own the conditions that may affect the project cost and 

implementation of the project. 

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any reason or 

otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 

challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 

Agreement in accordance with the draft that has been provided to me/us prior to the BID Due 

Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same. 

5. I / We shall keep this offer as specified in the NIT. 

6. I / We hereby submit our BID and offer a BID Price of Rs. ............................... excluding Goods 

and Services Tax (Rs ................................................................................................... in words) 

for undertaking the aforesaid Project in accordance with the Bidding Documents and the 

Agreement. 

 

 

Yours faithfully, 

 

 

Date:                                                                                                      (Signature, name and designation 

Of the Authorized signatory) 

 

 

Place:                                                                                                                  Name and seal of Bidder 
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SUMMARY OF COST FOR ITEM RATE CONTRACT TENDER 

  

 

Description 

Total Amount 

(Excluding GST)          

(Rs) 

DEVELOPMENT OF FABRICATION SHOP AT 

MTPF AMBERNATH, MAHARASHTRA” 

DO NOT FILL COST HERE 

Total Amount in words: 

 
DO NOT FILL COST HERE AS IT IS TECHNICAL PROPOSAL FILE 

 

 

Note:- 

• The Performa for filling the item rate (Excluding GST) is given in Microsoft excel sheet. The bidder 

shall fill the quoted amount only up to two decimal place in soft format. The bidder will upload 

same filled quote in soft Microsoft Excel copy during uploading of financial bid. 

 

• The bidder shall quote Amount up to two decimal only in bill of quantity of tender. 

 

• Prices quoted by the bidder shall include all Materials, Tools & Plant, labour, supervision, profit; 

other levies together with all general risks, liabilities and obligations set out or implied in the 

contract, applicable Labour Cess, cost of insurance to this contract, all applicable tax liabilities 

like Income Tax & Surcharges, etc. Any other taxes /cess as per Government directives shall be 

deducted from each bill paid to the Contractor, from time to time. GST shall be payable extra as 

per prevailing rates. It is mandatory to bidders to deposit GST within time limit framed by Govt. of 

India, if applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only 

after uploading of bills by Contractor on GST Portal “ to avail Input benefit of GST 

 

• It is mandatory to bidders to deposit The Contractor shall issue Tax Invoices to the Employer 

showing (i) Basic amount (ii) GST amount separately in each bill. It is mandatory to bidders to 

deposit GST within time limit framed by Govt. of India, if applicable. The Goods and Services Tax 

(GST), shall be reimbursed to the Agency only after uploading of bills by Contractor on GST Portal 

“to avail Input benefit of GST”. 

 

• The company shall be performing all its duties of deduction TDS and other deduction on payment 

made to the contractor as per applicable legislation in force on the date of submission of bid or to 

be newly /amended introduced during the execution of the Contract. 

 

• The payment shall be made as per the quantity of work executed after due verification of work by 

WAPCOS. 
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