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NOTICE INVITING TENDER 
 

WAP/SED (IP)/ STSC/H/2024/24       Date: 20.11.2024 

 

WAPCOS Limited (A Govt. of India Undertaking), invites “Online Electronic 

Tenders “Construction of 120 Seated ST Hostel AT Dhodipan HSS at Dhodipan, 

Chandahandi in the District of Nabarangpur, Odisha” on Percentage Rate Open 

Tender on LCS (Least Cost Selection) basis from experienced agencies and 

competent bidders for the work as per the following details: 

1. Name of Work: : “Construction of 120 Seated ST Hostel 

at Dhodipan HSS at Dhodipan, 

Chandahandi in the District of 

Nabarangpur, Odisha” 

2. Location : Nabarangpur, Odisha 

3. Website for upload tender / 

Corrigendum / Addendum 

: www.wapcos.co.in 

https://etenders.gov.in 

4. Estimated Cost of Work : Rs. 2,78,05,094/- (exclusive of GST) 

5. Tender submission fee : Rs. 5000/- (in form of RTGS / NEFT / 

Demand Drafting favor of WAPCOS 

LIMITED payable at Gurugram and it is 

non-refundable) (Scan copy of RTGS / 

NEFT / DD is to be uploaded along with 

Technical bid) 

6. Earnest Money Deposit : 2% of Estimated Cost i.e. Rs. 5,56,102/- 

7. Site Visit : Advisable: Up to 2 days before the last 

9. Date of start of work : Within 10 days of the issue of LOA 

10. Project Completion Period : 12 Months from the date of handing over 

of site 

11. Performance Guarantee : 3% of Tendered value 

12. Security Deposit : 2.5% of Tendered value 

date of tender submission as mentioned 

in NIT Between 10:00 to 17:00 hours in  

presence  of WAPCOS representative 

(Tel:+91-7405799950) Bidder’s 

representative shall come along with 

authorization letter on behalf of bidder firm 

and handover the same to WAPCOS 

representative. 

8. Pre Bid Meeting : The pre-bid meeting will not be held. 

Bidder can ask queries in writing to tender 

inviting authority (WAPCOS LIMITED) 3 

days before the last date of tender 

submission date as mentioned in NIT 

http://www.wapcos.co.in/
tel:+91-7
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13. Defect Liability Period : 2 Years 

14. Validity of Bid/Tender : 120 Days 

15. Last date & time of 

Procurement/ download of 

tender Document 

: 27.11.2024 up to 11:00 hours 

The bidder must officially procure / 

download the tender   documents   from   

the ETS portal of WAPCOS 

www.wapcos.co.in and 

https://etender.gov.in before the last 

date and time of sale of tender document 

in order to bid. 

16. Offline Submission of 

Technical document as detail 

in Tender (Addressee & 

Address) 

17. Last date & time for online 

submission of Technical & 

Financial Bid. 

: 27.11.2024 up to 17:00 hours 

18. Online opening of Technical 

Bid 

: 28.11.2024 at 17:00 hours 

19. Online opening of Financial Bid : After Evaluation of Technical bid 

21. Signing of Contract : The Successful tenderer will have to 
execute an agreement in stamp paper 
worth Rs.100 (Non-Judicial) as per 
prescribed format of contract agreed 
amount subjected to maximum of 
Rs.1,00,000/- in prescribed form. 

 

20. WAPCOS Contact information : Sr. Executive Director (INFS-III) 
WAPCOS Limited. 
Head Office: 76-C, Sector-18, Gurugram-
122015, Haryana 
Project Office Odisha  

Plot No: 369/4305, 1st Floor and 2nd 
Floor, Ekamra Kanan Road, Above HDFC 
Bank, Jayadev Vihar, Bhubaneswar, 
Odisha-751013 Tel:+91-7405799950 
wapcos_orissa@yahoo.co.in  

: 27.11.2024 up to 17:00 hours 

To: 

Sr. Executive Director (INFS – III), 

WAPCOS Limited 

Address: Project Office Odisha, Plot No: 

369/4305, 1st Floor and 2nd Floor, 

Ekamra Kanan Road, above HDFC Bank, 

Jayadev Vihar, Pin: 751013, 

Bhubaneswar, Odisha- 

http://www.wapcos.co.in/
tel:+91-7
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22. Special Qualifying Criteria  All former bidders who had submitted 
their Tender Fee & EMD (having 
required validity) shall be eligible to 
produce the same documents for the 
fresh tender. Solvency having date 
within the date of floating of Original 
Tender (25.06.24) to the last date of 
submission of this Tender shall be 
acceptable. 

If the office of WAPCOS Limited happens to be closed on the last date and time 

mentioned for any of the event, the said event will take place on the next working 

day at the same time and venue. 

 
The tender document has to be downloaded from above specified websites. Bidders 

are advised to visit above specified websites regularly for updates /Amendments/ 

Corrigendum, if any. The Updates/Corrigendum/Addendum shall be followed up to 

submission of tender and it will be the part of tender. The full details about the work, 

specifications, drawings, terms and conditions shall be available in the Tender 

Document. The tender document has   to   be submitted online on websites 

www.wapcos.co.in and https://etender.gov.in. 

 

The  purpose  of  this  NIT  is  to  provide  Interested  Bidders  with  information to 

assist  the preparation of their bid. While WAPCOS Limited has taken due care in 

the preparation of the information contained herein, and believe it to be complete 

and accurate, neither it nor any of its authorities or agencies nor any of its respective 

officers, employees, agents or advisors give any warranty or make any 

representations, expressed or implied as to the completeness or accuracy of the 

information contained in this document or any information which may be provided in 

association with it. 

 

Further, WAPCOS Limited does not claim that the information is exhaustive. 

Respondents to this NIT are required to make their own inquiries/ surveys and will 

be required to confirm, in writing, that they have done so and they did not rely solely 

on the information in NIT. WAPCOS Limited is not responsible if no due diligence is 

performed by the bidders. 

 

IMPORTANT POINTS 

1.1 The bidder should be an Indian Registered Company under Companies Act 

1956/ Proprietorship Company/ Partnership Company. 

1.2 All Bidders are hereby cautioned that Bids containing any deviation or 

reservation as described in Clauses of “Instructions to Bidders” shall be 

considered as non-responsive and shall be summarily rejected. 

1.3 WAPCOS Ltd, reserves the right to accept or reject any or all bids without 

assigning any reasons. No Bidder shall have any cause of action or claim 

http://www.wapcos.co.in/
https://eprocure.gov.in/
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against the WAPCOS Ltd., for rejection of his Bid and will not be bound to 

accept the lowest or any other tender. 

1.4 No reimbursement of cost of any type or on any account will be paid to persons 

or entities submitting their Bid. 

1.5 All information submitted in response to this NIT shall be the property of 

WAPCOS Limited and it shall be free to use the concept of the same at its will. 

1.6 It is hereby declared that WAPCOS is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. The subject 

Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the Bidder will sign the integrity Agreement, which is an integral part of 

tender/bid documents, failing which the tenderer/bidder will stand disqualified 

from the tendering process and the bid of the bidder would be summarily 

rejected. This declaration shall form part and parcel of the Integrity Agreement 

and signing of the same shall be deemed as acceptance and signing of the 

Integrity Agreement on behalf of the WAPCOS. 

1.7 The contractor is bound to follow relevant Odisha State Government orders, 

circulars prevailing at the time of contract connected to the execution of the 

work under the contract even through specific reference to these are not 

provided elsewhere in the contract conditions. 

 

 

 

For and on behalf of WAPCOS LIMITED 

 

 

Sr. Executive Director (INFS-III) 
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S ECT IO N -1 

INSTRUCTION OF BIDDER 

 

1.1 SPECIAL INSTRUCTION TO BIDDER FOR E-TENDERING 

 

The bidders are required to submit soft copies of their bids/rate quotations 

electronically on the etenders.gov.in / wapcos.co.in Portal, using valid Digital 

Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the etenders.gov.in / wapcos.co.in Portal, prepare their 

bids in accordance with the requirements and submitting their bids online on the 

etenders.gov.in / wapcos.co.in Portal. 

 

More information useful for submitting online bids on the www.etender.gov.in 

may be obtained at: https://etenders.gov.in / wapcos.co.in 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 

Public Procurement Portal (URL: https://etenders.gov.in / wapcos.co.in / 

eprocure /app) by clicking on the link “Online bidder Enrollment” on the 

etenders.gov.in / wapcos.co.in Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 

unique username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers 

as part of the registration process. These would be used for any 

communication from the www.etender.gov.in 

4) Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Class III Certificates with signing key usage) issued by 

any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra 

etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 

bidders are responsible to ensure that they do not lend their DSC’s to others 

which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 

user ID / password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the www.etender.gov.in , to 

facilitate bidders to search active tenders by several parameters. These 

parameters could Include Tender ID, Organization Name, Location, Date, 

Value, etc. There is also an option of advanced search for tenders, wherein 

the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to 

search for a tender published on the www.etender.gov.in. 

http://www.etender.gov.in/
https://etenders.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
http://www.eprocure.gov.in/
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2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can 

be moved to the respective ‘My Tenders’ folder. This would enable the 

www.etender.gov.in to intimate the bidders through SMS / e- mail in case 

there is any corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each 

tender, in case they want to obtain any clarification / help from the Helpdesk. 

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 

document before submitting their bids. 

2) Please go through the tender advertisement and the tender document 

carefully to understand the documents required to be submitted as part of 

the bid. Please note the number of covers in which the bid documents have 

to be submitted, the number of documents - including the names and 

content of each of the document that need to be submitted. Any deviations 

from these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in 

PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 

100 dpi with black and white option which helps in reducing size of the 

scanned document. 

4) To avoid the time and effort required in uploading  the  same  set  of  

standard documents which are required to be submitted as a part of every 

bid, a provision of uploading such  standard  documents  (e.g. PAN  card  

copy, annual reports, auditor certificates etc.) has been provided to the 

bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area 

available to them to upload such documents. These documents may be 

directly submitted from the “My Space” area while submitting a bid, and need 

not be uploaded again and again. This will lead to a reduction in the time 

required for bid submission process. 

 

Note: My Documents space is only a repository given to the Bidders to ease the 

uploading process. If Bidder has uploaded his Documents in My Documents 

space, this does not automatically ensure these Documents being part of 

Technical Bid. 

 

a) Submission of a tender by a tenderer implies that the tenderer has read this 

notice and all other Tender Documents and has made him aware of the 

scope, the specifications, and conditions of contract, local conditions and 

other factors having bearings on the execution of the work. 

b) WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors 

under the Project; observe the highest standard of ethics during the 

performance, procurement and execution of such contracts. In pursuance of 
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this requirement, WAPCOS Limited defines, for the purposes of this provision, 

the terms set forth below: 

(I) “Corrupt Practice” means the offering, giving, receiving, or soliciting,  

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

(II) “Fraudulent Practice” means any act of submission of forged  

documentation, or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a   

financial or other benefit or to avoid an obligation, or to succeed in a 

competitive bidding process; 

(III) “Coercive Practice” means impairing or harming, or threatening to  impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

(IV) “Collusive Practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

(V) Will reject the award of Contract, even at a later stage, if it determines 

that  the bidder recommended/ selected for award/awarded has, directly 

or through an agent, engaged in Corrupt, Fraudulent, Collusive, Or 

Coercive Practices incompetent for the Contract; Will sanction a party or 

its successors, including  declaring  ineligible,  either indefinitely   or  for 

a stated period of time, to participate in any further bidding / 

procurement proceedings under the Project, if it at any time determines 

that the party has, directly or through an agent, engaged in Corrupt, 

Fraudulent, Collusive, Or Coercive Practices in competing for, or in 

executing, the contract. 

(VI) The party may be required to sign an Integrity Pact, if required; and 

WAPCOS Limited will have the right to require the bidders, or its 

suppliers, contractors and consultants to  permit  WAPCOS  Limited  to  

inspect  their  accounts  and  records  and  other documents relating to 

the bid submission and contract performance and to have them audited by 

auditors appointed by WAPCOS Limited at the cost of the bidders 

(VII) The Bidder must obtain for himself on his own responsibility and at his 

own expenses all the information which may be necessary for the 

purpose of making a bid and for entering into a contract, must examine 

the Drawings, must inspect the sites of the work, acquaint himself with all 

local conditions, means of access to the work, nature of the work and all 

matters pertaining thereto. WAPCOS Limited will in no case be 

responsible or l iab le  fo r  those costs, regardless of the conduct or 

outcome of the bidding process. 

(VIII) The Contract shall be governed by each SECTION OF TENDER 

DOCUMENT i.e. instructions to bidders, selection & qualifying criteria, 

scope of works, General Conditions  for  Contract  (GCC), Special 

Conditions  for Contract (SCC), Annexures, Forms, Drawings, Technical 
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Specification, Addendum / Clarification / Corrigendum etc. and all other 

Conditions mentioned in the tender documents. 

(IX) All Bidders are hereby explicitly informed that conditional offers or offers 

with deviations from the Conditions of Contract, the bids not meeting the 

minimum eligibility criteria, Technical Bids not accompanied with EMD 

and Tender Document Fees of requisite amount in acceptable format, 

Bids in altered/modified formats, or in deviation with any other 

requirements stipulated in the tender documents are liable to be rejected. 

(X) The bidders shall not tamper or modify any part of the tender documents 

in any manner. In case in part of the bid is found to be tampered or 

modified at any stage, the bids are liable to be rejected, the contract is 

liable to be terminated and the full earnest deposit/retention 

money/performance guarantee will be forfeited and the bidder will be 

liable to be banned from doing any business with WAPCOS Limited. 

(XI) Incomplete Price bid shall be liable to be rejected, at the discretion of 

WAPCOS Limited. The total bid price shall cover the entire scope of works 

covered in the tender. 

 

PREFERENCE TO MAKE IN INDIA 

1) The provisions of revised ‘Public Procurement (Preference to Make in 

India) Order 2017-Revision’ issued by Department of Industrial Policy and 

Promotion under Ministry of Commerce and Industry vide letter no.-

P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be applicable 

to the  bidding process and award of the contract shall be done accordingly. 

In this connection, the minimum local content shall be 50% and the margin 

of purchase preference shall be 20%. 

2) Verification of Local Content 

a. The bidder at the time of tender, bidding or solicitation shall be required 

to indicate percentage of local content and provide self-certification that 

the item offered meets the local content requirement of the tender. They 

shall also give details of the location(s) at with the local value addition is 

made. 

b. In cases of procurement for a value in excess of Rs 10 Crores, the 

bidder shall be required to provide a certificate from the statutory 

auditor or cost auditor of the company (in the case of companies) or 

from a practicing cost accountant or practicing chartered accountant (in 

respect of suppliers other than companies) giving the percentage of local 

content. 

RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 

1. Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 

Competent Authority. 

2. “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ 

in certain contexts) means any person or firm or company, including any 
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member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling 

in any of the descriptions of bidders stated hereinbefore, including any 

agency branch or office controlled by such person, participating in a 

procurement process. 

3. “Bidder from a country which shares a land border with India” for the 

purpose of this Order means: 

a) An entity incorporated, established or registered in such a country; or 

b) A subsidiary of an entity incorporated, established or registered in such 

a country; or 

c) An entity substantially controlled through entities incorporated,  

established  or registered in such a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A consortium or joint venture where any member of the consortium 

or joint venture falls under any of the above. 

4. The beneficial owner for the purpose of 1.4.2.(iii) above will be as under: 

a. In case of a company or Limited Liability Partnership, the beneficial 

owner is the natural person(s), who, whether acting alone or together, 

or through  one or more juridical person, has a controlling ownership 

interest or who exercise control through other means; Explanation: 

• “Controlling ownership interest” means ownership of or 

entitlement to more than twenty- five per cent. Of shares or 

capital or profits of the company; 

• “Control” shall include the right to appoint majority of the directors 

or to control the management or policy decisions including by 

virtue of their shareholding or management rights or 

shareholders agreements or voting agreements; 

b. In case of a partnership firm, the beneficial owner is the natural 

person(s) who, whether acting alone  or together, or through one or 

more juridical person, has ownership of entitlement to more than 

fifteen percent of capital or profits of the partnership; 

c. In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who, whether acting alone of 

together, or through one or more juridical person, has ownership of or 

entitlement to more than fifteen percent of the property or capital or 

profit of such association or body of individuals; 

d. Where no natural person is identified under (1) or (2) or (3) above,  

the beneficial owner is the relevant natural person who holds the 

position of senior managing official; 

e. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries 
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with fifteen percent or more interest in the trust and any other natural 

person exercising ultimate effective control over the trust through a 

chain of control or ownership. 

5. An Agent is a person employed to do any act for another, or to represent 

another in dealings with third person. The successful bidder shall not be 

allowed to sub-contract works to any contractor from a country which 

shares a land border with India unless such contractor is registered with 

the Competent Authority. 

 

1.2   EARNEST MONEY DEPOSIT (EMD) 

a) An EMD in the form of an Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt, Banker’s cheque, Bank Guarantee 

from scheduled/nationalized/commercial banks or payment online in an 

acceptable form, safeguarding the purchaser’s interest in all respects of 

the value as specified in the “NIT” may be submitted in favor of “WAPCOS 

Limited” payable at New Delhi /Gurugram. 

b) The Bank Guarantee should be valid for 180 days from bid opening date. 

The hard copy of the original instrument in respect of EMD must be 

submitted at the address as mentioned in NIT as a part of Technical Bid 

on  or before  bid opening date  and time as specified. Bid will not be 

accepted if original payment instrument against the submitted bid are 

not reached by the specified date and time. 

c) Bids not accompanied with EMD shall be rejected as non-responsive. 

d) Format of the EMD is mentioned in Annexure III. 

e) The bank details of WAPCOS Limited are: 

 

NAME – WAPCOS LIMITED 

NAME OF BANK – INDIAN OVERSEAS BANK BRANCH-NHB, 

GURUGRAM 

ACCOUNT NO- 193502000000405 

IFSC CODE – IOBA0001935 

 

f) Unsuccessful bidder’s EMD will be released after award of work to the 

Successful bidder. 

g) Successful bidder’s EMD will be released after submission of PBG 

(Performance Bank Guarantee) 

 

Forfeiture of EMD 

The entire EMD shall be forfeited by WAPCOS Limited in the following events: 

1. If the Bidder varies or modifies its proposal in a manner not acceptable to the 

tender inviting authority (TIA) after opening of Bid during the validity period or 

any extension thereof. 

2. If the Bidder tries to influence the evaluation process or canvassing of any 

kind. 



WAP/SED(IP)/STSC/H/2024/24 

Page 15 of 229 
 

3. If the Bidder/s selected as ‘Service Provider/s’ chose to withdraw the Bid 

before the finalization process (failure to arrive at consensus by both the 

parties shall not be construed as withdrawal of Bid by the Bidder). 

 
The Earnest Money Deposit as mentioned in NIT and shall also be submitted in 

physical form in courtesy of WAPCOS Ltd payable at Gurugram. 

 

1.3 COST OF BIDDING 

The Bidder shall bear  all  costs  associated  with  the  preparation  &  submission  

of  the Bid as well as costs associated for facilitating the evaluation. WAPCOS Ltd 

shall in no case be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process. 

 

1.4 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be 

in English language only. Supporting documents and printed literature furnished by the 

Bidder may be in another language provided they are accompanied by an accurate 

English translation which shall be certified by a qualified translator. Any material that is 

submitted in a language other than English and which is not accompanied by an 

accurate English translation will not be considered. 

 

1.5 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall 

remain valid for acceptance as mentioned in NIT from the date set for submission 

of the tender. The tenderer shall not be entitled within the said period to revoke or 

cancel or vary the tender given or any item thereof, without the consent of WAPCOS 

Limited. In case tenderer revokes, cancels, or varies his tendering any manner 

without the consent of WAPCOS Limited, within this period, his earnest money 

will be forfeited. 

1.6 ANNEXURES 

The successful Bidder shall submit the following documents and follow the 

guidelines as per “Section of Annexures” mentioned in tender document. 

Annexure- I & II :- GUARANTEE BONDS / AFFIDAVIT FOR WORK 
Annexure- IV :- PERFORMANCE SECURITY 
Annexure- VI :- ADVANCE PAYMENT BANK GUARANTEE 
Annexure- X :- SAFETY CODES PERFORMANCE SECURITY 

 

WAPCOS Limited reserves the right to reject any or all the bids or to cancel the 

Tender, without assigning any reason(s) whatsoever. 

 

For & on behalf of Tender Authority 

  

 

Sr. Executive Director (INFS-III) 
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SECTION– II 
 

SELECTION AND QUALIFYING CRITERIA
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SECTION-II 

SELECTION AND QUALIFYING CRITERIA 

1.0 SITE VISIT 

Intending Bidder(s) have to visit site to inspect and examine the site at his 

own cost and its surroundings and satisfy themselves before submitting their 

bids as to the nature of the ground and sub-soil (so far as is practicable), the 

form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances 

which may influence or affect their bid. A bidder(s) shall be deemed to have 

full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The 

bidder(s) shall be responsible for arranging and maintaining at his own cost 

all materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a 

bidder(s) implies that he has read this notice and all other contract documents 

and has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by the Government and local conditions and other factors 

having a bearing on the execution of the work. 

 

2.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION  

The intending bidders must read the terms & conditions of tender documents 

carefully. He should only submit his technical bid if he considers himself 

eligible and he is in possession of all the documents required. 

 

The  Technical  Bid  shall  be  uploaded  with  colored  scanned  copies  of  

following documents. All the documents must be Serial wise as stated 

below along with check list 

 

Format of check list 

Sl. 

No. 

Particular of Document Yes No Page Nos. 

(from – to) 

1 Original Authorization Letter to sign the 

Tender 

   

2 Proof of online submission of EMD    

3 Proof of online submission of Tender Fee    

4 Letter of Transmittal on bidder letter Head 

to submit 

   

5 Yearly sales Turnover and Audited 

Balance Sheet for Last 5 (Five) years 

ending on the  financial year (Form-A) 
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 The requisite certificates must be certified 

by statutory auditor of the firm/company. 

Any such certificate must carry the UDIN 

(Unique Document Identification Number). 

   

 The contractor should not have incurred any 

loss (profit after tax should be positive) in 

more than two years during last Five years 

ending FY 2022- 23 duly audited by the 

Statutory Auditor. 

   

 Turnover: Average annual financial 

turnover on construction works should be at 

least 50% of the estimated cost of work 

during the immediate last 3 consecutive 

financial years ending 2022-23. This   

should be  duly audited  by  the  Statutory 

Auditor 

   

 Full Balance Sheet, Profit & loss 

Statement of Bidder, net worth certificates 

should be certified by the statutory auditor 

of the firm/company. Any such certificate 

must carry the UDIN (Unique Document 

Identification Number). 

   

6 The contractor should also have 

satisfactorily similar nature works as 

mentioned below during the last Seven 

years ending previous day of last date of 

submission of tender. (Form-I). 

   

7 Three similar works successfully completed 

costing not less than the 40% of cost during 

last 7 years. 

Or 

   Two similar completed works successfully 

completed costing not less than the 50% of 

cost during last 7 years. 

Or  

One similar completed work successfully 

completed costing not less than the 80% of 

cost during last 7 years. 

The Value of Similar Works will be brought 

to current costing level by enhancing the 

actual value of work at simple rate of 7% 

per annum, calculated from the date of 

completion to last date of submission of 

bids. 
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 The requisite certificates must be certified 

by statutory auditor of the firm/company. 

Any such certificate must carry the UDIN 

(Unique Document Identification Number). 

   

 “Similar work refers to Construction of Hostel/ Residential /non-

residential building for any Central Government / State 

Government/PSU/ Department. In the case of the Owner of the work 

being Private sector, a satisfactorily completed work certificate must be 

supported by the TDS certificates in the form 26AS duly authenticated 

by the charted account. 

8 Details of General/similar type of work 

executed indicating value of works in each 

contract with self- attested documentary 

evidence such as copy/copies of completion 

Certificate(s) along-with LOI(s)/Work order 

from respective Owner(s)/Client(s) 

mentioning name and nature of work(s), 

date(s) of commencement and value(s) of 

the job(s) executed during last Seven years. 

Completion certificate/Work order/ 

Agreement and other relevant document 

needs to be enclosed. 

   

9 The bidder should not be insolvent, in 

receivership, bankrupt or being wound up, 

not have had their business activities 

suspended. Accordingly, Bidder shall 

submit Solvency certificate from 

Nationalized / Scheduled Commercial Bank 

with details of Financial Status i.e. Name of 

the Banker & Current Solvency Certificate 

((i.e. the solvency certificate shall be 

dated after the date of publication of NIT 

and Be addressed to the tendering 

authority quoting the name of the work)) 

from the Banker in original for a sum of at 

least 40% of the estimated cost in order to 

fund the project till the time the invoices get 

paid. (Form-B) 

The Certificate should be issued between 

the publishing date of NIT & last date of 

submission of Bids, including extensions if 

any. The certificate should carry the 

name, designation & power of attorney of 
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the bank official. 

10 Name, Address, details of the Organization, 

Name(s) of the Owner/Promoters and 

Directors of the firm/company. (Form-C) 

   

11 Copy of P.F and PAN Number.    

12 Goods and Service Tax (GST): Bidders 

must be a GST registered entity. 

Bidders are advised to get themselves 

registered for GST for the required state 

of work (Odisha), which is mandatory, as 

per Govt. of India notification regarding 

GST. Accordingly bidder shall submit 

relevant documents if already registered. If 

not registered under the state of work 

(Odisha) for this tender till date of 

submission of bid, bidder will give 

undertaking  on  bidder letter  head  stating 

that they  will  get  registered  in  GST  as  

per  Govt. 

   

14 The bidder should be an Indian Registered 

Company under Companies Act 1956/ 

Proprietorship Company / Partnership 

Company / Limited company private or 

public or corporation. Joint Ventures / 

Consortium are not allowed.  Copy of 

Certificate of Incorporation/ Registration/ 

Partnership Deed or any other relevant 

document, as applicable, should be 

submitted along with a copy of address 

proof. 

   

15 Letter of understanding the project site on 

bidder letter Head (Form-E). 

   

16 ‘No Deviation Certificate’ in the prescribed 

format in Bidder’s Letter Head (Form-F). 

   

17 Consent Letter to execute the Integrity 

Pact (ANNEXURE – VII) & Integrity 

Agreement on Stamp Paper, Preliminary 

Agreement (Form-G). 

   

18 Information of Key Technical 

Representatives who is going to associate 

with the Project. Details of Technical and 

Administrative Personnel to be employed for 

the Work. (Form-K) 
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19 Details of the Equipment’s /Machinery 

owned/hired by the Bidder for the Project. 

(Form-H) 

   

20 Details of all work (similar experience) 

Completed (Form-I) 

   

21 Project Under Execution or Awarded. 

(Form-J) 

   

22 Undertaking as per Clause 46 (Rule 144 

(xi) in General (Form-L) 

   

23 Bidder shall submit Information on litigation 

history, liquidated damages, 

disqualification etc. in bidder Letter Head. 

   

23.1 ANNEXURE– XIV: Format of Undertaking 

to be Furnished on Company Letterhead 

Blacklisting/Non- Debarment Undertaking 

   

24 Each page of the all Volume of Tender 

document & Addendum/ Corrigendum shall 

be Digitally signed by the bidders submitting 

the Tender in token of his/their having 

acquainted himself/ Themselves and 

accepted the entire tender Documents 

including various conditions of contract. Any 

Bid with any of the Documents not so 

signed is liable to be rejected at the 

discretion of WAPCOS Limited. 

   

Addl No Conviction Certificate (Form-D)    

No information relating to financial terms of services should be included in the 

technical bid. Bids are to be submitted to determine that the bidder has a full 

comprehension of the tendered work. Where a bidder technical submittal is 

found non - Compliant with the requirement or work, it may be rejected. This 

process is to assure that only technical acceptable bids are considered for the 

tendered work. 

 

3.0 SUBMISSIONS OF DOCUMENTS 

3.1 The bidders shall upload the scanned copy of all the documents mentioned 

in “Section-II, 2.0 Qualifying Criteria” for Technical Bid i.e. along with 

checklist & page numbering their Technical Bid Online along with online 

payment of Tender Fee and EMD. The Bidder shall submit the following 

Document offline also. 

 

3.2 All the documents mentioned in “Section-II: Selection and Qualifying 

Criteria” in Para 3.1: Qualifying Criteria for Technical Bid i.e. along 

with checklist & page numbering in separate sealed envelope clearly 
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labelled as “TECHNICAL BID” for the Work(Write Name of Work/Project as 

mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on 

Envelope should be submitted 

 

NOTE: The offline submissions as mentioned above shall be submitted on 

WAPCOS address mentioned in NIT as per date & time mentioned in NIT 

otherwise bids are liable to be rejected. 

 

4.0 CONTENTS OF TECHNICAL BID 

The Technical Bid shall comprise of two parts. 

 

a. The Online Submission of Tender Fee (Non -refundable) and EMD. 

b. Scanned copy of all the original documents mentioned in the section II 

“2.0QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION” and 

the original documents should be submitted in separate sealed Envelope. 

 

5.0 CONTENTS OF FINANCIAL BID 

The Financial Bid and the Technical Bid shall be uploaded separately before last 

date& time of submission of Tender Document. The estimated cost mentioned 

in NIT is based on the rates of item of works in SOR with applicable cost index 

and Non-OSR items on market rate. The quoted rate filled in Schedule of 

Quantities, should include all costs associated with the project including any out 

of pocket/mobilization expenses, Taxes if any applicable as per Government 

norms, shall be paid by the Contractor excluding Goods and Services Tax 

(GST). 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of 

India, if applicable. The Goods and Services Tax (GST), shall only be paid to 

the Agency on submission of proof of deposition of GST. 

 

The company shall be performing all its duties of deduction of TDS and other 

deduction on payment made to the contractor as per applicable legislation. 

 

The tenderer shall quote rates up to Two decimal and as well as in words. In 

case of any discrepancy rate quoted in words shall prevail. 

6.0 The tenderer shall quote rates up to Two decimal and as well as in words. In 

case of any discrepancy rate quoted in words shall prevail. 

a. The Bids will be opened in the presence of Bidders or their authorized 

representatives who may choose to attend on date & time as mentioned 

in Notice Inviting e-tender. 

b. Bids for which an acceptable notice of withdrawal has been submitted shall 

not be opened. 

c. On opening of the e-Bid, it will be checked if they contain Technical & 

Financial Bids and e-Tender Processing Fees and EMD/ Bid Security paid 

online. 
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d. Technical Bids will be opened first. These will be checked for confirmation 

of submission of the requisite EMD/Bid Security. If the documents do not 

meet the requirements of the e-Tender, a note will be recorded. 

e. Technical evaluation shall be as per, Evaluation Process detailed below. 

 

II   Technical Evaluation Criteria 

In Preliminary Stage, e-Tender Fee/ Processing Fee & EMD will be checked 

online. E- Tender Fee / Processing Fee and EMD will be checked for authenticity 

of Amount and Form as required by e-tender terms and conditions. If e-Tender 

Fee / Processing Fee and/or EMD submitted by any bidder is not as per e-tender 

terms and conditions, his bid will be rejected and will not be considered for 

further stages of evaluation. 

 

Bidders qualifying in Preliminary Stage will be considered for further evaluation 

and the Technical Bids shall be evaluated as per eligibility criteria. 

(i) The financial Bid of only those Bidders who are technically qualified shall be 

opened. 

(ii) WAPCOS  shall  notify  all  the  technically  qualified  Bidders  of  their  

technical qualification indicating the date, time and venue for opening of 

financial Bids. 

 

To assist in the tender examination, evaluation, and comparison of b id s , 

and qualification of the Bidders; the Tender Inviting Authority may ask 

the Bidder   for required clarification on the information submitted with the 

bid. The request for clarification and the response shall be in writing or by 

e-mail, but no change in the price or substance of the Bid shall be sought, 

offered, or permitted. 

 

7.0 OPENING OF FINANCIAL BID 

The financial bids of the Technically Qualified bidders as decided by WAPCOS 

shall be opened at the notified date & time mentioned in NIT and the decision of 

WAPCOS shall be final and binding. 

Financial Evaluation 

a. Evaluation Committee shall open the financial Bid of the technically 

qualified Bidders in the presence of the Bidders/their authorized representative, 

who choose to attend, at the scheduled date and time. 

b. The rates for the various items quoted by the Bidder shall be rounded to 

two decimal places. The decimal places in excess of two will be discarded 

during evaluation. The evaluation Committee shall correct arithmetic errors, if 

any and sign the same. If any discrepancy is found between the amount in 

figures and the amount in words, the amount in words shall prevail. 

c. All the financial Bids shall then be ranked according to the financial Bid in 

increasing order with the Bidder quoting the least amount ranked L1, Bidder 

quot ing  next higher figure as L2 and so on. 
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d. If the grand total quoted amount by a bidder is less than 75% (seventy five 

percent) of the total estimated cost put to tender, then such bids will be 

processed based on the directions contained in Government of Odisha order or 

any subsequent modifications thereof. 

e. L1 will be declared as Successful Bidder and his offer will be processed further. 

 

WAPCOS Ltd reserves the right to waive minor deviations if they do not 

materially affect the capability of the Tenderer to perform the contract. 

 

WAPCOS Ltd, reserves the right to accept or reject any or all bids without 

assigning any reasons. No Bidder shall have any cause of action or claim 

against the WAPCOS Ltd., for rejection of his Bid and will not be bound to 

accept the lowest or any other tender. 
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SECTION– III 

 

GENERAL CONDITIONS TO CONTRACT 

 

1.0 GENERAL RULES AND DIRECTIONS 

 

General Rules & 

Directions 

1. The work proposed for execution by contract will be 

notified in a form of invitation to tender by 

publication in Newspapers and / or posted on 

website as the case may be. 

This form will state the work to be carried out, as 

well as the date for submitting and opening tenders 

and the time allowed for carrying out the work, also 

the amount of earnest money as mentioned in 

NIT, to be deposited with the tender, and the 

amount of the security deposit and Performance 

guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs and 

drawings and any other documents required in 

connection with the work signed for the purpose of 

identification by the officer inviting tender shall also 

be open for inspection by the contractor at the office 

of officer inviting tender during office hours. 

 2. In the event of the tender being submitted by a firm, 

it must be signed separately by each partner 

thereof or in the event of the absence of any 

partner, it must be signed on his behalf by a person 

holding a Power of Attorney authorizing him to do 

so, such power of attorney to be produced with the 

tender, and it must disclose that the firm is duly 

Registered under the Indian Partnership Act, 

1952. 

 3. Receipts for payment made on account of work, 

when executed by a firm, must also be signed by all 

the partners, except where contractors are 

described in their tender as a firm, in which case 

the receipts must be signed in the name of the firm 

by one of the partners, or by some other person 

having due authority to give effectual receipts for 

the firm 

 4. Any person who submits a tender shall fill up the 

usual printed form, stating at what rate he is willing 
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to undertake each item of the work. Tenders, which 

propose any alteration in the work specified in the 

said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain 

any other conditions of any sort, including 

conditional rebates, will be summarily rejected. No 

single tender shall include more than one work, but 

contractors who wish to tender for two or more 

works shall submit separate tender for each. 

Tender shall have the name and number of the 

works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. 

Amounts must be quoted in full rupees by ignoring 

fifty paisa and considering more than fifty paisa as 

rupee one. 

 5. The designated committee will open tenders in 

the presence of any intending contractors who 

may be present at the time, and will enter the 

amounts of the several tenders in a comparative 

statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest 

money shall thereupon be given to the 

contractor who shall thereupon for the purpose of 

identif ication sign copies of the Specifications 

and other documents. In the event of a tender 

being rejected, the earnest money shall thereupon 

be returned to the Contractor remitting the same, 

without any interest. 

 6. WAPCOS shall have the right of rejecting all or 

any of the tenders and will not be bound to accept 

the lowest or any other tender 

 7. The receipt of an accountant or clerk for any money 

paid by the contractor will not be considered as any 

acknowledgment or payment to the officer inviting 

tender and the contractor shall be responsible for 

seeing that he procures a receipt signed by the 

officer inviting tender or A duly authorized Cashier. 

 8. The tenderers shall sign a declaration under the 

officials Secret Act 1923, for maintaining secrecy of 

the tender documents drawings or other Records 

connected with the work given to them. 

 9. In the case of Item Rate Tenders, only rates quoted 

shall be considered. Any tender containing 
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percentage below/above the rates quoted is liable 

to be rejected. Rates quoted by the contractor in 

item rate tender in figures and words shall be 

accurately filled in so that there is no discrepancy in 

the rates written in figures and words. However, 

if a discrepancy is found, the rates which 

correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken 

as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with 

the rates written either in figures or in words, then  

the  rates  quoted  by  the  contractor  in  words  

shall  be  taken as correct. Where the rates quoted 

by the contractor in figures and in words tally, but 

the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise 

proved be taken as correct and not the amount. In 

event no rate has been quoted for any item(s), 

leaving space both in figure(s), word(s), and 

amount blank, it will be presumed that the 

contractor has included the cost of this/these item(s) 

in other items and rate for such item(s) will be 

considered as zero and work will be required to be 

executed accordingly. 

However, if a tenderer quotes nil rates against each 

item in item rate tender, the tender shall be treated 

as invalid and will not be considered as lowest 

tenderer and earnest money deposited shall be 

forfeited 

 10. In the case of any tender where unit rate of any 

item/items appear unrealistic, such tender will be 

considered as unbalanced and in case the tenderer 

is unable to provide satisfactory explanation, such a 

tender is Liable to be disqualified and rejected. 

 11. All rates shall be quoted on the tender form. The 

amount for each item should be worked out and 

requisite totals given. Special care should be taken 

to write the rates in figures as well as in words and 

the amount in figures only, in such a way that 

interpolation is not possible. The total amount 

should be written both in figures and in words. In 

case of figures, the word ‘Rs.’ should be written 

before the figure of rupees and word ‘P’ after the 
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decimal figures, e.g. ‘Rs.2.15 P’ and in case of 

words, the word, ‘Rupees’ should precede and the 

word ‘Paisa’ should be written at the end. Unless 

the rate is in whole rupees and followed by the 

word ‘only’ it should invariably be up to two decimal 

places. While quoting the rate in schedule of 

quantities, the word ‘only’ Should be written closely 

following the amount and it should not be written in 

the next line. 

 12. i. The Contractor, whose tender is accepted, will be 

required to furnish performance guarantee of 3% 

(Three Percent) of the tendered amount within 

the period specified in Schedule-F. 

This guarantee shall be in the form of cash (in case 

guarantee amount is less than Rs. 10,000/-) or 

Deposit at call receipt of any scheduled commercial 

bank/ Banker’s cheque of any scheduled  

commercial bank/Demand Draft of any scheduled 

commercial bank//Pay order of any scheduled 

commercial bank/ (in case guarantee amount is less 

than Rs. 1,00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any 

scheduled commercial bank/The contractor whose 

tender is accepted will also be required to furnish 

by way of Security Deposit for the fulfillment of his 

contract, an amount equal to 2.5% of the tendered 

value of the work  and will be collected by 

deductions from the running bills as well as final bill 

of the contractor at the rates mentioned above. The 

Security amount will also be accepted in the shape 

of Government Securities. Fixed Deposit Receipt 

of a Scheduled commercial Bank or State Bank of 

India will also be accepted for this purpose provided 

confirmatory Advice is enclosed. 

 13. On acceptance of the tender, the name of the 

accredited representative(s) of the contractor who 

would be responsible for taking instructions from 

the Engineer-in-Charge shall be communicated in 

Writing to the Engineer-in-Charge. 

 14. GST or any other tax applicable in respect of inputs 

procured by the contractor for this contract shall be 

payable by the Contractor and Government will not 

entertain any claim whatsoever in respect of the 
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same. However, component of GST at time of 

supply of service (as provided in CGST Act 2017) 

provided by the contract shall be varied if different 

from that applicable on the last date of receipt of 

tender including extension if any. 

In view of implementation of GST w.e.f. 01.07.17 by 

Govt. of India, bidders are advised to quote their 

rates considering the positive (+ve) / negative (-ve) 

cost impact on their rates in present scenario. 

However, in respect of Goods and Services Tax, 

same shall be paid by the contractor to the 

concerned department on demand and it will only 

be paid/ reimbursed to him by the Engineer-in-

Charge after satisfying that it has been actually and 

genuinely paid by the contractor. 

 15. The contractor shall give a list of WAPCOS 

employees related to him 

 16. The tender for the work shall not be witnessed by a 

contractor or contractors who himself/themselves 

has/have tendered or who may and has/have 

tendered for the same work. Failure to observe this 

condition would render, tenders of the contractors 

tendering, as well as Witnessing the tender, liable 

to summary rejection. 

 17. The tender for composite work includes, in addition 

to building work, Civil Works, PH & Sanitary works, 

Electrical Works, Fire Fighting System, and water 

harvesting etc. The tenderer apart from being a 

registered contractor (B&R) of appropriate class, 

must associate himself with agencies of 

appropriate class which are eligible to tender for 

sanitary and water supply drainage, electrical and 

horticulture works in the composite tender. 

 18. The contractor shall submit list of works which are 

in hand (progress) in the following form:- 

Name   
of 

Work 

Name and 
particulars 
where work 

is being 

Value 
of Work 

Position 
of works 

in 
progress 

Remarks 

(1) (2) (3) (4) (5) 

     
 

 19. The contractor shall comply with the provisions of 

the Apprentices Act 1961, and the rules and 

orders issued thereunder from time to time. If he 
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fails to do so, his failure will be a breach of the 

contract and WAPCOS may in his discretion, 

without prejudice to any other right or remedy 

available in law, cancel the contract. The 

contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of 

the provisions of the said Act. 

Definitions 20. The Contract means the documents forming the 

tender and acceptance thereof and the formal 

agreement executed between the WAPCOS and 

the Contractor, together with the documents 

referred to therein including these conditions, the 

specifications, designs, drawings and instructions 

issued from time to time by the Engineer-In-Charge 

and all these documents taken together, shall be 

deemed to form one contract and shall be 

complementary to one another. 

 

2.0       CONDITIONS OF CONTRACT 

Scope and 

Performance 

3. Where the context so requires, words imparting 

the singular only also Include the plural and vice 

versa. Any reference to masculine gender shall 

whenever required include feminine gender and 

vice versa. 

 4. Headings and Marginal notes to these General 

Conditions of Contract shall not be deemed to 

form part thereof or be taken into Consideration in 

the interpretation or construction thereof or of the 

contract. 

 5. The contractor shall be furnished, free of cost one 

certified copy of the contract documents except 

standard specifications, (Not Applicable) and 

such other printed and published documents, 

together with all drawings as may be forming part 

of the tender papers. None of these documents 

shall be used for any purpose other than that of 

this Contract. 

Works to be carried out 6. The work to be carried out under the Contract shall, 

except as otherwise provided in these conditions, 

include all Labour, materials, tools, plants, 

equipment and transport which may be required in 

preparation of and for and in the full and entire 

execution and completion of the works. The 
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descriptions given in the Schedule of Quantities/ 

Building Components shall, unless otherwise 

stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in 

position and all other labors necessary in and for 

the full and entire execution and completion of the 

work as aforesaid in accordance with good Practice 

and recognized principles. 

Sufficiency of Tender 7. The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the 

(Not Applicable) Cost quoted in the Schedule of 

Quantities/ Building Components, which rates and 

prices shall, except as otherwise provided, cover 

all his obligations under the Contract and All 

matters and things necessary for the proper 

completion and maintenance of the works. 

Discrepancies and 

Adjustment of Errors 

8. The several documents forming the Contract are to 

be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to 

small scale drawing and figured dimensions in 

preference to scale and Schedule F in preference 

to General Conditions. 

 8.1 In the case of discrepancy between the schedule 

of Quantities/Building Components, the 

Specifications and/ or the Drawings, the following 

order of preference shall be observed:- Description 

of Schedule of Quantities/ Building Components. ii.      

Schedule F Drawings. CPWD Specifications. 

Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made 

in any one document forming part of the contract, 

the Accepting Authority shall be the Deciding 

authority with regard to the intention of the 

document and his decision shall be final and 

binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule 

of Quantities or any omission therefrom shall not 

vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works 

comprised therein according to drawings and 

specifications or from Any of his obligations under 
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the contract. 

Signing of Contract 9. The successful tenderer/contractor, on acceptance 

of his tender by the Accepting Authority, shall, 

within 21 days from the date of issue of LOA, sign 

the contract consisting of: - 

The Successful tenderer will have to execute an 
agreement in stamp paper worth Rs.100 (Non-
Judicial) as per prescribed format of contract 
agreed amount subjected to maximum of 
Rs.1,00,000/- in prescribed form Schedule - F 
consisting of:  

a. Various standard clauses with corrections up to 
the date Stipulated in Schedule - F along with 
annexures thereto.  

b. Safety Code. 

c. Model Rules for the protection of health,   sanitary 
Arrangements for workers   employed WAPCOS 
or its contractors. 

d. Contractor’s Labour Regulations. 
e. List of Acts and omissions for which fines can be 

imposed. 
i. No payment for the work done will be made 

unless contract is signed by the contractor. 

 

3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE  

I. The contractor shall submit an irrevocable Performance Guarantee of 3% 

(Three percent) of the tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other provisions 

in the contract) within period specified in Schedule ‘F’ from the date of issue 

of letter of acceptance. This  period  can  be further  extended  by the  

Engineer-in-Charge  up to a maximum period as specified in schedule ‘F’ 

on written request of the contractor stating the reason for delays in procuring 

the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 

This guarantee shall be in the form of Cash (in case guarantee amount is less 

than Rs. 10,000/-) or Deposit at Call receipt of any scheduled Commercial 

bank/Banker’s Cheque of any scheduled Commercial ba n k /Demand Draft of 

any scheduled commercial bank/Pay Order of any scheduled commercial 

bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 

commercial bank or the State Bank of India in accordance with the form 

annexed hereto. In case a fixed deposit receipt of any Bank is furnished by 

the contractor to the WAPCOS the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on 
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demand furnish additional security to the Government to make good the 

deficit. 

 

II. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus Defect Liability Period plus One year claim Period as 

mentioned in Schedule F, if the same is submitted by the agency as per 

Annexure IV. In case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Guarantee extended to cover 

such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee 

shall be returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same 

shall be returned year wise proportionately.  

 

III. In the event of the contract being determined or rescinded under provision 

of any of the Clause/Condition of the agreement, the performance guarantee 

shall stand forfeited in full and shall be absolutely at the disposal of the 

WAPCOS. 

 

IV. On substantial Completion of any work which has been completed to such 

an extent that the intended purpose of the work is met and ready to use, then 

a provisional Completion certificate shall be recorded by the Engineer-in-

Charge. The provisional certificate shall have appended with a list of 

outstanding balance item of work that need to be completed in accordance 

with the provisions of the contract. 

This provisional completion certificate shall be recorded by the concerned Engineer- 

in-charge with the approval of the Project Manager (Odisha) if required. After 

recording of the provisional Completion Certificate for the work by the competent 

authority, the 80 % of   performance guarantee shall be returned to the contractor, 

without any interest. However in case of contracts involving Maintenance of building 

and services  /any other  work after  construction   of same building and services/  

other  work, then  40%  of  performance  guarantee shall be returned to the 

contractor, without any interest after recording the provisional Completion certificate. 

 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit WAPCOS at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 2.5% of the gross 

amount of each running and final bill till the sum deducted will amount to security 

deposit of 2.5%   of   the tendered value of the work. Such deductions will be 

made and held by WAPCOS  by way of Security  Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in cash or 
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in the form of Government Securities or fixed deposit receipts. In case a fixed 

deposit receipt of any Bank is furnished by the contractor to the   WAPCOS as 

part of the security deposit and the Bank is unable to make payment against the said 

fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the WAPCOS to 

make good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid  by the sale of a sufficient  part  

of his security deposit or from the interest arising there from, or from any sums 

which may be due to or may become due to the contractor by WAPCOS on any 

account whatsoever and in the event of his Security Deposit being reduced by 

reason of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in cash or fixed deposit receipt tendered by the State Bank of India 

or by Scheduled commercial banks or Government Securities (if deposited for more 

than 12 months) endorsed in favour of the WAPCOS, any sum or sums which may 

have been deducted from, or raised by sale of his security deposit or any part 

thereof. 

 

The security deposit shall be collected from the running bills and the final bill of the 

contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled commercial bank, on its accumulations to a minimum of Rs. 

5  lac subject to the condition that amount of such bank guarantee, except last one, 

shall not be less than Rs. 5 lac Provided further that the validity of bank guarantee 

including the one given against the earnest money shall be in conformity with 

provisions contained in clause 17 which shall be extended from time to time 

depending upon extension of contract granted under provisions of clause 2 and 

clause 5. 

 

In case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit. The same shall be returned year 

wise proportionately. 

 

Note-1: Government papers tendered as security will be taken at 3% (Three per 

cent) below its market price or at its face value, whichever is less. The market price 

of Government paper would be ascertained by the Divisional Officer at the time of 

collection of interest and the amount of interest  to  the  extent  of  deficiency  in  

value  of  the  Government paper  will be  withheld if necessary. 
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Note-2:  Government Securities will include all forms of Securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance 

of the condition mentioned under the rule against each form of security. 

 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

 

CLAUSE 2: COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or justified extended 

date of completion as per clause 5 (excluding any extension under Clause 5.5) as 

well as any extension granted under clauses 12 and 15, he shall, without prejudice 

to any other right or remedy available under the law to the Government on account 

of such breach, pay as compensation the amount calculated at the rates stipulated 

below as the authority specified in schedule ‘F’ may decide on the amount of 

accepted Tendered Value of the work for every completed day/month (as 

determined) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. 

 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

I. Compensation for delay of work with maximum rate @ 0.5% (One percent) per  

month  of  delay to  be  computed  on  per  day basis  based  on quantum  of 

damage    suffered    due    to stated  delay  on  the part of Contractor Provided 

always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10 % (ten percent) of the accepted Tendered Value 

of work or of the accepted Tendered Value of the Sectional part of work as 

mentioned in Schedule ‘F’ for which a separate period of completion is originally 

given. 

 

Provided always that the total amount of compensation for delay to be paid under 

this Condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the item or group of items of work for which a separate 

period of completion is originally given. 

 

In case no compensation has been decided by the authority in Schedule ‘F’ 

during the progress of work, this shall be no waiver of right to levy compensation 

by the said authority if the work remains incomplete on final justified extended 

date of completion. If the Engineer in Charge decides to give further extension 

of time allowing performance of work beyond the justified extended date, the 

contractor shall be liable to pay compensation for such extended period. If any 

variation in amount of contract takes place during such extended period beyond 

justified extended date and the contractor becomes entitled to additional time 

under clause 12, the net period for such variation shall be accounted for while 
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deciding the period for levy of compensation. However, during such further 

extended period beyond the justified extended period, if any delay occurs by 

events under sub clause 5.2, the contractor shall be liable to pay compensation 

for such delay. 

 

Provided that compensation during the progress of work before the Justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on 

stipulated/justified extended  date  for such  part  work  or  if  delay  affects  any  

other  works/services.  This is without prejudice to right of action by the 

Engineer in Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain 

post determination of contract but levy of compensation shall be for days the 

progress is behind the schedule on date of determination, as assessed by the 

authority in Schedule F, after due consideration of justified extension. The 

compensation for delay, if not decided before the determination of contract, shall 

be decided after of determination of contract. 

 

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the WAPCOS. In 

case, the contractor does not achieve a particular milestone mentioned in 

Schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount 

shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of Extension of Time. Withholding of this 

amount on failure to achieve a milestone, shall be automatic without any notice 

to the contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be released. In 

case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount. (Modified OM No. DG/CON/306 dt. 04.10.2019). 

 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect of 

any delay, inferior workmanship, any claims for damages and/or any other provisions 

of this contract or otherwise, and whether the date of completion has or has not 

elapsed, by notice in writing absolutely determine the contract in any of the following 

cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is 
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being performed in an inefficient or otherwise improper or un- workman like 

manner shall omit to comply with the requirement of such notice for a period of 

seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence and 

continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

(iii) If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date, on or 

before such date of completion; and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the 

contract has given further reasonable time in a notice given in writing in that 

behalf as either mutually agreed or in absence of such mutual agreement by 

his own assessment making such time essence of contract and in the opinion 

of Engineer-in-Charge the contractor will be unable to complete the same or 

does not complete the same within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf by 

the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in WAPCOS 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this 

or any other contract for WAPCOS to do any act in relation to the obtaining or 

execution of this or any other contract for WAPCOS. 

(vi) If the contractor shall enter into a contract with WAPCOS in connection with 

which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-in-

Charge. 

(vii) If the contractor had secured the contract with WAPCOS as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of Integrity Agreement. 

(viii) If the contractor being  an  individual,  or  if  a  firm,  any  partner  thereof shall  

at any time be adjudged insolvent or have a receiving order or  order  for 

administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any   Insolvency Act   for   the   time   
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being in force for the sequestration of his estate or if a trust deed be executed 

by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 

(xi) If  the  contractor  assigns  (excluding  part(s)  of  work  assigned  to  other  

agency(s)  by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed  to be  subletting)   or  

otherwise  parts  with  or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval 

of the Engineer -in-Charge. When the contractor  has  made himself  liable  for 

action  under  any of the cases aforesaid, the Engineer-in-Charge on behalf of 

the WAPCOS shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence).   Upon   such     determination, Security     Deposit   already 

recovered,   Security   deposit   payable   and   Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the WAPCOS. 

b. After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof , as shall be un-

executed out of his hands and   to   give   it   to   another contractor to 

complete the work. The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process for the balance 

work including any new items needed to complete the work. 

 

In the event of above courses being adopted by the Engineer-In-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into ant 

engagements or made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action is taken under any of 

the provision aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until 

the Engineer-in –charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the value 

so certified.  

 

CLAUSE 3A 
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In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is higher, either party may close the contract by giving notice to the other 

party stating the reasons. In such eventuality, the Performance Guarantee of the 

contractor shall be refunded wi th in  following time limits: 

 

 

a. Tendered value of work is up to Rs. 1 Crore:    15 days 

b. If the Tendered value of work is more than Rs. 1 Crore: 21 days 

c. If the Tendered value of work exceeds Rs. 10 Crore:  30 days 

 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

 

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION 

NOT TAKEN UNDER CLAUSE 3 

In any case in which any of the powers conferred upon the Engineer-in- Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future 

case of default by the contractor and the liability of the contractor for compensation   

shall remain unaffected. In the event of the Engineer-in-Charge putting in force all 

or any of the powers vested in him  under the preceding clause he  may, if he so 

desires after giving a notice in writing to the contractor, take possession of (or at the 

sole discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, 

in or upon the works, or the site thereof belonging to the contractor, or procured by 

the contractor and intended to be used for the execution of the work/or any part 

thereof, paying  or allowing for the same in account at the contract rates, or, in the 

case of these not being applicable,  at  current  market  rates  to  be certified  by  the  

Engineer-in- Charge, whose certificate thereof shall be final, and binding on the 

contractor, clerk  of  the works, foreman or other authorized agent to remove such 

tools, plant, materials, or stores from the premises (within a time to be specified in 

such notice)  in the event of the contractor failing to comply with any such requisition, 

the Engineer-in-Charge may remove them at the contractor’s expense  or  sell  

them  by  auction  or  private  sale on account of the contractor and his risk in all 

respects and the certificate of the Engineer-in-Charge as to the expenses of any 

such removal and the amount of the proceeds and expenses of any such sale shall be 

final and conclusive against the contractor. 

 

CLAUSE 5: TIME AND EXTENSION DELAY 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the 
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Contract. The execution of the work shall commence from such time period as  

mentioned in schedule ‘F’ or from the date of handing over of the site, notified by the 

Engineer-in- Charge, whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, the performance guarantee 

shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal 

of the WAPCOS without prejudice to any other right or remedy available in law. 

 

5.1 As  soon  as  possible  but  within  7  (seven)  working  days  of  award  of  

work  and  in consideration of 

a) Schedule of handing over of site as specified in the Schedule ‘F’ 

b) Schedule of issue of designs as specified in the Schedule ‘F’, the Contractor 

shall submit a Time and Progress Chart for each mile stone. The Engineer 

- in- Charge may within 7 (seven) working days thereafter, if required modify, 

and communicate the program approved to the contractor failing which the 

program submitted by the contractor shall be deemed to be approved by the 

Engineer-in-Charge. The work programme shall include all details of balance 

drawings and decisions required to complete the contract with specific dates 

by which these details are required by contractor without causing any delay 

in execution of the work. The Chart shall be prepared in direct relation to 

the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended 

as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents 

In case of non-submission of construction programme by the contractor, 

(i) The program approved by the Engineer-in-Charge shall be deemed to be 

final. 

(ii) The approval by the   Engineer-in-Charge of such programme shall not 

relieve the contractor of any of the obligations under the contract. 

(iii) The contractor shall submit the Time and Progress Chart and progress 

report using the mutually agreed software or in other format decided by 

Engineer-in- Charge for the work done during previous month to the Engineer-

in-charge on or before 5th day of each month failing which a recovery as per 

Schedule F to be decided by the NIT approving authority shall be made on 

per week or part basis in case of delay in submission of the monthly 

progress report. 

 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
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(v) delay on the part of other contractors or tradesmen engaged by Engineer-

in- Charge in executing work not forming part of the Contract, or 

(vi) non-availability of stores, which are the responsibility of WAPCOS to supply 

or 

(vii) non-availability  or break  down of tools and Plant to be supplied  or 

supplied by WAPCOS or 

(viii) Any other causes which, in the absolute discretion   of the Engineer-in-

Charge is beyond the Contractor’s control then upon the happening of any 

such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the authority as indicated in Schedule F but shall 

nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of 

the Engineer-in-Charge to proceed with the works. The contractor shall 

have no claim of damages for extension of time granted or rescheduling of   

milestone/s for events listed in sub clause 5.2. (Modified  OM DG/CON/305 

dt. 19.02.2019) 

 

In case the work is hindered by the WAPCOS or for  any reason / event, for 

which the WAPCOS is responsible, the authority as indicated in Schedule ‘F’ 

shall, if justified, give a fair and reasonable extension of time and reschedule 

the mile stones for completion of work Such extension of time or 

rescheduling of milestone/s shall  be without prejudice to any other right or 

remedy of the parties in contract or in law; provided further that for 

concurrent delays under this sub clause and sub  clause 5.2 to the extent. 

5.3 The delay is covered under sub clause 5.2 the contractor shall be entitled to 

only extension of time and no damages. 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed forms i.e. Form of 

application by the contractor for seeking rescheduling of milestones or Form of 

application by the contractor for seeking extension of time (Annexure-XIV) 

respectively to the authority as indicated in Schedule ‘F’. The Contractor shall 

indicate in such a request the period by which rescheduling of milestone/s or 

extension of time is desired. With every request for rescheduling of milestones, 

or if at any time the actual progress of work falls behind the approved 

programme by more than 10% of the stipulated period of completion of contract, 

the contractor shall produce a revised programme which shall include all details 

of pending drawings and decisions required to complete the contract and also 

the target dates by which these details should be available without causing any 

delay in execution of the work. A recovery as specified in Schedule ‘F’ shall be 

made on per day basis in case of delay in submission of the revised 

programme. 
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5.4.1 In any such case the authority as indicated in Schedule ‘F’ may give a fair and 

reasonable extension of time for completion of work or reschedule the mile 

stones. Engineer -in-Charge shall finalize/ reschedule a particular mile stone 

before taking an action against subsequent mile stone. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the 

authority as indicated in Schedule ‘F’ in writing, within 21 days of the date of 

receipt of such request from the Contractor in prescribed form. In event of non- 

application by the contractor for extension of time E-in-C after affording 

opportunity to the contractor, may give, supported with a programme (as 

specified under 5.4 above), a fair and reasonable extension within a 

reasonable period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer- in-

Charge, by the contractor for reasons beyond the events mentioned in clause 

5.2 or clause 5.3or clause 5.4 and beyond the justified extended date; without 

prejudice to right to take action under Clause 3, the Engineer- in-Charge may 

grant extension of time required for completion of work without rescheduling of 

milestones. The contractor shall be liable for levy of compensation for delay for 

such extension of time. 

 

CLAUSE 6: MEASUREMENTS OF WORK DONE 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative from 

time to time during the progress of the work and such measurements shall be signed 

and dated by the Engineer- in- Charge and the contractor or their representatives in 

token of their acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by both the 

parties. If for any reason the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the Engineer-in- 

Charge or his representative, the Engineer- in-Charge and the WAPCOS shall not 

entertain any claim from contractor for any loss or damages on this account. If the 

contractor or his authorized representative does not remain present at the time of 

such measurements after the contractor or his authorized representative has been 

given a notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor. 
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The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available, then a mutually agreed method 

shall be followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge 

or his authorized  representative in charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such notice having 

been given or the Engineer-in-Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof no Payment or 

allowance shall be made for such work or the materials with which the same was 

executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the WAPCOS to check the measurements recorded jointly 

or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work 

in the measurement book and/or its payment in the interim, on account or final bill 

shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 6 A: COMPUTERIZED MEASUREMENT BOOK 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book 
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having pages of A-4 size as per the format of the WAPCOS so that a complete 

record is obtained of all the items of works performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized  

representative  as  per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections made by 

the Engineer-in-Charge, the measurement sheets shall be returned to the contractor 

for incorporating the corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by  the Engineer-in- Charge and the contractor or their 

representatives in token of  their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized measurements, and 

submit to the WAPCOS a computerized measurement book, duly bound, and with its 

pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting   or   

over-writing   in the measurements would thereafter be allowed. If at all any error is 

noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled by 

the WAPCOS. Thereafter, the MB shall be taken in the Divisional Office records, 

and allotted a number as per the Register of Computerized MBs. This should be 

done before the corresponding bill is submitted to the Division Office for payment. 

The contractor shall submit two spare copies of such computerized MB’s for the 

purpose of reference and records. 

 

The contractor shall also submit to the WAPCOS separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, this 

bill will be processed by the Division Office and allotted a number as per the 

computerized record in the same way as done for the measurement book meant 

for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and    other     things     necessary     for     checking     of 

measurements/levels by the Engineer- in- Charge or his representative. 
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Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in- Charge 

or his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of checking and/or test checking measurement  and  shall  

not  cover up and  place  beyond  reach  of  measurement any work without 

consent in writing of the Engineer- in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work  shall be  covered  up  or placed beyond the  reach of  

checking  and/or test  checking measurements without such notice having been 

given or the Engineer-in-Charge’s consent being obtained in writing the same shall 

be uncovered at the Contractor’s expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was 

executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the WAPCOS to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment in 

the interim, on account of final bill shall not be considered as conclusive evidence as 

to the sufficiency of any work or material to which it relates   nor   shall   it   relieve   

the   contractor   from    liabilities   from any over measurement or defects noticed 

till completion of the defects liability period. 

 

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS 

ADVANCE 

The interim or running account bill shall be submitted by the Contractor for work 

executed on the basis of recorded measurements on the format of the Employer on 

or before the date of every month fixed by Project Manager of WAPCOS. Contractor 

shall submit the bill with a l l  requisite certificates/ documents. Project Manager of 
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WAPCOS shall arrange to have the bill verified by taking or causing to be taken 

where necessary, the requisite measurement of the work within 15 working days.  

Observations if any shall be conveyed by the Project Manager, WAPCOS to the 

Contractor within 25 working days. Contractor shall resubmit the bill to Project 

Manager, WAPCOS after compliance of observations and duly signed by the Project 

Manager of WAPCOS for further processing. Payment on account of amount 

admissible shall be made by the Engineer-in-Charge certifying the sum to which 

the Contractor is considered entitled by way of interim payment at such rates as 

decided by Engineer-in-Charge. The amount shall be paid by 45 working days after 

the day of presentation of the corrected bill by the Contractor to the Engineer-in-

Charge or his representative, or 45 days after receive of the payments from 

Principal Employer whichever is later. As Bidder/Contractor acknowledges that 

under the present Contract agreement, the Employer is only working as intermediary 

between Principal Employer and Contractor. Thus, the Contractor unconditionally 

acknowledge that the payments under the present Contract shall be made 

proportionately by the Employer only on back- to-back basis i.e., after 45 days 

subject to receipt of payment from Principal Employer. The Contractor also 

unconditionally agree that in the  event the payment  or  part  thereof, under  the  

present  Contract  is  not  received  from Principal Employer, then WAPCOS and/or 

any of its Employee/Officer shall not be responsible to pay any amount to Contractor. 

The said condition shall supersede any and all other conditions of 

Contract/Agreement/Work Order/Arrangement between the parties. All such interim 

payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, All such interim payments shall be regarded as payment by 

way of advances against final payment only and shall not preclude the requiring of 

bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 

and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, may 

be  modified or corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any 

such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers  of  the  Engineer-in-Charge under the 

contract or any of such payments be  treated  as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right  of  the 

WAPCOS to take action under the terms of  this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 

 

CLAUSE 7A 
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No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable is 

submitted by the contractor to the Engineer-in-Charge. 

 

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within  ten  days  of  the  completion  of  the  work, the  contractor  shall give  

notice  of such completion to the Engineer-in-Charge and within thirty days of the 

receipt of such notice, the Engineer-in-Charge shall inspect the work and if there is 

no defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional Certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be made 

at reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor shall have 

removed from the premises on which the work shall be executed all scaffolding, 

surplus materials, rubbish and all huts and sanitary arrangements required for 

his/their work   people on the site in connection  with the execution of the works as 

shall have been erected or constructed by the contractor(s) and cleaned off the dirt 

from all wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the work  shall 

have  been measured by the Engineer-in-Charge. If the contractor shall fail to 

comply with the requirements of this Clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense   of the contractor remove such 

scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

CLAUSE 8 A: CONTRACTOR TO KEEP SITE CLEAN 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, etc shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in- Charge shall have the right to get this 

work done at the cost of the contractor either WAPCOS or through any other 

agency. Before taking such action, the Engineer-in-Charge shall give ten days’ 

notice in writing to the contractor. 

 

CLAUSE 8 B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
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The contractor shall submit completion plans for Internal and External Civil, 

Electrical and Mechanical Services within thirty days of the completion of the work, 

provided that the service plans having been issued for execution by the Engineer-in-

Charge, unless the contractor,  by virtue of any other provision in the contract, is 

required to prepare such plans In case, the contractor fails to submit the 

completion plan as aforesaid, he shall be liable to pay a sum of 0.1 % (zero point 

one percent) of accepted Tendered Value or limit prescribed in Schedule F 

whichever is more as may be fixed by the authority as mentioned in Schedule F and 

in this respect the decision of the that authority shall  be  final  and  binding  on 

the contractor. 

 

CLAUSE 9: PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-

in-Charge whichever is earlier. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived 

and extinguished. Payments of those items of the bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Engineer-in-

Charge, will, as far as possible be made within the period specified here in under, 

the period being reckoned from the date of receipt of the bill by the Engineer- in- 

Charge or his authorized Engineer, complete with account of materials issued by the 

WAPCOS and dismantled materials. 

 

a. Tendered value of work is upto  Rs.1 crore    2 months 

b. If the Tendered value of work ismore than   

Rs.1 crore and upto  Rs 10 crore      3 months 

c. If the Tendered value of work exceeds   Rs. 10 crore   6 months 

 

CLAUSE 9 A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 

Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial institutions 

instead of direct to him provided that the contractor furnishes to the Engineer-in-

Charge (1) an authorization in the form of a legally valid document such as a power of 

attorney conferring authority on the bank; registered financial, co-operative or thrift 

societies or recognized financial institutions to receive payments and (2) his own 

acceptance of the correctness of the amount made out as being due to him by 

WAPCOS or his signature on the bill or other claim preferred against WAPCOS 

before settlement by the Engineer-in- Charge of the account or claim by payment 

to the bank, registered financial, co - operative or thrift societies or recognized 

financial institutions. While the receipt given by such banks; registered financial, co-

operative or thrift societies or recognized financial institutions shall constitute a full 

and sufficient discharge for the payment, the contractor shall whenever possible 
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present his bills duly receipted and discharged through his bank, registered financial, 

cooperative or thrift societies or recognized financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co- operative or thrift societies or recognized financial institutions any rights 

or equities vis-à-vis the WAPCOS. 

 

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS Not Applicable 

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the WAPCOS. 

 

The contractor shall, at his own expense and without delay; supply to the Engineer-

in- Charge samples of materials to be used on the work and shall get these 

approved in advance. All such materials to be provided by the Contractor shall be in 

conformity with the specifications laid down or referred to in the contract. The 

contractor shall, if requested by the Engineer-in- Charge furnish proof, to the 

satisfaction of the Engineer-in- Charge that the materials so comply. The Engineer- 

in-Charge shall within thirty days of supply of samples or Within such further period 

as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer-in-Charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When materials are 

required to be tested in accordance with specifications, approval of the Engineer-in-

Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials 

represented by the samples until  the  required  tests  or analysis  have  been  made  

and materials  finally accepted  by  the Engineer-in- Charge. The Contractor shall 

not be eligible for any claim or compensation either arising out of any delay in the 

work or due  to  any  corrective measures required to be taken on account of and as 

a result of testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in- Charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract o r  

specifications. The Engineer – in - Charge or his authorized representative shall at 

all times have access to the works and to all workshops and places where work is 

being prepared or from where materials, manufactured articles or machinery are 

being obtained for the works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 
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The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage that may happen 

or arise to such materials. The Engineer-in-Charge shall also have full powers to 

require other proper materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied   and all costs which may 

attend such removal and substitution shall be borne by the Contractor. 

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified in schedule F. 

 

CLAUSE 10B: SECURED ADVANCE ON NON-PERISHABLE MATERIALS 

(i) The contractor, on signing an indenture in the form in APPENDIX - XV to be 

specified by the Engineer-in-Charge, shall be entitled to be paid during the 

progress of the execution of the work up to 75% of the assessed value of any 

materials or an amount not exceeding 75% of the material element cost in the 

tendered rate of the finished item of the work, whichever is lower ,which are 

in the opinion of the Engineer-in- Charge non-perishable, non-fragile and non- 

combustible and are in accordance with the contract and which have been   

brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but Which have not at 

the time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered / 

deducted from the next payment made under any of the clause or clauses of 

this contract. 

Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-Charge 

provided the contractor provides a comprehensive insurance cover for the full 

cost of such materials. The decision of the Engineer- in-Charge shall be final 

and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE 

TOSTATUTORY ORDER 

If after submission of tender, if the price of any material incorporate in the work 

(excluding the material covered under clause 10 CA and/ or wages of Labour 

increases as a direct result of the coming into force of any fresh ,law or statutory 

rule or order(but not due to any variation of rate in GST applicable on such  

material(s)  being considered under this clause) beyond the prices/wages prevailing 
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at the time of the last stipulated date of receipt of tenders including extensions, if 

any, for the work during contract period including the justified period extended 

under the provisions  of  clause 5 of the contract without any action under clause 

2, then the amount of the contract shall accordingly be varied. 

 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials  covered  under  Clause  10CA  and/or wages of Labour as 

prevailing at the time of last stipulated date of receipt of tender including extensions, if 

any, is decreased as a direct result of the coming into force of any fresh law or 

statutory rules or order (but not due to any changes of rate in sales tax/VAT, 

Central/State Excise/Custom Duty), WAPCOS shall in respect of materials 

incorporated in the works (excluding the materials covered under Clause 10CA 

and/or Labour engaged on the execution of the work after the date of coming into 

force of such law statutory rule  or order  be entitled to deduct from the dues of the 

contractor, such amount as shall be equivalent to the difference between the prices 

of the materials and/or wages as prevailed at the time of the last stipulated date for 

receipt of tenders including extensions if any for the work and the prices of materials 

and/or wages of labour on the coming into force of such law, statutory rule or order. 

This will be applicable for the contract  period including the justified period 

extended under the provisions of clause 5 of the contract without any action under 

clause 2. 

 

Engineer-in-Charge shall call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of materials 

and wages. 

 

The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/or wages of Labour, give notice 

thereof to the Engineer-in- Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position to 

supply. 

 

For this purpose, the Labour component of 85% of the value of the work executed 

during period under consideration shall not exceed the percentage as specified in 

Schedule F, and the increase/decrease in Labour shall be considered on the 

minimum daily wages in Rupees of any unskilled Mazdoor, fixed under any law 

statutory role and order. The cost of work for which escalation is applicable (W) is 

same as cost of work done worked out as indicated in sub-para (ii) of clause 10 CC 

except the amount of full assessed value of secured Advance. 

 

CLAUSE  10CA  :  PAYMENT  DUE  TO  VARIATION  IN  PRICES  OF  

MATERIALS  AFTER RECEIPTOF TENDER 

If after submission of the tender, the price of materials specified in Schedule F 

increases/ decreases beyond the base price(s) as indicated in Schedule F for the 
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work, then the amount of the contract shall accordingly be varied and provided 

further that any such variations shall be effected for stipulated period of Contract 

including the justified period extended under the provisions of Clause 5 of the 

Contract without any action under Clause 2. 

 

However for work done/during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on pro-rata basis 

only as cost of extra work x stipulated period/tendered cost).If updated stipulated 

date of completion as calculated on pro- rata basis does not cover full calendar 

month then indices will be considered or restricted to previous month. 

 

The increase/decrease in prices of cement, steel reinforcement, structural steel and 

POL shall be determined by   the   Price   indices   issued   by   the Director General, 

CPWD. For other items provided in the Schedule ‘F’, this shall be determined by the 

All India Wholesale Price Indices of materials as published by Economic Advisor to 

Government of India, Ministry of Commerce and Industry. Base price for cement, 

steel reinforcement, structural steel and POL shall be as issued under the authority 

of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 

& Ghaziabad and for other places as issued under the authority of Zonal Chief 

Engineer, CPWD and base price of other materials issued by concerned Zonal 

Chief Engineer and as indicated in Schedule ‘F’. In case, price index of a particular 

material is not issued by Ministry of Commerce and Industry, then the price index of 

nearest similar material as indicated in Schedule ‘F’ shall be followed. 

 

The amount of the contract shall accordingly be varied for all such materials and 

will be worked out as per the formula given below for individual material:- 

 

Adjustment for component of individual materialV= P X Q X CI-CI0 

CI0 

Where, 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be 

paidor recovered. 

P = Base Price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer and as indicated in Schedule "F". For Projects and Original 

Works. 

 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items beyond 

deviation limit and extra /substituted item, paid/to be paid at rates derived on the 

basis of market rate under clause 12.2. 

The amount of the contract shall accordingly be varied for all such materials and 

will be worked out as per the formula given below for individual material:- 
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Adjustment for component of individual materialV= P X Q X CI-CI0 

CI0 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be 

paidor recovered. 

 

P = Base Price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer and as indicated in Schedule "F" For Projects and Original 

Works. 

 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items beyond 

deviation limit and extra /substituted item, paid/to be paid at rates derived on the 

basis of market rate under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and POL as 

issued by the DG, CPWD and corresponding to the time of base price of 

respective material  indicated in Schedule ‘F’. For other items, if any, provided in 

Schedule ‘F’, All India Wholesale Price Index for the material as published by the 

Economic Advisor to Government of India, Ministry of Industry and Commerce and 

corresponding to the time of base price of respective material indicated in Schedule 

‘F’. 

 

CI = Price index for cement, steel reinforcement bars, structural steel and POL as 

issued under the authority of DG, CPWD for period under consideration. For other 

items, if any, provided in Schedule ‘F’, All India Wholesale Price Index for the 

material for period under consideration as published by Economic Advisor to 

Government of India, Ministry of Industry and Commerce. 

Note: 

(i) In respect of the justified period extended under the provisions of clause 

5 of the contract without any action under clause 2, the index prevailing at 

the time of updated stipulated date of completion considering the effect of 

extra work (extra time to be calculated on pro-rata basis only as cost of 

extra work x stipulated period/ tendered cost) shall be considered. Provided 

always that provisions of the preceding Clause 10 C shall not be applicable 

in respect of Materials covered in this Clause. If updated stipulated date of 

completion as calculated on pro- rata basis does not cover full calendar 

month then indices will be considered or restricted to previous month. 

(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 

amount of escalation if paid earlier on such excess quantity of material 

shall be recovered on the basis of cost indices as applied at the time of 
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payment of escalation or as prevailing at the time of effecting recovery, 

whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement component 

used in RMC brought at site from outside approved RMC plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register 

and the cement consumption for the same shall be calculated accordingly. 

(v) If built-up  steel  items  are  brought  at  site  from  workshop,  then  the 

variation shall be paid for the structural steel up to the period when the 

built up item/finished product is brought at site. 

 

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN 

PRICES/WAGES (EXCLUDING MATERALS COVERED UNDER CLAUSE 10 

CA) AFTER RECEIPT OF TENDER FOR WORKS 

If the prices of  materials (not being materials supplied  or services rendered at  

fixed prices by the WAPCOS in accordance with clause 10 & 34 thereof)  and/or  

wages  of labour required for execution of the  work  increase,  the  contractor  

shall be compensated for such increase as per provisions detailed below and the 

amount of the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation in prices and wages shall be available only for 

the work done during the stipulated period of the contract including the justified 

period extended under the provisions of clause 5 of the contract without any 

action under clause 2. No such compensation shall be payable for a work for 

which the stipulated period of completion is Equal to or less than the time as 

specified in Schedule F. Such compensation for escalation in the prices of 

materials and Labour, when due, shall be worked out based on the following 

provisions:- 

 

The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

The cost of work on which escalation will be payable shall be reckoned as below: 

a) Gross value of work done up to this quarter: (A) 

b) Gross value of work done up to the last quarter: (B) 

c)    Gross value of work done since previous quarter (A-B) (C) 

d) Full assessed value of Secured Advance (excluding materials Covered 

under Clause 10 CA) Fresh paid in this quarter: (D) 

e) Full assessed value of Secured Advance (excluding materials Covered 

under Clause 10 CA) recovered in this quarter : (E) 

f)    Full assessed value of Secured Advance for which escalation Payable in 

this quarter (D-E): (F) 

g) Advance payment made during this quarter: (G) 

h) Advance payment recovered during this quarter: (H) 

i)    Advance payment for which escalation is payable in this Quarter(G- H): (I) 
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j)   Extra items/deviated quantities of items paid as per Clause 12 Based on 

prevailing market rates during this quarter: (J) 

Then, M=C+F+I+J N=0.85 M 

 

 Cost of work for which escalation is applicable: W= N 

Components for materials (except cement, reinforcement bars, structural steel, 

POL or other materials covered under clause 10 CA) Labour, etc. shall be pre-

determined for every work and incorporated in the conditions of contract 

attached to the tender  papers included in Schedule ‘F’. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding on the 

contractors. 

 

The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered  under 

clause10 CA) shall be worked as per the formula given below:- 

 

Adjustment for civil component (except cement, structural steel, reinforcement 

bars, POL and other materials covered under clause 10CA) / electrical 

component of construction ‘Materials’ 

 

Vm = W x Xmx MI-MI0 

100                                                                                                      MI0 

Vm= Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W =          Cost of Work done worked out as indicated in sub-para (ii) of 

Clause 10CC. 

Xm = Component of ‘materials’ (except  cement, structural steel, reinforcement 

bars POL and other materials covered under clause10CA) expressed as 

percent of the total value of work. 

 

Ml = All India Wholesale Price Index for civil component/electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/ Group  Items  for   the period under 

consideration as published by Economic Advisor to Govt. of India, Ministry of 

Industry & Commerce and applying weightages to the Individual 

Commodities/Group Items. (In respect of the justified period extended under 

the provisions of clause 5 of the contract without  any action under clause 2, 

the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on prorate 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) If updated stipulated date of completion as calculated on pro- rata 

basis does not cover full calendar month then indices will be considered or 

restricted to previous month. 
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Mlo = All India Wholesale Price Index for civil component/electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/Group Items valid on the last stipulated date 

of receipt of tender including extension, if any, as published by the Economic 

Advisor to Govt. of India, Ministry of Industry & Commerce and applying 

weightages to the Individual Commodities/Group items. 

 

*Note: relevant component only will be applicable. 

 

iv) The following principles shall be followed while working out the indices 

mentioned    in para (iv) above. 

a) The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during the 

three calendar months of the said quarter. The dates of preparation of bills as 

finally entered in the Measurement Book by the Engineer- in Charge/ date of 

submission of bill finally by the contractor to the department in case of 

computerized measurement books shall be the guiding factor to decide the 

bills relevant to the quarterly interval. The first such payment shall be made at 

the end of three months after the month (excluding the month in which tender 

was accepted) and thereafter at three months’ interval. At the time of 

completion of the work, the last period for payment might become less than 3 

months, depending on the actual date of completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant 

to the three calendar months. If the period up to date of completion after the 

quarter covered by the last such installment of payment, is less than three 

months, the index Ml and Fl shall be the average of the indices for the 

months falling within that period. 

(v) The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

 VL – Wx……………………………………. 

 x         -- 

 100                                                                                                             LI0 

 VL: Variation in Labour cost i.e. amount of increase or decrease in rupees to 

be paid or recovered. 

W: Value of work done, worked out as indicated in sub-para (ii) above. 

Y: Component of Labour expressed as a percentage of the total value of the 

work. 

 

LI: Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter previous to 

the one under consideration. (In respect of the justified period extended under the 
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provisions of clause 5 of the contract without any action under clause 2, the 

minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to updated stipulated date of Completion considering the effect of extra 

work (extra time to be calculated on prorata basis only as cost of extra work x 

stipulated period/tendered cost, shall be considered.) If updated stipulated date of 

completion as calculated on pro- rata basis does not   cover   full   calendar   month   

then indices will be considered or restricted to previous month. 

 

Ll0: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as on the last stipulated date of receipt of tender 

including extension, if any. 

 

The following principles will be followed while working out the    compensation as 

per sub para (vi) above. 

 

a) The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of 

Labour and that notified by the local administration  both relevant to the place 

of work and the period of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in cost of materials is paid under 

this clause. If such revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be payable at revised 

rates only for work done in subsequent quarters; Irrespective of variations in 

minimum wages of any category of labour, for the purpose of this clause, the 

variation in the rate for an unskilled Mazdoor alone shall form the basis for 

working out the escalation compensation payable on the labour component. 

In the event the price of materials and/or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 

the cost of work so that such price of materials and/or wages of labour shall 

be deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, provided that: 

a) no such adjustment for the decrease in   the   price   of   materials   and/or 

wages of Labour aforementioned would be made  in case of contracts in 

which the stipulated  period  of completion of the work is equal to or less than 

the time as specified in Schedule ‘F’. 

b) The Engineer-in-Charge shall otherwise be entitled to lay down t h e  

procedure by which the provision of this sub-clause shall be implemented 

from time to time and the decision of the Engineer-in-Charge in this behalf 

shall be final and binding on the contractor. 

Provided always that:- 

a) Where provisions of clause 10CC are applicable, provisions of clause 10C 

will not be applicable but provisions of clause 10CA will be applicable. 
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b) Where provisions of clause 10CC are not applicable, provisions of clause 

10C and 10CA will become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra 

time for extra work for compensation under clause 10C, 10CA and 10 CC. 

 

Cost of work for which escalation is applicable: W= N 

Components for materials (except cement, reinforcement bars, structural steel, 

POL or other materials covered under clause 10 CA) Labour, etc. shall be pre-

determined for every work and incorporated in the conditions of contract 

attached to the tender  papers included in Schedule ‘F’. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding on the 

contractors. 

 

The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered  under 

clause10 CA) shall be worked as per the formula given below:- 

 

Adjustment for civil component (except cement, structural steel, reinforcement 

bars, POL and other materials covered under clause 10CA) / electrical 

component of construction ‘Materials’ 

 

Vm = W x Xmx MI-MI0 

 

100                                                                                                      MI0 

 

Vm= Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W =          Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 

 

Xm  =  Component  of   ‘materials’   (except   cement,   structural   steel, 

reinforcement bars POL and other materials covered under clause10CA) 

expressed as percent of the total value of work. 

 

Ml = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index 

for Individual Commodities/ Group  Items  for   the period under consideration as 

published by Economic Advisor to Govt. of India, Ministry of Industry & 

Commerce and applying weightages to the Individual Commodities/Group Items. 

(In respect of the justified period extended under the provisions of clause 5 of 

the contract without  any action under clause 2, the index prevailing at the 

time of updated stipulated date of completion considering the effect of extra 

work (extra time to be calculated on prorate basis only as cost of extra work x 
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stipulated period/tendered cost, shall be considered.) If updated stipulated date 

of completion as calculated on pro- rata basis does not cover full calendar month 

then indices will be considered or restricted to previous month. 

 

Mlo = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/Group Items valid on the last stipulated date of 

receipt of tender including extension, if any, as published by the Economic 

Advisor to Govt. of India, Ministry of Industry & Commerce and applying 

weightages to the Individual Commodities/Group items. 

 

*Note: relevant component only will be applicable. 

 

The following principles shall be followed while working out the indices 

mentioned in para (iv) above. 

 

a) The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during the 

three calendar months of the said quarter. The dates of preparation of bills as 

finally entered in the Measurement Book by the Engineer- in Charge/ date of 

submission of bill finally by the contractor to the department in case of 

computerized measurement books shall be the guiding factor to decide the 

bills relevant to the quarterly interval. The first such payment shall be made at 

the end of three months after the month (excluding the month in which tender 

was accepted) and thereafter at three months’ interval. At the time of 

completion of the work, the last period for payment might become less than 3 

months, depending on the actual date of completion. 

b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant 

to the three calendar months. If the period up to date of completion after the 

quarter covered by the last such installment of payment, is less than three 

months, the index Ml and Fl shall be the average of the indices for the 

months falling within that period. 

c)    The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

VL – Wx……………………………………. 

x         -- 

100                                                                                                             LI0 

VL: Variation in Labour cost i.e. amount of increase or decrease in rupees to 

be paid or recovered. 

W: Value of work done, worked out as indicated in sub-para (ii) above. 

Y: Component of Labour expressed as a percentage of the total value of the 

work. 
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LI: Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration. (In respect of the justified period 

extended under the provisions of clause 5 of the contract without any action 

under clause 2, the minimum wage prevailing on the last date of quarter 

previous to the quarter pertaining to updated stipulated date of Completion 

considering the effect of extra work (extra time to be calculated on prorata 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) If updated stipulated date of completion as calculated on pro- 

rata basis does not   cover   full   calendar   month   then indices will be 

considered or restricted to previous month. 

Ll0: Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 

of tender including extension, if any. 

d) The following principles will be followed while working out the    

compensation as per sub para (vi) above. 

a) The minimum wage of an unskilled Mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified by Government of India, 

Ministry of Labour and that notified by the local administration  both 

relevant to the place of work and the period of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in cost of materials is paid under 

this clause. If such revision of minimum wages takes place during any 

such quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; Irrespective of 

variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled Mazdoor alone shall 

form the basis for working out the escalation compensation payable on 

the labour component. 

e) In the event the  price  of  materials and/or wages  of  labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 

the cost of work so that such price of materials and/or wages of labour shall 

be deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, provided that: 

a) no such adjustment for the decrease in the price of materials and/or 

wages of Labour aforementioned would be made in case of contracts in 

which the stipulated  period  of completion of the work is equal to or less 

than the time as specified in Schedule ‘F’. 

b) The Engineer-in-Charge shall otherwise be entitled to lay down t h e  

procedure by which the provision of this sub-clause shall be 

implemented from time to time and the decision of the Engineer-in-

Charge in this behalf shall be final and binding on the contractor. 

f)    Provided always that:- 
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a) Where provisions of clause 10CC are applicable, provisions of clause 

10Cwill not be applicable but provisions of clause 10CA will be applicable. 

b) Where provisions of clause 10CC are not applicable, provisions of 

clause 10C and 10CA will become applicable. 

c) Note: Updated stipulated date of completion (period of completion plus 

extra time for extra work for compensation under clause 10C, 10CA and 

10 CC. 

Note: Updated stipulated date of completion (period of completion plus extra 

time for extra work for compensation under clause 10C, 10CA and 10 CC. 

The factor of 1.25 taken into account for calculating the extra time under clause 

12.1 for extra time shall not be considered while calculating the updated 

stipulated date of completion for this purpose in clause 10C, clause 10CA, and 

clause 10CC. 

 

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as WAPCOS’s property and 

such materials shall be disposed of to the best advantage of WAPCOS 

according to the instructions in writing issued by the Engineer- in-Charge. 

 

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS, DRAWINGS, and ORDERS ETC 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise 

in every respect in strict accordance with the specifications. The contractor shall 

also conform exactly, fully and faithfully to  the  design, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge 

and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions as 

are not included in the standard specifications specified in Schedule F or in 

any Bureau of Indian Standard or any other, published standard or code or, 

Schedule of Rates or any other printed publication referred to elsewhere in the 

contract. 

The contractor shall comply with the provisions of the contract and with the care 

and diligence execute and maintain the works and provide all Labour and 

materials, tools and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or permanent nature 

required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract.  The 

Contractor shall take full responsibi l ity  for  adequacy, suitability and 

safety of all the works and methods of construction. 

At least to 10% of prescribed Tests as per Central Public Works Department 

Manual/IS Codes of construction  materials  shall  be  carried  out  from  the  
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outside  approved/NABL  recognized Laboratory as may be approved by 

WAPCOS without any extra expenditure to WAPCOS. 

The Contractor shall establish a field test laboratory on the site with latest 

equipment’s for carrying out field tests of construction materials and will 

maintain proper records of all the test results. 

 

CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power (i) to make alteration in,  omissions  

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part  of the works in case of 

non-availability of a portion of the site or for any other reasons and the contractor 

shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally 

provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as 

hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered is 

extended, if requested by the contractor, as follows: 

 (i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

 (ii) 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

 

12.2 Deviations, Extra Items and Pricing 

 In the case of extra item(s) (items that are completely new, and are in addition 

to the items contained  in  the  contract), the  contractor  may  within fifteen 

days  of receipt   of  order or occurrence of the item(s) submit market rate 

claim rates, supported by proper analysis which shall include invoices, 

vouchers etc. and Manufacturer’s specification for the work   failing which the 

rate approved later by the Engineer- in- charge shall be binding and the 

Engineer-in-Charge shall within  prescribed  time  limit  of  the  receipt  of the 

claims supported by analysis, after giving consideration to the analysis of the 

rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so 

determined, failing which it will be deemed to have been approved. 

 

 Deviation, Substituted Items and Pricing. 

 In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to  
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be substituted) and substituted item shall also be determined in the  manner  

as mentioned in the following para. 

a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so increased to the extent of the difference between the 

market rates of substituted item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so decreased to the extent of the difference between the 

market rates of substituted item and the agreement item (to be 

substituted). 

 

Deviations, Deviated Quantities, Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of 

the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in- Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates (as per invoice, vouchers 

from the manufacturers or suppliers submitted by the agency and duly verified  

by Engineer  in Charge or his representative) and the contractor shall be paid in 

accordance with the rates so determined. 

The prescribed time limit for finalizing rates for Extra Item(s), Substitute Item(s) 

and Deviated Quantities of contract items is within 45 days after submission of 

proposal by the contractor without observation of the Engineer-in-Charge. 

 

12.3 The provisions  of the preceding paragraph shall  also apply to the decrease in  

the rates of items for  the  work  in  excess  of  the  limits  laid  down  in 

Schedule F, and the Engineer-in- Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of 

the notice, revise the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Engineer-in-Charge which he has executed 
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during the preceding quarter failing which the contractor shall be deemed to 

have waived his right. 

12.5 For the purpose of operation of Schedule “F”, the following works shall be 

treated as works relating to foundation unless & otherwise defined in the 

contract: 

(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 

1 level whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the 

bed level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/ tanks and other elevated structures: All works up to 1.2 meters 

above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up 

to 1.2 meters above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub 

base. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while quoting tender, or necessary for proper execution of the item included 

in the Schedule of quantities or in the schedule of rates mentioned above, 

whether or not, specifically indicated in the description of the item and the 

relevant specifications, shall be deemed to be included in the rates quoted by 

the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

 

 CLAUSE 13:  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT 

OR REDUCTION INSCOPE OF WORK 

 If at any time after acceptance of the tender or during the progress of work, the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in- Charge shall give notice in writing to that 

effect to the contractor stating the decision as well as the cause for such 

decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of the works in full but which he did not derive  in consequence of the 

foreclosure of the whole or part of the works. 

  

 The contractor shall be paid at contract rates, full amount for works executed at 

site and, in addition, a reasonable amount as certified by the Engineer-in-

Charge for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of the foreclosure; 
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( i )  Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

( i i )  Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

a) Reasonable compensation for repatriation of contractor’s site staff 

and imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. The reasonable amount of items on (i), (iv) and (v) 

above shall not be in excess of 2% of the cost of the work remaining 

incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by the WAPCOS as 

per item (ii) above. Provided always that against any payments due to the 

contractor on this account or otherwise, the Engineer-in-Charge shall be 

entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the WAPCOS 

from the contractor under the terms of the contract. 

 

In the event of action being taken under Clause 13 to reduce the scope of work, 

the contractor may furnish fresh Performance Guarantee on the same conditions, 

in the same manner and at the same rate for the balance tendered amount and 

initially valid up to the extended date of completion or stipulated date of 

completion if no extension has been granted plus minimum 60 days beyond that.  

Wherever such a fresh Performance Guarantee is furnished by the contractor the 

Engineer-in-Charge may return the previous Performance Guarantee. 

 

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF 

CONTRACTOR 

If contractor: 

(i) At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after 

a notice in writing of 7 working days in this respect from the Engineer-

in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7 working days even after a notice in writing is given in that behalf by the 

Engineer-in-Charge; or Fails to complete the work(s) or items of work with 
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individual dates of completion, on or before the date(s) so determined, and 

does not complete them within the period  specified in the notice given  in 

writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy   against the contractor which 

have either accrued or accrue thereafter to WAPCOS, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of 

his hands and shall have powers to: 

(i) Take possession  of  the  site and any materials,  constructional     

plant   implements,    stores, etc., thereon; and/or 

(ii) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any 

item(s) taken out of his hands and execute at the risk and cost of the 

contractor, the liability of contractor on account of loss or damage suffered by 

WAPCOS because of action under this clause shall not exceed 10% of the 

tendered value of the work. 

 

In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had 

been carried out by the original contractor under the terms of his contract, the 

value of contractor's materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. 

 

The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under 

this clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the WAPCOS are less than the 

amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by WAPCOS in completing 

the part work/ part incomplete work  of any  item(s) or the excess loss of 

damages suffered or may be suffered by WAPCOS as aforesaid after allowing 

such  credit  shall  without prejudice to any other right or remedy available to 

WAPCOS in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 

days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 
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contractors' unused materials, constructional plant, implements, temporary 

building at  site  etc.  and adjust the proceeds  of sale   thereof   towards   the 

dues recoverable from the contractor under the contract and if thereafter 

there remains any balance outstanding, it shall be recovered in accordance 

with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into 

any engagements   or   made any advance on any account or with a view to 

the execution of the work or the performance of the contract. 

 

CLAUSE 15: SUSPENSION OF WORK 

(i) The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer- in-Charge may consider necessary so as 

not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of the following reasons. 

a. on account of any default on the part of the contractor or; for proper 

execution of the works or part thereof for reasons other than the 

default of the contractor; or 

b. for safety of the works or part thereof. The contractor shall, during such 

suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the 

Engineer-in- Charge. 

 

  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a. The contractor shall be entitled to an extension of time equal to 

the period of every  such suspension PLUS 25%, for completion of the 

item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended 

work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or 

group of  items or work for which a separate period of completion is 

specified in the contract exceeds thirty days, the contractor shall, in 

addition, be entitled to such compensation as the Engineer-in- Charge 

may consider reasonable in respect of salaries and/or wages paid by 

the contractor to his employees and labour at site, remaining idle 

during the period of suspension, adding thereto 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within fifteen days of 

the expiry of the period of 30 days. 
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(ii) If the works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is 

ordered for reason (a) in sub para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in-

Charge of the said notice, to proceed with the work or part thereof in regard 

to which progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of 

such part by WAPCOS or where it affects whole of the works, as an 

abandonment of the works by WAPCOS, shall within ten days of expiry of 

such period of 15 days give notice in writing of his intention to the 

Engineer- in-Charge. In the event of the contractor treating the suspension 

as an abandonment of the contract by WAPCOS, he shall have no claim to 

payment of any compensation on account of any profit or advantage which 

he might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of 3 months. 

 

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER 

SPECIFICATIONS 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision  of the  Engineer-in  - charge, his authorized subordinates in 

charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the WAPCOS or any organization engaged by the 

WAPCOS for Quality Assurance and of the Chief Technical Examiner’s Office, 

and the contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing,  present  

for  that purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates in 

charge of the work or to the  Chief   Engineer in charge of Quality Assurance 

or   his  subordinate  officers or the officers of the organization engaged by 

the WAPCOS/Department for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with 
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unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made within 

twelve months (six months in the case of work costing Rs. 10 Lac and below 

except road work) of the completion of the work from the Engineer- in-Charge 

specifying the work, materials or articles complained of notwithstanding that the 

same may have been passed, certified and paid for forthwith rectify, or remove 

and reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so specified 

and provide  other  proper  and  suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by 

the Engineer-in- Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the  contract 

(for non-completion of the work in time ) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at  the  

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may consider reasonable during 

the preparation of on account bills or final bill if the   item    is   so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it 

and other connected and incidental items rectified, or removed and re- 

executed at the risk and cost of the contractor. Decision of the Engineer- in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17:  CONTRACTOR LIABLE FOR DAMAGES, DEFECTS 

DURING DEFECT LIABILITY PERIOD 

If the contractor or his working people or servants shall break, deface, 

injure or destroy any part of building in which they may be working, or any 

building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within 

twelve months (six months in the case of work costing Rs 10 lacs and below 

except road work) after a certificate final or otherwise of its completion shall 

have been given by the Engineer in- Charge as aforesaid arising out of defect 

or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in 

default the Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any 

time thereafter may become due to the contractor, or from his security deposit 
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or the proceeds of sale thereof or of a sufficient  portion thereof. The security 

deposit  of the contractor shall not be refunded before the expiry of twelve 

months (six months in the case of work costing Rs. Ten lakhs and below 

except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 

liabilities of the contractor under this contract, half of the security deposit will 

be refundable after six months and the remaining half after twelve months of 

the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

 

During this period the Contractor will get the defects rectified without any cost 

to WAPCOS. For the item of water proofing roof treatment the Contractor will 

give guarantee bond for ten years. Similarly for other items, like 

electrical/mechanical equipment which have guarantee/warranty period 

beyond one year, wherever applicable as per manufacturer recommendations, 

will also be given guarantee bond by the Contractor to WAPCOS. 

 

CLAUSE 18: CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

The contractor  shall  provide  at  his  own  cost  all  materials  (except  such 

special materials, if any, as may in accordance with the contract be supplied 

from the Engineer- in-Charge’s  stores), machinery, tools & plants as specified 

in schedule F. In addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the 

proper   execution   of   the   work,   whether   original, altered or substituted 

and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of 

the Engineer-in-Charge as to any matter as to which under these conditions 

he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by 

the Engineer-in-Charge at the expense of the contractor and the expenses 

may be deducted, from any money due to the contractor, under this contract or 

otherwise and/or from his security deposit or  the proceeds  of sale thereof, or 

of a sufficient portions thereof. 

 

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case in which by virtue of the provisions sub- section (1) of section 12 

of the Workmen’s Compensation Act, 1923, WAPCOS is obliged to pay 
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compensation to a workman employed by the contractor, in execution of the 

works , WAPCOS will recover from the contractor , the amount of the 

compensation so paid: and, , without prejudice to the rights of the WAPCOS  

under sub- section(2) of section 12 , of the said Act, WAPCOS shall be at 

liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by WAPCOS to the contractor whether 

under this contract or otherwise. WAPCOS shall not be bound to contest any 

claim made against it under sub- section (1) of section 12, of the said Act, 

except on the written request of the contractor and upon his giving to 

WAPCOS full security for all costs for which WAPCOS might become liable in 

consequence of contesting such claim. 

 

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF 

CONTRACTOR FAILS 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules, 1971,  WAPCOS   is   obliged  to pay any 

amounts  of wages to a workman  employed by the contractor in execution of 

the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules   under   

Clause 19H or under the C.P.W.D. Contractor’s Labour Regulations, or under 

the Rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by C.P.W.D. Contractors, 

WAPCOS will  recover from the contractor, the amount of wages so paid or 

the amount of expenditure so incurred; and without prejudice to the rights of the 

WAPCOS under sub - section(2) of Section 20, and sub-section (4) of Section 

21, of the Contract Labour (Regulation and Abolition) Act, 1970, WAPCOS 

shall be at liberty to recover such amount or any  part thereof  by deducting  it  

from  the security deposit or from any sum due by WAPCOS to the contractor 

whether under this contract or otherwise WAPCOS shall not be bound to 

contest any claim made against it under sub-section (1) of Section 20, sub-

section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the WAPCOS full security for all costs for 

which WAPCOS might become liable in contesting such claim. 

 

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR 

The contractor shall obtain a valid license under the Contract Labour (R&A) 

Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, before the commencement of the work, and continue to have a valid 

license until the completion of the work. 

 

The contractor shall also comply with provisions of the Inter-State Migrant 

Workmen (Regulation of Employment and Conditions of Service) Act, 1979. 
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The contractor shall also abide by the provisions of the Child Labour 

(Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of  Service) 

Act, 1996 and the building and other Construction Workers Welfare Cess Act, 

1996. 

 

Any failure to fulfill these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19B: PAYMENT OF WAGES 

(I) The contractor shall pay to labour employed by him either directly or 

through subcontractors, wages not less than fair wages as defined in the 

C.P.W.D. Contractor’s Labour Regulations or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 and the contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

(II) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 

work, including any labour engaged by his sub-contractors in connection 

with the said work, as if the labour had been immediately employed by 

him 

 

(III) In respect of all labour directly or indirectly employed  in  the  works  for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works 

Department contractor’s Labour Regulations made by WAPCOS from time 

to time in regard to payment of wages, wage period, deductions from 

wages recovery of wages not paid and deductions unauthorized made, 

maintenance of wage books or wage slips publication of scale of wage 

and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature  or as per the  provisions 

of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

 

(IV) (a) The Engineer-in-Charge concerned shall have the right to deduct from 

the moneys due to the contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by 

reason of non- fulfillment of the conditions of the contract for the benefit of 
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the workers, non- payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-

observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at 

the same rate as for duty. In the event of default, the Engineer-in-Charge 

shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the 

persons entitled thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all-inclusive 

minimum daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question 

of extra payment for weekly holiday would not arise. 

 

(V) The contractor shall comply with the provisions of the Payment of 

Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 

1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 

and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rules made thereunder from time to time. 

(VI) The contractor shall indemnify and keep indemnified WAPCOS against 

payments to be made under and for the observance of the laws aforesaid 

and the C.P.W.D. Contractor’s Labour Regulations without prejudice to 

his right to claim indemnity from his sub-contractors. 

(VII) The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

(VIII) Whatever is the minimum wage for the time being, or if the wage payable 

is higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 

(IX) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per C.P.W.D. Safety Code 
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framed from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penaltyas 

decided by the authority mentioned in Schedule F for each default and in 

addition, the Engineer-in- Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from 

the contractor. 

 

CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-

in-Charge, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month respectively:- 

 

1. the number of labourers employed by him on the work, 

2. their working yours, 

3. the wages paid to them, 

4. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

5. The number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them. 

 

Failing which the contractor shall be liable to pay to WAPCOS, a sum as 

decided by the authority mentioned in Schedule F for each default or 

materially incorrect statement. The decision of the Engineer-In-Charge shall 

be final in deducting from any bill due to the contractor; the amount levied as 

fine and is binding on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by Government from time 

to time for the protection of health and sanitary arrangements for workers 

employed by the WAPCOS and its contractors. 

 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 

weeks up to and including the day of delivery and 4 weeks following 

that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 
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(i) in the case of delivery - leave pay during maternity leave will be at the 

rate of the women’s average daily earnings, calculated on total wages 

earned on the days when full time work was done during a period of 

three months immediately preceding the date on which she gives 

notice that she expects to be confined or at the rate of Rupee one 

only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily 

earning calculated on the total wages earned on the days when full time 

work was done during a period of three months immediately preceding 

the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in Appendix -I and II, and the same shall be kept 

at the place of work. 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the WAPCOS, Contractor’s Labour Regulations and Model Rules 

for the protection of health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information or submitting or filing 

any statement under the provisions of the above Regulations and’ Rules which 

is materially incorrect, he/they shall, without prejudice to any other liability, pay 

to the Government a sum as decided by the authority mentioned in Schedule F 

for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s)   defaulting 

continuously in this respect, the penalty may be enhanced to as decided by 

the authority mentioned in Schedule F  per day for each day of default subject to 

a maximum of 5 percent of the estimated cost of the work put to tender. The 

decision of the Engineer-in- Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 

properly observing and complying with the provisions of the C.P.W.D. 

Contractor’s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(R& A)  Central  Rules  1971,  for  the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said Rules be complied 

with and the amenities prescribed therein be provided to  the work-people 

within a reasonable time to be specified in the notice. If the contractor(s) shall 

fail within the period specified in the notice to comply with and/observe the said 
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Rules and to provide the amenities to the work- people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities hereinbefore 

mentioned at the cost of the contractor(s). The contractor(s) shall  erect,  make 

and  maintain  at his/their  own   expense   and   to approved standards all 

necessary huts and sanitary arrangements required for his/their work-people on 

the site in connection with the execution of the works, and if  the same shall 

not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be 

remodeled  and/or  reconstructed according to approved standards, and if the 

contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in 

the notice, the Engineer- in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards at the cost of the contractor(s). 

 

CLAUSE 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a 

sufficient number of huts (hereinafter referred to as the camp) of the following 

specifications on a suitable plot of land to be approved by the Engineer-in-

Charge. 

 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 

ft.) and the floor area to be provided will be at the rate of 2.7 sq.m. (30 

sq.ft.) for each member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places 

having a minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for 

each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals 

for the use of the labourers each on the scale of not less than four per 

each one hundred of the total strength, separate latrines and urinals 

being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and 

washing places, one unit for every 25 persons residing in the camp. 

These bathing and washing places shall be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 

Engineer-in-Charge. In case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") above the 

surrounding ground. The roofs shall be laid with thatch or any other 

materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that throughout the period of their occupation, 

the roofs remain water-tight. 
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(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable 

leaves for security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed 

(iii) Water Supply - The contractor(s) shall provide adequate supply of 

water for the use of labourers. The provisions shall not be less than 

two gallons of pure and wholesome water per head per day for drinking 

purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available, supply 

shall be at stand posts and where the supply is from wells or river, tanks 

which may be of metal or masonry, shall be provided. The contractor(s) 

shall also at his/ their own cost make arrangements for laying pipe lines 

for water supply to his/ their labour camp from the existing mains 

wherever available, and shall pay all fees and charges thereforepipe 

lines for water supply to his/ their labour camp from the existing mains 

wherever available, and shall pay all fees and charges therefore. 

(a) The site selected for the camp shall be high ground, removed from 

jungle. 

(b) Disposal  of  Excreta  -  The  contractor(s)  shall make  necessary  

arrangements  for  the disposal of excreta from the latrines by 

trenching or incineration which shall be according to the requirements 

laid down by the Local Health Authorities. If trenching or 

incineration is not allowed, the contractor(s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee/authority and inform it about the number of labourers 

employed so that arrangements may be made by such 

Committee/authority for the removal of the excreta. All charges on 

this account shall be borne by the contractor and paid direct by him 

to the Municipality/authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 

(iv) Drainage - The contractor(s) shall provide efficient arrangements for 

draining away sullage water so as to keep the camp neat and tidy. 

(v) The  contractor(s)  shall  make  necessary  arrangements  for  keeping  

the  camp  area sufficiently lighted to avoid accidents to the workers. 

(vi) Sanitation - The contractor(s) shall make arrangements for 

conservancy and sanitation in the labour camps according to the rules 

of the Local Public Health and Medical Authorities. 

 

CLAUSE 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ upon 
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the work who may be incompetent or misconduct himself and the contractor 

shall forthwith comply with such requirements. In respect of maintenance/repair 

or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the laborers, 

whether temporary or permanent and he shall be responsible for any untoward 

action on the part of such Labour. The Engineer-In-Charge will display a list of 

contractors working in the colony/Blocks on the notice board in the colony and 

also at the service centre, to apprise the residents about the same. 

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and 

is handed over to the Engineer-in- Charge with vacant possession of complete 

building.  If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by WAPCOS whose decision shall be 

final both with regard to the justification and quantum and be binding on the 

contractor. 

 

However, the WAPCOS, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K: EMPLOYMENT OF SKILLED / SEMI SKILLED WORKERS 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD 

Training Institute/Industrial Training Institute/  National  Institute  of construction 

Management  and  Research  (NICMAR)/ National Academy of Construction, 

CIDC or any similar reputed and recognized  Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall 

not be less than 20% of total skilled/semi- skilled workers required in each 

trade at any stage of work. The contractor shall submit number of man days 

required in respect of each trade, it’s scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized Institute to Engineer 

in charge for approval. Notwithstanding such approval, if the tradesmen are 

found to have inadequate ski l l  to execute the work of respective   trade,   

the contractor shall substitute such tradesmen within two days of written 

notice from Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer- in- Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate specified in schedule 

‘F’ per such tradesman per day. Decision of Engineer in Charge as to whether 

particular tradesman possesses requisite skill and amount of compensation in 

case of default shall be final and binding. 
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Provided always, that the provisions of this clause shall not be applicable for 

works with estimated cost put to tender being less than Rs. 5 crores For work 

costing more than Rs  10  Crores,  and  upto Rs.  50  Crores,  the contractor shall 

arrange on site training as  per National Skill Development Corporation  (NSDC) 

norms for  at least  20%  of  the  unskilled  workers engaged in the project in co- 

ordination with the CPWD Regional Training Institute & National Skill 

Development Corporation (NSDC) for certification at the level of skilled/semi-

skilled tradesmen. 

 

For work costing more than Rs  50Crores,  the contractor  shall arrange on site  

training as per National Skill Development Corporation (NSDC) norms for at 

least 30% of the unskilled worker engaged in the project in  co- ordination with 

the CPWD Regional Training Institute & National Skill Development Corporation 

(NSDC) for certification at the level of skilled/semi- skilled tradesmen.  The 

cost of such training as stated above shall be borne by the Government. The 

necessary space and workers shall be provided by the contractor and no claim 

what so ever shall be entertained. 

 

CLAUSE 19L: CONTRIBUTION OF EPF A N D  ESI 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer 

paid by the contractor shall be reimbursed by the Engineer-in- charge to the 

contractor on actual basis. The verification of deployment of Labour will be done 

through biometric attendance system or any other suitable method by the 

Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 

reimbursed preferably within 7 days but not later than 30 days of submission of 

documentary proof of payment provided same are in order. 

 

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act, 

1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 

time to time and rules framed there under and other Labour laws affecting 

contract Labour that may be brought into force from time to time. 

 

CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF 

INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of the 

Engineer- in- Charge. And if the contractor shall assign or sublet his contract, 

or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, or 

if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly,  be given, promised or offered by 

the contractor, or any of his servants or agent to any public officer or person in 
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the employ of WAPCOS in any way relating to his office or employment, or if 

any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS 

shall have power to adopt the course specified in Clause 3 hereof in the 

interest of WAPCOS and in the event of such course being adopted, the 

consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of 

WAPCOS without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

 

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in writing of 

the Engineer-in- Charge shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern, such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where 

under the partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 

21 hereof and the same action may be taken, and the same consequences 

shall ensue as provided in the said Clause 21. 

 

CLAUSE 24: LIFE CYCLE COST 

The contractor shall be responsible for safety, quality and soundness of the 

buildings including structural elements beyond maintenance period. The 

contractor shall have obligation to rectify such defects minimum up to 5 (five) 

years from the date of completion of work. The defects have to be rectified 

within a reasonable time not exceeding three months after issue of notice by 

Engineer- in- Charge. 

 

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION Amicable 

Resolution and Mediation 

Save where expressly stated to the contrary in the Contract, any dispute, 

difference or controversy of whatever nature between the Parties, howsoever 

arising under, out of or in relation to the Contract including disputes, if any, 

with regard to any acts, decision or opinion of WAPCOS Limited Representative 

and so notified in writing by either Party to the other (the “Dispute”) shall in the 

first instance be attempted to be resolved amicably in accordance with the 

procedure set out in Clause 25.1 [Amicable Resolution and Mediation] below. 

 

25.1 [Amicable Resolution and Mediation] 
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Either Party may require such Dispute to be referred to a person nominated by 

each Party, for amicable settlement. Upon such reference, the two shall meet 

at the earliest mutual Convenience and in any event within [15 (fifteen)] days of 

such reference to discuss and attempt to amicably resolve the Dispute 

 

In the event that the Dispute in question is not resolved amicably within 15 

(fifteen) days of such meeting between the Parties in accordance with Clause 

25.1 [Amicable Resolution and Mediation] either Party may refer the Dispute to 

arbitration in accordance with Clause 25.2 [Arbitration Procedure]. 

 

25.2 Arbitration Procedure 

Save where expressly stated to the contrary in the Contract, any Dispute shall 

be finally settled by  binding  arbitration  under  the  Arbitration  and  

Conciliation  Act  1996  by  sole arbitrators appointed by CMD, WAPCOS. 

 

Place of Arbitration 

The place of arbitration shall be New Delhi. 

 

English Language 

The request for arbitration, the answer to the request, the terms of reference, 

any written submissions, any orders and awards shall be in English and, if oral 

hearings take place, English shall be the language to be used in the hearings. 

 

Enforcement of Award 

The Parties agree that the decision or award resulting from arbitration shall be 

final and binding upon the Parties and shall be enforceable in accordance with 

the provisions of the Arbitration and Conciliation Act. 

 

Performance during Arbitration 

Pending the submission of and/or decision on a Dispute and until the arbitral 

award is published; the Parties shall continue to perform their respective 

obligations under the Contract without prejudice to a final adjustment in 

accordance with such award. 

 

Except where otherwise provided   in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 
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“Any dispute, Controversy of claims arising out of or relating to this Agreement 

or the breach, termination or invalidity thereof, shall be settled through following 

mechanism: 

 

a. Firstly, the aggrieved party shall write a letter to the other party detailing 

its grievances and calling upon the other party to amicably resolve the 

dispute by convening a joint meeting. Accordingly, the parties as per their 

convenience shall jointly convene the said meeting(s), wherein minutes of 

the said meeting(s) shall be prepared and countersigned by all the parties. It 

is mandatory to prepare minutes of meeting(s) and to be countersigned 

by all the parties, irrespective of the outcome of the said meeting(s). 

b. In the event the parties are unable to reach on my settlement in the said 

meeting(s), then the aggrieved party shall mandatory resort to pre-litigation 

mediation mechanism with Delhi High Court Mediation Cell, New Delhi. 

c. It is only upon failure of the pre-litigation mediation mechanism with Delhi 

High Court Mediation Cell, and then the aggrieved party shall resort to 

resolution of disputes through arbitration of a Sole Arbitrator. The appointing 

authority of Sole Arbitrator is CMD, WAPCOS Limited, to which neither of the 

parties have any objection nor they shall ever object. 

d. Subject to the parties agreeing otherwise, the Arbitration proceedings 

shall be conducted in accordance with the provisions of the Indian 

Arbitration and Conciliation Act, 1996 (amended as on date). 

e. It is also acknowledged and accepted that WAPCOS is only working as 

intermediary between the Associate/Sub-Consultant/Sub-Contractor and the 

Principal Employer/Client, thus in the event, any dispute arises under the 

present agreement and referred to Arbitration for adjudication, then subject 

to corresponding clause in the Contract/Agreement/Work 

Order/Arrangement between Principal Employer/Client & WAPCOS, 

Principal Employer/Client & WAPCOS, Principal Employer/Client shall also 

be made party to the said Arbitration proceedings. Also, the award including 

costs if any passed against WAPCOS and costs incurred in the proceedings 

shall be the sole responsibility of Principal Employer/Client. The said clause 

if found inapplicable, even then the other terms of the Arbitration Clause 

Shall survive and shall be acted upon. 

f. The place/seat of arbitration shall be Delhi and any award weather interim or 

final, shall be made, and shall be deemed for all purpose between the 

parties to be made, in Delhi. The arbitration procedure shall be conducted 

in English language and any award or awards shall be rendered in English. 

The procedural law of the arbitration shall be Indian law. The award of the 

arbitrator shall be final and conclusive and binding upon the Parties. 

g. The Contract and any dispute or claim arising out of or in connection with it 

or its subject matter of formation (including non-contractual disputes or 

claims) shall be Governed by and construed in accordance with the laws 
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of India and the Parties submit to sole & exclusive jurisdiction of courts at 

Delhi.” 

 

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT 

RIGHTS 

The contractor shall fully indemnify and keep indemnified the WAPCOS against 

any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties which 

may be payable  in respect of any article or part thereof included in the contract. 

In the event of any claims made under or action brought against WAPCOS in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own  expense, to 

settle  any  dispute  or to conduct  any litigation that may arise there from, 

provided  that  the  contractor  shall  not  be liable to indemnify WAPCOS  if 

the infringement of the patent or design or any alleged patent or design right is 

the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER 

When the estimate on which a tender is made includes lump sum in respect of 

parts of the work, the contractor shall be entitled to payment in respect  of  the  

items  of  work involved  or  the part  of  the  work  in  question at  the same 

rates as are payable under this contract for such items, or if the part of the 

work in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of  the   Engineer-

in-Charge  shall be   final   and   conclusive   against    the contractor with 

regard to any sum or sums payable to him under the provisions of the clause. 

 

CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with the 

Bureau of Indian Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried out as 

per manufacturers’ specifications, if not available then as per state/ District 

Specifications. In case there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

 

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 

CONTRACTOR 

(i) Whenever any claim or claims for payment of a   sum of money  

arises out of   or under the contract  or  against  the  contractor,  the  

Engineer-in- Charge  or WAPCOS shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from the 
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security, if any deposited by the contractor  and for the purpose 

aforesaid, the Engineer-in-Charge or WAPCOS shall be entitled to 

withhold the security deposit, if any, furnished as  the  case  may be  

and also  have a lien over the same pending finalization or adjudication 

of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from 

the contractor, the Engineer-in- Charge or WAPCOS shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount 

or amounts referred to above, from any sum or sums found payable or 

which may at any time thereafter become payable to the contractor 

under the same contract or any other contract with the Engineer- in-

Charge of the WAPCOS or any contracting person through the 

Engineer- in-Charge pending finalization of adjudication of any such 

claim. 

 

It is an agreed term of the contract that the  sum of money or moneys so 

withheld or retained under the lien referred to above by the  Engineer-  

in-Charge  or WAPCOS will be kept withheld or retained as such by the 

Engineer-in-Charge or WAPCOS till the claim arising out of or under the 

contract is determined by the arbitrator(if the contract is governed by the 

arbitration clause) by the competent court, as the case may be and that 

the contractor will have no claim for interest or damages whatsoever on 

any account in respect of such withholding or retention under the lien 

referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found payable to 

any partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 

(ii) Department/WAPCOS shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including all 

supporting vouchers, abstract, etc., to be made after payment of the final 

bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by 

him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it 

shall be lawful for WAPCOS t to recover the same from him in the 

manner prescribed in sub- clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid 

less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall 
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be duly paid by WAPCOS to the contractor, without any interest thereon 

whatsoever. 

(iii) Provided that the WAPCOS shall not be entitled to recover any sum 

overpaid, nor the contractor shall be entitled to payment of any sum paid 

short where such payment has been agreed upon between the 

WAPCOS on the one hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by 

WAPCOS. 

 

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the WAPCOS or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or WAPCOS or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by 

the contractor with the Engineer- in-Charge or the WAPCOS or with such other 

person or persons. It is an agreed term of the contract that the sum of money so 

withheld or retained under this clause by the Engineer-in-Charge or the 

WAPCOS will be kept withheld or retained as such by the Engineer-in-Charge 

or the WAPCOS or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause or by 

the competent court, as the case may be and that the contractor shall have no 

claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

CLAUSE 29B:  EMPLOYMENT OF COAL MINING OR CONTROLLED 

AREA LABOUR NOT PERMISSIBLE 

The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit 

labour from area within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported labour only i.e., deposit 

imported labour or labour imported by contractors from area, from which import 

is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour 

by the contractor. 

 

The contractor shall immediately remove any labourer who may be pointed out 

by the Engineer in-Charge as being a coal mining or controlled area labourer. 

Failure to do so shall render the contractor liable to pay to WAPCOS a sum 

calculated at the rate of Rs.10/- per day per labourer. 
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The certificate of the Engineer-in-Charge about the number of coal mining or 

controlled area labourer and the number of days for which they worked shall be 

final and binding upon all parties to this contract. 

 

It is declared and agreed between the parties that the aforesaid stipulation in 

this clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

 

CLAUSE 30: UNFILTERED WATER SUPPLY 

The contractor(s) shall make his/their own arrangements for water required for 

the work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

 

(i) That the water used by the contractor(s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by 

the contractor(s) for procurement of water are in the opinion of the 

Engineer-in- Charge, unsatisfactory. 

CLAUSE 30A: ALTERNATE WATER ARRANGEMENTS 

The contractor shall be allowed to construct temporary wells in the proposed 

land for Construction for taking water for construction purposes only after he 

has got permission of the Engineer-in- Charge in writing. No charges shall 

be recovered from the contractor on this account, but the contractor shall be 

required to provide necessary safety arrangements to avoid any accidents or 

damage to adjacent buildings, roads and service lines. He shall be responsible 

for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition 

after the wells are dismantled on completion of the work. 

 

CLAUSE 31: HIRE OF PLANT & MACHINERY 

The  contractor  shall  arrange  at  his  own  expense  all  tools,  plant,  

machinery  and equipment (here in after referred to as T &P ) required for 

execution of the work. 

 

CLAUSE 32: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS 

(i) The contractor undertakes to make arrangement for the supervision 

of the work by the firm supplying the tar or bitumen used.  

(ii) The contractor shall collect the total quantity of tar or bitumen required 

for the work as per standard formula, before the process of painting is 

started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account of 

lesser use of materials in actual execution for reasons other than 



WAP/SED(IP)/STSC/H/2024/24 

Page 88 of 229 
 

authorized changes of specifications and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be made and the 

material return to the contractors. Although the materials are 

hypothecated to WAPCOS, the contractor undertakes the responsibility 

for their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from site of work without the consent of 

the Engineer-in- Charge in writing. 

(iii) The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the 

security deposit relating to asphaltic work shall be refunded after the 

expiry of this period. 

 

CLAUSE 33: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance  of the  

tender and before commencement of the work,  intimate  in writing  to the   

Engineer-in- Charge, the name(s), qualifications, experience, age, address(s) 

and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical representative(s) 

who will be supervising the   work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than 

specified in Schedule ‘F ’ . Even  of the  contractor(or  partner(s)  in  case  of  

firm/ company)is  himself  / herself an Engineers, it is necessary on the part of 

the contractor to Employ principal technical representative/ technical 

representative (s) as per stipulation in Schedule ‘F’ 

 

The Engineer-in-Charge shall within 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of 

such withdrawal, the contractor shall appoint another such   representative(s) 

according   to the   provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative(s) shall be 

appointed by the contractor soon after receipt of the approval from Engineer-in- 

charge and shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s) The principal 
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technical representative and other technical representative(s) shall be present 

at the site of work for supervision at all times when any construction activity is 

in progress and also present himself/themselves, as required, to the Engineer-

in-Charge and/or his designated representative to take instructions. Instructions 

given to the principal technical representative or other technical 

representative(s) shall be deemed to have the same force as if these have 

been given to the contractor.  The   principal technical representative and other 

technical representative(s) shall be  actually available at site fully during all 

stages of execution of work, during recording/checking/test checking of 

measurements of works and whenever so required by the Engineer-in-Charge 

and shall also note down instructions conveyed by the Engineer-in-Charge or 

his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements/checked measurements/ test checked measurements. The 

representative(s) shall not   look after any   other work.  Substitutes, duly 

approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more 

than two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 

the contractor, is convinced that no such technical representative(s) is/are 

effectively appointed or is/are effectively attending or fulfilling the provision of 

this clause, a recovery (nonrefundable) shall be effected from the contractor as  

specified  in Schedule ‘F’ and the decision of the Engineer-In- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books  shall be final and binding on the contractor. 

Further if the contractor fails to  appoint suitable technical Principal technical 

representative and/or other technical representative(s) and if such appointed 

persons are not effectively present or are absent by more than  two  days  

without  duly  approved  substitute  or do not  discharge  their  responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 

execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible 

for the delay so caused to the work. The contractor shall submit a  certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 

or CPF deduction issued to the Engineers employed by him) along with every 

on account bill final bill and shall produce evidence if at any time so required by 

the Engineer-in-Charge. 

 

The contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work. 
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The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor 

to remove from the works any person who in his opinion misconducts himself, 

or is incompetent or negligent in the performance of his duties or whose 

employment is otherwise considered by the Engineer-in- Charge to  be  

undesirable.  Such person shall not be employed again at works site without 

the written permission of the Engineer-in-Charge and the persons so removed 

shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 34: LEVY / TAXES PAYABLE BY CONTRACTOR 

(i) GST, Building and other Construction Workers Welfare Cess  or any 

other tax, levy or Cess in respect of input for or output by this contract 

shall be payable by the contractor and WAPCOS shall not entertain any 

claim whatsoever in this respect except as provided under Clause 35. 

(ii) The contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, stone, kankar, etc. from local authorities. 

(iii) pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the WAPCOS and does not any time 

become payable by the contractor to the State Government, Local 

authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to WAPCOS and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

CLAUSE 35: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF 

LEVIED AFTER RECIEPTOF TENDERS 

(i) All tendered rates shall be inclusive of all taxes and levies (including 

GST) payable under respective statutes. However, if any further tax or 

levy or cess is imposed by Statute, after the last stipulated date for the 

receipt of tender including extensions if any and the Contractor 

thereupon necessarily and properly pays such taxes/levies/cess, the 

Contractor shall be reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the WAPCOS Limited 

attributable to delay in execution of work within the control of the 

Contractor. 

(ii) The contractor shall keep necessary books of accounts and  o ther  

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorized representative of 

the WAPCOS and/or the Engineer-in-Charge and shall also furnish such 

other information/document as the Engineer-in-Charge may require from 

time to time. 
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(iii) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or cess, or variation or repeal of such tax or levy 

or cess give a written notice thereof to the Engineer-in- charge that the 

same is given pursuant to this condition, together with all necessary 

information relating thereto. 

 

CLAUSE 36: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-In-Charge on behalf of the WAPCOS shall 

have the option of terminating the contract without compensation to the 

contractor. 

 

CLAUSE 37: IF RELATIVE WORKING IN WAPCOS THEN THE 

CONTRACTOR NOT ALLOWED TO TENDER 

The contractor shall not be permitted to tender for works in the WAPCOS 

responsible for award and execution of contracts in which his near relative is 

posted in WAPCOS. He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who 

are near relatives to any Officer in the WAPCOS. Any breach of this condition 

by the contractor would render him liable to be removed from the approved list 

of contractors of WAPCOS. If however the contractor is registered in any other 

department, he shall be debarred from tendering in WAPCOS for any breach of 

this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in- laws. 

 

CLAUSE 38: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR 

WITHIN ONE YEAR OF RETIREMENT 

No engineer of gazetted rank or other gazetted officer employed in engineering 

or administrative duties in an engineering department of the Government of 

India shall work as a contractor or employee of a contractor for a period of one 

year after his retirement from government service without the previous 

permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to 

be such a person who had not obtained the permission of Government of India 

as aforesaid, before submission of the tender or engagement in the contractor’s 

service, as the case may be. 

 

CLAUSE 39: RETURN OF MATERIALS & RECOVERY FOR MATERIAL 

ISSUED 

(i) After completion of the work and also at any intermediate stage in 

the event of  non- reconciliation of materials issued, consumed and in 

balance - (see Clause 10), theoretical quantity of materials issued by the 
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WAPCOS for use in the work shall be calculated on the basis and 

method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule F. In case 

any item is executed for which standard constants for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule/statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down 

by the Engineer-in-Charge. 

(b) For any other material as per actual requirements. 

(ii) Over the theoretical quantities of materials so computed a variation 

shall   be allowed as specified in Schedule F. The difference in the net 

quantities of material actually issued to the contractor and the theoretical 

quantities including such authorized variation, if not returned by the  

contractor or if not fully reconciled  to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written  notice by the 

Engineer-in-charge to this effect shall be recovered at the rates 

specified in Schedule F, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision 

of Engineer-in-Charge in regard to theoretical quantities of materials, 

which should have been actua l ly  used as per the Annexure of the 

standard schedule of rates and recovery at rates specified in Schedule F, 

shall be final & binding on the contractor. For nonscheduled items, the 

decision of the Engineer-In-Charge regarding theoretical Quantities of 

materials which should have been actually used, shall be final and 

binding on the contractor. 

(iii) The said action under this clause is without prejudice to the right of the 

WAPCOS to take action against the contractor under any other 

conditions of contract for not doing the work according to the prescribed 

specifications. 

 

CLAUSE 40: COMPENSATION DURING WARLIKE SITUATION 

The  work  (whether  fully  constructed  or  not)  and all materials,  machines, 

tools  and plants, scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been delivered 

to the Engineer-in-Charge and a certificate from him to that effect obtained. In 

the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) by 

the Engineer-in-Charge to remove any debris from the  site, collect and 

properly stack or remove in store all serviceable materials salvaged from the  

damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking 
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or removal of serviceable material and for reconstruction of all works ordered 

by the Engineer-in-Charge, such payments being in addition to compensation up 

to the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the Engineer 

In Charge up to Rs.2,00,000/-- and by the WAPCOS for a higher amount. 

 

The contractor shall be paid for the damages/destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with   the provision of the contract.  The certificate of the 

Engineer-in-Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties to 

this contract. 

 

Provided  always  that  no  compensation  shall  be  payable  for  any   loss  in 

consequence of hostilities or warlike operations (a) unless the  contractor  had  

taken  all  such precautions against air raid as are deemed necessary by the 

A.R.P. (Air Raid precaution) Officers or the Engineer-in-Charge  (b) for any 

material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. In 

the event of the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Engineer-In-Charge. 

 

CLAUSE 41: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 

The contractor shall comply with the provisions of the Apprentices Act, 1961 

and the rules and orders issued there under from time to time. If he fails to do 

so, his failure will be a breach of the contract and the WAPCOS may, in his 

discretion, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of 

the said Act. 

 

CLAUSE 42: RELEASE OF SECURITY DEPOSIT AFTER LABOUR 

CLEARANCE 

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As 

soon as the work is virtually complete the contractor shall apply for the 

clearance certificate to the Labour Officer under intimation to the Engineer-in-

Charge. The Engineer-in-Charge, on receipt of the said communication, shall 

write to the Labour Officer to intimate if any complaint is pending against the 

contractor in respect of the work. If no complaint is pending, on record till after 

3 months after completion of the work and/or no communication is received 

from the Labour Officer to this effect till six months after the date of completion, 
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it will be deemed to have received the clearance certificate and the Security 

Deposit will be released if otherwise due. 

 

CLAUSE 43: INSURANCE 

1. Requirements 

Before commencing execution of works, unless stated otherwise in the 

Schedule F, it shall be obligatory for the contractor to obtain at his own cost 

stipulated insurance cover under the following requirements: 

a. Contractor’s all risk and Third Party Cover. 

b. Liability under the workmen’s compensation Act, 1923, Minimum Wages 

Act, 1948and Contract Labour (Regulation and Abolition) Act, 1970. 

c. Accidents  to  staff,  Engineers,  Supervisors  and  others  who  are  not  

governed  by workmen’s compensation Act. 

d. Damage to material, machinery and works due to fire theft etc. 

e. Any other risk to be covered by insurance as may be specified by the 

employer in the Schedule F. 

2. Policy in Joint Names of Contractor and Employer 

The policy referred to under sub-clause 43(1) above shall be obtained in the 

joint names of the contractor and the employer and shall inter-alia provide 

coverage against the following, arising out of or in connection with 

execution of works, their maintenance and performance of the contract. 

a. Loss of life or injury involving public, employee of the contractor, or 

that o f  employer and Engineer, labour etc. 

b. Injury, loss or damage to the works or property belonging to public, 

government bodies, local authorities, utility organizations, contractors, 

employer or others. 

3. Currency of Policy 

The policies shall remain in force throughout the period of execution of the 

works and till the expiry of the defect liability period. The contractor shall, 

whenever called upon, produce to the engineer or his representative the 

various insurance policies obtained by him as also the rates of premia and 

the premia paid by him to ensure that the polices indeed continue to be in 

force If the contractor fails to effect or keep in force or provide adequate 

cover in the insurance policies mentioned in the sub clause 43(1) or any 

other insurance he might be required to effect under the contract, then in 

such cases, the employer any effect and keep in force any such insurance 

or further insurance and the cost and expenses incurred by him in this 

regard shall be deductible from payments due to the contractor or from the 

contractor’s performance security. 

 

 CLAUSE 45: PREFERENCE TO MAKE IN INDIA 

1) The provisions of revised ‘Public Procurement (Preference to Make in India) 

Order 2017-Revision’ issued by Department of Industrial Policy and 

Promotion under Ministry of Commerce and Industry vide letter no.-
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P45021/2/2017-PP (BE-II) as amended on 16.09.2020 shall be applicable to 

the bidding process and award of the contract shall be done accordingly. In 

this connection, the minimum local content shall be 50% and the margin of 

purchase preference shall be 20%. Verification of Local Content. 

a. The bidder at the time of tender, bidding or solicitation shall be 

required to indicate percentage of local content and provide self-

certification that the item offered meets the local content requirement of 

the tender. They shall also give details of the location(s) at with the local 

value addition is made. 

b. In cases of procurement for a value in excess of Rs 10 Crores, the 

bidder shall be required to provide a certificate from the statutory auditor 

or cost auditor of the company (in the case of companies) or from a 

practicing cost accountant or practicing chartered accountant (in respect 

of suppliers other than companies) giving the percentage of local 

content. 

 

 CLAUSE 46: RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 

1. Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the Competent 

Authority. 

2. “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 

certain contexts) means any person or firm or company, including any 

member of   a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling in 

any of the descriptions of bidders stated hereinbefore, including any agency 

branch or office controlled by such person, participating in a procurement 

process. 

3. “Bidder from a country which shares a land border with India” for the 

purpose of this Order means: 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such 

a country; or 

c. An entity whose beneficial owner is situated in such a country; or 

d. An Indian (or other) agent of such an entity; or 

e. A natural person who is a citizen of such a country; or 

f. A  consortium  or  joint  venture  where  any  member  of  the  consortium  

or  joint venture falls under any of the above. 

4. The beneficial owner for the purpose of 1.4.2. (iii) above will be as under: 

a) In case of a company or Limited Liability Partnership, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through 

one or more juridical person, has a controlling ownership interest or who 

exercise control through other means; 

Explanation: 
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“Controlling ownership interest” means ownership of or entitlement to 

more than twenty- five per cent. Of shares or capital or profits of the 

company; 

“Control”  shall  include  the  right  to  appoint  majority  of  the  directors  

or  to  control  the management or policy decisions including by virtue of 

their shareholding or management rights or shareholders agreements or 

voting agreements; 

b) In case of a partnership firm, the beneficial owner is the natural person(s) 

who, whether acting alone or together, or through one or more juridical 

person, has ownership of entitlement to more than fifteen percent of 

capital or profits of the partnership; 

c) In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who, whether acting alone of  

together,  or through one or more juridical person, has ownership of or 

entitlement to more than fifteen percent of the property or capital or profit 

of such association or body of individuals; 

d) Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the      relevant natural person who holds the position of 

senior managing official; 

e) In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with 

fifteen percent or more interest in the trust and any other natural person 

exercising ultimate effective control over the trust through a chain of control 

or ownership. 

 

5. An Agent is a person employed to do any act for another, or to represent 

another in dealings with third person. 

 

The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless such 

contractor is registered with the Competent Authority. 

 

 

For & on behalf of Tenderer 
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SECTION– IV 

 

SPECIAL CONDITIONS OF CONTRACT 
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SECTION IV 

PROFORMA OF SCHEDULES 

     (Operative schedule) 

SCHEDULE ‘A’  

 Schedule of quantities (BOQ) Attached as Volume III, Bill of 

Quantities 

SCHEDULE ‘B’  

 Schedule of materials to be 

issued to the contractor 

NIL – No material to be issued to 

the Contractor 

SCHEDULE ‘C’  

 Tools and plants to be hired 

to the contractor 

NIL - No tools and plants to be 

hired to the Contractor 

SCHEDULE ‘D’  

 Extra schedule for specific 

requirements/document for 

the work, if any. 

As attached in tender form for 

the work, if any. 

SCHEDULE ‘E’   

 Name of work : “Construction of 120 Seated 

ST Hostel AT Dhodipan HSS 

at Dhodipan, Chandahandi 

in the District of 

Nabarangpur, Odisha” 

 Estimated cost of work: Rs. 2,78,05,094/- + GST 

 Earnest money: Rs. 5,56,102/- 

 Performance Guarantee: 3% of Tendered value 

 Security Deposit: 2.5% of Tendered value 

SCHEDULE ‘F’   

Clause No. Description Applicability/Modified/ Added 

GENERAL RULES AND DIRECTIONS 

DEFINITIONS 

Clause No Description Applicability/Modified/ Added 

Add  

2(ii)(a) 

Owner shall mean: Odisha State S.T. & S.C Development , M & BCW 

Department 

2(iii) Work Means: “Construction of 120 Seated ST Hostel AT 

Dhodipan HSS at Dhodipan, Chandahandi in the District of 

Nabarangpur, Odisha” 

2(iv) Site Means 

 Nabarangpur, Odisha 

2 (viii) Engineer-In-Charge 

 Will be intimated to the successful bidder at the time of issue of Notice to 

Proceed the works. 

2 (ix) Accepting Authority: Sr. Executive Director (INFS-III) WAPCOS Ltd 

2 (xii) Market RatePercentage  on  cost  of  

materials  and labour to cover all 

overheads and profits 

 

15% 
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2(xiii) Standard Schedule of Rates 

Schedule of Rates (Electrical) 

Schedule of Rates (Civil) 

OSOR 2022 ( up to date of 

floating of NIT) 

2(xviii) Date of Commencement of work Within 10 days after award of 

work or date of handing over of 

site, whichever is later 

9 Signing of Contract The Successful tenderer will 
have to execute an agreement in 
stamp paper worth Rs.100 (Non-
Judicial) as per prescribed format 
of contract agreed amount 
subjected to a maximum of 
Rs.1,00,000/- in prescribed form 
within 21 days from the date of 
LoA 

CLAUSES OF CONTRACT 
Clause 1 Performance Guarantee 

1. Performance Guarantee 

Applicable 3%  of  Contract  

Value  (This   guarantee shall be 
in the form of Deposit at call 
receipt of any Nationalized / 
Scheduled commercial bank / 
Banker’s cheque of any 
Nationalized / Scheduled 
commercial bank / Demand Draft 
of any Nationalized /Scheduled 
commercial bank / Pay order of 
any Nationalized/Scheduled 
commercial bank (in case 
guarantee amount is less than 
Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit 
Receipts or Guarantee Bonds of 
any Nationalized / Scheduled 
commercial bank or the State 
Bank of India in accordance with 
the prescribed format 

 Time allowed for submission of 
Performance   Guarantee   from the 
date of issue of letter of acceptance 
Maximum allowable extension with 
late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period a s  provided in (i) 
Above. (ii) Validity of Performance  
Guarantee 
 
 
 
 
Return  of Performance Guarantee 

 
 
 

14 days 
 
 

Performance Security is to be 
furnished by a specified date 
[generally 21 (twenty- one) days 
after notification of the award 
and it should remain valid for a 
period of 60 (sixty) days beyond 
the date of completion of all 
contractual obligations of the 
contractor, including Defect 
Liability Period (DLP). 
 
On Successful completion of the 
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Work, & issue of completion 
certificate by the Owner of Work. 

 Additional PBG in case of excessive 
Low quote by the bidder. 

Not Applicable 

Clause 1A Security Deposit Applicable 
2.5% of Tendered Value 

 Release of security Deposit After completion of the Defect 
Liability Period and submission 
of “No Defects Certificate”/ 
“Taking over Certificate” issued 
by the Owner of the Work. In the 
event of different defect liability 
periods being applicable to 
different sections/parts, due to 
different completion date the 
release of security shall be 
proportionate. 

Clause 2 Compensation for Delay 0.5% of the actual executed 
value of contract for each weeks 
delay subject to a maximum of 
10% of the contract value of 
contract based on quantum   of 
damage suffered due to stated 
delay on the part of Contractor 
Applicable Timely completion of  
the  work  is  very much/strictly 
essential due to time constraints 

Clause 3 When the Contract can be 
Determined 

ADD 

(c) to determine the amount   to 

be recovered from the Contractor 

for completing the remaining work 

or in the event the remaining work 

is not to be completed the 

loss/damage suffered, if any, by 

WAPCOS after giving credit for 

the value of the work executed  

by  the  Contractor up to the time 

of termination / cancellation less 

on account  payments  made   till 

date and value of Contractor's 

materials, plant, equipment, etc., 

taken possession of after 

termination / cancellation to 

recover the amount determined 

as per (a) and (b), if any, from 

any moneys due to the 

Contractor or any account or 

under any other Contract and in 

the event of any shortfall, the 

Contractor shall be called upon 

to pay  the  same on  demand. 

Clause 5 Time and Extension for Delay Applicable 
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Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start Stipulated time of 

completion of project 

7 days 
 
 
 
As Mentioned in NIT 

Clause 5.1 (1) Non submission of construction 

programme by the contractor 

Rs. 5000/- per day 

Clause 5.4 Non submission of modified 
construction programme for the 
extended time by the contractor 

Rs. 5000/- per day 

Clause 6A Computerized Measurement Book Applicable 
Clause 7 Payment on Intermediate Certificate 

to be Regarded as advance 
Applicable 

Clause 10A Materials to be provided by the 
contractor 

Contractor must provide Field  

Testing Equipment’s in required 

number 
Clause 10 B Secured Advance on Non-

Perishable 
Materials 

Not Applicable 

 Mobilization advance Not Applicable 

Clause 10C Payment on Account of Increase in 
Price / Wages due to Statutory 
Order 

Not Applicable 

Clause 10CA Payment due to Variation in Prices 
of Materials after Receipt of 
Tender 

Not Applicable 

Clause 10CC Payment due to Increase/Decrease 
in Prices/Wages (Excluding 
Materials covered under Clause 10 
CA) after Receipt of Tender for 
Works 

Not Applicable 

Clause 11 Works to be Executed in 
Accordance with Specifications, 
Drawings, and Orders Etc. 
Specifications to be followed for 
execution of work 

Applicable 

All works are to be executed in 

accordance with the 

specifications, BIS Standards 

and Codes, Indian Electricity 

Rules 1956, Indian Electricity Act 

2003 and Fire Safety 

Regulations pertaining to Electric 

applications. Specification with 

up to date correction on the last 

date of submission of tender for 

work. 

In case specification of any 
item is not clear, CPWD 
Specifications, Indian 
Standards(IS), NBPDCL 
Specifications with up to date 
correction slips issued on the 
last date of submission of tender 
for work is applicable 
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Clause 12.2 Deviation,    Substituted    Items    

and pricing 

ADD 

In case the extra item being the 
Scheduled Item (latest OSOR), 
these shall be paid as per the 
schedule rate. (plus  applicable 
cost index) In the case of  
extra item (s) (items not 
available in OSOR), the 
contractor may within fifteen 
(15) days of receipt of order or 
occurrence of the item(s) claim 
rates, supported by proper 
analysis on the basis of the 
market rates and the contractor 
shall be paid in accordance 
with the minimum of above 
rates approved by WAPCOS. 

Clause 12.2 Deviation,    Substituted    Items    

and pricing 

ADD 

“The specification mentioned in 

Tender may be substituted as 

per the requirement of Owner/ 

WAPCOS. In this case of 

substituted item(s) / deviated 

item(s) being SOR item, these 

shall be paid as per the latest 

prevailing SOR plus applicable 

cost index (at the time of tender) 

In the case substituted of item(s) 

(items that are completely new), 

the contractor may within fifteen 

days of receipt of order or 

occurrence of the item(s) claim 

rates, supported by proper 

analysis on the basis of the 

market rates and the  contractor 

shall be paid in accordance with 

the minimum of above rates 

approved by WAPCOS. 

Clause 12.2 

and Clause 

12.3 

The deviation limit to be specified for 

all the items 

100% 

Clause 13 Foreclosure of Contract due to ADD 
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Abandonment or Reduction in 

Scope of Work 

portion of the work is 

unsatisfactory, the Engineer-in-

Charge, after giving the 

contractor 15(fifteen) days’ 

notice in writing, without 

cancelling or terminating the 

contract, shall be entitled to 

employ another agency for 

executing the job or to carry 

out the work departmentally or 

contractually through tendering 

process, either wholly or partly, 

debiting the contractor with cost 

involved in engaging another 

agency Or with the cost of labour 

and the prices of materials, as 

the case may be. The certificate 

to be issued by the Engineer-in-

Charge for the cost of the work 

so done shall be final and 

conclusive and the extra cost, if 

any, shall be borne by the 

contractor. 

Clause 16 Authority for deciding reduced 

rates 

Competent authority of 

WAPCOS 

Clause 16 Contractor liable for Damages, 

Defects during Defect Liability 

Period 

Applicable 

 Add: 2 Years for Civil work 

and Electrical and Mechanical 

Works from the date of 

successful   completion and 

commissioning of the project in 

all respect and handing over of 

the work with full satisfaction of 

Department. As WAPCOS is 

liable to the Department, the 

contractor is liable to WAPCOS 

till the Defect Liability Period. 

Clause 19 Deciding Authority for penalty: Engineer – In-Charge 

  (A sum of Rs.2000/-for each 

default) Further, the contractor 

indemnifies WAPCOS from 

any penalties imposed by the 

concerned department of 

Government of Odisha in case 

of any default in Clause-19 

Clause 33 Minimum Requirement of Technical Representative(s). 

Sl. No. Requirement of Technical Minimum Designation of 
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Staff Experience 

(Years) 

Technical Staff 

 Minimum 

Qualification 

Numbers   

1. B. Tech (Civil) 1 8 (Having 

Experience of one 

similar nature of 

work) 

Project Manager 

2. Diploma (Civil) 1 5 Construction 

Engineer/ Billing 

Engineer/ Quality 

Control & Safety 

Engineer Control 

3. B. Tech 

(Electrical) 

1 4 Electrical 

Supervisor 

Clause 39 Return of Material & 

Recovery for Material Issued 

Not Applicable 

Clause 43 Insurance The Contractor shall submit the required 

Insurances within One week from the 

Date of signing of the agreement. 

Clause 45 Preference to Make in India The bidder at the time of tender, bidding 

Or solicitation shall be required to 

indicate percentage of local content 

and provide self-certification that the item 

offered meets the local content 

requirement of the tender. They shall 

also give details of the location(s) at with 

the local value addition is made. 

In cases of procurement for a value in 

excess of Rs. 10 Crores, the bidder shall 

be required to provide a certificate from 

the statutory auditor or cost auditor of 

the company (in the case of companies) 

or from a practicing cost accountant or 

practicing chartered accountant (in 

respect of suppliers other than 

companies) giving the percentage of 

local content. 

The Contractor shall submit a 

certificate/Undertaking accordingly. 

Clause 46 RULE 144 (xi) IN GENERAL 

FINANCIAL RULES (GFRs) 

2017 

Undertaking as per Form L 
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2.0 ADDITIONAL CONDITIONS 

1. The Contractor shall be responsible for consequential effects arising out 

during the inspection done by the Chief Technical Examiner Cell, Central 

Vigilance Commission or by the Building Works Committee or third party 

authorized by WAPCOS or any statuary  committee  or  by  any  duly 

authorized representative of WAPCOS, during the progress or any time 

after the construction and development of project up to the defect liability 

period, and will take appropriate action for rectification of defective work. 

Rectification of defective works or replacement of sub-standard materials or 

articles, as pointed out by the Chief Technical Cell, Central Vigilance 

Commission, Building Works Committee or authorized representative of 

WAPCOS or third party authorized by WAPCOS or any statuary committee, 

will be carried out or replaced by the Contractor at his own risk and cost. 

WAPCOS will not pay any extra amount for such rectification or replacement. 

 

2. Handing Over of the Project: Contractor will hand over the project to 

Owner /Client after successful completion of each component of the project in 

all respect and complete satisfaction of Engineer-In-charge. The partial 

handing over of building components shall not be considered. Contractor 

shall also provide necessary Completion Certificate/NOC from all local 

Government/ Statuary Authorities Including Fire, Forest, Electrical, 

Environment, Lift, DG Set, required before handing over the project to the 

client. 

 

3. FURNISHED OFFICE ACCOMMODATION & MOBILITY AND 

COMMUNICATION TO BE PROVIDED BY CONTRACTOR TO WAPCOS 

The contractor to provide furnished Project office equipped with all facilities 

such as telephone, fax, internet, photocopier, computer/ laptop & printer along 

with operator, regular electric & purified drinking water supply and inspection 

vehicle etc. as per the requirement of the project. Failing which, an amount 

equal to 2.00 % of gross bill from all running account & final bill will be 

recovered. The contractor shall also make sufficient arrangement for 

Photography/ Videography preferably by maintaining a camera/video camera 

at site so that video photographs can be taken of a specific activity at any 

point of time. The contractor shall also provide software like MS Project etc. 

for the purpose of preparing progress report etc. 

 

4. The contractor shall make all arrangements for ground breaking ceremony/ 

inaugural function etc for the project as required and the cost towards it 

deemed to be included in his rates/offer. 

 

5. Contractor shall provide 1 no. of vehicle to deployed Engineers of Employer 

for inspection o f  work under the project for a minimum contract period as 

mentioned in NIT or execution period whichever is later including running 
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charges such as POL, driver, repairs, etc. for maximum 2000kms per month. 

The model of vehicle shall not be older than year of 2022 and the vehicle 

shall be Swift-Dzire / Innova Etios, etc. 

 

6. The Contractor shall render all help and assistance in documenting the total 

sequence of this project by way of photography, slides, audio-video recording 

etc. nothing extra shall be payable to the agency on this account. 

 

7. The work will be commenced by the Contractor only after the approval of 

drawings from the concerned local authorities including fire fighting’s 

department or any other department as per statuary requirement. 

 

8. The Contractor shall be solely responsible to follow the general clauses of the 

contract including Labour regulations, registration of contractor, obtaining 

Labour license from Labour department, safety precautions, etc. and all other 

statutory provisions related to labor/works as per the prevailing General 

Clauses of Contract amended from time to time. The Contractor shall stick to 

the schedule of all activities and carry out it with mutually agreed time frame. 

 

9. Rates and amount Quoted by contractor shall be firm and fixed for entire 

contract period as well as extended period for completion of the works. No 

escalation   shall be applicable on this contract. 

 

10. Unless otherwise provided in the schedule of quantities the rates tendered by 

the contractor shall be all inclusive and shall apply to  all heights lifts, leads 

and depths of the structure and nothing extra shall be payable on this 

account. 

 

11. The contractor shall make his own arrangements for obtaining electric 

connection and water Connection/ arrangement (if required) and make 

necessary payments directly to the department concerned. No dispute in this 

regard shall be entertained. 

 

12. Other agencies doing works related to this project will also simultaneously 

execute the work and the contractor shall provide necessary facilities for the 

same. The contractor shall leave such necessary holes opening etc. for 

burying in the work pipes, cables, conduits, clamps, boxes and hooks for fan 

clamps etc. as may be required for other agencies. Conduits for electrical 

wiring / cables will be laid in a way that they leave enough space for 

concreting and do not adversely affect the structural members. Nothing extra 

over the agreement rates shall be paid for the same. 
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13. Some restrictions may be imposed by the security staff etc. on the working and 

for movement for Labour materials etc. The contractor shall be bound to 

follow all such restrictions / instructions and nothing extra shall be payable on 

this account. 

 

14. (a) The Project work will be carried out in the manner complying in all 

respects with the requirements of relevant bye laws of the local body under 

the jurisdiction of which the work is to be executed or as directed by the 

Engineer in charge and nothing extra will be paid on this account. 

(b) The contractor shall comply with proper and legal orders and directions of 

the local or public authority or municipality and abide by their rule and 

regulations and pay all fees and charges which he may be liable. 

 

15. The contractor shall give a performance test of the entire installation (s) as  

per standing specification before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

 

16. Any cement slurry added over base surface (or) for continuation of concreting 

for better bond is deemed to have been in-built in the items and nothing extra 

shall be payable (or) extra cement considered in consumption on this 

account. 

 

17. Samples of various materials required for testing shall be provided free 

of charges by the contractor. Testing charges, if any, unless otherwise 

provided shall be borne by the Contractor. All other expenditure required to 

be incurred for taking the samples; conveyance, packing etc. shall be borne 

by the contractor himself. 

 

18. The  work  shall  be  carried  out  in  accordance  with the  Architectural 

drawings  and structural drawings, to be issued from time to time, by the 

Engineer-in-Charge. Before commencement of any item of work the 

contractor shall correlate all the relevant architectural and structural drawings, 

nomenclature of items and specifications etc. issued for the work and satisfy 

himself that the information available there from is complete and 

unambiguous. The figure and written dimension of the drawings shall be 

Engineer-in-charge before execution of the work. The contractor alone shall 

be responsible for any loss or damage occurring by the commencement of 

work on the basis of any erroneous superseding the measurement by scale. 

The discrepancy, if any, shall be brought to the notice of the and/ or 

incomplete information and no claim whatsoever shall be entertained on this 

account. 
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19. The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by WAPCOS. 

 

20. In the case of items of which abbreviated nomenclature is not available in the 

above cited publication and also in case of extra and substituted items of 

works for which abbreviated nomenclature is not provided in the agreement,  

the  full  nomenclature of items  shall  be reproduced in the measurements 

books and bill forms for running account bill. The full nomenclature of the 

items shall be adopted in preparing abstract of final bill in the measurement 

book and also in the bill form for final bill. 

 

21. The contractor shall have to make approaches to the site, if so required and 

keep them in good condition for transportation of Labour and materials as 

well as inspection of works by the Engineer in charge. Nothing extra shall be 

paid on this account. 

 

22. No payment will be made to the contractor for damage caused by rains, 

or other natural calamities during the execution of the works and no such 

claim on this account will be entertained. 

 

23. Various factory made materials shall be procured from reputed and approved 

manufacturers or their authorized dealers. List of such approved 

manufacturers is available with tender document. For the items / materials not 

appearing in the list the decision of Engineer in charge shall be final and 

binding. 

 

24. The terms machine batched, machine mixed and machine vibrated concrete 

used elsewhere in agreement shall mean the concrete produced in 

concrete batching and mixing plant and if necessary transported by transit 

concrete mixers, placed in position by the concrete pumps, tower crane and 

vibrated by surface vibrator/needle vibrator / plate vibrator, as the case may 

be to achieve required strength and durability. 

 

25. Wherever work is specified to be done or material procured through 

specialized agencies, their names shall be got approved well in advance from 

Engineer in charge. Failure to do so shall not justify delay in execution of 

work. It is suggested that immediately after award of work, contractor should 

negotiate with concerned specialist agencies and send their names for 

approval to Engineer in charge. Any material procured without prior approval 

of Engineer in charge in writing is liable to be rejected. Engineer in charge 

reserves right to get the materials tested in laboratories of his choice before 

final acceptance. Nonstandard materials shall not be accepted. 
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26. Doors and frames shall be procured from specialist firms and name of such 

agencies shall be got approved from the Engineer in charge well in advance. 

 

27. The construction joints shall be provided in predetermined locations only as 

decided by Engineer in charge. The cost of shuttering for these construction 

joints shall be included in item of Concrete work / RCC work and nothing extra 

shall be payable on this account to the contractor. 

 

28. The gradation of fine sand to be used in plaster work shall be strictly as per 

Table 3.1 (clause 3.1.3) of CPWD Specification 2009 Vol. - I conforming to IS 

1542-1977. The plastered surface shall be fairly smooth without any undulation 

of any kind for applying paint/white wash. 

 

29. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor 

has to execute the electrical work accordingly. 

 

30. The contractor shall invariably prepare the samples of finishing items as   per 

direction of Engineer-in-charge. The contractor shall proceed with further 

finishing items only after getting the samples of these items approved in writing 

from Engineer-in-charge. No extra claim whatsoever beyond the payments due 

at agreement rates will be entertained from the contractor on this account. 

 

31. The contractor shall take instruction from the Engineer in charge for stacking of 

materials at any place. No excavated earth or Project material shall be stacked 

on areas where other buildings, roads, services or compound walls are to be 

constructed. 

 

32. If as per municipal rules, the huts for Labour are not be created at the site of 

work by the contractors, the contractor are required to provide such 

accommodation as is acceptable to local bodies and nothing extra shall be paid 

on this account. 

 

33. Royalty at the prevalent rates shall be payable by the contractor on all the 

boulders, metals, shingle, sand and bajri etc. collected by him for the 

execution of the work, direct to the Revenue authority or authorized agent of 

the state Government Concerned or Central Government. No such claim of 

Contractor on royalty shall be entertained by the WAPCOS. 

 

34. All relevant tests for BMC / RMC as per prescribed IS codes in order to 

enable the Engineer in charge  to  conduct  field  tests  to  ensure  that  the  

quality  is  consistent  with the  prescribed specifications and nothing extra 

shall be paid on this account. 
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35. The  contractor  or  his  authorized  representative  shall  associate  in  

collection,  preparation, forwarding and testing of such samples. In case, he or 

his authorized representative is not present or does not associate him, the 

results or such tests and consequences thereon shall be binding on the 

contractor. 

 

36. The contractor shall get the water tested with regard to its suitability of use in 

the works and get written approval from the Engineer in charge before he 

proceeds  with the use of same of execution of works. If the tube well water is 

not suitable, the contractor shall arrange Municipal water or from any other 

sources at his own cost and nothing extra shall be paid to the contractor on 

this account.  The  water  shall  be  got  tested  at  frequency  specified  in  

latest  CPWD specifications/BIS code. 

 

37. The material shall conform to the quality and make as per attached list in 

tender document. However for the items not appearing in the list preference 

shall be given to those articles which bear ISI certification marks. In case 

articles bearing ISI certification marks are not available the quality of sample 

brought by the Contractor shall be judged by the standard laid down in the 

relevant ISI specification/CPWD specification. All materials and articles 

brought by the contractor to the site for use shall conform to the samples 

approved, which shall be preserved till the completion of the work. However, 

such articles which bear ISI mark but stand banned by CPWD will not be 

used.  Notwithstanding the case of materials of “Preferred  Make"  as given 

in Annexure IX, provisions of Clause 10A of the General Conditions of 

Contract for Central PWD works shall be applicable on the materials of 

"Preferred Make" also. 

 

38. It must be ensure that all materials to be used in work bear BIS certification 

mark. In cases where BIS  certification  system  is  available  for  a  particular  

material/product but not even a single producer has so far approached BIS for 

certification the material can be used subject to the condition that it should 

confirm to CPWD specification and relevant BIS codes. In such case written 

approval of the Engineer- In-Charge may be obtained before use of such 

material in the work. 

 

39. The final approval of the brand to be used shall be as per the direction of 

Engineer - in-Charge. The brand used shall be one of the brands in case 

specified in the list of preferred make /materials as enclosed. 

 

40. In case of non-availability of material of the brands specified in the list of 

approved materials an equivalent brand may be used after getting written 

approval of WAPCOS giving details to indicate that the brand proposed to be 

used is equivalent to the brands mentioned in the agreement. 
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41. Special conditions for Cement The contractor shall procure 53 grade 

Ordinary Portland Cement (conforming to IS:  8112), Portland Pozzolona 

cement (confirming to IS: 1489: Part –I) as required in the work, from reputed 

manufacturers of cement such as ACC, Ultra tech, Ambuja, Jaypee Cement, 

and or from any other reputed cement manufacturer, having a production 

capacity not less than one million tons per annum as approved by WAPCOS. 

The tenderers may also submit a list of names of cement manufacturers 

which they propose to use in the work. The tender accepting authority 

reserves right to accept or reject name(s) of cement manufacture(s) which the 

tenderer proposes to use in the work. No change in the tendered rates will be 

accepted if the tender accepting authority does not accept the list of cement 

manufactures, given by the tenderer, fully or partially. The cement brought to 

the site for execution of work shall be in bags bearing manufacturer's name & 

ISI marking. Weight of cement in each bag shall be 50 kg. Samples of cement 

arranged by the contactor shall be taken by the Engineer- in-Charge and got 

tested in accordance with provisions of relevant BIS codes. In case the test 

results indicate that the cement arranged by the contractor does not conform to 

the relevant BIS codes, the same shall stand rejected and it shall be removed 

from the site by the contractor at his own cost within 7 days of written order 

from the Engineer- in-Charge to do so. 

 

42. Special Conditions for Steel:- 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D 

grade (the grade to procured is to be specified) from steel producers such as 

SAIL, Tata Steel Ltd., RINL (VIZAG), Jindal Steel & Power Ltd. and JSW Steel 

Ltd. or any other producer as approved by WAPCOS who are using iron ore 

as the basic raw material /input and having crude steel capacity of 2.0 Million 

tons per annum and above. 

 

43. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-

standard materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is 

rejected, entry thereof should invariably be made in the Site Order Book 

under the signature of the Engineer-In-Charge, giving the approximate 

quantity of such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be 

recorded by the Engineer- In-Charge against the original entry, giving, 

the date of removal and mode of removal, i.e., whether by truck, carts, 

or by manual Labour. If the removal is by truck, the registration number of 

the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the 

site of work at the time of actual removal of the rejected/sub-standard 

materials from the site, the required certificate should be recorded by the 
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Authorized Representative of WAPCOS, and the Engineer-In-Charge 

should countersign the certificate recorded by the Authorized 

Representative. 

 

44. If the work is carried out in more than one shift or during night, no claim 

on this account shall be entertained. The contractor has to take 

permission from the police & local authorities etc. if required for work 

during night hours. No claim / hindrance on this account shall be 

considered if work is not allowed during night time. The requisite 

supervision shall be made available by the WAPCOS along with 

necessary issue of material under joint custody. 

 

45. Contractor should provide R.O. Plant sufficient for workers employed at site, 

his technical staff and site staff of WAPCOS free of charge. The contractor 

shall provide & maintain (2 Nos.) desktop/ laptop of latest version along 

with printer, operator and internet connection at site of work as per direction of 

Engineer-in-charge. 

 

46. Once the Project is completed and the contractor shall be responsible to attend 

defect pointed out by WAPCOS and then hand over the Project to the 

Department. Contractor should hand over the warranty of the specialized items 

to the WAPCOS. 

 

47. The contractor is required to deploy resources as per availability of site. 

However no claim will be entertained for idle Labour, idle machinery, idle 

technical/no-technical staff, idle T&P etc. 

 

48. Contractor shall not divert any advance payments or part thereof for any work 

other than that needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization advance, 

secured advance against materials brought at site, secured advance against 

plant & machinery and/or for work done during interim stages, etc) are required 

to be re-invested in the contracted work to ensure advance availability of 

resources in terms of materials, Labour, plant & machinery needed for required 

pace of progress for timely completion of work. 

 

49. All running account bills preferred by the contractor for advance payments shall 

be processed only if Engineer-in-charge is satisfied that upto date investments 

(excluding security deposit & performance guarantee, which are not considered 

as investments) made by the contractor against contracted work are more than 

the payments received. Accordingly, all running account bills shall be supported 

with an account of up-to-date payments received vis-a-vis upto date 

investments made on the work to enable engineer-in-charge to check to his 
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satisfaction that the payments made by engineer-in-charge are properly utilized 

only on the work and nowhere else. 

 

50. The contractor shall make all arrangements during site visits of VIPs, 

dignitaries, official from the Ministries of GoO or their Departments, WAPCOS 

officials to the Project Site during the Contract Period. 

 

51. The Contractor shall make all arrangements towards Ground breaking 

Ceremony/ Foundation Stone Laying Ceremony/Inaugural Function as required 

and the cost of such arrangements shall be deemed to be included in his 

rates/offer. No payment shall be made to the Contractor on this account 

 

52. The contractor is bound to follow relevant Odisha State Government orders, 

circulars. Prevailing at the time of contract connected to the execution of the 

work under the contract even through specific reference to these are not 

provided elsewhere in the contract conditions. 

 

3.0 CONDITION OF THE PROJECT SITE 

3.1 Information from WAPCOS Limited 

The Contractor acknowledges and agrees that any information and data on 

climatic, hydrological, topographical and general conditions relating to the 

Project Site made available to it by WAPCOS Limited has been done so for 

the convenience of the Contractor and that the Contractor enters into the 

Contract based upon its own investigations and determinations. Without 

prejudice to Clause 3.1 [Background Information and the manner in which 

discrepancies are resolved], WAPCOS Limited shall have no responsibility to 

the Contractor (whether in contract, tort, for breach of statutory duty or 

howsoever other arising) for or in relation to such information and data 

whether as to its accuracy, adequacy, sufficiency or completeness. 

 

3.2 Contractor to inspect 

Without prejudice to Clause 3.1 [Information from WAPCOS Limited] and 

without limitation to any other provision of the Contract, the Contractor shall 

be deemed prior to executing the Contract, to have and warrants that it has 

inspected to the full extent necessary and examined to its satisfaction the 

Project Site and its surroundings and where applicable, any existing 

structures or works on, over and under the Project Site and is familiar with 

and has satisfied itself  with the Project Site Conditions including, without 

limitation: the nature of the climatic, hydrological, topographical, ecological, 

environmental conditions at the Project Site (including without limitation all 

hazards and the potential for any contamination of the Project Site or the 

sub-soil by any noxious or hazardous substances) and the sub-soil and the 

general conditions of the Project Site the form and nature of the Project Site 

(including existing ground levels) and its adequacy for the purposes of the 
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design and Execution of the Works; the risk of injury or damage to property 

adjacent to the Project Site and to occupiers and users of such property; the 

extent and nature of the design, work, plant and materials necessary for the 

design and Execution of the Works the means of communication with and 

access (including vehicular access) to and from the Project Site, the 

accommodation it may require and the adequacy of the rights of access set 

out in the Contract for those purposes (including the nature and extent of any 

restrictions upon access or use of the Project Site) the possibility of 

interference by persons with access to or use of or possession of the 

Project Site; the  precautions  and  the  times  and  methods  of  working  

necessary  to  prevent  any nuisance, whether public or private, being 

caused to any third parties on or around the Project Site; the whereabouts 

of existing services and mains on or around  the Project Site; conditions 

affecting shipping and transportation of Goods, plant, equipment  and 

Materials to, through and from the Project Site; the availability and quality of 

Labour required for the Works;  the availability of water and electrical power 

for the Works; the Applicable Laws and Applicable Clearances and local 

customs relating to the Project Site and the Works; and the adequacy and 

suitability of any design or works carried out by other contractors on or 

around the Project Site which design or works the Contractor has taken over 

or will take over with the Project Site or with which the design and/or the 

Execution of the Works is required to integrate. 

 

4.0 Claims 

No claim by the Contractor for additional payment or compensation or any 

extension of time on the ground of any misunderstanding or misapprehension in 

respect of the matters referred to in this Clause 3.0 [Condition of the Project Site] 

or on the ground that incorrect or insufficient information was given to it by 

WAPCOS Limited, WAPCOS Limited Representative or WAPCOS Limited 

advisors or consultants, any Statutory Authority, nor shall the Contractor be 

relieved from any liability, risk or obligation imposed on or undertaken by it under 

or in relation to the Contract on any such ground or on the ground that it did not 

or could not foresee any matter which may in fact affect or have affected the 

design and Execution of the Works. 

 

Contractor shall, before initiating the construction works, check all levels, 

dimensions and make proper markings on the site to assist the Engineers/ 

Architects to visualize the proper locations of the built forms and road network. In 

case, due to design or any other considerations, there are changes, then the 

Contractor shall extend his full cooperation in site marking as per the revised 

instructions till all built forms etc. are satisfactorily located. This activity shall bear 

no extra cost. The Contractor shall at its own expense: 
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Do everything necessary to acquire and maintain all Applicable Clearances and 

which are not specified as responsibility of WAPCOS Limited in Schedule F. If 

requested by WAPCOS Limited, the Contractor shall assist WAPCOS Limited in 

obtaining in a timely and expeditious manner any Applicable Clearance which 

WAPCOS Limited is required under the Contract to maintain; take all reasonable 

steps, consistent with a good and experienced employer to maintain harmony 

and good industrial relations among the personnel employed in connection with 

the performance of its obligations under the Contract 

 

5.0 Blacklisting policy 

The Blacklisting Policy of the company is available on official website of 

WAPCOS LIMITED. The bidder/tenderer/consultant/contractors have to 

mandatory furnished an undertaking addressing the same to Engineer-in-charge 

in the form of certificate to abide the contents of Blacklisting Policy as per 

ANNEXURE –XIV. Any action in violation of the blacklisting policy or to the 

certificate furnished shall result in cancellation of tender at the stage before or 

after the award of work. 
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SECTION – V 

ANNEXURE AND APPENDICES 

ANNEXURES  

ANNEXURE - I: FORMAT FOR GUARANTEE TO BE EXECUTED BY THE 

CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION / AFFIDAVIT FOR WORK 

ANNEXURE - II: FORMAT FOR GUARANTEE BOND FOR WATER 

PROOFING TREATMENT (Not Applicable) 

ANNEXURE - III: FORMAT FOR EMD BANK GUARANTEE DEPOSIT (Not 

Applicable) 

ANNEXURE - IV: FORMAT FOR PERFORMANCE SECURITY 

ANNEXURE - V: FORMAT FOR AFFIDAVIT 

ANNEXURE - VI: FORMAT FOR ADVANCE PAYMENT BANK GUARANTEE          

ANNEXURE - VII: FORMAT FOR INTEGRITY PACT 

ANNEXURE - 

VIII: 

FORMAT OF RESUME OF PROPOSED PERSONNEL 

ANNEXURE - IX: ACCEPTABLE MAKES OF MATERIALS 

ANNEXURE - X: SAFETY CODES 

ANNEXURE - XI: MODEL RULES FOR THE PROTECTION OF HEALTH 

AND SANITARY ARRANGEMENTS 

ANNEXURE - XII: CONTRACTOR’S LABOUR REGULATIONS 

ANNEXURE - 

XIII: 

FORM OF APPLICATION BY THE CONTRACTOR FOR 

SEEKING EXTENSION OF TIME 

ANNEXURE - 

XIV: 

FORMAT OF UNDERTAKING TO BE FURNISHED ON 

COMPANY LETTERHEAD BLACKLISTING/NON-

DEBARMENT UNDERTAKING 
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Annexure – I 

 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND 

SANITARY INSTALLATIONS, UPVC WINDOWS, ROCK WOOL INSULATION 

AND POLYURETHENE FOAM 

The agreement made this                                                               day of                          

two thousand and                     Between                                                 S/o                                

(hereinafter called the GUARANTOR of the one part) and the WAPCOS 

LIMITED (hereinafter called the WAPCOS of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract (Herein after cal led 

the Contract) dated                                                           and made between the 

GUARANTOR OF THE ONE PART AND the WAPCOS of the other part, 

whereby the contractor inter alia, under look to render the work in the said 

contract recited structurally stable workmanship and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect 

that the said work will remain structurally stable and guarantee against faulty 

workmanship, finishing, manufacturing defects of materials and leakages etc. 

NOW THE GUARANTOR hereby guarantee that work executed by him will 

remain structurally stable, after the expiry of maintenance period prescribed in 

the contract for the minimum life of ten years, to be reckoned from the date after 

the expiry of maintenance period prescribed in the contract. 

 

The decision of the Engineer-in-charge with regard to nature and cause of 

defects shall be final. During the period of guarantee the guarantor shall make 

good all defects to the satisfaction of the Engineer in charge calling upon him to 

rectify the defects, failing which the work shall be got done by the WAPCOS by 

some other contractor at the guarantor’s cost and risk. The decision of the 

Engineer in charge as to the cost payable by the Guarantor shall be final and 

binding. 

 

That if the guarantor fails to make good all the defects, commits breach 

thereunder then the guarantor will indemnify the Principal and his successor 

against all loss, damage cost expense or otherwise which may be incurred by him 

by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and/ or 

damage and / or cost incurred by the WAPCOS the decision of the Engineer-in-

charge will be final and binding on the parties 
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IN WITHNES WHEREOF those presents have been executed by the obligator                                   

and                                     by for and on behalf of the WAPCOS LIMITED on the 

day, month and year first above written. 

 

 

Signed sealed and delivered by OBLIGATOR in presence of: 

1. _____________________________________ 

2. _____________________________________ 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY                      In 

the presence of: 

1. ____________________________________ 

2. ____________________________________ 
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Annexure –II 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR 

WATER PROOFING TREATMENT FOR BASEMENT / TERRACE / TOILETS 

(Not Applicable) 

The agreement made this                            day of _               two thousand and  

  Between                               S/o                                    (hereinafter called the 

GUARANTOR of the one part) and the WAPCOS Limited (hereinafter called the 

WAPCOS of the other part). 

 

WHEREAS THIS agreement is supplementary to a contract (Herein after called 

the Contract) dated                             and made between the GUARANTOR OF 

THE ONE PART AND the WAPCOS of the other part, whereby the contractor 

inter alia, undertook to render the structures in the said contract the work in the 

said contract recited completely water and leak proof. 

 

THE GUARANTOR hereby guarantee that the water proofing treatment given by 

him will render the structures completely leak proof and the minimum life of such 

water proofing treatment shall be ten years to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract Provided  that  the  

guarantor will  not  be  responsible  for  leakage  caused  by  earthquake  or 

structural defects. The decision of the Engineer in charge with regard to cause of 

leakage shall be final. 

 

During the period of guarantee the guarantor shall make good all defects and in 

case of any defects being found render the structure water proof to the satisfaction 

of the Engineer in charge at his cost and shall commence the work for such 

rectification within seven days from the date of issue of notice from the Engineer 

in charge calling upon him to rectify the defects, failing which the work shall be got 

done by the WAPCOS through some other contractor at the guarantor’s cost and 

risk. The decision of the Engineer in charge as to the cost payable by the 

Guarantor shall be final and binding. 

 

That if the guarantor fails to execute the water proofing, or commits breach 

thereunder then the guarantor will indemnify the Principal and his successor 

against all loss, damage, cost of expenses or otherwise which may be incurred by 

him by reason of any of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement . As to the 

amount of loss and / or cost incurred by the WAPCOS on the decision of the 

Engineer-in-charge will be final and binding on the parties 
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IN WITHNES WHEREOF those presents have been executed by the obligator                                    

and                                     by for and on behalf of the WAPCOS LIMITED on the 

day, month and year first above written. 

 

 

Signed sealed and delivered by OBLIGATOR in presence of: 

1. _____________________________________ 

2. _____________________________________ 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY                  In 

the presence of: 

1. ____________________________________ 

2. ____________________________________ 
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Annexure – III 

BANK GUARANTEE FORMAT FOR EMD (Not Applicable) 

WHEREAS, M/s …………………………………. Having their Registered/Head Office at 

………………………………………. (Here in after called “the Bidder”) has submitted his 

Bid dated …………… for the …………………………………………. [Hereinafter called 

“the Bid”] to M/s WAPCOS Limited (hereinafter called the Employer) KNOW ALL 

PEOPLE by these presents that we ……………………….. (Name of the Bank) having 

our head office at …………………………………… (Here in after called “the Bank”) are 

bound unto Employer in the sum of …………………………………… for which payment 

well and truly to be made to the Employer, the Bank binds itself, its successors and 

assigns by these presents. SEALED with the Common Seal of the said Bank this 

………………… day of ………………………… 2022. 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified; OR 

(2) If the Bidder having been notified of the acceptance of his bid by …..………… 

During the period of Bid Validity: 

We undertake to pay to the…………………………………….up to the above amount upon 

receipt of his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Bidder will note that the amount claimed by 

him is due to him owing to the occurrence of one or any of the above mentioned two 

conditions and specify the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date…………..after the 

deadline for submission of Bids as is stated in the instructions to Bidders or as it may be 

extended by the ………………………………………… notice of which extension(s) to the 

Bank is hereby waived and notice to the bidder would constitute sufficient notice to the 

Bank. Any demand in respect of this guarantee should reach the Bank not later than the 

above date. 

Notwithstanding anything contained herein 

i) Liability under this guarantee shall not exceed ………………………………… 

ii) This bank guarantee shall be valid up to ………………………………… and;  

iii) Our liability to make payment shall arise and we are liable to pay the 

guaranteed amount or any part thereof under this guarantee only and only if you 

serve upon us a written  claim or demand in terms of the guarantee on or before 

……………………………………… (Indicate a period twelve months after the date 

of issue of Bank Guarantee). 

 

 

 

 DATE:                                                                                   SIGNATURE: 

(Signature of Witness)         SEAL
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Annexure –IV 

FORM OF PERFORMANCE SECURITY 

 

WAPCOS Limited, 

76-C, Institutional Area, Sector-18, Gurgaon, Haryana-122015 

 

In consideration of                                 (Employer’s name) (hereinafter  referred 

to as "the  Employer") which expression shall, unless repugnant to the context or 

meaning thereof include its  successors,  administrators  and  assigns)  having  

awarded  to  ______________ (Contractor name & address) (Here in after 

referred to as "the Contractor “which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and 

assigns) a contract, by issue of Employer’s      Notification of Award No.                       

dt.                                And the same having been unequivocally accepted by the 

Contractor, resulting into a contract valued at Rs.                          (Rupees                   

only) for                                    (name of work) (hereinafter called “the contract”) 

and the Contractor having agreed to provide a Contract Performance Guarantee 

for the faithful performance of the entire contract equivalent to Rs.___________                            

(Rupees                              _ _ _ _ _ only) (3 % of the said value of the Contract to 

the Employer) 

 

We, _____________________ (name & address of bank) (hereinafter referred 

to as "the Bank" which expression shall, unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) 

do hereby guarantee and undertake to pay the  Employer,  on  demand  any  or,  

all monies payable by the Contractor to the extent of Rs.___________________                                              

(Rupees __________________ only) as aforesaid at any time upto 

_______________ Without any demur, reservation, contest, recourse or protest 

and/or without any reference to the Contractor. Any such demand made by the 

Employer on the bank shall be conclusive and binding notwithstanding any 

difference between the Employer and the Contractor or any dispute pending 

before any Court, Tribunal, Arbitrator or any other authority. The Bank 

undertakes not to revoke this guarantee during its currency without previous 

consent of the Employer and further agrees that the guarantee herein contained 

shall continue to be enforceable till the Employer discharges this guarantee. 

 

We the said Bank further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the 

performance of the said Contract and that it shall continue to be enforceable till 

all the dues of the Employer under or by virtue of the said contract have been 

fully paid and its claims satisfied or discharged or till the Employer certifies that 

the terms and conditions of the said Contract have been fully and properly 

carried out by the said Contractor and accordingly discharges the guarantee. 
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The Employer shall have the fullest liberty without affecting in any way the 

liability of the Bank under this guarantee, from, time to time to extend the time 

for performance of the Contract by the Contractor. The Employer shall have the 

fullest liberty without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or of any right which they might have 

against the Contractor and to exercise the same at any time in any manner and 

either to enforce or to forbear to enforce any covenants, contained or implied, in 

the Contract between the Employer and the Contractor or any other course or 

remedy or security available to the Employer. The bank shall not be released of 

its obligations under these presents by any exercise by the Employer of its 

liberty with reference to the matters aforesaid or any of them or by reason of 

any other act or forbearance or other acts of omission or commission on the 

part of the Employer or any other indulgence shown by the Employer or by any 

other matter or thing whatsoever which under law would but for this provision, 

have the effect of relieving the Bank. The guarantee shall not be affected by a 

change in the constitution of the bank or of the employer. 

 

The bank also  agrees that the Employer at  its option shall be  entitled  to 

enforce this Guarantee against the Bank as a principal debtor, in the first 

instance, without proceeding against the Contractor and notwithstanding any 

security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities. 

 

We The Said Bank do hereby declare that we have absolute and unconditional 

power to issue this guarantee in your favour under the Memorandum and 

Articles of Association or such other constitutional documents of the Bank and 

the undersigned have full power to execute this guarantee under the Power of 

Attorney/ Post Approval Authorization dated ____________ of the bank granted 

to him / us by the Bank. We the said bank do hereby declare and undertake that 

your claim under the guarantee shall not be affected by any deficiency or other 

defect in the powers of the bank or its officials and the guarantee shall be 

deemed to have been issued as if the bank and its officials have all the powers 

and authorization to give this guarantee on behalf of the bank. 

 

We the said bank does hereby certify the genuineness and appropriateness of 

the Stamp paper and stamp value used for issuing the guarantee. We the said 

bank do hereby declare and undertake that your claim under the guarantee 

shall not be affected by any deficiency or other defect in the stamp paper or its 

stamp value. 

 

We the said bank do hereby declare that our payments hereunder shall be 

made to you , free and clear of and without and deduction, reduction on account 

of any reasons including any and all present and future taxes, levies, charges of 

withholding whatsoever imposed or collected with respect thereto. 
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Notwithstanding anything contained hereinabove our liability under this 

guarantee is restricted to Rs.__________ (Rupees _________________ only) 

and it shall remain in force upto and including _____________________ and 

shall be extended from time to time for such period as may be desired by M/s 

WAPCOS Limited to whom this bank guarantee has been given. 

 

Notwithstanding anything contained herein 

 

(i) Our liability under this guarantee shall not exceed Rs. _________ only) 

(ii) This bank guarantee shall be valid upto ______________; and (Rupee 

Our liability to make payment shall arise and we are liable to pay the 

guaranteed amount or any part thereof under this guarantee, only and 

only if you serve upon us a written claim or demand in terms of the 

guarantee on or before ______________ (indicate a date twelve months 

after validity of guarantee). Dated this ________________________ day 

of _______________ at New Delhi. 

 

For & on behalf of Tenderer 
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Annexure –V 

FORMAT FOR AFFIDAVIT 

 

I / We have submitted a bank guarantee for the work (Name of work) Agreement 

No. ________________Dated                                from                             (Name 

of the Bank with full address) to the WAPCOS with a view to seek exemption 

from payment of performance guarantee in cash. This Bank guarantee expires on 

 _______________ 

 

I / We undertake to keep the validity of the bank guarantee intact by getting it 

extended from time to time at my / our own initiative upto a period of                            

months after the recorded date of completion of the work or as directed by the 

WAPCOS. 

 

I / We also indemnify the WAPCOS against any losses arising out of non-

encasement of the bank guarantee if any. 

 

 

 

 

 

(Deponent) Signature of Contractor 

 

Note: The affidavit is to be given by the Executants before a first class Magistrate 
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Annexure –VI 

FORM OF ADVANCE PAYMENT GUARANTEE 

 

In consideration of WAPCOS LTD (hereinafter referred to as "the Employer") 

which expression shall, unless repugnant to the context or meaning thereof 

include its successors, administrators and assigns) having awarded 

to_________________   (Contractor’s name) with its Registered / Head Office 

at                           (hereinafter referred to as "the Contractor “ which 

expression shall unless repugnant to  the  context or meaning thereof, include 

its successors, administrators, executors and assigns) a contract, by issue of 

Employer’s Notification of Award No.                   dt.                       and the same 

having been unequivocally accepted by the Contractor, resulting into a contract 

valued at Rs.                                      (Rupees __________________ only) 

for____________________ (hereinafter called “the contract”) and the Employer 

having agreed to make an advance payment to the Contractor for performance of 

the above Contract amounting to Rs ________________ (Rupees only) as an 

advance against bank guarantee to be furnished by the Contractor. 

 

We, __________________________ (name & address of bank) having   its   Head   

Office at                             (hereinafter referred to as "the Bank" which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay 

the Employer immediately on demand any or, all monies payable by the Contractor 

to the extent of Rs. ___________________ (Rupees ________________ only) as 

aforesaid at any time upto without any   demur,   reservation contest, recourse or 

protest and/or without any reference to the Contractor. Any such demand made by 

the Employer on the bank shall be conclusive and binding notwithstanding any 

difference between the Employer and the Contractor or any dispute pending before 

any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee 

herein contained shall be irrevocable and shall continue to be enforceable till the 

Employer discharges this guarantee. We further agree that no change in the 

constitution of the Bank or of the Employer shall affect this guarantee. 

 

The Employer shall have the fullest liberty without affecting in any way the liability 

of the Bank under this guarantee, from time to time, to vary the advance or to 

extend the time for performance of the Contract by the Contractor. The Employer 

shall have the fullest liberty without affecting this guarantee, to postpone from time 

to time the exercise of any powers vested in them or of any right which they might 

have against the Contractor and to exercise the same at any time in any manner, 

and either to enforce or to forbear to enforce any covenants, contained or implied, 

in the Contract between the Employer and the Contractor or any other course or 

remedy or security available to the Employer. The bank shall not be released of its 

obligations under these presents by any exercise by the Employer of its liberty with 

reference to the matters aforesaid or any of them or by reason of any other act or 
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forbearance or other acts of omission or commission on the part of the Employer or 

any other indulgence shown by the Employer or by any other matter or thing 

Whatsoever which under law would but for this provision, have the effect of 

relieving the Bank. 

 

The bank also agrees that the Employer at its option shall be entitled to enforce 

this Guarantee against the Bank as a principal debtor, in the first instance without 

proceeding against the Contractor and notwithstanding any security or other 

guarantee that the Employer may have in relation to the Contractor's liabilities. 

 

We The Said Bank do hereby declare that we have absolute and unconditional 

power to issue this guarantee in your favor under the Memorandum and Articles of 

Association or such other constitutional documents of the Bank and the 

undersigned have full power to execute this guarantee under the Power of 

Attorney/ Post Approval Authorization dated ___________ of the bank granted to 

him / us by the Bank. We the said bank do hereby declare and undertake that your 

claim under the guarantee shall not be affected by any deficiency or other defect in 

the powers of the bank or its officials and the guarantee shall be deemed to have 

been issued as if the bank and its officials have all the powers and authorization to 

give this guarantee on behalf of the bank. 

 

We the said bank does hereby certify the genuineness and appropriateness of the 

Stamp paper and stamp value used for issuing the guarantee. We the said bank 

does hereby declare and undertake that your claim under the guarantee shall not 

be affected by any deficiency or other defect in the stamp paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to 

you , free and clear of and without and deduction, reduction on account of any 

reasons including any and all present and future taxes, levies, charges of 

withholding whatsoever imposed or collected with respect thereto. 

 

Not with standing anything contained herein above our liability under this 

guarantee is limited to Rs. ______________ (Rupees _______________ only) and 

it shall     remain in force upto and including ____________ and shall be extended 

from time to time for such period (not exceeding one year), as may be desired by 

M/S ______________________ on whose behalf this bank guarantee has been 

given 

 

Notwithstanding anything contained herein 

 

(iii) Our liability under this guarantee shall not exceed Rs. _________ only) 

(iv) This bank guarantee shall be valid upto ______________; and (Rupee 

Our liability to make payment shall arise and we are liable to pay the 

guaranteed amount or any part thereof under this guarantee, only and 
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only if you serve upon us a written claim or demand in terms of the 

guarantee on or before ______________  

(Indicate a date twelve months after validity of guarantee).  

Dated this _______________________ day of _______________ at New Delhi. 

 

WITNESS 

 

Signature      Signature 

 

 

(Name)      (Name) 

 

 

(Official Address)    (Designation with bank stamp) 

 

 

Attorney as Power of Attorney 

 

(Signature)     No. ___________ dt. _____________ 

 

(Name) 
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ANNEXURE – VII 

FORM OF INTEGRITY PACT 

 

To 

The Sr. Executive Director WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Sub: Submission of Tender for the work of “Construction of 120 Seated ST 

Hostel AT Dhodipan HSS at Dhodipan, Chandahandi in the District of 

Nabarangpur, Odisha” 

 

Dear Sir, 

 

I/We acknowledge that WAPCOS is committed to follow the principles thereof 

as enumerated in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 

the condition that I/We will sign the enclosed integrity Agreement, which is an 

integral part of tender documents, failing which I/We will stand disqualified from 

the tendering process. I/We acknowledge that the Making of the Bid shall be 

regarded as an Unconditional and absolute Acceptance of this condition of the 

NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter 

and spirit and further agree that execution of the said Integrity Agreement shall 

be separate and distinct from the main contract, which will come into existence 

when tender/bid is finally accepted by WAPCOS. I/We acknowledge and accept 

the duration of the Integrity Agreement, which shall be in the line with Article 1 of 

the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, WAPCOS shall have 

unqualified, absolute and unfettered right to disqualify the tenderer/bidder and 

reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 

 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 

 

To be signed by the bidder and same signatory competent / authorized to 

sign the relevant contract on behalf of WAPCOS 
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FORMAT FOR INTEGRITY PACT 

 

This Integrity Agreement is made at .................on this............ Day of........... 20...... 

 

BETWEEN 

 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, 

which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

 

AND 

 

........................................................................................................... (Name and 

Address of the Individual/firm/Company) Through (Hereinafter referred to as the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. 

.....................................) (Here in after referred to as “Tender/Bid”) and intends 

to award, under laid down organizational procedure, ………………… contract 

for ....................................................... (Name of work) hereinafter Referred to 

as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant 

laws of the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to 

enter into this Integrity  Agreement  (hereinafter  referred  to  as  “Integrity  Pact”  

or “Pact”), the  terms  and conditions of which shall also be read as integral part 

and parcel of the Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the parties hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to 

prevent corruption and to observe the following principles: 
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a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of 

the Contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally 

entitled to. 

 

b) The Principal/Owner will, during the Tender process, treat all Bidder(s) 

with equity and reason. The Principal/Owner will, in particular, before and 

during 

 

c) The Principal/Owner shall endeavour to exclude from the Tender process 

any person,   whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its 

employees which is a criminal offence under the Indian Penal code 

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 

principles herein mentioned or if there be a substantive suspicion in this 

regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report 

to the WAPCOS all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

 

(2) The Bidder(s)/Contractor(s) commit himself to take all measures necessary 

to prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract 

execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal/Owner’s employees 

involved in the Tender process or execution of the Contract or to any 

third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the execution of the 

Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to cartelize in the bidding process. 
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c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on 

to others, any information or documents provided by the Principal/Owner 

as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmitted 

electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be 

allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 

and all payments he has made, is committed to or intends to make to 

agents, Brokers or any other intermediaries in connection with the award 

of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a wilful misrepresentation or 

omission of facts or submission of fake/forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust 

advantage by or causing damage to justified interest of others and/or to 

influence the procurement process to the detriment of the WAPCOS 

interests. 

 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, 

compelling an action or influencing a decision through intimidation, threat or 

the use of force directly or indirectly, where potential or actual injury may 

befall upon a person, his/her reputation or property to influence their 

participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 

under law or the Contract or its established policies and laid down procedures, 

the Principal/Owner shall have the following rights in case of breach of this 
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Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 

above or in any other form, such as to put his reliability or credibility in 

question, the Principal/Owner after giving 10 days’ notice to the contractor 

shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 

process or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes. The imposition 

and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner. 

 

2) Forfeiture of EMD/Performance Guarantee / Security Deposit: If the  

Principal/Owner has disqualified the Bidder(s) from the Tender process prior 

to the award of the Contract or terminated/determined the Contract or has 

accrued the right to terminate/determine the Contract according to Article 

3(1), the Principal/Owner apart from exercising any legal rights that may 

have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and 

Security Deposit of the Bidder/Contractor. 

 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate 

of a Bidder or Contractor which constitutes corruption within the meaning of 

IPC Act, or if the Principal/Owner has substantive suspicion in this regard, 

the Principal/Owner will inform the same to law enforcing agencies for 

further investigation. 

 

Article 4: Previous Transgression 

4) The Bidder declares that no previous transgressions occurred in the last 5 

years with any other Company in any country confirming to the 

anticorruption approach or with Central Government or State Government or 

any other Central/State Public Sector Enterprises in India that could justify 

his exclusion from the Tender process. 

5) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the Tender process or action can be taken for banning of 

business dealings/ holiday listing of the Bidder/Contractor as deemed fit by 

the Principal/ Owner. 

6) If the Bidder/Contractor can prove that he has resorted / recouped the 

damage caused by him and has installed a suitable corruption prevention 

system, the Principal/Owner may, at its own discretion, revoke the exclusion 

prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors 

a commitment in conformity with this Integrity Pact. The Bidder/Contractor 

shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with 

all Bidders and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly 

signed Pact between the Principal/Owner and the bidder, along with the 

Tender or violate its provisions at any stage of the Tender process, from the 

Tender process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or 

till the continuation of defect liability period, whichever is more and for all other 

bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it 

is discharged/determined by the Competent Authority, WAPCOS 

 

Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is 

the Headquarters of the Principal/Owner, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements 

have not been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed 

by all the partners or by one or more partner holding power of attorney 

signed by all partners and consortium members. In case of a Company, the 

Pact must be signed by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to 

come to an agreement to their original intensions. 

5. It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any 

action taken By the Owner/Principal in accordance with this Integrity 

Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

6. Independent External Monitor(s) 

7. Panel of IEM’s will be conveyed in due course of time. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties 
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agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 

Pact at the place and date first above mentioned in the presence of following 

witnesses: 

 

 

............................................................... (For and on behalf of Principal/Owner) 

 

 

................................................................ (For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

1.  ............................................... (Signature, name and address) 

 

 

2. ................................................ (Signature, name and address) 

 

Place:  

 

Dated: 



WAP/SED(IP)/STSC/H/2024/24 

Page 136 of 229 
 

ANNEXURE-VIII 

FORMAT OF RESUME OF PROPOSED PERSONNEL 

 

The bidder shall provide all the information requested below: 

Position 

Personnel 

information 

Name Date of birth 

Professional qualifications 

Present 

employment 

Name of Employer 

Address of Employer 

Telephone Contact (manager / personnel 

officer) Fax E-mail 

Job title Years with present Employer 

 

Summarize professional experience in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project. 

 

From To Company, Project, Position, and Relevant Technical 
and Management Experience 

   

   

   

   

 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this CV 

correctly describes myself, my qualifications, and my experience, and I am 

available to undertake the assignment in case of an award. I understand that any 

misstatement or misrepresentation described herein may lead to my 

disqualification or dismissal by the Client, and/or sanctions by the Bank. 

 

 

         

 {Day/month/year} 

Name of Personnel   Signature    Date 

 

 

{Day/month/year} 

Name of authorized    Signature    Date 

Representative of the Contractor 
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ANNEXURE-IX 

ACCEPTABLE MAKES OF MATERIALS 

 

All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP 

(BE-II) Government of India, Ministry of Commerce and Industry Department for 

Promotion of Industry and Internal Trade dated 16.09.2020. Acceptable makes of 

materials to be used in the work are enclosed. In case of non-availability of these 

makes, after the approval of WAPCOS, the Contractor can use the alternative 

makes only BIS marked materials. None BIS marked materials may be permitted by 

the WAPCOS only when BIS marked materials are not manufactured. (Enclosed) 

 

ACCEPTABLE MAKES OF MATERIALS 

 

Acceptable makes of materials to be used in the work are enclosed. In case of non- 

availability of these makes, after the approval of WAPCOS, the Contractor can use 

the alternative makes only BIS marked materials. Non BIS marked materials may be 

permitted by the WAPCOS only when BIS marked materials are not manufactured. 

(Enclosed) 
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ANNEXURE –X 

SAFETY CODES 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 

period work as can be done safely from ladders. When a ladder is used, an 

extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 

and extending along the entire length of the outside and ends thereof with only 

such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from 

the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 

level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 

providing suitable fencing or railing whose minimum height shall be 90 cm. 

(3ft.). 

5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9m. (30ft.) in length while the width between side rails in rung 

ladder shall in no case be less than 29 cm. (11½") for ladder up to and including 

3 m. (10 ft.) in length. For longer ladders, this width should be increased at least 

¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall 

be so stacked or placed as to cause danger or inconvenience to any person or 

the public. The contractor shall provide all necessary fencing and lights to 

protect the public from accident and shall be bound to bear the expenses of 

defense of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to 

pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 
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6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall 

at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length 

or fraction thereof, Ladder shall extend from bottom of the trench to at least 90 

cm. (3ft.) above the surface of the ground. The side of the trenches which are 

1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of 

the trench or half of the depth of the trench whichever is more? Cutting shall be 

done from top to bottom. Under no circumstances, undermining or undercutting 

shall be done. 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well.  The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address 

of the drilling contractor and the Engineer in-charge of the work. 

(iii) Suitable fencing  should be erected  around  the  well during the drilling and 

after the installation of the rig on the point of drilling, flags shall be put 50m 

all- round the point of drilling to avoid entry of people. 

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 

0.60m above ground  level and  0.60m  below ground  level should  be 

constructed around the well casing; 

(v) After the completion of the bore well, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil 

and fix thorny shrubs over the soil. This should be done even while repairing 

the pump; 

(vi) After the bore well is drilled the entire site should be brought to the ground 

level. 

7. Demolition - Before any demolition work is commenced and also during the 

progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of the 

building shall be so overloaded with debris or materials as to render it 

unsafe. 

8. All necessary personal safety equipment as considered adequate by the 

Engineer-in- Charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate use, 

and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. The following safety equipment shall invariably 

be provided. 



WAP/SED(IP)/STSC/H/2024/24 

Page 140 of 229 
 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes, shall be provided with protective 

goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective 

eye shields. 

(iv) Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active 

use, the contractors shall ensure that the manhole covers are opened and 

ventilated at least for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public. In addition, the contractor shall ensure that the following safety 

measure are adhered to: 

(a) Entry for workers into the line shall not be allowed except under 

supervision of the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the 

manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes colour in the presence of such gases 

and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into 

the manhole. In case, no Oxygen is found inside the sewer line, workers 

should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing 

outside to enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed for 

the safety of the public whenever cleaning works are undertaken during 

night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer-in- Charge may 

decide the time up to which a worker may be allowed to work 

continuously inside the manhole.  
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(j) Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for 

ventilating the manholes. The Motors for these shall be vapor proof and 

of totally enclosed type. Non sparking gas engines also could be used 

but they should be placed at least 2 meters away from the opening and 

on the leeward side protected from wind so that they will not be a source 

of friction on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing working in the manhole. 

(m) The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas 

masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working inside 

the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure 

fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him. 

(p) The extents to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer-in-Charge regarding 

the steps to be taken in this regard in an individual case will be final. 

9. The Contractor shall not employ women and men below the age of 18 on the 

work of painting with product containing lead in any form, wherever men above 

the age of 18 are employed on the work of lead painting, the following principles 

must be observed for such use 

(i) White lead, sulphate of lead or product containing these pigment, shall not 

be used in painting operation except in the form of pastes or paint ready for 

use. 

(ii) Measures shall be taken, wherever required   in order to prevent danger 

arising from the application of paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising 

out of from dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work. 

(v) Overall shall be worn by working painters during the whole of working 

period. 

(vi) Suitable  arrangement  shall  be  made  to  prevent  clothing  put  off  during 

working hours being spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man. 
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(viii) WAPCOS may require, when necessary medical examination of 

workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all 

necessary equipment’s should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision, should be made for prompt first aid treatment of all injuries likely to be 

obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions:- 

(i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired 

and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects. 

(ii) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in charge of any 

hoisting machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or as means of suspension, the safe 

working load shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of a hoisting machine having a variable safe working 

load each safe working load and the condition under which it is applicable 

shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by 

the Electrical Engineer-in-Charge. As regards contractor’s machines the 

contractors shall notify the safe working load of the machine to the 

Engineer- in-Charge whenever he brings any machinery to site of work and 

get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should 

not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity. 
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13. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

15. To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  

safety precautions the arrangements made by the contractor shall be open to 

inspection by the Labour Officer or Engineer-in-Charge of the department or 

their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in 

the Republic of India. 

 

 

 

 

For & on behalf of Tenderer 
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ANNEXURE – XI 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in which twenty 

or more workers are ordinarily employed or are proposed to be employed in 

any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily 

employed in connection with construction work on any day during the period 

during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not 

less than one box for 150 contract labour or part thereof ordinarily 

employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment:- 

a) For work places in which the number of contract labour employed 

does not exceed 50- Each first-aid box shall contain the following 

equipment’s:- 

1. 6 small sterilized dressings. 

2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings. 

4. 3 large sterilized burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode 

of administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institutes, Government of 

India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution 

b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipment’s. 

1. 12 small sterilized dressings. 
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2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms.) packets sterilized cotton wool. 

6. 1 (60 ml) bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 m)  Bottle   containing  Sal  volatile  having  the  dose  and  

mode   of administration indicated on the label 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes /Government of 

India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First- 

aid treatment in the work places where the number of contract Labour 

employed is 150 or more. 

(vii) In work places where the number of contract Labour employed is 500 or 

more and hospital facilities are not available within easy distance from 

the works. First-aid posts shall be established and run by a trained 

compounder. The compounder shall be on duty and shall be available at 

all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured 

person or person suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable 

places, easily accessible to Labour, a sufficient supply of cold water fit for 

drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking 

water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 

feet from any latrine drain or other source of pollution. Where water has 

to be drawn from an existing well which is within such proximity of latrine, 

drain or any other source of pollution, the well shall be properly 
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chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust 

and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be 

kept locked and opened only for cleaning or inspection which shall be 

done at least once a month 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract Labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of 

male and female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean 

and hygienic condition. 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale 

namely:- 

(a) Where female are employed, there shall be at least one latrine for 

every 25 females. 

(b) Where males are employed, there shall be at least one latrine for 

every 25 males. Provided that, where the number of males or females 

exceeds 100, it shall be sufficient if there is one latrine for 25 males or 

females as the case may be upto the first 100, and one for every 50 

thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings. 

(iii) The inside walls shall be constructed of masonry or some suitable heat- 

resisting non-absorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower 

than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 

understood by the majority of the workers “For Men only” or “For Women 

Only” as the case may be. 

(b)The notice shall also bear the figure of a man or of a woman, as the 

case may be. 

(v) There shall be at least one urinal for male workers up to 50 and one for 

female workers up to fifty employed at a time, provided that where the 

number of male or female workmen, as the case may be exceeds 500, it 

shall be sufficient if there is one urinal for every 50 males or females up 

to the first 500 and one for every 100 or part thereafter. 

(vi) (a)The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and    sanitary condition at all times. 
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(b)Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 

Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or   near the latrines and urinals. 

(viii) Disposal  of  excreta:  -  Unless  otherwise  arranged  for  by  the  local  

sanitary authority, arrangements for proper disposal of excreta by 

incineration at the work place shall be made by means of a suitable 

incinerator. Alternately, excreta may be disposed of by putting a layer of 

night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. layer of Waste or refuse and then covering it 

with a layer of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all  instructions issued 

to him by  the  Engineer-in-Charge  to effect  proper  disposal of night  

soil  and  other conservancy  work in  respect of  the contractor’s 

workmen or employees on the site. The contractor shall be responsible 

for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING RES 

At every place there shall be provided, free of cost, four suitable sheds, two for 

meals and the other two for rest separately for the use of men and women 

Labour. The height of each shelter shall not be less than 3 meters (10 ft.) from 

the floor level to the lowest part of the roof. These shall be kept clean and the 

space provided shall be on the basis of 0.6 sqm (6 sft) per head Provided that 

the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for 

the purpose 

 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions 

for the use of their children under the age of six years. One room shall be 

used as a play room for the children and the other as their bedroom. The 

rooms shall be constructed with specifications as per clause 19H (ii) a,b 

& c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light 

and ventilation. There shall be adequate provision of sweepers to keep 

the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the 

play room and sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the 

crèche when the number of women workers does not exceed 50 and two 

when the number of women workers exceeds 50. 
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(v) The use of the rooms earmarked as crèches shall be restricted to 

children, their attendants and mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labor 

numbering one hundred or more is ordinarily employed, an adequate 

canteen shall be provided by the contractor for the use of such contract 

labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, store room, 

pantry and washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has 

access to it. 

(v) The floor shall be made of smooth and impervious materials and inside 

walls shall be lime washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every 

four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall 

not be allowed to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract 

labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the 

service counter and any furniture except tables and chairs shall not be 

less than one square meter (10 sft) per diner to be accommodated as 

prescribed in sub- Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure 

privacy. 

(xii) Sufficient  tables  stools,  chair  or  benches  shall  be  available  for  the 

number of diners to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, 

furniture and any other equipment’s necessary for the efficient running of 

the canteen. 

2. The furniture utensils and other equipment shall be maintained in a 

clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen 

shall be provided and maintained. 
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2. A service counter, if provided, shall have top of smooth and impervious 

material. 

3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment’s. 

(xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 

displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the 

canteen, the following items shall not be taken into consideration as  

expenditure namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipment including 

furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and 

ventilation 

e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 

12months by registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-Charge including the filling up of 

any borrow pits which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notice inviting   

tenders and shall form an integral part of the contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue 

directions - it may consider necessary for the purpose of removing any 

difficulty which may arise in the administration thereof. 

 

 

 

 

For & on behalf of Tenderer 
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ANNEXURE –XII 

CONTRACTOR’S LABOUR REGULATIONS TO BE FOLLOWED IN THIS 

PROJECT 

 

1. SHORT TITLE 

These regulations may be called the CPWD Contractors Labour 

Regulations and shall be followed by the Contractor for this Project. 

2. DEFINITIONS 

(i) Workman means, any person employed by Department or its contractor 

directly or indirectly, through a subcontractor, with or without the 

knowledge of the Department, to do any skilled, semiskilled or unskilled, 

manual, supervisory, technical or clerical work, for hire or reward, 

whether the terms of employment are expressed or  implied, but does 

not include any person: 

(a) Who is employed mainly in a managerial or administrative capacity; 

or, 

(b) Who, being employed in a supervisory capacity draws wages 

exceeding five hundred rupees per menses or exercises either by 

the nature of the duties attached to the office or by reason of 

powers vested in him, functions mainly of managerial nature; or, 

(c) Who is an out worker, that is to say, person to whom any article or 

materials are given out by or on behalf of the principal employers to 

be made up cleaned, washed, altered, ornamental finished, repaired 

adopted or otherwise processed for sale for the purpose of the trade 

or business of the principal employers and the process is to be 

carried out either in the home of the out worker or in same another 

premises, not being premises under the control and management of 

the principal employer. No person below the 14 years shall be 

employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piecework fixed and 

notified under the provision of the Minimum Wages Act from time to 

time. 

(iii) Contractors shall include every person who undertakes to produce a 

given result other than a mere supply of goods or articles of 

manufacture through contract labour or who supplies contract labour for 

any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of 

Wages Act. 

3.  

(i) Normally working hours of an adult employee should not exceed 9 

hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on 

any day. 
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(ii) When an adult worker is made to work for more than 9 hours on any 

day or for more than 48 hours in any week he shall be paid over time 

for the extra hours put in by him at double the ordinary rate of wages. 

(iii) a) Every worker shall be given a weekly holiday normally on a Sunday, 

in accordance with the provisions of Minimum Wages (Central) Rules 

1960, as amended from time to time, irrespective of whether such 

worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government, under 

the Minimum Wages Act, are not inclusive of the wages for the weekly 

day of rest, the worker shall be entitled to rest day wages, at the rate 

applicable to the next preceding day, provided he has worked under the 

same contractor for a continuous period of not less than 6 days.  

C) Where a contractor is permitted by the Engineer-in-Charge to allow 

a worker to work on a normal weekly holiday, he shall grant a 

substituted holiday to him for the whole day, on one of the five days, 

immediately before or after the normal weekly holiday, and pay wages 

to such worker for the work performed on the normal weekly holiday at 

the overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his  work on contract, display 

and correctly maintain and continue to display and correctly maintain, in a 

clear and legible condition in conspicuous places on the work, notices in 

English and in local Indian languages spoken by the majority of the workers, 

giving the minimum rates of the wages fixed under Minimum Wages Act, the 

actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information 

as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES. 

(i) The contractor shall fix wage periods in respect of which wages shall 

be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an 

establishment or by a contractor, where less than one thousand such 

persons are employed, shall  be paid before the expiry of seventh day 

and in other cases before the expiry of tenth day after the last day of 

the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of 

the contractor the wages earned by him shall be paid before the expiry 

of the second working day from the date on which his employment is 

terminated. 

(v) All payment of wages shall be made on a working day at the work 

premises and during the working time and on a date notified in advance 
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and in case the work is completed before the expiry of the wage period, 

final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other 

person authorized by him in this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those 

specified by the Central Government by general or special order in this 

behalf or permissible under the Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of 

disbursement of wages shall be displayed at the place of work and a 

copy sent by the contractor to the Engineer - in- Charge under 

acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of 

wages in presence of authorized representative of the Engineer-in-

Charge who will be required to be present at the place and time of the 

disbursement of wages by the contractor to workmen. 

(xi) The contractor shall obtain from the junior engineer or any other 

authorized representative of the Engineer-in-Charge, as the case may 

be, a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage cum– Muster Roll”, as the case 

maybe, in the following form:-“Certified that the amount shown in the 

column No…………has been paid   to the workman concerned in my 

presence on ……….….. at ” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of 

any kind except the following: - 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work. The 

amount of deduction shall be in proportion to the period for which he 

was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to 

the employed person for custody, or for loss of money or any other 

deductions which he is required to account, where such damage or 

loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of 

overpayment of wages, advances granted shall be entered in a 

register. 

(e) Any other deduction, which the Central Government may from time 

to time, allows. 

(ii) No fines should be imposed on any worker save in respect of such acts 

and omissions on his part as have been approved of by the Chief 

Labour Commissioner. 
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Note: - An approved list of Acts and Omission for which fines can be imposed 

is enclosed at Appendix-1. 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or 

loss shall be made from his wages until the worker has been given an 

opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine, which may be imposed, in any one-wage 

period, on a worker, shall not exceed an amount equal to three paisa in 

a rupee of the total wages, payable to him in respect of that wage 

period. 

(v) No fine imposed on any worker shall be recovered from him by 

instalment, or after the expiry of sixty days from the date on which it 

was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act 

or omission in respect of which it was imposed. 

 

7. LABOUR RECORDS 

(i) The  contractor  shall  maintain  a  Register  of  Persons  employed  on  

work  on contract in Form XIII of the CL (R&A) Central Rules 1971 

(Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all 

workmen employed by him on the work under Contract in Form XVI of 

the CL (R&A) Rules 1971 (Appendix V) 

(iii) The contractor shall maintain a Wage Register in respect of all 

workmen employed by him on the work under contract in Form XVII of 

the CL (R&A) Rules 1971 (Appendix VI) 

(iv) Register of accident – The contractor shall maintain a register of 

accidents in such form as may be convenient at the work place but the 

same shall include the following particulars: 

(a) Full Particulars of the labourers who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by 

Medical Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 
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(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the 

CL (R&A) Rules1971 (Appendix XI) The contractor shall display in a 

good condition and in a conspicuous place of work the approved list of 

acts and omission for which fines can be imposed (Appendix X) 

(vi) The contractor shall maintain a Register of deductions for damage or 

loss in Form of the CL (R&A) Rules 1971 (Appendix XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of 

the CL (R&A) Rules 1971 (Appendix-XIII). 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of 

the CL (R&A) Rules 1971 (Appendix-XIV). 

 

8. ATTENDANCE CARD-CUM WAGE SLIP 

(i) The contractor shall issue an Attendance card cum wage slip to each 

workman employed by him in the specimen form at (Appendix-VII). 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card 

twice each day, once at the commencement of the day and again after 

the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage 

period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of 

the card at least a day prior to the disbursement of wages in respect of 

the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the 

worker on the wage slip at the time of disbursement of wages and 

retain the card with him. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in the Form XIV of CL 

(R&A) Central Rules 1971 to each worker within three days of the 

employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor 

shall issue to the workman whose services have been terminated, a 

Service Certificate in the Form XV of the CL (R&A) Central Rules 1971 

(Appendix-IX). 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 &7 shall be 

preserved in original for a period of three years from the date of last entries 
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made in them and shall be made available for inspection by the Engineer-in-

Charge or Labour Officer or any other officers authorized by the Department 

this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR 

ENQUIRY 

The labour officer or any person authorized by the Central Government on 

their behalf shall have power to make enquiries with a view to ascertaining 

and enforcing due and proper observance of Fair Wage Clauses and 

provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor or subcontractor in regard to 

such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a 

report of result of his investigation or enquiry to the Engineer in charge 

concerned indicating the extent, if any, to which the default has been 

committed with a note that necessary deductions from the contractor’s bill 

be made and the wages and other dues be paid to the labourers concerned. 

In case an appeal is made by the contract or under Clause 13 of these 

regulations, actual payment to labourers will be made by the Department 

after the competent authority of WAPCOS has given their recommendation 

on such appeal and on approval by Department. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour 

Officer or other person so authorized may appeal against such decision to 

the Department concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the Engineer in charge 

concerned but subject to such appeal, the decision of the officer shall be 

final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or 

enquiry under these regulations by: - 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade 

union referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any registered trade union, 

by an officer of   a registered trade union, connected with the 

industry in which the worker is employed or by any other workman 

employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or 

enquiry under these regulations by:- 
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(a) An officer of an association of employers of which he is a member. 

(b) An officer of a federation of associations of employers to which 

association referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any association of 

employers, by an officer of association of employer connected with 

the industry, in which the employer is engaged or by any other 

employer, engaged in the industry in which the employer is 

engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in 

any investigation inquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to 

any of his workers or to his agent at a convenient time and place after due 

notice is received or to the Labour Officer or any other person, authorized 

by the Central Government on his behalf. 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time 

to time. 

 

18. AMENDMENTS 

The Client may from time to time add to or amend the regulations and on 

any question as to the application / interpretation or effect of those 

regulations the decision of the EIC concerned shall be final. 
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ANNEXURE –XIII 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKINGEXTENSION OF 

TIME 

 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time if has been given by authority in Schedule 

‘F’ previously 

 Letter No. and Date Extension granted 

 (a) 1st Months Days 

 (b) 2nd extension   

 (c) 3rd extension   

 (d) 4th extension   

 (e) Total extension previously given   

 

9. Reasons for which extension have been previously given (copies of the 

previous applications should be attached) 

10. Period for which extension if applied for Hindrances on account of which 

extension is applied for with dates on which Hindrances occurred and the 

period for which these are likely to last (for causes under clause 5.2/ and 5.3) 

 

 

Submitted to the Authority indicated in Schedule F. 

 

 

 

Signature of Contractor 

 

Dated 
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ANNEXURE –XIV 

 

FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY 

LETTERHEADBLACKLISTING/NON-DEBARMENT UNDERTAKING 

 

To 

The Sr. Executive Director 

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

 

 

Name of work: Tender No: 

 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of 

WAPCOS Limited. Further, we hereby confirm and declare that we, M/s. 

…………………………………………. is not blacklisted/De registered/debarred by 

any government department/Public Sector Undertaking/Private Sector/or any other 

agency for which we have Executed/Undertaken the works /Services during the last 

5 years. 

 

 

 

For   ____________________________ 

 

 

Authorized Signatory:  

Date:       
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Appendix-I 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

 

Name and address of the contractor 

…………………………………………………………….. 

 

Name and Location of the work 

……………………………………………………………………. 

 

Name of 
the 

employee 

Father’s/Husban
d’s Name 

Nature of 
Employment 

Period of 
actual 

employment 

Date on which 
notice of 

confinement 
given name 

1. 2. 3. 4. 5. 

     

     

     

 

 

 

Date on which Maternity Leave Commenced and ended 

Date of 
Delivery/Miscarriage 

In case of Delivery In case of Miscarriage 

 Commenced Ended Commenced Ended 

6. 7. 8. 9. 10. 

     

     

     

 

 

 

Leave Paid to the employee 

Remarks 
In case of Delivery In case of Mis. Carriage 

Rate of leave 
pay 

Amount Paid 
Rate of leave 

pay 
Amount paid 

11. 12. 13. 14. 15. 

     

     

     

 



WAP/SED(IP)/STSC/H/2024/24 

Page 160 of 229 
 

Appendix-II 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR'S LABOUR 

 

Name and address of the contractor ……………………………………………………… 

 

Name and Location of the work …………………………………………………………… 

 

1. Name of the woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Date with months and years in which she is employed 

5. Date of discharge/dismissal, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage 

10. Date with the amount of maternity/death benefit paid in advance of expected 

delivery 

11. Date with amount of subsequent payment of maternity benefit 

12. Name of the person nominated by the woman to receive the payment of the 

maternity benefit after her death 

13. If the woman dies, the date of her death, the name of the person to whom 

maternity benefit amount was paid, the month thereof and the date of payment 

14. Signature of the contractor authenticating entries in the register 

15. Remarks column for the use of Inspecting Office 
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Appendix-III 

LABOUR BOARD 

 

Name of work: _______________________________________________________ 

Name of contractor: ___________________________________________________ 

Address of contractor: _________________________________________________ 

Name and address of Construction Unit: ___________________________________ 

Name of CLIENT Labour Officer: _________________________________________ 

Address of CLIENT Labour Officer: _______________________________________ 

Name of Labour Enforcement Officer: _____________________________________ 

Address of Labour Enforcement Officer: ____________________________________ 

 

Sl. No Category 
Minimum 

Wage Fixed 

Actual 

Wage Paid 

Number 

Present 
Remarks 

      

 

 

Weekly holiday _______________________________________________________ 

Wage Period ________________________________________________________ 

Date of Payment of Wages ____________________________________________ 

Working hours ______________________________________________________ 

Rest Interval _________________________________________________________ 
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Appendix-IV 

Form –XV (See Rule 75) 

Register of Workmen Employed by Contractor 

 

Name and address of contractor 

Name and address of establishment under which contract is carried on 

Nature and location of work 

Name and address of Principal Employer 
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. 

N
a

m
e

 a
n

d
 S

u
rn

a
m

e
 o

f 

W
o
rk

m
a

n
 

A
g

e
 a

n
d
 S

e
x
 

F
a
th

e
r’

s
/H

u
s
b
a
n
d

’
s
 

N
a
m

e
 

N
a
tu

re
 o

f 

E
m

p
lo

y
m

e
n

t/
D
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P
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e
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R
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1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix- V 

Form-XVI (See Rule 78(2) (a) 

Muster Roll 

 

 

Name and address of the contractor  ___________________________________ 

Name and address of establishment under which contract is carried on __________ 

Nature and location of work ____________________________________________ 

Name and address of Principal Employer __________________________________ 

For the month of fortnight ______________________________________________ 

 

Sl. 

No. 

Name of 

workman 
Sex 

Father’s/Husband’s 

Name 
Date Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix- VI 

 

Form –XVII (See Rule 78(2) (a)) Register of Wages 

 

Name and address of the contractor ______________________________________ 

Name and address of establishment under which Contract is carried on 

_________________ Nature and location of work ___________________________ 

Name and address of Principal Employer _______________________________ 

Wages period _______________ Monthly/fortnightly 

 

S
l.

 N
o

. 

N
a
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 o
f 
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9. 10. 11. 12. 13. 14. 15. 16. 
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Wage Card 

Wage Card No. ________________________________ 

Name and address of the contractor ____________ Date of issue _____________ 

Name and Location of work _____________________ Designation ___________ 

Name of workman ___________________________ Month/fortnight __________ 

 

Rate of wages _______________________________ 

Date 

 1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

M
o

                                

E
v
e

                                

In
it
                                

 

Rate                                  Amount ________________________________________ 

 

Received from                                               the sum of Rs. ____________________ 

 

 

 

Signature 

 

 

 

The wage card is valid for one month from the date of issue 
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Appendix-VII 

Form – XVIII 

((See rule 78 (2) (b)) 

Wages Slip 

 

Name and address of the contractor _____________________________________ 

Name and Father’s/Husband’s __________________________________________ 

Name of workman _________________________________________________ 

Nature and location of work ____________________________________________ 

For the Week/Fortnight/Month ending ____________________________________ 

 

 

1. No. of days worked   _____________________________________________ 

2. No. of days worked   _____________________________________________ 

3. Rate of daily wages/piece rate  __________________________________ 

4. Amount of overtime wages  _______________________________________ 

5. Gross wages payable  _____________________________________________ 

6. Deduction, if any  _____________________________________________ 

7. Net amount of wages paid_  ________________________________________ 

 

 

 

 

 

Initials of the Contractors or his representative 



WAP/SED(IP)/STSC/H/2024/24 

Page 167 of 229 
 

Appendix-VIII 

Form-XIX [See rule 76] Employment Card 

 

Name and address of the contractor……………………………………………………… 

Name and address of establishment under which contract is carried on……………… 

Nature of work and location of work………………………………………………………..  

Name and address of Principal Employer………………………………………………… 

 

1. Name of Workman ___________________________________________ 

2. Sl. No. in the register of workman employed _______________________ 

3. Nature of employment/designation ______________________________ 

4. Wage rate (with particulars of unit in case of piece work) _____________ 

5. Wages period ________________________________________________ 

6. Tenure of employment ________________________________________ 

7. Remarks ____________________________________________________ 

 

 

 

Signature of contractor 
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Appendix-IX 

Form – XX (see Rule 77) Service Certificate 

 

 

Name and address of contractor……………………………………………………………  

Nature and location of work………………………………………………………………… 

Name and address of workman…………………………………………………………… 

 

Age or date of birth………………………………………………………………………… 

Identification marks…………………………………………………………………..…….  

Father's/Husband's 

name…………………………………………………………………………………….. 

 

Name and address of establishment in under which contract is carried on 

………………................................................................................................... 

Name and address of Principal Employer 

…………………………………………………………………..…………………… 

 

 

Sl. 
No. 

Total for which 
employed 

Nature of 
work done 

Rates of wages (with 
particular of unit in 
case of piece work) 

Remarks 

 From To    

      

      

 

 

 

 

 

Signature 
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Appendix-X 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

1. Wilful insubordination or disobedience, whether alone or in combination with 

other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of Department 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are 

locked 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the Department or of 

the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age father’s name, etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of 

unauthorized particles at the workplace. 

15. Bad workmanship in construction and maintenance by skilled workers which is 

not approved by the Department and for which the contractors are compelled to 

undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of 

an establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the 

employers. 

21. Threatening or intimidating any workman or employer during the working hours 

within the premise. 
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Appendix-XI 

Form – XXI (see Rule 78(2)(d)) Register of Fines 

 

Names and address of contractor   ……………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………………….  

Nature and location of work …………………………………………………………… 

Name and address of Principal Employer …………………………………………… 

 

 

S
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. 

N
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 p
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R
e

m
a
rk

s
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 
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Appendix-XII 

 

 

Form – XXII (see Rule 78(2) (d)) Register of Deduction for Damage or Loss 

 

Name and address of contractor……………………………………………………………  

Name and address of establishment in under which contract is carried on 

………………………………………………………………………………………………….  

Nature and location of work ………………………………………………………………… 

Name and address of Principal Employer ………………………………………………… 

 

S
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o
. 

N
a
m

e
 o

f 
W

o
rk

m
a

n
 

F
a
th

e
r’

s
 a

n
d
 

H
u
s
b
a
n

d
’

s
 N

a
m

e
 

D
e
s
ig

n
a
ti
o
n
/N

a
tu

re
 o

f 

E
m

p
lo

y
m

e
n
t 

P
a
rt

ic
u

la
rs

 o
f 

D
a
m

a
g
e

 

o
r 

L
o
s
s
 

D
a
te

 o
f 
D

a
m

a
g
e
 o

r 

lo
s
s
 

W
h
e

th
e
r 

W
o
rk

m
a

n
 

s
h
o
w

 c
a
u
s
e
d

 a
g

a
in

s
t 
 

fi
n
e

 

N
a
m

e
 o

f 
th

e
 p

e
rs

o
n
 i
n
 

e
x
p
la

n
a
ti
o
n
 w

a
s
 

h
e
a
rd

 

N
o
. 
o
f 

in
s
ta

lm
e
n
ts

 

A
m

o
u
n
t 

o
f 
F

in
e
 

im
p

o
s
e
d

 

Date of 
Recovery 

R
e
m

a
rk

s
 

F
ir
s
t 

In
s
ta

lm
e

n
t 

L
a
s
t 

In
s
ta

lm
e

n
t 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix-XIII 

 

Form – XXIII (See Rule 78(2) (d)) Register of Advances 

 

Name and address of contractor ……………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………………………..  

Nature and location of work ………………………………………………………………… 

Name and address of Principal Employer ………………………………………………… 
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Appendix-XIV 

 

Form – XXIV (see Rule 78(2)(e)) Register of Overtime 

 

Name and address of contractor …………………………………………………………… 

Name and address of establishment in under which contract is carried on 

………………………………………………………………………………………………....  

Nature and location of work …………………………………………………………………. 

 

Name and address of Principal Employer ………………………………………………… 
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Appendix-XV 

(FORM 31) 

 

INDENTURE FOR SECURED ADVANCES 

(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 

(For use in cases in which the contract is for finished work and the contractor has 

entered into an agreement for the execution of certain specified quantity of work in a 

given time) 

 

THIS INDENTURE made the ………………… day of ………………….. 20…………..     

 

BETWEEN 

 

………………………… (hereinafter called the Contractor which expression shall 

where the context so admits or implies be deemed to include his executors 

administrators and assigns) of the one part and the WAPCOS LIMITED (hereinafter 

called the WAPCOS which expression shall where the context so admits or implies 

be deemed to include his successors in office and assigns) of the other part. 

 

WHEREAS by an agreement dated ................................................... (hereinafter      

called the said agreement) the Contractor has agreed AND WHEREAS the 

Contractor has applied to the WAPCOS that he may be allowed advances on the 

security of materials absolutely belonging to him and brought by him to the site of the 

works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive 

of the cost of materials and labour and other charges) AND WHEREAS the 

WAPCOS has agreed to advance to the Contractor the sum of Rupees 

…………………………………………. on  the security of materials the  quantities  and  

other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account Bill for the said works signed by the Contractor on 

………………………………….. and the WAPCOS has reserved to himself the option 

of making any further advance or advances on the security of other materials 

brought by the Contractor to the site of  the said works. Now THIS INDENTURE 

WITNESSETH that in pursuance of the said agreement and in consideration of the 

sum of Rupees ………………………….. on or before the execution of these presents 

paid to the Contractor on recommendation from WAPCOS (the receipt whereof the 

Contractor doth hereby  acknowledge) and of such further advances (if any) as may 

be made to him as aforesaid the Contractor doth hereby covenant and agree with 

the WAPCOS and declare as follows: - 

1. That the said sum of Rupees ………………………………………………..so 

advanced by the WAPCOS to the Contractor as aforesaid and all or any further 

sum or sums advanced as aforesaid shall be employed by the Contractor in or 



WAP/SED(IP)/STSC/H/2024/24 

Page 175 of 229 
 

towards expediting the execution of the said works and for no other purpose 

whatsoever. 

2. That the materials detailed in the said Account of Secured Advances which 

have been offered to and accepted by the WAPCOS as security are absolutely 

the Contractor's own property and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the WAPCOS 

against claims to an materials in respect of which an advance has been made 

to him as aforesaid. 

3. That the materials detailed in the said Account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereinafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer -in Charge (hereinafter called the Engineer -

in Charge) and in the term of the said agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Divisional Officer or any officer authorized by him. In the event 

of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same as required by the Engineer -in 

Charge. 

5. That the said materials shall not on any account be removed from the site of the 

said works except with the written permission of the Engineer -in Charge or an 

officer authorized by him on that behalf. 

6. That the advances shall be repayable in full when or before the Contractor 

receives payment o n r e commendation of WAPCOS of the price payable to 

him for the said works under the terms and provisions of the said agreement. 

Provided that if any intermediate payments are made to the Contractor on 

account of work done than on the occasion of each such payment the WAPCOS 

will be at liberty to make a recovery from the Contractor's bill for such payment 

by deducting there from the value of the said materials then actually used in the 

construction and in respect  of  which  recovery  has  not  been  made  

previously,  the  value  for  this  purpose  being determined in respect of each 

description of materials at the rates at which the amounts of the advances made 

under these presents were calculated. 

7. That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of  the  said 

agreement or of these presents the total amount of the advance or advances 
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that may still be owing to the WAPCOS shall immediately on the happening of 

such default be repayable by the Contractor to the WAPCOS together with 

interest thereon at twelve per cent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs 

charges, damages and expenses incurred by the WAPCOS in or for the 

recovery thereof or enforcement of this security or otherwise by reason of the 

default of the Contractor and the Contractor hereby covenants and agrees with 

the WAPCOS to repay and pay the same respectively to him accordingly. 

8. That the Contractor hereby charges all the said materials with the repayment to 

the WAPCOS of the said sum of Rupees ………………………………………and 

any further sum or sums advanced as aforesaid and all costs charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained 

shall become enforceable and the money owing shall not be paid in 

accordance therewith the WAPCOS may at any time thereafter adopt all or 

any of the following courses as he may deem best 

a) Size and utilize the said materials or any part thereof in the completion of 

the said works on behalf of the Contractor in accordance with the provisions 

in that behalf contained in the said agreement debiting the Contractor with 

the actual cost of effecting such completion and the amount due in respect 

of advances under these presents and crediting the Contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

Contractor he is to pay same to the WAPCOS on demand. 

b) Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the WAPCOS under these presents and pay over 

the surplus (if any) to the Contractor. 

c) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

9. That except in the event of such default on the part of the Contractor as 

aforesaid interest on the said advance shall not be payable. 

10. That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of these 

presents the settlement of which has not been herein before expressly provided 

for the same shall be finally resolved as per provisions of clause 25 of the 

contract. 

In witness whereof the said …………………… and ………………………………… by 

the order and under the direction of the WAPCOS have hereunto set their respective 

hands the day and year first above written. Signed, sealed and delivered by 

……………………….. the said contractor in the presence of expenses payable under 
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these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment herein 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the WAPCOS may at any time thereafter adopt all or any of the 

following courses as he may deem best:- 

 

Signature ……………………… 

 

Witness Name …………………………………………………….. 

 

Address ………………………. 

Signed by ……………………….. 

by the order and direction of the WAPCOS in the presence of 

 

Signature ……………………… 

Witness Name ……………………………………………. Address ………………………. 
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Appendix-XVI 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

 

To 

The Sr. Executive Director 

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputes 

mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to SE for decision 

17. Date of receipt of SE's decision 

18. Date of appeal to you 

19. Date of receipt of your decision. 
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Specimen signatures of the applicant (only the person/authority who signed the 

contract should sign) 

 

I/We certify that the information given above is true to the best of my/our 

knowledge. I/We enclose following documents, 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

 

Yours faithfully, 

 

(Signatures) 

 

 

Copy in duplicate to: 

1. The Engineer – in - Charge 
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SECTION - VI 

FORMS 

LETTER OF TRANSMITTALPOWER OF ATTORNEY 

 

FORM-A : FINANCIAL INFORMATION 

FORM-B : SOLVENCY CERTIFICATE 

FORM-C : STRUCTURE & ORGANISATION 

FORM-D : NO CONVICTION CERTIFICATE 

FORM-E : UNDERSTANDING THE PROJECT SITE 

FORM-F : NO DEVIATION CERTIFICATE 

FORM-G : PRELIMINARY AGREEMENT 

FORM-H : LIST OF EQUIPMENTS 

FORM-I : 
DETAILS OF ALL WORKS OF SIMILAR NATURE 

COMPLETE 

FORM-J 
: PROJECT UNDER EXECUTION OR AWARDED 

FORM-K : 
DETAILS OF TECHINCAL & ADMINISTRATIVE 

PERSONNEL TO BE EMPLOYED FOR THE WORK 

FORM-L : 
UNDERTAKING AS PER CLAUSE 46 (RULE 144 (xi) IN 

GENERAL FINANCIAL RULES (GFRs) 2017) 
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LETTER OF TRANSMITTAL 

 

From, 

 

To 

The Sr. Executive Director 

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Sub: Submission of bids for the work of “Construction of 120 Seated ST 

Hostel AT Dhodipan HSS at Dhodipan, Chandahandi in the District of 

Nabarangpur, Odisha” 

Sir, 

 

Having examined the details given in press notice and bid document for the above 

work, I/we hereby submit the relevant information. 

 

1. I/we hereby certify that all the statement made and information supplied in the 

enclosed forms A to L and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary and have no further 

pertinent information to supply. 

3. I/we submit the following certificates in support of our suitability, technical 

knowledge and capability for having successfully execute the following eligible 

similar works: 

 

Name of work Certificate from 

  

  

  

 

Certificate: 

It is certified that the information given in the enclosed in the bid are correct. It 

is also certified that I/we shall be liable to be debarred, disqualified/ 

cancellation of enlistment in case any information furnished by me/us found 

to be incorrect. 

 

Enclosures: 

 

Seal of bidder 

 

Date of submission:               Signature(s) of Bidder(s) 
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FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL FOR 

AUTHORIZED SIGNATORY 

 

Know all men by these presents, we ……………………………………………. (Name 

of the Tenderer and address of their registered office) do hereby constitute, appoint 

and authorize Mr/Ms………………………………(name and residential address of 

Power of Attorney holder) who is presently employed with us and holding the 

position of……………………………………………………… as our attorney, to do in 

our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our Bid for the Project and submission of all 

documents  and  providing  information  /  responses  to              , representing us in 

all matters before                    , and generally dealing with ____________ in a l l  

matters in connection with our proposal for the said Project. We hereby agree to 

ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us. 
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FORM ‘A’ 

FINANCIAL INFORMATION 

 

(i) Financial Analysis: Details to be furnished duly supported by figures in balance 

sheet/ profit & loss account for the last five years duly certified by the 

Chartered Accountant, as submitted by the applicant to the Income Tax 

Department (Copies to be attached). 

 

Years 
Gross Annual turnover on 

construction works 
Profit/Loss (After Tax) 

2022-2023   

2021-2022   

2020-2021   

2019-2020   

2018-2019   

 

(ii) Financial arrangements for carrying out the proposed work. 

(iii) Solvency Certificate from Bankers of the bidder in the prescribed Form “B”. 

 

 

 

Signature of Statutory Auditor Seal       Signature of Bidder(s) with seal 

 

 

 

 

 

UDIN No:  
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FORM “B” 

FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 

 

SOLVENCY CERTIFICATE 

 

To 

The Sr. Executive Director 

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Name of the work: Tender for “Construction of 120 Seated ST Hostel AT 

Dhodipan HSS at Dhodipan, Chandahandi in the District of Nabarangpur, 

Odisha”. 

 

This is to certify that to the best of our knowledge and information M/s                  

having marginally noted address, a customer of our bank are/ is respectable and can 

be treated as good for any engagement up to a limit of Rs. ____________________ 

(Rupees______________________). 

 

This certificate is issued without any guarantee or responsibility on the Bank or any of 

the officers. 

 

This certificate is issued at specific request of the customer for tender purpose. 

 

 

 

Date:  

Place: 

 

 

Signature of Authorized signatory of bank:  

Name of Authorized signatory of bank: 

E-mail id of Bank/Authorized signatory of bank:  

Power of Attorney number of bank official: 

 

Note: 

1. Solvency Certificate should be on letter head of the Bank 
2. Email id of bank/authorized signatory of bank should be clearly mentioned on 

the certificate so that genuineness of the certificate can be established via email. 
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FORM “C” 

STRUCTURE & ORGANISATION 

 

Sl. No. Particulars 
Details Submitted by 

Bidder 

1.  Name & address of the bidder  

2.  Telephone no./Telex no./Fax no.  

3.  Legal status of the bidder (attach copies of 
original document defining the legal status) 
(a) An Individual 
(b) A proprietary firm 
(c) A firm in partnership 

 

4.  Particulars of registration with various 
Government Bodies (attach attested 
photocopy) Organization/Place of 
Registration 
1.  
2.  
3.  

Registration No. 

5.  Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6.  Designation of individuals authorized to act 
for the organization 

 

7.  Has the bidder or any constituent partner in 
case of partnership firm Limited Company/ 
Joint Venture, ever been convicted by the 
court of law? If so, give details. 

 

8.  In which field of Electrical Engineering 
construction the bidder has specialization 
and interest? 

 

9.  Any other information considered necessary 
but not included above. 

 

 

 

 

 

Signature of Bidder(s) 
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FORM-D 

 

FORMAT FOR No-Conviction Certificate [On the letterhead of the Organization] 

 

Subject: No-Conviction Certificate for - “Construction of 120 Seated ST Hostel 

AT Dhodipan HSS at Dhodipan, Chandahandi in the District of Nabarangpur, 

Odisha”. 

 

 

This is to certify that  _______________ (Name   of   the   organization),   having   

registered   office   at                                                        (Address of the registered 

office) has never been blacklisted or restricted to apply for any such activities by any 

Central / State Government Department or Court of law anywhere in the country. 

 

This is also to certify that M/s                                       (Name of Organization), is not 

involved in any form of Corrupt and Fraudulent practices in past and will never be 

involved in future. 

 

 

 

 

Yours faithfully, 

 

 

 

Date:                   (Signature, name and designation of the Authorized signatory)  

 

Place:                                                                                 Name and seal of Bidder 
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FORM-E 

FORMAT FOR UNDERSTANDING THE PROJECT SITE (on Bidder Letter Head) 

 

 

To 

The Sr. Executive Director  

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Subject: - Undertaking of the Site Visit for – “Construction of 120 Seated ST 

Hostel at Dhodipan HSS at Dhodipan, Chandahandi in the District of 

Nabarangpur, Odisha”. 

 

Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 

satisfactorily, where the project is to be executed as per the scope of works. I/ We 

are well aware about the following 

 

• Location of the proposed building and its allied works 

• Site clearance and no cutting off the matured trees 

• Topography and contouring of the land where the project is to be executed to 

understand the cutting & filling during the construction and about depth of column/ 

foundation below the plinth beam 

• Nature of the ground & sub-soil of the site and accessibility to the site 

• Existing surrounding road level to finalize plinth beam level as per standard norms 

• Location of Existing Sewer line & Water pipe line network to connect the proposed 

building and allied works to make the building functional 

• Location of existing Electric Sub-Station to supply the electricity for the proposed 

building and allied works to make the building functional 

 

I/We hereby submit our BID considering above all facts gathered during site visit 

and each & every aspect has been considered in the Quoted cost of the project since 

it is item rate Contract. I/We hereby confirm that no extra/additional cost shall be 

claimed on above aspects. 

 

 

Yours faithfully, 

 

(Signature, name and designation of the Authorized signatory) 

 

Place:                                                                                  Name and seal of Bidder 
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FORM-F 

FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Letter Head] 

 

To 

The Sr. Executive Director 

WAPCOS Limited, 

76-C, Sector 18, Institutional Area 

Gurgaon, Haryana-122015 

 

Subject: No Deviation Certificate for “Construction of 120 Seated ST Hostel at 

Dhodipan HSS at Dhodipan, Chandahandi in the District of Nabarangpur, 

Odisha”. 

  

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have 

visited site before submission of our Offer and noted the job content and site 

condition etc. We also confirm that we have not changed/modified the above tender 

document and in case of observance of the same at any stage it shall be treated as 

null and void. 

 

We hereby also confirm that we have not taken any deviation from Tender Clause 

together with other reference as enumerated in the above referred Notice Inviting 

Tender and we hereby convey our unconditional acceptance to all terms & 

conditions as stipulated in the Tender Document. In the event of observance of any 

deviation in any part of our offer at a later date whether implicit or explicit, the 

deviations shall stand null and void. 

 

Thanking you, 

 

Yours faithfully, 

 

(Signature, name and designation of the Authorized signatory) 

 

Place:                                                                                  Name and seal of Bidder 
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FORM-G  

PRELIMINARY AGREEMENT 

(To be executed on stamp per Rs.200/-(Govt. of Odisha Stamp Paper) 

 

Preliminary Agreement entered into on this............................ day of ……………Two 

thousand and between………………………<Tender Inviting Authority> for and on 

behalf of WAPCOS LIMITED, of the one part and Sri ……………………………….. 

(here enter full name and address of the Bidder) hereinafter called the Bidder of the 

other part for the execution of the agreement as well as for the execution of the work 

……………………………………WHEREAS the WAPCOS LIMITED invited tenders 

for the work of ………………………………. (here enter name of the work) by 

Notification No…………..Dated……………in the………………………………………… 

 

I/We undersigned hereby offer to construct the proposed work in strict accordance 

with the contract/bid document for the consideration to be calculated in terms of the 

priced schedule of quantities. 

 

I/We undertake to complete the whole of the works as per the attached schedule 

from the date of issue of intimation by you that our tender has been accepted and 

upon being permitted to enter site. I/We further undertake that on failure, subject to 

the conditions of the contract relating to extension of time, I/We shall pay agreed 

`Liquidated Damages' for the period during which the work shall remain incomplete. 

 

I/We hereby deposit with you as Earnest money Rs.              __________          /-  

(Rupees           _________________   ) [carrying no interest] as mentioned in 

Tender Document in favour of <tender inviting authority> and I/We agree that this 

sum shall be forfeited in the event of the Employer accepting my/our tender and 

I/We fail to take up the contract when called upon to do so as per the bid document. 

I/We further agree for the applicable deduction from the Interim Payment/RA Bill' 

towards the ‘Performance Security Deposit', which will be returned as per the 

relevant clauses in the agreement. 

 

I/We will furnish the Performance Guarantee Bond as per the approved format, if our 

bid is accepted. Bid Security deposit shall be treated as security for the proper 
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fulfilment of the same and shall execute an agreement for the work in the prescribed 

form. If I/We fails to do this or maintain a specified rate of progress (as specified in 

the Milestone details of contract data in the bid document), the performance 

guarantee (both treasury fixed deposit and irrevocable bank Guarantee) and 

Performance Security Deposit if any deducted from the RA Bills shall be forfeited to 

Government and fresh tenders shall be called for or the matter otherwise disposed 

of. If as a result of such measures due to the default of the Bidder to pay the requisite 

deposit, sign contract or take possession of the work any loss to Government due to 

the same will be recovered from me/us as arrears of revenue, but should it be a 

saving to Government. I/We shall have no claim whatever to the difference. 

Recoveries on this or any other account will be made from the sum that may be due 

to us on this or any or other subsisting contracts or under the Revenue Recovery act 

or otherwise the Government may decide. 

 

I/We further agrees that, in the case of becoming the lowest bidder in this tender and 

in the event of failure on part of me/us to produce any of the original documents, or 

submit the performance guarantee, or enter into agreement with the first part within 

the specified time limit, the first part may take appropriate action as provided in the 

bid document. In such a situation, if the second lowest bidder gets awarded with the 

work at his quoted rate, I shall agree to pay to the first part compensation towards 

the loss on account of award of work at a higher amount. Recoveries on this or any 

other account will be made from the sum that may be due to us on this or any or 

other subsisting contracts or under the Revenue Recovery act or otherwise the 

Government may decide 

NOW THEREFOR IN THE PRESENCE OF WITNESS it is mutually agreed as 

follows. 

1) The terms and conditions for the said contract having been stipulated in the 

said tender document and forms to which the I/We have agreed and a copy of 

which is here to be appended which forms the part of this agreement, it is 

agreed that the terms and conditions stipulated therein shall bind the parties to 

this agreement except to the extent to which they are abrogated or altered by 

express terms and conditions herein agreed to and in which respect the 

express provisions herein shall supersede those of said tender form. 
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2) That I/We hereby agreed and undertake to perform and fulfil all the operations 

and obligations connected with the execution of the said contract work 

.................................... (hereinafter the name of the work) if awarded in favour of 

them/us.) 

3) If the Bidder does not come forward and to execute the original agreement after 

the said work is awarded and selection notice issued in his favour or commits 

breach of any of the conditions of the contract as stipulated in clause of the 

notice inviting tenders as quoted above, within the period stipulated then the  

Government may rearrange the work otherwise or get it done departmentally 

at the risk and the cost of the Bidder and the loss so sustained by the 

WAPCOS LIMITED can be realized from the Bidder under the Revenue 

recovery Act as if arrears of land revenue as assessed quantified and fixed by 

an adjudicating authority consisting of the Secretary Public works, Chief 

Engineer (Admn) or any other officer or officers authorized by Government in 

this behalf, taking into consideration the prevailing P.W.D rates and after giving 

due notice to the Bidder. The decision taken by such authority officer or 

officers shall be final and conclusive and shall be binding on the Bidder 

4) The Bidder further agrees that any amount found due to the Government under 

or by virtue of this agreement shall be recoverable from the Bidder from his 

EMD and his properties movable and immovable as arrears of Land Revenue 

under the provision of the Revenue Recovery Act for the time being in force or 

in any other manner as the Government may deem fit in this regard. 

5) The Bidder further assures that it is clearly understood that the settlement of 

claims either by part bills or by final bills will be made only according to the 

availability of budget provision and allotment of funds of the work under the 

respective heads of account in which the work is sanctioned and arranged and 

also subject to the seniority of such bills. No claims for interest or for damages 

whatsoever shall be made for the related settlement of claims of bills. 

 

IN WITNESS THERE OF SRI……………………………………….………………… 

(here enter the name of the officers of the Department ) for on behalf of the 

WAPCOS LIMITED and ……………………………………………………………… the 

Bidder have set their hand on the day and year first above written Signed by 

Sri………………………………In the presence of witnesses 
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FORM-H 

LIST OF EQIPMENTS 

 

 

Sl. No. Equipment List Own/Lease/Hire 
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FORM-I 

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED 

DURING THE LAST SEVEN YEARS ENDING LAST DAY OF THE MONTH 

PREVIOUS TO THE ONE IN WHICH THE BIDS ARE INVITED 

 

 

Sl. 
No. 

Name of 
Work/ 

Project 
& 

Location 

Owner of 
sponsoring 

Organization 

Cost 
of 

Work 
in 

lakhs 

Date of 
commencement 
as per contract 

Stipulated 
date of 

completion 

Actual 
date of 

completion 

Litigation/ 
Arbitration 
pending/in 
progress 

with 
details 

Name & 
address/Telephone 

No. of officer to 
whom reference 

may be made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 
*indicate gross amount claimed and amount awarded by the Arbitrator 

 

Copy of work Orders and Completion Certificates of the above works should also be submitted. 

 

 

 

 

 

Signature of Applicant 

 



WAP/SED(IP)/STSC/H/2024/24 

Page 194 of 229 
 

FORM-J 

PROJECT UNDER EXECUTION OR AWARDED 

 

 

Sl. 
No. 

Name of 
Work/ 

Project 
& 

Location 

Owner of 
sponsoring 

Organization 

Cost 
of 

Work 
in 

lakhs 

Date of 
commencement 
as per contract 

Stipulated 
date of 

completion 

Actual 
date of 

completion 

Litigation/ 
Arbitration 
pending/in 
progress 

with 
details 

Name & 
address/Telephone 

No. of officer to 
whom reference 

may be made 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 

 
*indicate gross amount claimed and amount awarded by the Arbitrator 

Completion Certificates of the above works should also be submitted. 

 

 

 

 
Signature of Applicant 
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FORM-K 

DETAILS OF TECHINCAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR 

THE WORK 

Sl. 
No. 

Designation 
Total 

Number 

Number 
available 
for this 
work 

Name Qualification 

Professional 
experience 
and details 

of work 
carried out 

How 
these 
would 

be 
involved 

in this 
work 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 

 

 

 

 

Signature of Applicant 
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FORM L 

UNDERTAKING 

[Rule 144 (xi) in the General Financial Rules (GFRs), 2017] 

 

 

I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India; I hereby certify that this bidder is not 

from such a country or, if from such a country, has been registered with the 

Competent Authority. I hereby certify that this bidder fulfils all requirements in this 

regard and is eligible to be considered. 

 

 

 

 

Date: Place: 

 

 

 

 

(Signature, name and designation of the Authorized signatory)  

Name and seal of Bidder 
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SECTION–VII 

 

WORK REQUIREMENTS 
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SECTION-VII WORK REQUIREMENTS 
 

S.T. & S.C Development, M & BCW Department in the State of Odisha  

“Construction of 120 Seated ST Hostel at Dhodipan HSS at Dhodipan, 

Chandahandi in the District of Nabarangpur, Odisha”. 

 

1.0 NOC’S/APPROVALS/CLEARANCESFROMLOCAL BODIES/ AUTHORITIES 

 

The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all 

concern Local Authorities / Departments, if any, required before start of the work / 

during the work / after execution of work & before handing over. 

The contractor shall mobilize the resources at site after getting approval / NoCs/ 

Clearance from all concern Local Authorities / Departments if any, essential before 

start of the construction and shall not make any claim due to any delay in approval. 

Contractor will follow the all rules, regulations and terms & conditions of Green 

building norm during the execution of the project work. 

 

2.0 CIVIL WORK DESIGN AND DRAWINGS OF THE PROJECT / WORKS 

The Scope of work shall include execution of work as per the standard technical 

Specification & Description of items in Bill of Quantities mentioned in tender 

document. The scope of work is not limited to these Specification & Description of 

items mentioned in tender document. The Contractor will consider all other 

necessary Specification and Items of works, while quoting the cost, which are 

essential to complete the work in all respect. 

The modifications/ improvements may be made by the WAPCOS as per the 

requirement of Client during execution of work. 

The detailed Civil Structural Design & Drawings for the Works / Project shall be 

prepared by the Contractor. The Contractor shall submit the detailed structural 

drawings considering all design loads as per the Indian Standard Codes at his own 

cost to WAPCOS. The Structural Design & Drawings of each and every aspect of the 

project shall be got approved from WAPCOS. 

The contractor shall not be absolved of their responsibility of structural stability and 

correctness of structural design. The contractor shall bear all the losses if arises out 

of the failure of any part of the project. 

 

3.0 MATERIALS AND TESTING OF MATERIALS FOR QUALITY 

The  materials  shall  be  subject  to  inspection  and  approval  of  the  Engineer -In-

Charge.  The contractor shall be required to get necessary tests carried out of 

materials / work from an approved laboratory approved by the Board. Any 

construction material will get tested at the cost of the contractor. The contractor will 

set up a site laboratory for testing of Coarse Aggregate, Fine Aggregate & 

Compressive Strength of Concrete, etc. 
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4.0 SCOPE OF CIVIL WORKS OF THE PROJECT AND ALLIEDWORKS of 

Submission of bids for the work of “Construction of 120 Seated ST Hostel at 

Dhodipan HSS at Dhodipan, Chandahandi in the District of Nabarangpur, 

Odisha” includes 

• “Construction of 120 Seated ST Hostel at Dhodipan HSS at Dhodipan, 

Chandahandi in the District of Nabarangpur, Odisha”. 

• The construction of the hostel includes Civil Works, PH and sanitary Works, 

Electrical Works, Fire Fighting systems and Water Harvesting Systems are to be 

carried out. 

• Assessing,  planning  and  arranging  to  procure  materials  and  procure/  hire  

construction   equipment for Engineering Works, if required as per the Works 

Contract Conditions. 

• Coordinating with WAPCOS representatives rendering technical advice and 

holding periodic Progress Meetings. 

• Ensuring that the construction is being carried out in accordance with the 

approved working designs, drawings and specifications and as per the program 

laid down in the Works of Contract Agreement. Bidders are requested to 

carefully examine the site condition any statutory approvals required for the 

completion of works will be in the scope of the bidder. 

• The structural drawings have to be vetted by IITs or reputed Govt. Engineering 

Colleges by the Contractor, if required. 

• Any other item not covered above but required to complete the work is also 

under the bidders’ scope. 

 

The Contractor before proceeding with the work shall verify all surveys, 

Geotechnical investigations, design and drawings. The Contractor shall provide 

detailed construction drawings for approval before proceeding with the 

Construction work. The Contractor shall submit monthly physical and financial 

progress report to the Employer. 

 

The contractor before commencement of work will conduct confirmatory   

geo technical investigation to confirm the adequacy of the foundation 

provided especially in weak soils as per direction of the Engineer in 

Charge. Cost of the same will be deemed to be included in the price bid of 

the contractor and no separate payment shall be made on this account to 

the contractor. 

 

NOTE: 

• The Construction works area comes under Nabarangpur, Odisha. 

• The Contractor must aware about location of the proposed works, Surrounding 

local condition where works are to be constructed, Encroachment by local 

people and its consequence which may affect the progress of works. 

Accordingly, Contractor shall submit BID considering all these aspect and shall 
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quote the rates. Contractor shall not raise any extra/additional claim on these 

aspects. The contractor is required to deploy the resources at site and start the 

construction. No claim shall be entertained for idle labour, idle machinery, idle 

technical / non-technical staff, idle T&P and if any hindrance due to any reason. If 

any dispute/ hindrance may arise during construction, the contractor is not 

liable for any financial claim for damages due to such circumstances 

• The bidder shall be responsible right through the entire duration of the Project for 

execution of all works till commissioning and handing over of project complete 

with all respects and shall remove all defects, if any, developed during Defects 

Liability Period (DLP). 

• No works, for which rates are not specifically mentioned in the priced schedule or 

quantities, shall be taken up without written permission of WAPCOS Limited. 

Rates of items not mentioned in the priced Schedule of Quantities shall be fixed 

by WAPCOS as provided in the corresponding clauses of the tender document. 

• The work shall be executed as per the details in Schedule of Quantities and 

direction of Engineer-in Charge and shall be completed in all respect with full 

satisfaction of Engineer- in- Charge as per the Government guidelines, Indian 

standard codes & Manuals. The Bidder may assess the quantum of work before 

filling of tender. 

• Contractor will also submit report on completed work along with drawings of 

completed (As- Built Drawings) work and including photographs of works. 

• Contractor will take necessary approvals/clearance from the concerned 

departments before the start of work. 

• The Contractor will submit the sample and test reports of prefab panel, paints, 

steel, cement, coarse sand etc. to the Engineer In-Charge for approval before 

starting the work. 

• Any material used without prior approval shall be replaced by the Contractor 

immediately at his own cost. No payment in this regard shall be entertained. 

• The contractor shall make his own arrangements for obtaining electric connection 

and water Connection/arrangement (if required). 

• The Contractor shall dispose of all the dismantled materials, debris, garbage, 

waste outside of the campus of the works at his own cost after prior approval 

from Engineer in Charge and provide clear and clean site at the time of handing 

over the works. 

• Contractor shall get the mix design prepared through a government engineering 

college or similar institutions and approved by the Engineer sufficiently in 

advance of commencing the work. No extra payment shall be made for excess 

cement quantities over minimum requirement as per IS code if any in the mix 

design. 

Contractor is advised to visit the site to understand the Scope of Work clearly 

before quoting the rates for the works. 

 

For & on behalf of Tenderer 
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SECTION– VIII 

 

TECHNICAL SPECIFICATION 

 



WAP/SED(IP)/STSC/H/2024/24 

Page 202 of 229 
 

TECHNICAL SPECIFICATION 
1. The Work will be executed strictly in accordance with the CPWD/OPWD 

specification corrected up to date at the time of tenders, unless specified to 

contrary. The specifications to be generally followed will be the following 

specifications and codes. 

a. CPWD specification 

b. Orissa PWD Specification 

c. BIS specification 

d. National building code 

e. Particular specification as applicable 

2. Measurement of work will be done as per CPWD specification. 

3. The Contractor shall not be entitled to any payments on account of work done 

till he signs the agreement and the same is accepted by the competent 

authority. 

4. Actual quantities of completed and accepted work shall only be paid. 

5. No claim shall be entertained on account of increase in price of material and 

wages of labour due to any cause what so ever. 

6. The Engineer-In-Charge reserves the right to take away any item of work or 

any part thereof at any time during the currency of work and re-allot to any 

other agency with due notice to the contractor without liability of any kind or 

payment of any compensation. 

7. The contractor will be responsible for any and all losses of material damages 

done to unfinished works as result of floods and any other act of God. 

WAPCOS will not be responsible for any compensation as a result of such 

damages or loss to the contractor and the contractor shall be liable to set right 

such damages at his own cost the satisfaction of the Engineer-In-Charge. 

8. Nothing extra will be paid to the contractor for any lead or lift unless otherwise 

specified for any material required directly or indirectly under the contract. 

9. Nothing extra will be paid to the contractor for diverting water in the channels 

or streams if it becomes necessary for the execution and completion of the 

work. 

10. Amount of the work can be increased or decreased due to any item omitted 

and substituted in accordance with the requirement of the Board. And no claim 

on this account shall be entertained. 

11. Amount of the work can be increased or decreased due to any item omitted 

and substituted in accordance with the requirement of the Board. And no claim 

on this account shall be entertained. 

(i) Suitable temporary hutting accommodation. 

(ii) Trench latrines, bathing enclosures, platforms separately for men and 

women and their regular cleanliness. 

(iii) Clean drinking water. 
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In event of his failure, the cost thereof shall be recovered from the 

contractor. Any dispute regarding above points shall be settled by the 

Engineer-In--Charge and his decision shall be final. 

12. For safe custody of materials and watch and ward thereof and proper double 

lock arrangement, the contractor shall be bound to follow the instruction of the 

Engineer-In- Charge. 

13. The size of reinforced cement concrete and other structural member shall be 

measured and paid as per size provided in the structural drawings. 

14. Error or omission, if any in the nomenclature rate or unit of the items or work 

shall be corrected as per CPWD schedule of Rates 2014. 

 

Materials and testing of materials for quality: 

 

15. The materials shall be subject to inspection and approval of the Engineer-In-

Charge. The contractor shall be required to get necessary tests carried out of 

materials /work from an approved laboratory approved by the Board. 

16. Any material will get tested at the cost of the contractor. The contractor will set 

up a site laboratory for testing of Coarse Aggregate, Fine Aggregate & 

Compressive Strength of Concrete, etc. 

17. Use of fly Ash The contractor is required to use fly ash clay bricks conforming to 

IS: 3812, if the same are available, in view of the Fly Ash Notification issued by 

the GOI form time to time. 

18. The following are the respective CPWD sub sections/clauses relating to the 

relevant items of works under this package. Where there is discrepancy 

between CPWD specifications and BIS codes the former will prevail.
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Sl. 
No. 

Item 
Description 

Specification 
reference 

IS Ref: Remarks 

1. Earth work 
excavation, 
felling tree 
set c 

CPWD 
specifications 
2.0 to 2.27 

1. IS: 783 -1985 Code of practice for 
lying of concrete pipes. 

2. IS: 1200-1992 Method of 
Measurement of Building Works 
(Part I). 

3. IS: 3764-1992 Safety code for 
excavation work. 

4. IS: 3385 Code of practice for 
measurement of Civil Engineering 
Works. 

5. IS: 2720-1983 Method of test of 
soils (All parts) 

6. IS: 1498-1980 Classification and 
identification of soils for General 
Engineering purposes 

7. IS: 2809 Glossary of terms and 
symbols relating to Soil 
Engineering 

8. IS: 4081-1986 Safety code for 
blasting and related drilling 
operations 

9. IS: 4988 Glossary of terms and 
classifications of earth moving 
machinery (All Parts) 

 

2. PCC CPWD 
specifications 
sub head 4.0 

1. IS 456 
2. Ordinary Portland cement, 33 

Grade, conforming to IS: 269-1989. 
3. Rapid Hardening Portland Cement, 

conforming to IS: 8041-1990 
4. Ordinary Portland cement, 43 

Grade, conforming to IS: 8112-
1989. 

5. Ordinary Portland cement, 53 
Grade, conforming to IS: 12269-
1987. 

6. Sulphate Resistant Portland 
cement, conforming to IS: 12330-
1988. 

 

3. RCC works CPWD 
specifications 
sub head 5.0 

1. IS: 269-1989 Specification for 
Ordinary, Rapid- Hardening and 
Low Heat Portland Cement. 

2. IS: 455-1989 Specification for 
Portland Blast Furnace Slag 
Cement. 

3. IS: 1489-1991 Specification for      
Portland-Pozzolana Cement. 

4. IS: 4031-1996 Methods of Physical 
Tests for Hydraulic Cement. 

5. IS: 650-1991 Specification for 
Standard Sand for Testing of 
Cement. 

6. IS: 383 Specifications for Coarse 
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and Fine Aggregates from Natural 
Sources for Concrete. 

7. IS: 2386-1983 Methods of Test for   
Aggregates for Concrete. (Part I To 
VIII) 

8. IS: 516-1959 Method of Test for 
Strength of Concrete. 

9. IS: 1199-1959 Method of Sampling    
and Analysis of Concrete. 

10. IS: 3025-1987 Method of 
Sampling and Test (Physical and 
Chemical) Water Used in Industry. 

11. IS: 432-1982 Specification for 
Mild Steel and Medium Tensile 
Steel Bars and Hard Drawn Steel 
Wire for Concrete Reinforcement. 
(Part I & II) 

12. IS: 1139-1966 Specification for 
Hot Rolled Mild Steel and Medium 
Tensile Steel Deformed Bar for 
Concrete Reinforcement. 

13. IS: 1566-1982 Specification for 
Plain Hard Drawn Steel Wire 
Fabric for Concrete(Part I) 
Reinforcement 

14.  IS: 1785 Specification for 
Plain Hard Drawn Steel Wire for 
Pre stressed Concrete. 

15. IS: 1786-1985 Specification 
for Cold Twisted Steel Bars for 
Concrete Reinforcement. 

16. IS: 2090 Specification for High 
Tensile Steel Bars Used in Pre 
stressed Concrete. 

17. IS: 4990-2001 Specification 
for Plywood for Concrete 
Shuttering Work. 

18. IS: 2645-1975 Specification for 
Integral Cement Water- Proofing 
Compounds 

19. IS: 4098 Lime Pozzolana 
Mixture (1st Revision) (Amendment 
2) IS: 3201 Criteria for Design and 
Construction of Precast Concrete 
Trusses. 

20. IS: 2204 Code of Practice for 
Construction of Reinforced 
Concrete Shell Roof. 

21. IS: 2210 Criteria for The 
Design of R.C. Shell Structures 
and Folded Plates. 

22. IS: 2751-1979 Code of 
Practice for Welding of Mild Steel 
Bars Used for Reinforced Concrete 
Construction. 
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23. IS: 2502-1963 Code of 
Practice for Bending and Fixing 
Vibrators for Consolidating 
Concrete. 

24. IS: 3558-1983 Code of 
Practice for Use of Immersion 
Vibrators for Consolidating 
Concrete. 

25. IS: 3414-1968 Code of 
Practice for Design and 
Installation of Joints in Buildings  

26. IS: 4014-1967 Code of 
Practice for Steel Tubular 
Scaffolding. (Part I & II) 

27. IS: 2571-1970 Code of 
Practice for Laying In-Situ 
Cement Concrete Flooring. 

28. IS: 2250 Code of Practice for 
Preparation and Use of Masonry 
Mortar (1st Revision) 

29. 9.2.5 Construction Safety I S: 
3696-1987 Safety Code for 
Scaffolds and Ladders. (Part I& II) 

30. IS: 3385 Code of Practice for 
Measurement of Civil Engineering 
Works 

31. 9.2.6 Measurement IS: 1200       
Method of Measurement of 
Building Works. 

32. IS: 3385 Code of Practice for 
Measurement of Civil Engineering 
Works. 

4. Masonry 
Brick 
work/laterite 
stones 

CPWD 
specifications 
sub head 7.0 

1. IS 3620(Laterite) 
2. IS: 1077-1992 Specifications for    

Common Burnt Clay Building 
Bricks 

3. IS: 1200 Measurements for 
Building Works 

4. IS: 1725 Specifications for Solid 
Cement blocks used in General 
Building Construction 

5. IS: 1905-1987 Code of Practice for 
Structural Safety of Buildings: 
Masonry Walls. 

6. IS: 2116-1980 Sand for Masonry 
Mortars 

7. IS:  2180  Specification  for  

Heavy Duty Burnt Clay Building 

Bricks 
8. IS: 2185-1979 Specification for 

Concrete Masonry Units: Hollow 
and Solid Concrete Blocks 

9. IS: 2212-1991 Code of Practice for 
Brick Work 

10. IS: 2222 Specification for 
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Burnt Clay Perforated Building 

Bricks 
11. IS: 2691-1988 Specification 

for Burnt Clay Facing Bricks 
12. IS: 3414-1968 Code  of  

Practice  for  Design  and 
Installation of Joints in Buildings 

13. IS: 3466 Specification for 
Masonry Cement 

14. IS: 3952 Specification for 
Burnt Clay Hollow Blocks for Walls 
and Partitions 

15. IS:1124    water    absorption     
and specific gravity of laterite 
stones 

16. IS:1121   compressive   
strength   of laterite stones 

17. IS 1197(Pt.I) (Rubble) 

5. Joinery 
works 

CPWD 
specifications 
sub head 9.0 

1. IS:  205  Specifications  for    
non-ferrous metal butt hinges 

2. IS: 287-1993 Recommendation for 
maximum permissible moisture 
content of timber used for different 
purposes. 

3. IS:  303 Specification for plywood  
for general purpose 

4. IS: 362 Specification for parliament 
hinges 

5. IS: 419-1967 Specification  for 
putty  for the use on window 
frames 

6. IS:  883 Code of practice for design 
of structural timber in building. 

7. IS: 1003-1991 Specification for 
Timber panelled and glazed 
shutters Part II - Window and 
ventilator shutters. 

8. IS: 1200-1992 Method of 
measurement of building   and 
Civil Engineering Works – Wood 
Work and Joinery 

9. IS: 1341 Specification for steel butt 
hinges 

10. IS:  1658 Specification for 
Fibre Hard Boards 

11. IS: 1761 Specification for 
transparent sheet  glass  for  
glazing  and  framing purposes 

12. IS: 3087 Specification for 
wood particle boards (medium 
density for  structural timber 
building) 

13. IS: 1956 Glossary of terms 
relating to iron and steel 

14. IS: 814-1991(Part I) 
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Specifications for covered 
electrodes for metal are welding of 
structural steel. 

15. IS: 814-1991(Part II) 
(a) For welding products other 

than sheets, Specifications for 
covered electrodes for metal 
are welding of structural steel 

(b) For welding sheets 

16. IS: 815 Classification and 
coding of covered electrodes for 
metal are welding and cutting 
operation. 

17. IS: 1948-1961 Aluminium 
doors, windows & ventilators 

18. IS: 6227 Code of Practice for 
use of metal are welding in tubular 
structure 

19. IS: 6248-1979 Specifications 
for metal rolling shutters and rolling 
grill 

20. IS: 1081-1960 Code of 
Practice for fixing and glazing of 
metal (steel and aluminium) doors, 
windows and ventilators 

21. IS: 2062-1999 Weld able 
Structural Steel 

22. IS: 1361-1978 Specifications    
for    steel    windows for Industrial 
Buildings 

23. IS: 1200-1993(Part VIII) 
Measurements for steel work and 
iron work 

24. IS: 1038-1983 Specifications 
for steel doors, windows, and 
ventilators 

25. IS: 226-1975 Specifications 
for structural steel (Standard 
quality) 

26. IS: 823 Code of procedure for 
manual metal arc welding of metal 
steel 

27. IS: 102-1962 Ready mixed 
paint, brushing, red lead non-
sitting, and priming 

28. IS: 1363-1992 For black 
hexagon bolts, nut and lock 
nuts(dia. 6 to 39mm) and black 
hexagon screws (Dia. 6 to 24mm) 

29. IS: 813 Scheme of symbols for 
welding. 

6. Flooring CPWD 
specifications 
sub head 11.0 

1. IS:  1130-1969  Specification  For  
Marble (Blocks, Slabs And Tiles) 
(Reaffirmed 1993) 

2. IS: 1141-1973(1141-1993)* Code 
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Of Practice - Seasoning Of Timber 
(2nd Revision) 

3. IS: 1197-1970 Code Of Practice 
For Laying Rubber  Floors  (1st  
Revision  (Reaffirmed 1990) 

4. IS: 1198-1982 Code Of Practice 
For Laying, Fixing Ad Maintenance 
Of Linoleum Floor (1

st Revision) 
(Reaffirmed 1990) 

5. IS: 1200 (Part XI) 1977 Method Of 
Measurement Of Building And 
Civil Engineering Work (Part XI) 
Paving, Floor Finishes, Dado And 
Skirting) (3rdRevision) 
(Amendment1) (Reaffirmed 1992) 

6. IS: 1237-1980 Specification For 

Cement Concrete Flooring Tiles (1
st

 
Revision) (Reaffirmed 1990) 

7. IS: 1322-1982 (1322-1993) 
Specification For Bitumen Felts 
For Water Proofing And Damp-
Proofing (4th Revision) 

8. IS: 1443-1972 Code Or Practice 
For Laying And Finishing Of 
Cement Concrete Flooring Tiles 
(1st Revision) (Reaffirmed 1991) 

9. IS:1489(Part-1) 1991 Specification     
For     Portland Pozzolana Cement 
(Part - 1) Fly ash Based (3rd 
Revision) 

10. IS: 1489- (Part II) 1991 
Specification  For  Portland 
Pozzolana Cement (Part II) 
Claimed  Clay Based (3rd 
Revision) (Amendment 1) 

11. IS: 1580-1991 Specification for 
Bituminous Compounds Of Water 
Proofing And Caulking Purpose 
(3rd Revision) 

12. IS: 1195 Bitumen Mastic For 
Flooring 

13. IS: 3384-1990 Bitumen Primer 
For Use In Waterproofing And 
Damp Proofing 

14. IS: 4832(Part - 1) Acid 
Resistant Mortars - Silicate Type 

15. IS: 4832(Part - 2) Acid 
Resistant Mortars - Resin Type 

16. IS: 4457 Ceramic Unglazed 
Vitreous Acid Resisting Tiles. 

7. Painting and 
Finishing 

CPWD 
specifications 
sub head 13.0 

1. IS: 16-1991(Part: I) Shellac: Part: 
I-Hand Made Shellac (3rd Revision) 

2. IS:16-1991(Part :II)  Shellac: Part: 
II-Machine Made Shellac (3rd 
Revision) 
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3. IS:75-1973 Linseed Oil, Raw and 
Refined (Reaffirmed 1990) (2nd 
Revision) 

4. IS: 77-1976 Ready Mixed Paint, 
Brushing, Red Lead, Non setting, 
Priming (Reaffirmed 1991) 
(Revised) 

5. IS: 102-1962 Specification For 
Ready Mixed Paint, Brushing, Zinc 
Chrome, Priming (Reaffirmed 
1993) (2nd Revision) 

6. IS: 104-1979 Ready Mixed Paint, 
brushing, priming Plaster to Indian 
Standard  Colour No. 361, 631 
White and off White (Reaffirmed 
1993) (1st Revision) 

7. IS: 109-1968 Ready Mixed Paint, 
Brushing, priming Plaster to Indian 
Standard  Colour No. 361, 631 
White and off White (Reaffirmed 
1993) (1st Revision) 

8. IS: 117-1964 Ready Mixed Paint, 
Brushing, Finishing Exterior, 
Semig loss For General Purposes 
to Indian Standards Colours 
(Reaffirmed 1988) (Revised) 

9. IS: 133-1993  Enamel, Interior (a) 
Under Coating (b) Finishing (3rd 
Revision) 

10. IS: 137-1965 Ready Mixed 
Paint, Brushing, Matt Or Egg Shell 
Flat, Finishing Interior to Indian 
Standard Colour as required 
(Revised 1993) 

11. IS: 158-1981 Ready Mixed 
paint, Brushing, Bituminous Black, 
Lead Free, Acid, Alkali and Heat 
Resisting (Reaffirmed 1988) (3rd 
Revision) 

12. IS: 217-1988 Specification 
For Cut Back Bitumen (2nd 
Revision) 

13. IS: 218-1983 Specification For 
Creosote and Anthracite Oil For 
Use As Wood Preservatives 

(Reaffirmed 1990) (2nd Revision) 
14. IS: 290-1961 Coal Tar Black 

Paint (Reaffirmed 1991) (1st 
Revision) 

15. IS: 341-1973 Black Japan, 
Types ‘A’, ‘B’ & ‘C’ (Reaffirmed 
1991) (1st Revision) 

16. IS: 345-1952 Wood Filter, 
Transparent - Liquid (withdrawn) 

17. IS: 347-1975 Varnish, Shellac 
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For General Purposes (Reaffirmed 
1991) (1st Revision) 

18. IS: 348-1968 French Polish 
(Reaffirmed 1991) (1st Revision) 

19. IS: 419-1967 Putty For Use 
On Window Frames (Reaffirmed 
1992) (1st Revision) 

20. IS: 427-1965 Distemper, Dry 
Colour as Required (Reaffirmed 
1993) (Revised) 

21. IS:  428-2000  Distemper,  Oil  
Emulsion, Colour as Required 
(Reaffirmed 1993) (1stRevision) 

22. IS: 524-1983 Varnish, 
Finishing, Exterior, Synthetic Air 
Drying (Reaffirmed 1990) 
(2ndEdition) 

23. IS: 533-1973  Gum Spirit of  
Turpentine (Oil of  Turpentine)  
(Reaffirmed  1990)  (1st Revision) 

24. IS:  712-1984  Specification  
For  Building Limes (Reaffirmed 
1991) (3rd Revision) 

25. IS: 1200-1976 (Part: 
XII)Method of Measurements of 
Building and Civil Engineering 
Works: Part: XII-Plastering   and   

Pointing    (Reaffirmed 1992) (3rd 

Revision) 
26. IS:1200-1987 Method of 

Measurements of Building and 
Civil Engineering Works: 

8. Cement  1. 43 Grade OPC – IS8112 
2. 53 Grade OPC-IS 1269 
3. PPC-IS 1489 
4. Rapid Harding Portland cement – 

IS 4032 
5. Port land slag cement IS 455 

 

9. Fine 
aggregates 

CPWD 
specifications 
sub head 5.0 

IS 383, 2386 IS 
references 
included in 
other items 

10. Coarse 
aggregates 

CPWD 
specifications 
sub head 5.0 

IS 383, 2386 IS numbers 
included in 
other items 

11. Mortars CPWD 
specifications 
sub head 3.0 

IS 3025,4031, 269,455,1269 IS numbers 
included in 
other items 

12 Water supply 
and Sanitary 
works 

CPWD 
specifications 
sub head 18 
and 17 

Water supply 
1. IS 554 Pipe threads where 

pressure tight joints are required 
on the threads- Dimensions, 
tolerances and designation 

2. IS 778 Specification for copper 

Water 
supply and 
Sanitary 
works 
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alloy gate, and check valves for 
water works purposes. 

3. IS 779 Water meters (domestic 
type) – Specification 

4. IS 780 Specification for sluice 
valves for water works purposes 
(50 to 300 mm size) 

5. IS 781 Specification for cast 
copper alloy screw down bib taps  
and stop valves for water 
services 

6. IS 782 Specification for caulking 
lead 

7. IS 1239 (Part 1) Steel tubes 
tubular and other wrought steel 
fittings, Part 1- Steel tubes- 
Specification 

8. IS 1239 (Part 2) Specification for 
mild steel tubes tubular and other 
wrought steel fittings, Part 2-Mild 
street tubular and other wrought 
steel pipe fittings 

9. IS 1538 Cast iron fittings for 
pressure pipes for water, gas and 
sewage – Specification 

10. IS 1703 Water fittings - copper 
alloy float valves (horizontal 
plunger type) – Specification 

11. IS 2692 Ferrules for  water 
services- Specification 

12. IS 3950 Specification for 
surface boxes for sluice valves 

13. IS 4736  Specification  for  
Hot-dip  Zinc Coatings on mild 
steel tubes 

14. IS 5312 (Part 2) Swing type 
reflex (non return) valves for water 
works   purposes. Part 2- Multi 
door pattern 

15. IS 5312 (Part 2) Swing type 
reflex (non return) valves for water 
works   purposes. Part 2- Multi 
door pattern 

16. IS 5382 Rubber sealing rings 
for gas mains, water mains and 
sewers 

17. IS 9762 Specification for 
polyethylene floats (spherical) for 
float valves 

18. IS 9763 Plastic Bib taps and 
stop valves (rising spindle) for cold 
water services specifications 

19. IS 15450 PE-AL-PE Pipes for 
hot and cold water supplies 
Specifications 
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20. IS 15778 Chlorinated Polyvinyl 
Chloride (CPVC) pipes for potable 
hot and cold water distribution 
supplies-specifications 

21. IS 15801: Polypropylene- 
Random Copolymer Pipes for hot 
and cold water supplies 
Specifications. 

 
Sanitary 
1. IS 771 (Pt.1) Specification for 

glazed fire clay sanitary 
appliances: Part 1: General 
requirements. 

2. IS 771 (Pt.-2) Specification for 
glazed fire clay sanitary 
appliances: Part 2: Specific 
requirements of kitchen and 
laboratory sink. 

3. IS 772: Specific actions for general 
requirements for enamelled cast 
iron sanitary appliances. 

4. IS 774: Flushing cisterns for water 
closets and urinals (Other than 
plastic cistern) - Specifications. 

5. IS  1300  Phenolic  moulding  
materials.- Specifications 

6. IS 1703 Water fittings- copper alloy 
float valves (horizontal plunger 
type) – Specification 

7. IS 1795 Specification for pillar 
taps for water supply purposes 

8. IS 2267 Polystyrene moulding and 
extrusion materials – 
Specifications 

9. IS 2326 Specification for Automatic 
Flushing Cisterns for Urinals 
(Other than for water closets Part 
1: Thermo set seats and covers 
Specifications 

10. IS 2548 (Part-2) Plastic seats 
and covers for water closets Part 
2: Thermoplastic seats and 
covers.- Specifications 

11. IS  2556  Vitreous  sanitary  
appliances (vitreous china) 
Specifications 

12. IS 2556 (Part-1) Part-1: 
General requirements 

13. IS 2556 (Part-2) Part-2: 
Specific requirements of wash-
down water closets. 

14. IS 2556 (Part-3) Part -3: 
Specific squatting pans 

15. IS 2556 (Part-4) Part-4: 
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Specific requirements of wash 
basins. 

16. IS 2556 (Part-5) Part-5: 
Specific requirements of laboratory 
sinks 

17. IS 2556 (Part-6) Part-6: 
Specific requirements of Urinals & 
Partition plates 

18. IS 2556 (Part-7) Part-7: 
Specific requirements of 
accessories for sanitary appliances 

19. IS 2556 (Part -14) Part-14: 
Specific requirements of integrated 
squatting pans 

20. IS 2556 (Part -15) Part-15: 
Specific requirements of universal 
water closets 

21. IS 2963 Specification for 
Copper alloy waste fittings for 
wash basins and sinks 

22. IS 3389: Urea formaldehyde 
moulding materials. – 
Specifications accessories 

23. IS 4827: Specification for 
electroplated coating of nickel and 
chromium on copper and copper 
alloys 

24. IS 4984 Specification for high 
density polyethylene pipes for 
potable water 
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List of Preferred Makes for Civil & Plumbing Works 

Sl. 
No. 

Items Preferred Makes / Brands 

1. Cement (PPC/OPC43) Ultra Tech/J.K. Cement/ACC/Birla/Lafarge/Wonder 
2. White Cement J.K. White/Birla White/Ultratech/Wonder 
3. Reinforcement Steel Tata Steel/SAIL/RINL/JSPL/JSW/Shyam 
4. Structural Steel Tata  Steel/SAIL/RINL/JSPL/JSW/Shyam 
5. Stainless Structural Steel Jindal Hissar/Sail/Tata Steel/Shyam 
6. Welding Rods ESAB/Bohler/Advani Oerilikam/D&H 
7. Steel Nut & Bolts Hilti/Bosch/Fisher 
8. Admixtures, Plasticizers Fosroc/Sika/BASF/MBT/Bulwark Conchem/Kunal  

Conchem 
9. Water Proofing Compound Fosroc/Sika/BASF/MBT/Bulwark Conchem/Kunal  

Conchem 
10. Crystalline Water Proofing 

Compound 
Fosroc/Sika/Penetron/Xypex/Vendex/Asian 
Paints/Bulwark Conchem 

11. Polysulphide Sealant Fosroc/Sika/Pidilite/BASF/Sika/Kunal Conchem 
12. Weather Silicon Sealant Dow  Corning/Wacker/GE Silicones/Kunal 

Conchem 
13. Modular Expansion Joint Herculas/Vexcolt/Devin/Seinfeld 
14. Autoclaved Aerated Cement 

Blocks 
Aerocon (Hil Ltd.)/ Ultratech/Siporex/ Magicrete/ 
Biltech/J.K Laxmi 

15. Polymer Modified Adhesive  
For AAC Blocks 

MYK  Laticrete/J.K. Laxmi/Ultratech/Aerocon/Ardex  
Endura/Kunal Conchem 

16. Tile and Stone Adhesive & 
Grouting Compound 

Fosroc/Sika/Ardex 
Endura/Laticrete/Pidilite/Kunal/Conchem 

17. Laminate Greenlam/Durian/Merino/Century/Sky décor 
18. Flush Doors/ Plywood 

/Veneers 
Green/Merino/Century 

19. Block Board Green/Merino/Century 
20. uPVC Window Fenasta/JELD-

WEN/EGGER/VELUX/Prominance/ 
REHAU/Deceuninck 

21. Frameless  Glass  Doors  With  
SS Patch Fittings 

Dorma /Hafele/Geze/Becker FS 

22. Stainless  Steel Mortice Lock, 
Ball Bearing Hinges, Hanging 
Floor Door Stopper, Magic 
Eye) For Doors(Non-Fire 
Rated) 

Dorma /Hafele/Geze/Becker FS 

23. Stainless Steel Sliding Door 
Bolts,  Tower  Bolts, Handles 
For Doors  (Non- Fire Rated) 

Hafele/Geze/Becker FS 

24. Hydraulic Door Closer Dorma /Hafele/Geze/Becker-FS/Hettich/Blum 
25. Modular  Kitchen  Accessories Dorma /Hafele/Geze/Becker-FS/Hettich/Blum 
26. Auto  Senses  Hinges  

(Stainless Steel) 
Dorma /Hafele/Geze/Becker-FS/Hettich/Blum 

27. False  Ceiling  (Metal) Lindner/Rockfon/USG Boral (KNAUF)/Gyproc 
(Saint Gobain)/Anakon/Hunter 
Douglus/Armstrong 

28. False  Ceiling  (Mineral  Fiber) Lindner/Rockfon/USG Boral 
(KNAUF)/Gyproc(Saint Gobain)/Anakon/Hunter 
Douglus/Armstrong 
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29. U Baffle  Aluminum Panel 
Ceiling 

Lindner/Rockfon/USG Boral (KNAUF)/Gyproc(Saint  
Gobain)/Anakon/Hunter 

30. Dash Fasteners/Anchors Hilti/Bosch/Fischer/Wurth 
31. Clamp System For Stone 

Cladding 
Hilti/Bosch/Fischer/Wurth 

32. Float/Frosted Glass, Mirror 
Glass 

Saint Gobain/Modiguard/Asahi 

33. Structural Glazing, Skylight Saint Gobain/Modiguard/Asahi 
34. Fire-Rated Glass Saint Gobain/Schott/Asahi/Pyroguard 
35. Hermetically Sealed 

Performance  Glass, 
Toughened Glass 

Saint Gobain/Modiguard/Asahi 

36. Fire Door Shutter 
(Wooden/Metallic/Glass) 

I Clean/Shakti Hormann/TATA Pravesh/Mikasa 
(Greenlam)/Vetrotech (Saint-Gobain)/Navair 

37. Fire Rated  Door  Hardware 
Fitting 

Dorma/Hafele /Geze/Becker-FS/Hettich 

38. FRP  Door  Frames  And 
Shutter 

Fiberways Technology/Jayna/Simba 

39. SS Drapery Rod Vista/Hunter Douglus/Mac 
40. Blinds  (including  Roller  

Blinds) For  Windows 
Hunter Douglus/Mac/Aerolux/D Décor/Marvel 

41. Stainless  Steel  Railings  
(Knock Down) 

Q Railing/D-Line/Ozone 

42. Vitrified  Tiles Kajaria/OASIS/Varmora/Somany/Simpolo/Johnson/
Nitco/Nitco/RAK/Cera 

43. Glazed/Ceramic Tiles Kajaria/OASIS/Varmora/Somany/Simpolo/Johnson/
Nitco/Nitco/RAK/Cera 

44. Aluminum Sections Jindal  / Hindalco / Indal  / Nalco 
45. Gypsum Plaster Saint Gobain  (Gyproc) / Boral  / Ultratech / Asian 

Paints 
46. Wall  Putty  (White  Cement 

Based) 
Birla  Wall Care Putty  / JK Wall  / Asian  Paints 
Professional  Wall  Putty  /  Dulux  Wall  Putty 

47. P.O.P. Putty Sakarni / Adhar Shree / JK / Ashirwad 
48. Epoxy  Primer  And Paints  / 

Wood  Primer/  Steel  Primer 
Akzonobel India  (ICI  Dulux)  / Kansai  Nerolac / 
Asian Paints 

49. Acrylic  Distemper ICI Dulux  (Maxilite)/Kansai Nerolac (Narolac 
Acrylic)/  Asian  Paints  (Tractor  Acrylic)  / Berger 
(Bison) 

50. Plastic  Emulsion  Paint ICI Dulux  (Super  Cover  3 In 1) / Kansai  Narolac 
(Beauty Gold)  / Asian Paints  (Premium Emulsion) 
/Berger (Easy  Clean) 

51. Synthetic  Enamel  Paint ICI Dulux  (Dulux  Hi Gloss)  / Kansai  Narolac 
(Narolac Hi Gloss)  / Asian  Paints  (Apcolite 
Premium Gloss)  / Berger  (Luxol) 

52. Exterior  Emulsion  Paint ICI Dulux  (Weather Shield)  / Kansai  Narolac 
(Excel)  / Asian  Paints  (Apex)  / Berger  (Weather  
Coat) 

53. Melamine  Polish ICI Dulux  / Kansai  Nerolac / Asian  Paints 
54. Fire Paint Akzonobel India  (Ici Dulux)  / Berger  / Asian 

Paints/Promat 
55. Polyester  Powder  Coating ICI Dulux  / Kansai  Nerolac / Asian  Paints 
56. Centrifugally  Cast  (Spun)  

Iron Pipes  & Fittings 
Neco  / Saint  Gobain  / BIC  /Hepco  / Kapilansh 
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57. Centrifugally  Cast  (Spun)  
Iron Pipes Class (La) Pipe 

Neco / Electro  Steel / Tata / Kesoram 

58. UPVC  Pipes  & Fittings Supreme / Finolex  / Jain Irrigation /Astral  / Signet 
59. G. I. Pipes Tata/ Jindal  (Hisar)  / Sail 
60. G. I. Pipe  Fittings Tata/ Jindal  (Hisar)  / Sail 
61. SS Water  Supply  Pipes  And 

Fittings 
Unik  / Zoloto / Jindal 

62. Stainless  Steel Sinks Neelkanth / Nirali  / Jayna 
63. CP Brass Fittings Grohe  / Roca  / American Standard / Neycer  / 

Duravit / Toto  / Jaguar / Kohler / Kerovit / Cera / 
Euronics 

64. Vitreous  China  Sanitary  
ware fittings 

Grohe  / Roca  / American Standard / Neycer  / 
Duravit / Toto  / Jaguar / Kohler / Kerovit/ Cera / 
Euronics 

65. HDPE  Pipes Jain Irrigation / Oriplast / Dutron  / 
Reliance/Signet 

66. Ball Valves Zoloto / Leader / Audco / Schell/ Signet 
67. Non Return  Valves Zoloto / Leader / Audco / Kirloskar / IVC/  Signet 
68. Butterfly  Valves Audco  / Advance / Schell  / Kirloskar 
69. Water Meter Zoloto / Leader / Audco 
70. SS Floor  Grating Jayna / Chilly / Nirali / Camry 
71. Interlocking Precast  C.C. 

Paver Blocks  / Kerb Stone  / 
GrassPaver 

Dalal  / Nitco / Unistone / Ntc  / Ultra  Tiles  / ACC 
 

72. Factory  Made  Wooden  
Frames And Wire  Gauge  
Shutters 

D.S. Doors  / Jain Wood  Industries / Jain Doors  
Pvt. Ltd. 

73. Polycarbonate  Sheet Danpalon / Coxwell / Sunpal  / Gallina 
74. GRC Jali Unistone / Birla  White  / Nav Nirman 
75. Insulation Up Twiga / Lloyd / Rock  Wool 
76. Acoustic  Treatment  For 

Walls, Ceiling 
Knauf  Amf  / Saint  Gobain  / Top  Akustik  / Hunter 
Douglus / Armstrong / Anutone 

77. Toilet  Cubicles Green  Laminate / Marino  / Century/ Skydecor 
78. Soap Dispenser Euronics/ Kohler  / Jaquar  / Grohe/ Cera 
79. Extruded  Polystyrene  Board 

Insulation  (XPS  Board) 
Dow  Building Solutions / Owens  Corning / 
Isofoam 

80. Reinforced  Soil Walls Maccaferri / Terre Armee  / Freyssinet 
81. Hubless  Centrifugally   Cast  

Iron Pipes & Fittings 
Neco  / Saint  Gobain / Bic 

82. CGI  Sheet Tata  / Jindal / JSW 
83. Ball Valves (15 To 50mm) Arco (Sena)/Sant/L&T/ Signet 
84. Non Return Valve Audco  / Advance / L&T/  Signet 
85. Monoblock  Pumps Grundfoss/Xylem/Wilo-Mather  & Platt 
86. Vessels Global Composite/  Aquanomics  / Ion Exchange 
87. Multiport  Valve CWG / Astral/Aquanomics 
88. Chlorinator/Dozer CWG / Astral/Aquanomics 
89. Metering Pump Lotus Alpha / Asia LMI/Aquanomics 
90. Constant Pressure Variable 

Volume 
Grundfos/Armstrong / ITT 

91. Air Blower Swan/Everest  / Stanley 
92. Resin Thermax / Ion Exchange 
93. Control Valves Rapid Control  / Anergy / L&T/ Signet 
94. Pressure Reducing Valve Honeywell/  Watts/  Utam 
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95. Solenoid Valve Danfos/ Honeywell /L&T 
96. GM /Forged Brass Ball 

Valves 
Danfos/Kitz/ Utam 

97. Sluice Valve Audco/Advance/L&T 
98. Check Valve-Wafer  Type Audco/Advance/L&T 
99. Check Valve-Dual  Plate Audco/Advance/L&T 
100. Check Valve-Forged  Screwed Audco/Advance/L&T 
101. Air Release Valve Audco/Advance/L&T/ Signet 
102. Ball Float Valve Audco/Advance/L&T 
103. NRV Ball Type-Sewage 

Application 
Danfos/Silverspark/Normex/Utam 

104. Y Strainer CI Audco/Kitz/VTM 
105. Hydro pneumatic System Grundfos/Xylem/Wilo-Mather  & Platt 
106. Storm Water Drainage & 

Sewage Sump Pumps 
Grundfos/Xylem/Wilo-Mather  & Platt 

107. Transfer Pumps Grundfos/Xylem/Wilo-Mather  & Platt 
108. Self-Priming  Pump Johnson/Kirloskar 
109. Mechanical  Seal Burgmann/Sealol 
110. Ant vibration Mounting & 

Flexible Connection 
Dunlop/Kanwal Industries/Resistoflex 

111. Pressure Gauge H Guru/Fiebig/Emerald 
112. Water Meter Kranti/Actaris/Kent/Capstan 
113. Electronic Flow Meter Krohne/Rockwin / Honeywell  / Omega 
114. MH/Water  Tank Plastic KGM/Patel/Pranali Industries 
115. Three Way Motorised Danfoss/Honeywell/Siemens/AIP 
116. Fire Sealant Birla 3m/Hilti / Dowsil 
117. Manhole(Prefabricate) Ok Plat/Crescent  Foundary 
118. Temperature Forbes Marshall/Wika 
119. Dosing Pumps LMI/Pulser/Feeder/Toschon 
120. U.V Steriliser Eureka Forbes / Ion- Exchange/  Kent / LG 
121. Flow Control Devices Aquaplus/Jaquar/RST 
122. SS Pipe Jindal/Viega/Prime Gold 
123. Auditorium  Chairs Godrej / Durian / Featherlite / SR Seating Pvt. Ltd. 

/ Methodex / Penwork 
124. Conference Room furniture Godrej / Durian / Featherlite  / Methodex  / Penwork 
125. System Aluminium 

doors/windows 
Fenesta / Dorma  / Assa Abloy / Boon Edam / 
Hafele  / Hettich / Doorset 

126. Fire Curtain Window techs  /CLAUSS / MARKISEN / MHZ 
127. Modular Kitchen Sleek (Asian Paints) / Hafele / Hettich 
128. Fly Ash Cement bricks Must be got approved from Engineer-in-charge 

before use 
129. Stamp Concrete Must be got approved from Engineer-in-charge 

before use 

 

List of Preferred Makes for Electrical & Mechanical Works 

Internal Electrical Installation, Street Lighting &Fixtures 

S. 
No. 

Material Manufacturer 

1. LT panels/ boards, Feeder 
panels. 

STERLING GENERATOR, 
MARINEELECTRICALS, PRECISION 
SYSTEM CONTROL 

2. MCCBS SIEMENS-3VL, L&T-  D-SINE,  SCHNEIDER- 
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NSX, ABB-T-MAX 

3. ACB’s ABB ( E-MAX  ) / SCHNEIDER (MASTERPACT 
NW) / L&T ( U-Power Omega ) / SIEMENS  ( 
3WL ) 

4. MCB,  ELCB,  RCCB,  DB and 
RCBO. Distribution board shall 
be of the same make  of  MCB,  
ELCB,  RCCB,  DB  and 
RCBO. 

SIEMENS  ( BETAGUARD  ), L&T  ( AU ), 
SCHNEIDER(ACTI-9) 

5. LT cables, 1.1 KV grade KEI,  HAVELLS, POLYCAB, RR KABEL,  
EMPIRE 

6. FRLS copper wires and 
cables, 1.1 KV grade 

KEI,  HAVELLS, POLYCAB, RR KABEL,  L&T,  
EMPIRE 

7. Switch Socket accessories. LEGRAND (ARTEOR), SCHNEIDER 
(ZENCELO), MK (ELEMENTS), CRABTREE 
(MURANO ), L&T  (Englaze) 

8. Lugs and Ferrules DOWELLS, JAINSON, GRIPWELL, 
RAYCHEM 

9. Brass Compression  Gland 
(Heavyduty) 

COMMEX, GRIPWELL, HENSEL, DOWELLS 

10. Telephone Cables FINOLEX, HAVELLS, ANCHOR, POLYCAB, 
RRKABEL, EMPIRE 

11. Telephone Tag Blocks with 
boxes 

KRONE,POUYET 

12. PVC Conduits and 
Accessories (ISI Marked, 
Heavy duty) 

BEC, PRECISION, POLY-PACK 

13. MS Conduit and Pipes BEC, AKG, VIMCO, RMCON 

14. MS Conduit Accessories 
(Heavy  duty) (ISI MARKED) 

BEC, AKG, VIMCO, RMCON 

15. Pipes and Accessories (ISI) TATA, JINDAL, SAIL 

16. Indoor Light Fixtures PHILIPS, TRILUX, ENDO, REGENT, 
LIGHTING TECHNOLOGIES, WIPRO 

17. Water cooler with UV+UF BLUE STAR, VOLTAS, KENT, ION  
EXCHANGE 

18. Hand Dryer EURONICS, MITSUBISHI, DOLPHY 

19. Street /landscape  LED Light 
Fixtures 

PHILIPS,  KESLEC,  SHREDDER, TRILUX, 
LIGHTING TECHNOLOGIES 

20. LED Chip for Street 
/landscape LED Light Fixtures 

CREE, PHILIPS, OSRAM, NICHIA 

21. Street Light Poles KESLEC, PHILIPS, VALMONT 

22. Decorative  Street / 
Compound Light Poles 

KESLEC, PHILIPS, VALMONT 

23. 4 Way Junction Box with fuse 
/ MCB with heavy duty loop  
onnector in poles 

LEGRAND, SCHNEIDER, ABB, L& T 

24. Emergency Exit Light LEGRAND, PHILIPS, WIPRO 

25. Selector Switch RISHAB  –L&T,  KAYCEE,  SIEMENS, C&S 

26. CT/PT AE, GILBERT, PRECISE, KAPPA, 
ANANTPOWERTECH 

27. Aviation  Light BAJAJ,  WIPRO,  PHILIPS 

28. Photo Chromatic Switch BAJAJ,  WIPRO,  PHILIPS 

29. Annunciation  Panel CROMPTON, AREVA, SIEMENS, 
KIRLOSKAR 
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30. Terminal Blocks BCH, INDUSTRIAL CONTROL, JAINSON 

31. Change Over Switch L&T, SOCOMEC, SIEMENS, HAGER 

32. Bus bar JINDAL, HINDALCO, CENTURY 

33. Sandwich type bus trunking 
(Risingmain) 

LEGRAND / SCHNEIDER / L&T  / C&S 

34. ATS ABB  / SIEMENS / SOCOMEC / ASCO 

35. Chemical Earthing JEFECOSAFE, ERICO,  TERECPLUS 

36. GI pipes JINDAL, TATA, SAIL 

37. Copper conductor  PVC 
insulatedWires 

KEI,  HAVELLS, POLYCAB, RR KABEL, 
EMPIRE 

38. Timers &Contactors to be 
mounted in DB’s 

L&T, SIEMENS, SCHNEIDER, 
HAGER,LEGRAND 

39. MV Contactors/Timer/Starters L&T, SIEMENS, SCHNEIDER, LEGRAND 

40. Protective Relays AREVA, SIEMENS, L&T, ALSTOM, 
SCHNEIDER 

41. kWh Meters (Electronic 
Digitaltype)/Multifunction 
Meter/Ammeter/ Voltmeter) 

CONZERV, SECURE, CAPITAL, L&T 

42. Indication Lamps/Push Button L&T, BCH, GE 

43. Ceiling/Exhaust  Fans CROMPTON GREAVES, ORIENT, 
HAVELLS 

44. G.I. Cable Tray SLOTTCO/ LEGRAND/ OBO / 
PROFAB/Precision System Control 

45. Raceway LEGRAND, MK,  SCHNEIDER, OBO 

46. PVC  MODULAR DLP  
TRUNKING 

LEGRAND, MK,  SCHNEIDER, OBO 

47. TV outlet LEGRAND (ARTEOR), SCHNEIDER  
(ZENCELO), MK (ELEMENTS), CRABTREE 
(MURANO) L&T (Englaze) 

48. DWC  HDPE  PIPE SUPREME, JAIN, KISSAN, GEMINI, SIGNET 

49. Poly carbonate Junction Boxes HENSEL, CLIPSAL, MENEKKES 

50. Fasteners HILTI, FISCHER, BOSCH, WUNH 

51. Kitchen Chimney FABER / BOSCH / KAFF 
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HVAC 

S. 
No. 

Material Manufacturer 

 HVAC (High Side)   

1. Water Cooled Screw Chilling 
Machine with VSD (AHRI 
Certified) 

TRANE/CARRIER/McQuay/YORK/DUNHAMB 
USH 

2. Cooling Tower EVAPCO/ADVANCE/BELL/DELTA 

3. Variable Speed Chilled Water 
Secondary &  Tertiary  /  Hot  
Water  Variable Pumping 
System, Air Separator & 
Pressurized  Expansion Tank 

ITT-XYLEM/ ARMSTRONG / GRUNDFOS 

4. Suction Guide ANERGY/ EMERALD/RAPID COOL 

5. VFD ( for chiller, pumps cooling 
tower and AHU’s ) 

DANFOSS / ABB  /SIEMENS / FUJI 

6. MECHANICAL 
INSTALLATION 

 

7. Pipes (M.S & G.I) upto 150mm 
dia. 

TATA / JINDAL (HISSAR) / SAIL 

8. 200mm dia. onwards (wall 
thickness  6- 10 mm) 

TATA/JINDAL (HISSAR) / SAIL 

9. Resin bonded Fibre glass UP-TWIGA / OWENS CORNING / KIMMCO 

10. Cold sticking compound  / 
Bonding 

CPRX COMPOUND OF SHALIMAR TAR 

11. Globe valve AUDCO / L&T / ADVANCE 

12. Ball Valves / Gate Valves AUDCO / L&T / ADVANCE 

13. Pressure gauges & 
Thermometers 

ANERGY /H.GURU / FIEBIG 

14. Test points ANERGY 

15. Y-strainers/Pot strainer RAPID CONTROL / EMERALD / ADVANCE 

16. Butterfly  valves/NRV AUDCO / L&T / ADVANCE 

17. Balancing valves AUDCO / L&T / ADVANCE 

18. Steel fasteners FISCHER / HILTI 

19. Spring Isolator RESISTOFLEX / DUNLOP / GERB 

20. Belt FENNER  ( INDIA  ) LIMITED 

21. Neoprene in shear isolators RESISTOFLEX/ DUNLOP 

22. Air vents ANERGY /FLAMCO / AIRTECH 
/COMFORT 

23. Flexible connections Pipes RESISTOFLEX/KANWAL 

24. Pressure Independent  
Balancing Cum 2- Way 
Modulating Control Valve 
(Single Body) 

SIEMENS/HONEYWELL / JOHNSON/ 
Danfoss / Advance-Pettinaroli 

25. Thermostat SIEMENS/HONEYWELL / JOHNSON 

26. Actuator BELIMO / DANFOS / SIEMENS 

27. Supporting Steel TATA/SAIL/JINDAL 

28. Motorized Butterfly Valve BELIMO /AUDCO / ADVANCE 

29. Louvers CARYAIRE / AIRFLOW / CON  AIRE 

 ELECTRICALINSTALLATION  

30. Power cables RR KABEL/ KEI/ 
POLYCAB/BONTON/EMPIRE 

31. Motor Control Centre /LT Switch STERLING GENERATOR, MARINE 
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boards / Panels ELECTRICALS, PRECISION SYSTEM 
CONTROL 

32. HRC fuses & fittings L&T  / SIEMENS / GEC  ALSTHOM 

33. MCCB SCHNEIDER / SIEMENS / ABB 

34. Starters / Relays L&T  / SIEMENS / GE/SCHNEIDER 

35. Meters AUTOMATIC ELECRTIC / KAPPA / 
CONZERV, SECURE, CAPITAL, 
L&T,TOHSNIWAL 

36. C.T’s  / P.T’s As per OEM authorised  make 

37. Protective relays SIEMENS / ALSTOM/SCHNEIDER/ L&T 

38. Glands COMET / HMI 

39. Selector switches SALZER / KAYCEE /L & T 

40. Indication lamps & Push 
Buttons 

BCH  / SIEMENS / CONCORD/ L&T 

41. G. I. Cable Trays BEC  / SLOTCO/ VENUS / PROFAB 

42. Time delay device SIEMENS / L & T / LK  / CONCORD 

43. Changeover  Switch HAVELLS /SOCOMAC / L&T 

44. Controls cable LAPP KABEL /SKYTONE / POLYCAB 

45. Cable lugs DOWELL / COMET 

46. Selector switches SIEMENS / ALSTOM 

47. Motors SIEMENS/ CROMPTON/ ABB 

48. Air Circuit Breakers SCHNEIDER /SIEMENS/LEGRAND 
/L&T/ABB 

49. Inline Exhaust Fan VENTS/GEC/BLOWTECH/ AIRFLOW 

50. Single phase preventer MINILEC 

51. Variable frequency drive DANFOSS/ ABB/SCHNEIDER 

52. Propeller Fan MARATHON/HAVELLS/OSTBERG 

 HVAC PIPING  

1. Pipes (M.S & G.I) upto 150mm 
dia. 

TATA / JINDAL (HISSAR) / SAIL 

2. 200mm dia. onwards   (wall) TATA/JINDAL (HISSAR) / SAIL 

3. Polyurethene Foam(PUF) LLOYD/ MALANPUR/ BEARDSELL 

4. Resin bonded fibre glass UP-TWIGA / OWENS CORNING  

5. Cold sticking compound  / 
Bonding 

CPRX COMPOUND OF SHALIMAR TAR 

6. Globe valve AUDCO / ADVANCE / L&T 

7. Ball Valves / Gate Valves AUDCO / ADVANCE / L&T 

8. Butterfly  valves/NRV AUDCO / ADVANCE / L&T 

9. Balancing valves AUDCO / ADVANCE / L&T 

10. Steel fasteners FISCHER / HILTI 

11. Spring Isolator RESISTOFLEX / DUNLOP  / GERB 

12. Neoprene in shear isolators RESISTOFLEX/ DUNLOP 

13. Supporting Steel TATA/SAIL / JINDAL 

 HVAC (Lowside)  

1. AHU, TFA units with blowers  
of NICOTRA, KRUGER, 
COMEFRI 

EDGETECH / ZECO/WAVES 

2. AHU  fan KRUGER, NICOTRA, COMFRI, 
GREENHECK 

3. AHU  Coils COMFERI / KRUGER / GREENHECK / 
WOLTER 

4. Globe valve ADVANCE / L&T / AUDCO 

5. Hydronic Hi Wall units YORK, TRANE, CARRIER, EDGETECH 
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6. Automatic balancing  valve DANFOS / SIEMENS / ADVANCE 

7. Dual plate Check Valve ADVANCE / L&T / AUDCO 

8. Inline Fan AIRFLOW, CARYAIRE, GREENHECK, 
KRUGER NICOTRA, PINE AIR OSTBERG 

9. Axial, Vane Axial Fans KRUGER, NICOTRA, COMFRI, AIRFLOW, 
GREEN HECK. 

10. Propeller Fan AIRFLOW, CARYAIRE, GREENHECK, 
KRUGER NICOTRA, PINE AIR OSTBERG 

11. PAC Units STULZ,  EMERSON, SCHENEIDER,  
BLUEBOX, GEA 

12. G.I. Sheet for Ducting TATA, SAIL, JINDAL 

13. Prefabricated Ducts ZECO, ROLASTAR, DUCTOFAB 

14. Grills,     Diffuser,     Dampers,     
Louvers, Motorized Fire 
Dampers 

Caryaire,  Mapro, Ruskin, Dynacraft,  Titus, 
Servex, Pineair, airflow 

15. Actuator SIEMENS, BELIMO, JOHNSON, 
HONEYWELL 

16. Hot Water Generator KEPL, RAPID COOL, EMERALD 

17. Chilled Water Cassettes: YORK, EDGETECH, TRANE 

18. Cooling  Coils EDGETECH, WAVES,ZECO 

19. Fan Coil Units EDGETECH, WAVES,ZECO 

20. FDV Unit (Forced Draft 
Ventilation) 

EDGETECH, RCS,  ZECO, HUMIDIN 

21. Motors SIEMENS, ABB,  KIRLOSKAR, ALSTOM, 
CROMPTON 

22. Balancing Valves ADVANCE, AUDCO, L&T 

23. Butterfly Valves AUDCO, ADVANCE, L&T  VALVES 

24. Pre-Insulated  Valves VALTREE, KRISHVT 

25. P.I.D. Valves DANFOSS, OVENTROP, ADVANCE, 
AUDCO, 

26. Ball Valves ADVANCE, AUDCO, L&T 

27. POT, Y-Strainer, Suction 
Strainer, Airvent 

EMERALD, RAPID CONTROL 

28. Pipes(MS/GI) JINDAL HISSAR, TATA, SAIL 

29. TDR’S L&T, BCH 

30. Duct     &Refrigerant     Piping     
Thermal Insulation  (Closed  
Cell,  Cross  Linked 
Elastomeric,  Polyethylene 
Foam) 

ARMAFLEX, AEROFLEX, TROCELLEN, K-
FLEX 

31. Duct Acoustic Lining UPTWIGA, OWENS CORNING 

32. Aluminium  Sheets INDALCO, HINDALCO, BALCO 

33. Stem Thermometers (V 
Grooved) 

EMRALD, H. GURU, JAPSIN 

34. Duct Hangers GRIPPLE, MUPRO 

35. Digital Thermometer STAEFA, JOHNSON, SEIMENS, 
HONEYWELL 

36. Pressure Gauges H. GURU, FIEBEG, MARSH, EMERALD 

37. Fire Dampers RUSKIN, GREENHECK, AIRFLOW, 
DYNACRAFT 

38. Actuator for Fire Damper SIEMENS, BELIMO 

39. Analog Measuring  Meters AE, RISHAB 

40. P.U.F. Pipe supports MALANPURENTECH, MULTIPRODUCTS, 
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BESTPLASTRONICS 

41. Bituminous products, Mastics S.T.P.,  TIKKI  TAR 

42. CPRX Compound SHALIMARPAINTS, ASIAN PAINTS 

43. Gate Vales and Globe Valve 
(Gun Metal, Drain Valve) 

ADVANCE, AUDCO, L&T 

44. Auto Air Vent With Stop Valve ANERGY, RAPID CONTROL, EMERALD 

45. Fire Resistant Hessian, Canvas ARCHNACHEMICALS, NAVAIR 

46. Rubber Pads, Vibration 
Isolators 

RESISTOFLEX, EMERALD, KANWAL 

47. Modulating  Valves (3 Way,2 
Way) 

HONEYWELL, JOHNSON, ANERGY 
RAPID CONTROL 

48. Thermostat and Actuator (2 
Way,3 Way Valve) 

ANERGY, HONEYWELL, SIEMENS, RAPID 
CONTROL 

49. Energy Meters SEIMENS, HONEYWELL, ANERGY, 
SECURE,  L&T 

50. Flow Switch (Bellow Type) RAPID CONTROL, ANERGY 

51. Air Curtains MITZVAH, BEACON, SAM, EURONICS 

52. Flexible Duct PINEAIR, CARRYAIR, GPSPIRA 

53. Flexible Couplings KANWAL, RESISTOFLEX, CORI 

54. Electrical Starters, Contactors SIEMENS, L&T, BCH 

55. Control Cables Copper 
Conductor 

KEI,  HAVELLS, POLYCAB, RR KABEL, 
EMPIRE 

56. L.T. Power Aluminium 
/Copper Cables (FRLS) 

KEI,  HAVELLS, POLYCAB, RR KABEL, 
EMPIRE 

57. Panel    Boards    (Powder    
Coated)    and Control Console 

STERLING GENERATOR, MARINE 
ELECTRICALS,  PRECISION SYSTEM   
CONTROL 

58. Filters THERMODYNE / KLENZOID / 
PUROLATOR /SPECTRUM 

59. ACB Microprocessor L&T,  SIEMENS,  
SCHNEIDER,ABB,LEGRAND 

60. M.C.C.B. with Rotary  Handle L&T, SIEMENS, LEGRAND, SCHNEIDER, 
ABB 

61. Selector Switch L&T, SIEMENS, G.E, HAVELLS 

62. Current Transformer (Cast 
Resin) 

AE, KAPPA, PRECISE 

63. Indicating Lamps (LED Type) SIEMENS, L&T,  TELEMECANIQUE 

64. Cable Glands COMMET, GRIPWEL 

65. Solder less Lugs DOWELLS, COMMET 

66. Duct Silencers System air / Caryaire  / Zeco 

67. CAV / VAV Unit Cynor / Airflow  / Caryaire  / Bluebox 

68. UL Listed  and Certified AHU  
Mounted UVGI System 

Ruks / Trimed / Aeropure 

69. Push Button SIEMENS, L&T,  TELEMECANIQUE 

70. Capacitors (APP Type) SIEMENS, L&T, ASIAN, GE 

71. Controls HONEYWELL, STAEFA, RAPIDCONTROL, 
JOHNSON 

72. Motor Protection Circuit 
Breakers 

SIEMENS, L&T, LEGRAND, SCHNEIDER, 
ABB 

73. Copper Wires KEI,  HAVELLS, POLYCAB, RR KABEL, L&T 

74. Digital Voltmeter and Ammeter 
With Selector Switch 

ENERCON, L&T, DUCAT 

75. Contactors  RELAY L&T, SIEMENS, G.E, SCHNEIDER 
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76. Thermal OverLoad Relay L&T, SIEMENS, G.E 

77. Single Phasing Preventer MINILEC, BCH 

78. Miniature Circuit Breaker SIEMENS ( BETAGUARD ), L&T ( AU ), 
SCHNEIDER  ( ACTI-9) 

79. Electrical  

80. Electrical Motor, Motor Starter, 
Contactor, Switches 

SIEMENS, ABB, CROMPTON, NGEF 

81. Double skinned AWS / 
scrubber 

WAVE / ZECO / EDGETECH 

82. MS DUCT(16 GUAGE) MODERN ENGG INDUSTRIES, VENTAIR 

83. uPVC/PPR drain pipe Astral, Kisan 

84. Drain Pump Aspen / Blue Diamond/Sauremann 

85. Magnehaulic  gauge Dwyer/  Aerosense  /Omicron 

86. Air Cooled  VRV / VRF System O GENERAL / TOSHIBA / MITSUBISHI 

87. Air Cooled  Hi Wall Split Unit O GENERAL / TOSHIBA / MITSUBISHI 

88. Fan Coil Unit Copper 
Connection Set / FCU Link 

 ATS  / OVENTROP / CSI 

89. Electrochemical    Water    
Treatment    & Disinfection  
System  (For Condenser Water 
Circuit) 

Elgressy / Terragon / ENPAR Technologies 

90. Copper Refrigerant  Piping Rajco / Mandev / Shree Shyam 

91. Any other item Must be got approved from Engineer-in-charge 
before use / procurement 

 

MRLLIFT 

S. 
No. 

Material Manufacture 

1. MRL LIFTS MITSUBISHI, SCHINDLER, HYUNDAI 
ELEVATOR, FUJITEC, HITACHI, TOSHIBA, 
KONE, OTIS 

2. Housing  Motor AS PERMANUFACTURER’S STANDARDS; 
AND MUST BE GOT APPROVED FROM 
ENGINEER-IN-CHARGE BEFORE USE/ 
PROCUREMENT 

3. Rope AS PERMANUFACTURER’S STANDARDS; 
AND MUST BE GOT APPROVED FROM 
ENGINEER-IN-CHARGE BEFORE USE/ 
PROCUREMENT 

 

ELECTRICAL SUBSTATION EQUIPMENT 

S. 
No. 

Material Manufacture 

1. ACB SCHNEIDER (NW) / SIEMENS (3WL)  / ABB 
(E- MAX)/  L&T (U POWER  OMEGA) 

2. MCCB SIEMENS-3VL, L&T-  D-SINE,  SCHNEIDER- 
NSX, ABB- T-MAX 

3. Main LT Panel, APFC / Main 
Outdoor Feeder Pillar ( TTA 
Type) 

ABB  (ArTuK)  /  Schneider  electric  (PRISMA  
SET)/ Siemens  ( SIVACON  ) /L&T  (ENERSIS)  
or their authorized licensee channel partner 
from: STERLING GENERATOR,  MARINE 
ELECTRICALS, PRECISION  SYSTEM 
CONTROL 
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4. Sub distribution boards STERLING GENERATOR, MARINE 
ELECTRICALS, PRECISION SYSTEM 
CONTROL 

5. Capacitor ABB/Schneider/L&T/EPCOS 

6. Batteries EXIDE / PANASONIC/ AMRON 

7. Measuring Meters SCHNEIDER (CONZERV) / C&S  / 
NEPTUNE / L&T 

8. Indicating Lamps and Push 
Buttons 

SCHNEIDER / L&T/ / SIEMENS / C&S 

9. Control Relays, Contactors, 
Starters 

SCHNEIDER / L&T/ / SIEMENS / C&S 

10. CT and PT SCHNEIDER / GILBERTS & MAXWELL / 
EPCOS/AE/KAPPA 

11. Energy Meters SCHNEIDER (CONZERV) / C&S/ 
L&T/SIEMENS 

12. Sandwich type Bus duct SCHNEIDER /L&T/C&S/LEGRAND 

13. MCB,  RCCB, RCBO, DB SCHNEIDER / SIEMENS / L&T/ LEGRAND 

14. Glands COMET / HMI  / RAYCHEM 

15. Selector switches SALZER / KAYCEE /L & T 

16. Cable Trays PROFAB / SLOTCO /MK / OBO 

17. Cable KEI,  HAVELLS, POLYCAB, RR KABEL, 
EMPIRE 

18. Earthing JMV/ JEF TECHNO SOLUTIONS PVT. LTD. 
/ERICO/OBO 

19. TRANSFORMER (Oil Type)- SCHNEIDER / CROMPTON GREAVES / 
ABB/ GE / BHEL 

20. HT Panel/VCB SCHNEIDER / SIEMENS / ABB/PRESISON 
SYSTEM CONTROL 

 

BIDDER IS REQUESTED TO FOLLOW THE PREFERRED MAKE LISTPACKAGE 

WISE AS GIVEN BELOW:- 

 

(FIREFIGHTING) 

S. 
No. 

Material Manufacture 

1. M.S Pipes TATA, JINDAL(HISSAR), SAIL 

2. Forged Steel Fittings SS, MEC(JAINSONS), VS 

3. ERW, Butt welded Fittings MEC (JAINSONS) 

4. D.I. Grooved  Coupling Fittings MEC(JAINSONS), VICTAULIC, UNIQ 

5. Ball valve RAPID CONTROL, CIM, SKS,  L&T  VALVES 

6. Butterfly Valve(up to PN16) AUDCO, ADVANCE, L&T  VALVES 

7. Butterfly Valve(PN20) AUDCO, ADVANCE, L&T  VALVES 

8. Air Release Valve CASTLE, LEADER, ANERGY 

9. C.I Double flanged sluice 
valves 

KIRLOSKAR, AUDCO, ADVANCE, L&T 
VALVES 

10. C.I Double Flanged Non- 
return Valve 

KIRLOSKAR, AUDCO, ADVANCE, L&T 
VALVES 

11. Dual Plate / Wafer Type Non 
Return Valves(up toPN16) 

AUDCO, ADVANCE, L&T  VALVES 

12. Dual Plate / Wafer Type Non 
Return Valves (PN20) 

AUDCO, ADVANCE, L&T  VALVES 

13. Fire Extinguishers GUARDS, LIFEGUARD, MINIMAX, 
NEWAGE 



WAP/SED(IP)/STSC/H/2024/24 

Page 227 of 229 
 

14. First-aid Hose Reel Drum GUARDS, LIFEGUARD, MINIMAX, 
NEWAGE 

15. Rubber Hose Reels for Drums GUARDS, MINIMAX, EVERSAFE, 
LIFEGUARD 

16. Thermo Plastic Hose Reels for 
Drums 

GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

17. R.R.L. Hose and C.P. Hose GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

18. Branch Pipe, Nozzle, Coupling 
etc. 

GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

19. Landing  Valves GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

20. Fire Brigade Connections GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

21. Fire Fighting Equipment not 
covered elsewhere 

GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

22. Hose Box GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

23. Sprinklers and Rosette Plates 
(AllTypes) 

GUARDS, LIFEGUARD, NEWAGE, 
EVERSAFE 

24. Motors for Fire Pumps KIRLOSKAR /ABB/CROMPTON GREAVES 
/SIEMENS / GRUNDFOS 

25. Fire Pumps KIRLOSKAR, MATHERPLATT, WILO, 
GRUNDFOS 

26. Diesel Engine KIRLOSKAR / GREAVES COTTON 
/GRUNDFOS /CUMMINS 

27. Electrical Switch Gear SEIMENS, L&T, SCHNEIDER, LEGRAND 

28. Cables KEI, POLYCAB, EMPIRE, HAVELLS, RR 
KABEL 

29. Main Control panel (Power 
coated) 

STERLING GENERATOR, MARINE 
ELECTRICALS PRESISON SYSTEM 
CONTROL 

30. Voltmeter &Ammeter SCHNEIDER, RISHABH, MECCO, 
CONZERV,SECURE, CAPITAL, L&T 

31. Y-Type, Pot, Suction Strainer KIRLOSKAR, LEADER, FIVALCO TYCO 

32. Foot valve with Strainer KIRLOSKAR, LEADER 

33. Pressure Reducing Valves (For 
Fire Fighting) 

WILKINS, OCV 

34. Pre-Fabricated Structural 
supports and clamps 

CHILLY, EASYFLEX, CAMRY 

35. Pressure Gauge FIEBIG, H.GURU, DANFOSS 

36. Pipe Coat Material (Pipe 
Protection) 

PYPKOTE, POLYCHEM,CHILLER 

37. Dash fasteners HILTI,  FISHER 

38. Paint and Primers ASIAN,JOHNSON NICHOLSON, BERGER 

39. Weld. Electrodes ADVANI, ESSAB, MANGALAM 

40.  Anti-vibration  Pads &suction & 
delivery flexible connectors 

EASYFLEX, RESISTOFLEX 

41. Nut and Bolt LAKSHMI,UNBRAKO 

42. Gas based Fire suppression 
system 

FIRETRACE / KIDDE / TYCO 
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(Fire Alarm & PA system) 

S. 
No. 

Material Manufacture 

1. Addressable  Fire Alarm Control 
Panel 

NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

2. Repeater Panel NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

3. Addressable Smoke Detector NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

4. Short Circuit Isolator NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

5. Addressable  Control Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

6 Addressable  Input Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

7. Addressable  Manual Call Point NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

8. Sounder with relay Module NOTIFIER /EDWARDS / SIEMENS / 
COOPER / BOSCH 

 

LIST OF APPROVED  / PREFERRED  MAKES  FOR  PA  SYSTEM 

Sl. 
No. 

Item Description Approved  Brand/Manufacturers 

1. Speakers ASL/ BOSCH /BOSE 

2. Amplifier ASL/ BOSCH / BOSE 

3. Music & FM radio player PHILIPS/ SONY / LG 

4. FRLS PVC insulated  Multi 
strand flexible copper wires 

POLYCAB / RR KABEL / L&T  / HAVELLS / 
EMPIRE 

 

(UPS SYSTEM) 

Sl. 
No. 

Material Manufacture 

1. UPS EMERSION, NUMERIC, SCHNEIDER, HITACHI 

2. BATTERIES EXIDE, AMRON, PANASONIC 

3. INVERTER LUMINOUS, MICROTEK, SU-KAM, SERVOTECH 
POWER SYSTEMS, UTL SOLAR 

 

(CCTVSYSTEM) 

S. 
No. 

Material Manufacture 

1. Cameras  – Dome / Bullet / 
PTZ Video Management, 
Recording, Analytics  

SONY, BOSCH, AXIS COMMUNICATION, 
AVIGILON, MOBOTIX 

2. Failover Server Dell, HP, Cisco 

3. CCTV Client Workstation Dell, HP, IBM 

4. Video Storage – 900 TB usable Dell, HP, Cisco 

5. FRP Junction boxes MK, HENSEL, MENEKKES 

6. CAT6 / CAT  6A / CAT  6E / 
Cable,I/Os for CAT6 

COMMSCOPE, MOLE X, PANDUIT 
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SECTION – 08 

 

FINANCIAL BID 

 

8.1 FORM OF QUOTATION 

Quotation for “Construction of 120 Seated ST Hostel at Dhodipan HSS at 

Dhodipan, Chandahandi in the District of Nabarangpur, Odisha”. 

To 

The Sr. Executive Director (INFS-III) 

WAPCOS Ltd 

76-C, Institutional Area, Sector-18 

Gurgaon, Haryana – 122 015 

Tel – 0124-2399431 / 2399427 

Fax No. 2397392 

 

I/We the undersigned, having carefully examined and understood the documents on 

which quotation to be based, hereby agree to carry out the aforesaid construction 

for the following work on item rate basis described in the Scheduled of work, in 

conformity with the specifications and terms and condition as specified in the 

document. Total price for carrying out the work “Construction of 120 Seated ST 

Hostel at Dhodipan HSS at Dhodipan, Chandahandi in the District of 

Nabarangpur, Odisha” is Rupees ____________________________________ 

(Amount in Words and Figures) 

 

This price will remain valid for 120 (One hundred and twenty) days from the date of 

submission of bid. Unless and until a formal contract is prepared and executed, this 

quotation, together with your acceptance thereof, shall constitute a binding contract 

between us. 

I/We undersigned, that you are not bound to accept the lowest or any quotation 

you may receive. 

 

Signed this____________ day ___________2024 
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   750 X 600

Double shutters as of specifications
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F R P single shutterSILL HT

750
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1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

2 track 2 panel sliding shutter
as of specification
Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *

SHEET NO:-

1/3

CONSTRUCTION OF 120 SEATED ST HOSTEL
AT DHODIPAN HSS,

CHANDAHANDI, NABARANGPUR

  CONSULTANT:

PROJECT:

DRG. NO.:
REV.:

SHEET TITLE:-
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CP-116, NILADRI VIHAR, BHUBANESWAR
Email: rtsorissa@gmail.com, Ph: 9438859002
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(A Government Of India Undertaking)

PLOT NO-369/4305, Jaydev Vihar,
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10/05/2024
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(Engineer)
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(Structural Engineer)
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(Deputy Chief Engineer)
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900 X 2100
D3                750 X 2100

1800 X 1350

   750 X 600

Single shutter as of specifications

F R P single shutterSILL HT

750

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

D1 1050 X 2100 Single shutter as of specifications

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *
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D3                750 X 2100

1800 X 1350

   750 X 600

Single shutter as of specifications

F R P single shutterSILL HT

750

1500

3 track 3 panel sliding shutter
as of specification

SCHEDULE OF DOORS , WINDOWS AND VENTILATORS
SIZE DESCRIPTIONS

Single shutter as of specifications

Louvered shutters from REKLAD
as of specification

V1    2700 X 600 Louvered shutters from REKLAD
as of specification

D1 1050 X 2100 Single shutter as of specifications

SPECIFICATIONS:

FLOORING -1] Toilet Flooring shall be with 300mm x 300mm size matt finished antiskid tiles of approved make. Wall will be glazed
tile 2] Flooring of  common area shall be kota stone. 3) Other flooring such as in room shall be of AS flooring with red-oxide finish.
Dado = 150mm ht . . 4) Stair tread and riser shall be granite of 19 mm thk.
DOORS -1] All door shall be of MS DOORS and specification.
              2] all toilet doors shall be of uPVC of approved make and specification.
WINDOWS AND VENTILATORS:-
              1] All windows shall be of MS window .
              2] All   Building systems- Louvre  aluminium profile in approved surface coating or equivalent or approved.
PAINTING
1. All internal wall surfaces shall be finished with distemper paint over putty finish.
2. All external wall surfaces shall be finished with weather coat paint over one coat primer.
3. All water supply pipes shall be of CPVC with White ceramic fittings and C.P brass fixtures.
4. All waste water pipes , soil pipes and rain water pipes shall be of UPVC not less than 100 mm dia..
5. ELECTRICAL All electrical wiring shall be of concealed type. All electrical fittings shall be modular type with adequate nos.

of MCBs , RCCBs etc.
6. STRUCTURAL * floor-floor height in ground floor 3.3m and other are of 3.15 m * Plinth height = 0.45 m *
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Sl.No. ITEMS OF WORKS AMOUNT (In Rs.)

A CIVIL WORKS =                 2,37,20,535.61 

B PH  & SANITARY WORKS =                    24,71,047.75 

C ELECTRICAL WORKS =                    15,50,698.49 

D Fire Fighting Systems. =                         62,812.00 

E SUB TOTAL (A+B+C+D)                 2,78,05,093.85 

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL AT 
DHODIPAN HSS AT DHODIPAN,CHANDAHANDI IN THE DISTRICT OF NABARANGPUR.



Item 
No/S.No

Description of work Unit Rate Quantity Amount

A EARTH WORK 

1

Earth work in stoney earth and gravels mixed with 
stone and boulder not exceeding 0.014 cum in 
volume within 50m initial lead and 1.5m initial lift 
including rough dressing and breaking clods to 
maximum 5cm to 7cm and laying in layer not 
exceeding 0.3m in depth and as per specification 
approved by the dept.

i Ordinary Soil CuM 210.97               481.54           1,01,588.73             
ii Soft Rock CuM 329.01               85.99             28,291.28                
iii Hard Rock CuM 2,726.10            5.73               15,627.75                

b)
extra for every additional lift of 1.5 m or part there of 
in excavation/ banking excavated or stacked 
materials
Ordinary Soil CuM 16.80                 82.94             1,393.46                  

2

Supplying & Filling foundation trenches , plinth & 
ditches with clean course river sand well watered and 
rammed in layers not exceeding 23 c.m. in depth with 
all lead and lift including cost, conveyance, loading, 
unloading,  stacking,royalties and all taxes of 
sand,cost & conveyance of water, cost of all 
Labour,labour cess,T&P required for the work etc. 
complete in all respect as directed by the Engineer- in 
-charge.

CuM 1,163.60            747.86           8,70,207.57             

3

Back filling available excavated earth (excluding 
rock) in trenches, plinth, sides of foundations etc. in 
layers not exceeding 20 cm in depth, consolidating 
each deposited layer by ramming and watering, lead 
upto 50 m and lift upto 1.5m.

CuM 117.20               162.89           19,090.78                

4

Making plinth protection 150 mm thick of cement 
concrete 1:3:6 (1 cement: 3 coarse sand : 6  graded 
stone aggregate 20 mm nominal size) over 75mm 
thick bed of dry brick ballast 40 mm nominal size, well 
rammed and consolidated and grouted with fine 
sand, including finishing the top smooth

SqM              2,388.50             107.00 2,55,569.50             
B PLAIN & REINFORCEMENT CONCRETE -                           

1

Providing and laying P.C.C[1:4:8] using 4cm size metal 
etc in foundation and floors using cement , 40 mm size 
crusher broken H.G.Metal and screened and washed 
sharp river sand for mortar of approved quality and 
from approved quarry  including hoisting ,lowering 
and laying  concrete to the required level, ramming 
,watering and curing etc

CuM 5,215.50            85.87             4,47,854.99             

2

Providing and laying in position ready mixed M25 
grade concrete having compressive strength at 28 
days test not lessthan 250kg/sq.cm for reinforced 
cement concrete work using cement content as per 
approved design mix etc including Rigid & smooth 
centering and shuttering. 

a
For R.C.C foundation, footing bases of column, mass 
concrete,pre-cast  etc.

CuM 6,607.85            81.82             5,40,627.86             

b For R.C.C plinth band etc. CuM 7,430.00            37.08             2,75,484.90             
c R.C.C Beam & Coloum
i Ground Floor CuM 14,436.30          54.09             7,80,811.65             

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL AT 
DHODIPAN HSS AT DHODIPAN,CHANDAHANDI IN THE DISTRICT OF NABARANGPUR.

ABSTRACT OF CIVIL WORK



ii First Floor CuM 16,164.80          46.66             7,54,249.57             
iii Second Floor CuM 18,234.30          45.99             8,38,504.29             
iv Terrace Floor CuM 20,712.60          8.32               1,72,328.83             
d Lintel
i Ground Floor CuM 13,717.50          8.68               1,19,085.05             
ii First Floor CuM 14,556.20          8.84               1,28,658.61             
iii Second Floor CuM 17,199.30          8.84               1,52,020.31             
iv Terrace Floor CuM 19,470.60          0.33               6,388.79                  
e R.C.C Stair
i Ground Floor CuM 14,397.80          4.52               65,134.53                
ii First Floor CuM 16,118.40          4.52               72,918.39                
iii Second Floor CuM 18,178.60          4.52               82,238.58                
iv Terrace Floor CuM 20,645.40          -                           
f Chaja
i Ground Floor Sqm 1,136.33            41.84             47,541.15                
ii First Floor Sqm 1,291.16            30.78             39,741.90                
iii Second Floor Sqm 1,476.66            30.78             45,451.71                
iv Terrace Floor Sqm 1,698.92            2.03               3,440.31                  
g Roof slab,Landing,Balcony,
i Ground Floor CuM 13,031.50          68.39             8,91,163.20             
ii First Floor CuM 14,479.00          60.04             8,69,282.96             
iii Second Floor CuM 16,211.30          60.04             9,73,285.92             
iv Terrace Floor CuM 18,284.60          7.64               1,39,630.35             

3

Cutting ,Straightening coiled or bend up HYSD/TMT 
Reinforcement bars welding or jointing if necessary , 
bending ,tying the grills as required for R.C.C works  
etcwinding wire extra

a Foundation Qntl 9,219.00            118.68           10,94,126.13           
b Ground floor Qntl 9,219.00            166.70           15,36,786.42           
c 1st Floor Qntl 9,245.00            143.62           13,27,769.42           
d 2nd Floor Qntl 9,272.00            142.61           13,22,259.27           
e Terrace Floor Qntl 9,300.00            28.34             2,63,555.23             

C BRICK WORK

1

Fly Ash  Brick  Masonry in cement mortar of mix (1:6)  
using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 
Foundation & Plinth having crushing strength not less 
than 75 kg per square c.m. with  cement and  
screened &  washed sharp sand for mortar after 
immersing the    bricks for 6 (Six) hours in water before 
use in works with all necessary projections, splays 
cutting, circular moulding, corbelling, chamfering, 
watering and curing etc. including cost, 
coveyance,stacking, loading, unloading, royalties , all  
taxes ,cost of all labour,Labour cess ,scaffolding, 
sundries and T&P required for the works etc. complete 
in all respect as directed by the Engineer-in-charge.

Foundation and Plinth CuM 5,164.00            31.58             1,63,099.78             

2

Fly Ash  Brick  Masonry in cement mortar of mix (1:6)  
using Fly Ash bricks of size 25c.m x 11 c.m x 8 c.m in 
superstructure having crushing strength not less than 
75 kg per square c.m. with  cement and  screened &  
washed sharp sand for mortar after immersing the    
bricks for 6 (Six) hours in water before use in works with 
all necessary projections, splays cutting, circular 
moulding, corbelling, chamfering, watering and 
curing etc. including cost, coveyance,stacking, 
loading, unloading, royalties , all  taxes ,cost of all 
labour,Labour cess ,scaffolding, sundries and T&P 
required for the works etc. complete in all respect as 
directed by the Engineer-in-charge.

a Ground Floor CuM 5,197.00            133.37           6,93,109.60             
b 1st Floor CuM 5,487.00            129.88           7,12,658.42             
c 2nd Floor CuM 5,820.60            123.47           7,18,662.21             
d Terrace Floor CuM 6,204.30            41.37             2,56,671.89             



3

Fly Ash Brick masonry in cement mortar of mix [1:4] 
using Fly Ash bricks of size 25cm12cmx8cm in 
superstructure having crushing strength not less than 
75 kg /m2 etc[Half Brick work]

-                           

a Ground Floor CuM 5,458.00            14.94             81,568.11                
b 1st Floor CuM 5,740.77            14.24             81,752.20                
c 2nd Floor CuM 6,077.72            14.24             86,550.54                

D PLASTERING & PAINTING

1

Providing 12mm. Thick cement plaster in cement 
mortar or mix(1:6) in all floors at all height with cement 
& screened and washed sharp river sand for mortar 
and finished smooth to the rough surface of the brick 
masonary walls after racking out the joints (alongwith 
providing grooves wherever necessary) including 
watering and curing,rounding of corners etc. 
complete with cost,conveyance, loading, unloading, 
royalities and taxes of all materials,cost of all 
labour,T&P,sundries and scaffolding required for the 
work etc. as directed by the Engineer-in- charge.

a Ground floor SqM                 158.90 1,218.30        1,93,587.95             
b First floor SqM                 162.50 1,040.31        1,69,050.38             
c Second floor SqM                 166.20 1,040.31        1,72,899.52             
d Terrace floor SqM                 170.00 236.64           40,228.93                

2

Providing 16mm. Thick cement plaster in cement 
mortar or mix(1:6) in all floors at all height with cement 
& screened and washed sharp river sand for mortar 
and finished smooth to the rough surface of the brick 
masonary walls after racking out the joints (alongwith 
providing grooves wherever necessary)including 
watering and curing,rounding of corners etc. 
complete with cost,conveyance,loading,  
unloading,royalities  and taxes of all materials,cost of 
all labour,T&P,sundries and scaffolding required for 
the work etc. as directed by the Engineer-in- charge.

a Ground floor SqM                 225.80 621.61           1,40,358.76             
b First floor SqM                 231.20 598.66           1,38,410.08             
c Second floor SqM                 236.70 598.66           1,41,702.71             
d Terrace floor SqM                 242.40 190.64           46,212.29                

3

Finishing wall surface of wall with cement based wall 
putty [water based] of approved make and finished 
smooth and even surface to receive painting 
including cost etc

a Ground Floor SqM                   81.61 2,342.41        1,91,162.19             
b 1st Floor SqM                   82.55 2,077.75        1,71,513.07             
c Second Floor SqM                   83.50 2,077.75        1,73,485.47             
d Terrace floor SqM                   84.46 482.47           40,748.28                

4

Providing and applying 2 coats with 100% acrylic 
emulsion paint on New surface including one coat of 
primer  (exterior quality)  of approved make & shade 
by reputed manufacturer to make an even finished 
surface over a coat of primer with water bound 
cement primer in all heights with all scaffolding and 
staging charges including cost , conveyance, taxes of 
all materials, cost of all labours , T & P, sundries etc. as 
required for the work complete.

a Ground floor SqM                 150.10 621.61           93,303.14                
b First floor SqM                 153.40 598.66           91,834.37                
c Second floor SqM                 156.80 598.66           93,869.81                
d Terrace floor SqM                 160.30 190.64           30,560.35                



5

Supplying and painting of internal walls and ceiling 
with two or more coats of ACRYLIC  emulsion paint on 
New surface which includes  a coat of primer all 
complete. The shade and brand to be of approved 
brand & shade over the surfaces including 
preparation of surface, with cost of all materials, 
labour, conveyance taxes of all materials,scaffolding 
etc., as per the direction of the Engineer-in-charge.

a Ground floor SqM                 149.30 1,720.81        2,56,916.30             
b First floor SqM                 152.60 1,479.09        2,25,708.75             
c Second floor SqM                 156.00 1,479.09        2,30,737.65             
d Terrace floor SqM                 159.50 291.83           46,546.61                

6

Painting with synthetic enamel paint over a coat  of 
primer of approved colour, shade and brand on New 
wood work /steel work in two or more coats as 
required to give an even shade including an under 
coat of suitable primer of approved brand and 
manufacturer including cost of all materials with taxes 
and transportation, loading, unloading, scaffolding, 
all labour, Labour cess, sundries, T&P, etc.  complete 
as per  the direction of the Engineer-in-charge 
including filling gaps with putties, scrapping, sand 
papering and cleaning  the surface to make free from 
rusts, dusts and oily substances before applying primer 
etc.  complete.

a Ground floor sqm                 216.40 48.33             10,458.61                
b First floor sqm                 217.64 48.51             10,557.79                
c Second floor sqm                 218.92 48.51             10,619.83                
d Terrace floor sqm                 220.24 -                 -                           

E FLOORING

1

A. S flooring under layer of 25mm thick C.C. (1:2:4)
with 12mm ize granite chips and top layer of 6mm
thick plaster cement red oxide mix using 3.5kg or red
oxide per 50 kg of cement 1:3 finished with a floating
coat of cement and Red oxide mix of same
proportion.

a Ground floor SqM                 433.00 332.91           1,44,151.22             
b First floor SqM                 452.20 296.70           1,34,167.74             
c Second floor SqM                 472.00 296.70           1,40,042.40             

2

12mm thick cement plaster in CM(1:4) with cement
punning for skirting & Dados including all cost.
complete with cost, conveyance, royality of all
materials and labour with T&P required for the work
with royalities, taxes etc.complete in all floors as per
direction of Engineer-in-charge.

a Ground floor SqM 201.20               40.11             8,070.43                  
b First floor SqM 205.10               66.68             13,676.07                
c Second floor SqM 209.20               66.68             13,949.46                

3

Supplying, fitting and fixing vitrified tile in floors of size
600mm x 600mm of approved make conforming to I.S
13755 laid on 20 mm thick cement mortar (1:4) (1
cement : 4 sand )and filling joints with white cement
of approved quality including cost of all materials,
labour T&P etc.required for the work all complete as
per direction of engineer in charge.  

a Ground floor SqM 1,083.10            141.98           1,53,779.89             

b First floor SqM 1,093.70            58.14             63,587.72                

c Second floor SqM 1,104.80            58.14             64,233.07                



Fixing vitrified tiles (600mm x 600mm) in dados
skirting and risers of steps on 12mm thick cement
plaster (1:3) jointed with neat cement slurry mixed with
pigments to match the shade of the tiles including
rubbing and polishing complete as per direction of
engineer in charge.  

a Ground floor SqM 1544.40 17.70 27,335.88                

b First floor SqM 1577.50 10.23 16,137.83                

c Second floor SqM 1612.20 10.23 16,492.81                

5

Fixing Kota stone (over 0.10 Sqms) in floors treads or
steps and landing on 20 mm thick bed of cement
mortar 1:4 (1cement : 4 sand) jointed with neat
cement slury mixed with pigment to match the shades
of the tiles including rubbing and polishing complete
including cost of kota stone.

a Ground floor SqM 1,195.40            24.21             28,937.65                
b First floor SqM 1,218.60            22.29             27,159.55                
c Second floor SqM 1,243.00            22.29             27,703.36                
d Third floor SqM 1,268.60            -                           
F DOOR & WINDOW

1

Providing and fixing unplasticised poly vinyl chloride 
(UPVC) door in cluding all fittings and cost, 
conveyance of all materials, labours and T&P required 
for the work etc,  all complete as per direction of 
engineer in charge. 

Sqm              8,963.00               51.98 4,65,851.93             

2

Providing and fixing 30 mm thick factory made single 
extruded WPC (Wood polymer composite) solid plain 
flush door shutter of required size  fixing with stainless 
steel butt hinges of required size with necessary full 
body threaded star headed counter sunk S.S screws, 
all complete as per direction of engineer in charge. 

Sqm              4,424.00               93.56 4,13,887.32             

3

Dressed seasoned sal wood (65mm. to 120mm. & 
above 2.75m. long.) work framed and fixed (wrought 
and put up) in trusses, purlins, frames of doors, 
windows, ventilators and beams

CuM            85,000.00                 1.15 97,750.00                

4

Supplying, fitting, fixing up window (sliding type) 
made up aluminum Section 9778 as windows frame, 
section No. 4095, 4096 and 9777, 3994 as shutter frame 
with rubber beading including locking arrangement 
including all fitting including cost of materials all taxes 
labour, T&P etc. complete as per direction of Engineer-
in-charge. including cost of frosted glass & SS 
mosquito net.

Sqm 7,648.40            125.55           9,60,256.62             

G STEEL WORK



1

Supplying, fitting and fixing of M.S grills, grill gates with 
top and bottom rails,  ( as per I.S. specification and as 
per approved drawings ) in proper position in all floors 
and at all height including making holes to brick 
walls/ R.C.C structure/wood work etc. and making 
good to the damaged  walls/ structures with cement 
concrete (1:2:4)  with black hard crusher broken 
granite stone chips of 12mm to 20mm size ( 20mm size 
not to exceeds 25% ) including watering and curing 
including cost, conveyance, loading, unloading, 
stacking, royalties and taxes of all materials, cost of all 
Labour, Labour cess ,Sundries, T&P required for the 
work  etc.complete as per the direction of Engineer in 
charge ( W.I. / M.S. windows grills, grill gates, 
collapsible gates with top and bottom rails, steel 
windows, steel doors, steel frames for doors and 
windows, staircase  and parapet railings  square bar 
along with required nos. of nails and screws and other 
required materials of approved quality and approved 
size shall be supplied by the contractor at his own 
cost.)

KG 89.50                 3,753.90        3,35,974.05             

2

Supplying, fitting and fixing of Stainless steel of 304 
grade in hand railing using 50mm dia of 2mm thick 
circular pipe with balustrade of size 
32mmx32mmx2mm @ 0.90mtr.C/C and stainless 
square pipe bracing of size 32mmx32mmx2mm in 3 
rows in stair case as per approved design and 
specification ,buffing, polishing etc with 
cost,conveyance,taxes of all materials, labour, T & P 
etc. requird for the complete in all respect.

Rmt              3,524.00 160.00           5,63,840.00             

H Grading plaster 

1

2.5 cm thick grading Plaster (1:4) on roof slab with 
6mm size HG chips including all cost, conveyance, 
royalty & taxes etc.comp.to work site for new work as 
per the specification approved by the department & 
direction of E.I.C

sqm 387.30               534.20           2,06,895.66             

TOTAL CIVIL WORK 2,37,20,535.61        



Quantity Amount

INTERNAL PH WORKS

1

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain Indian Pan water closet of size 23" 
of  approved make confirming to IS-2556 
and top inlet for sinking into floor with 
100mm PVC 'P' trap etc. including supply of 
necessary cement concrete  for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in-
charge.

Nos        5,544.12 15.00        83,161.80               

2

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain European water closets of 
approved make confirming to IS-2556 and 
top inlet for sinking into floor with 100mm 
PVC 'P' trap etc. including supply of 
necessary cement concrete for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in-
charge.

-                         

Nos 9,287.00      2.00          18,574.00               

3

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain flat back urinal pan of approved 
make confirming to IS-2556 and top inlet for 
sinking into floor with 100mm PVC 'P' trap 
etc. including supply of necessary cement 
concrete for fitting the closet etc. complete 
in all respect in all floors including cost, 
conveyance and taxes of all materials etc. 
complete and as per PH specification and 
direction of Engineer-in-charge including 
marble partition in between urinals.

-                         

Nos      12,294.50 10.00        1,22,945.00            

4

Supplying all materials, labour, T&P and 
fixing standard sized  shower (bath shower) 
of approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

-                         

Nos           994.00          17.00 16,898.00               

PLUMBING AND SANITARY WORK

Item 
No/S.No

Description of work Unit Rate



5

Supplying all materials, labour and T&P for 
fitting and fixing white glazed vitreous china 
porcelain wash basin of size 450mm x 
300mm
of approved make confirming to IS-2556 and 
top inlet for sinking into floor with 100mm 
PVC 'P' trap etc. including supply of 
necessary cement concrete for fitting the 
closet etc. complete in all respect in all 
floors including cost, conveyance and taxes 
of all materials etc. complete and as per PH 
specification and direction of Engineer-in- 
charge.

-                         

Nos 9,161.20      2.00          18,322.40               

6

Supplying all materials, labour, T&P and 
fixing standard sized CP Bib cock of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,874.00          15.00 28,110.00               

7

Supplying all materials, labour, T&P and 
fixing standard sized 15mm dia Angular Stop 
cock of approved make etc complete 
including cutting the wall and making good 
the damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

-                         

Nos 1,159.20      10.00        11,592.00               

8

Supplying all materials, labour, T&P and 
fixing standard 15mm sized pillar cock of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,627.00          10.00 16,270.00               

9

Supplying all materials, labour, T&P and 
fixing standard sized Long body 15mm dia  
CP Bib cock of approved make etc 
complete including cutting the wall and 
making good the damages, including cost 
of all materials complete as per PH 
specification and direction of Engineering-in- 
charge.

Nos        2,107.00          15.00 31,605.00               

-                         

10

Supplying all materials, labour, T&P and 
fixing standard sized  two way CP Bib cock 
of  approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

Nos        1,873.90          15.00 28,108.50               



11

Supplying all materials, labour, T&P and 
fixing standard sized   shower (Health 
Faucet) of approved make etc complete 
including cutting the wall and making good 
the damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in- charge.

Nos           994.00          17.00 16,898.00               

12

Supplying all materials, labour, T&P and 
fixing standard sized paper holder of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos        1,422.30                -   -                         

13

Supplying all materials, labour, T&P and 
fixing standard sized CP soap Dish holder of 
approved make etc complete including 
cutting the wall and making good the 
damages, including cost of all materials 
complete as per PH specification and 
direction of Engineering-in-charge.

-                         

Nos           766.20          10.00 7,662.00                 

14

Supplying all materials, labour, T&P and 
fixing standard sized  Chromium Plated brass  
towel rail complete with Chromium Plated 
brass  brackets fixed to wooden plugs   with 
Chromium Plated brass  screws as per 
specification and direction of the Engineer 
in charge

-                         

Nos        1,372.50            7.00 9,607.50                 

15

Supplying all material, labour T&P and 
fixtures for providing and fixing of stain less 
steel sink of size600x450x225mm of 
approved make with its components like 
40mm CP waste of cat no ALD 709, 40mm 
waste pipe etc, including all requisite fixing 
materials complete as per the PH 
specification and direction of Engineer-in-
charge

-                         

Nos        6,780.00            1.00 6,780.00                 

16

Supplying all materials, labour, T&P and 
fixing standard sized sink cock of florentine 
single lever quaterturn of approved make 
complete including cutting the wall and 
making good the damages, including cost 
of all materials complete as per PH 
specification and direction of Engineering-in- 
charge.

-                         

Nos 1,873.90      1.00          1,873.90                 



17

Providing and fixing circular type stainless 
steel jalli (grating) with hole for floor /nahani 
trap etc complete as per PH specification 
and direction of the engineer in charge

-                         

NOS             75.30          20.00 1,506.00                 

18

Fixing 600x450mm bevelled edge mirror of 
superior glass mounted on  6mm thick A.C 
sheet or plywood sheet and fixed to 
wooden  plugs with Chromium Plated brass 
screws and washers complete as per 
specification and direction of the Engineer 
in charge

-                         

NOS        1,847.20          10.00 18,472.00               

19

Supplying all materials, labour, T&P and 
fixing standard sized  glass-shelf with CP 
brass brackets and guard rails complete    
fixed to woden plugs with CP screws as per 
specification and direction of the Engineer 
in charge

-                         

nos        1,729.10          15.00 25,936.50               

21

Supplying all materials, labour, T&P and 
fittings and fixing of Poly Propelene white 
double layer water storage Tank of 
approved make confirming to IS 12701-1996 
including cutting holes through the tank and 
fixing mild steel tubes and fittings and 
providing extra sockets and jam nuts, fixing 
ball valve etc including hoisting upto 
terrace level and placing the tank to the 
required position etc all complete as per PH 
specification and direction of Engineer-in-
charge. (To provided with brick masonary 
guard walls which will be paid separately)

-                         

a 2000 ltr Nos      25,415.50 4.00          1,01,662.00            
-                         

22

Supplying all materials, labours, T&P and 
fitting and fixing of the following size of 
CPVC pipe confirming to IS 15778 
certification mark with socket and screw 
joints in walls and floors including supplying 
of required number of fittings of approved 
make including cutting threads to pipes and 
pipes to length, including wastage,etc for 
fitting to the walls with supply of holder ats, 
clamps, fixing wooden plugs in walls, 
including testing of pipe line for water 
tightness complete as per IS specification 
including cost, conveyance and taxes of all 
materials all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

a 15 mm dia R.mtr 214.00         36.00        7,704.00                 
b 20 mm dia R.mtr 283.30         36.00        10,198.80               
c 25 mm dia R.mtr 370.10         96.00        35,529.60               
d 32 mm dia R.mtr 565.10         96.00        54,249.60               
e 40mm dia R.mtr 733.90         96.00        70,454.40               



f 50 mm dia R.mtr 1,155.40      54.00        62,391.60               

23

Providing all materials, labour, Fitting & fixing 
of CPVC Ball Valve with CTS socket.  Make : 
Prince)

-                         

a 25mm Dia Nos 842.00         6.00          5,052.00                 
b 32mm Dia Nos 1,590.00      12.00        19,080.00               
c 40mm dia Nos 2,392.00      3.00          7,176.00                 
d 50mm dia Nos 3,323.00      3.00          9,969.00                 

24

Supplying all materials,labours,T&P for 
cutting holes through existing brickwork 
including making good the damages in 
cement mortar (1:4) for taking GI pipes and 
fittings/PVC pipes and fittings etc all 
complete as per PH specification and 
direction of Engineer-in-charge.

-                         

Nos 56.00           10.00        560.00                    

25

Supplying all materials,labours,T&P for 
cutting holes through existing RCC floors & 
roofs including making good the damages 
for taking GI pipes and fittings/PVC pipes 
and fittings etc all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

Nos 167.40         6.00          1,004.40                 

26

Supplyng all materials, labour, T&P for 
construction of brick masonary Gulley trap 
chamber of size300mm x 300mm with CI 
gulley trap, by Fly ash brick masonry in CM 
(1:4), CP (1:6) with 150mm x 150mm CI 
grating including labour and materials for 
fitting and fixing 100mm dia square mouth 
CI gully trap with supply of all jointing 
materials and encasing the gully trap with a 
block of CC (1:4:8) with 25mm size hard 
stone metal all complete with providing and 
fixing of 250mm x 250mm precast RCC cover 
slab including cost, conveyance, taxes of all 
materials to site complete as per the PH 
specification and direction of Engineer-in-
charge.

-                         

Nos        3,499.00          12.00 41,988.00               

27

Providing all materials labour, T&P for 
making grooves in bricks/stone  masonary 
walls vertically or horizontally up to required 
depth and width in all floor for laying of 
pipes and fittings up to 50mm dia, testing 
the joints with required water pressure and 
making good the damages with cement 
concrete 1:2:4 with 12mm size h.g.c.b.chips 
and finished smooth with cement morter 
(1:4) to original shape including cost of all 
materials, curing, conveyance of all 

materials etc. all complete excluding GST as 

per specification &  direction of  Engineer-in-

charge.   

-                         

Rmt           238.60        168.00 40,084.80               
Total Internal PH 9,31,426.80           



II External PH

1

Supplying all materials, labour, T&P, fitting & 
fixing of 50mm dia brass / GM Full way Valve 
of approved make including supply of all 
necessary jointing materials such as red lead 
paint, yarns etc. including cost, conveyance 
& taxes of all materials, T&P etc. all 
complete as per P.H. specification and as 
per the direction of the EIC.

Nos 3,323.00      1.00          3,323.00                 

2

Supplying all materials, labours, T&P and 
fitting and fixing of the following size of 
CPVC pipe confirming to IS 15778 
certification mark with socket and screw 
joints in walls and floors including supplying 
of required number of fittings of approved 
make including cutting threads to pipes and 
pipes to length, including wastage,etc for 
fitting to the walls with supply of holder ats, 
clamps, fixing wooden plugs in walls, 
including testing of pipe line for water 
tightness complete as per IS specification 
including cost, conveyance and taxes of all 
materials all complete as per PH 
specification and direction of Engineer-in-
charge.

-                         

a 50mm dia Rmt 1,155.40      10.00        11,554.00               

3

Supplying all materials & labour, T&P and 
constructing brick masonary chamber for 
water sluice valve, single air valve & non 
return valve with Fly ash brick masonary in 
cement mortar  (1:4) as per approved 
drawing and specification CC (1:4:8) with 
4cm size hard granite metal on the bed, 
12mm cement plaster (1:6) to inside and 
cement flush pointing (1:6) to outside 
surface with 100mm thick RCC M20 cover 
slab with 20mm hg chips using required 
quantity of tor steel, centring and shuttering 
to the slab and dismantling it after 31 days 
of casting, filling the outside cavity with 
excavated materials, watering, curing 
including cost, conveyance, taxes of all 
materials, labour charges for cutting, 
bending, binding and tying  the grills in 
proper position etc all complete as per 
drawing, design and direction of Engineer-in- 
charge.

-                         

a Chamber (0.75x0.75x0.7mtr) Nos 9,422.00      1.00          9,422.00                 
-                         



4

Supplying all materials, labour, T&P and 
fitting and fixing of double air valve of 50mm 
Dia confirming to the relevant IS 
specification and dimension including fixing 
it in position along the pipeline with supply 
of all required materials such as rubber 
insertion, nuts & bolts including cost of all 
materials, taxes, and duties, transportation 
charges from store to site etc all complete 
as per the direction of Engineer-in-charge.

-                         

Nos 4,111.90      1.00          4,111.90                 

5

Supply, installation, testing and 
commisioning of automatic star delta 
control panel suitable for 2 HP pumpset 
including MS box fitted with main switch 
,contactor, single phasing preventer, timer, 
selector switch, voltmetre, ammeter etc and 
connection with motor inside the sump with 
suitable cable etc complete as per the 
Direction of Engineer-in-charge. (Excluding 
power  supply)(MR)

-                         

Set 14,500.00     1.00          14,500.00               
Septic Tank -                         

6

Earth work in excavation in Hard rock by 
mechanical means (Hydraullic excavator)/ 
manual means overareas (exceeding 30 cm 
in depth, 1.5 m in width  as well as 10sqm on 
plan) inculding disposal of excavated earth 
up to 50 m and lift upto 1.5m with all lead 
and lift including shoring, shuttering & 
dewatering (if required) with cost of all 
Labour, Labour cess ,Hire & Running charges 
of the water pumps, T & P required for the 
work complete as directed by the Engineer- 
in- charge.

-                         

a
Earth work excavation beyond 1.50mtr 
depth

CuM 210.97         20.35        4,292.94                 

b
Extra for every additional lift of 1.5 m or part 
there of in excavation / banking excavated 
or stacked materials.

CuM 16.80           2.39          40.22                      

7

Supplying and filling the Foundation & Plinth 
with clean coarse river sand of approved 
quality from approved quarry, laying in 
layers not exceeding 150mm thick, watering 
and ramming including cost, conveyance, 
royalty and taxes of all materials, cost of all 
labour, T&P etc. as required for the work 
complete as per direction of the Engineer-in-
charge.

-                         

CuM 1,163.60      8.51          9,903.02                 



8

Providing & laying cement concrete of 
prop. (1:4:8) in foundation bed and floors 
using 40mm nominal size down graded, 
screened, washed hard black crusher 
broken granite metal of approved quality & 
from approved quarry including laying in the 
layers not exceeding 100 mm thick, etc

CuM 5,215.50      1.80          9,364.43                 

9

Providing and laying in position ready mixed 
M25 grade concrete having compressive 
strength at 28 days test not lessthan 
250kg/sq.cm for reinforced cement 
concrete work using cement content as per 
approved design mix etc

-                         

a Foundation CuM 6,607.85      2.39          15,819.19               
b RCC Wall CuM        7,430.00 5.27          39,126.38               
c Slab CuM      13,031.50 2.39          31,197.41               

10

Cutting,straightening coiled or bent up 
HYSD/TMT Reinfocement Bars welding or 
jointing if necessary ,bending, binding,tying 
the grills as etc

Qntl        9,219.00            7.24 66,765.59               

11

Providing 12mm. thick cement plaster with 
cement mortar of mix (1:4) in all floors 
cement and with screened and washed 
sharp sand for mortar with neat cement 
punning finished smooth to brick/RCC walls 
after racking out the joints including 
watering and curing complete with cost, etc

-                         

SqM           158.90 32.11        5,102.28                 

12

Providing and laying of P.C.C. of 1:3:6 with 

12 mm size hard granite metal in foundation 

trenches, under floors in line level including 

curing and ramming etc. all complete as 

per the direction of the Engineer-in-charge..

-                         

Sqm        6,296.10            0.90 5,672.79                 

13
Finishing walls with water proofing cement 
paint of approved shade on new work Two 
coat to give an even shade

-                         

Sqm 38.30           32.11        1,229.81                 

14

Back filling available excavated earth 
(excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20 
cm in depth, consolidating each deposited 
layer by ramming and watering, lead upto 
50 m and lift upto 1.5m.

-                         

CuM           117.20 16.82        1,971.42                 



Soak Pit -                         

15

Supplying and filling the Foundation & Plinth 
with clean coarse river sand of approved 
quality from approved quarry, laying in 
layers not exceeding 150mm thick, watering 
and ramming including cost, conveyance, 
royalty and taxes of all materials, cost of all 
labour, T&P etc. as required for the work 
complete as per direction of the Engineer-in-
charge.

-                         

CuM 1,163.60      1.00          1,163.60                 

16

Providing & laying cement concrete of 
prop. (1:4:8) in foundation bed and floors 
using 40mm nominal size down graded, 
screened, washed hard black crusher 
broken granite metal of approved quality & 
from approved quarry including laying in the 
layers not exceeding 100 mm thick, etc

CuM 5,215.50      0.92          4,814.74                 

17

Providing and laying in position ready mixed 
M25 grade concrete having compressive 
strength at 28 days test not lessthan 
250kg/sq.cm for reinforced cement 
concrete work using cement content as per 
approved design mix etc

-                         

a Foundation CuM 6,607.85      0.32          2,100.80                 

18

Providing 12mm. thick cement plaster with 
cement mortar of mix (1:4) in all floors 
cement and with screened and washed 
sharp sand for mortar with neat cement 
punning finished smooth to brick/RCC walls 
after racking out the joints including 
watering and curing complete with cost, etc

-                         

SqM           158.90 12.17        1,933.42                 

19

Providing and laying of P.C.C. of 1:3:6 with 

12 mm size hard granite metal in foundation 

trenches, under floors in line level including 

curing and ramming etc. all complete as 

per the direction of the Engineer-in-charge..

-                         

Sqm        6,296.10            0.92 5,812.31                 



20

Fly Ash Brick Masonry in cement mortar of 
mix (1:6) using Fly Ash bricks of size 25c.m x 
12 c.m x 8 c.m in Foundation & Plinth having 
crushing strength not less than 75 kg per 
square c.m. with cement and screened & 
washed sharp sand for mortar after 
immersing the   bricks for 6 (Six) hours in 
water before use in works with all necessary 
projections, splays cutting, circular 
moulding, corbelling, chamfering, watering 
and curing etc. including cost, 
coveyance,stacking, loading, unloading, 
royalties , all taxes ,cost of all labour,Labour 
cess ,scaffolding, sundries and  T&P required 
for the works etc. complete in all respect as 
directed by the Engineer-in-charge.

-                         

CuM 5,045.00      13.27        66,929.49               

21

Supplying all materials, labour, T&P, fitting 
and fixing uPVC SWR  pipes (Type-B)(Co-
moulded Ring type) of approved make 
confirming to IS-13592/1992with ISI marked, 
both below & above ground level or fixing 
on wall surface in all floors including 
transportation & scaffolding etc. all 
complete as per  specification excluding 
GST & direction of the Engineer-in-charge.                   

-                         

a Pipe 110mm dia R.Mtr           828.11 81.00        67,076.69               
b Pipe 160mm dia R.Mtr 1,314.84      -            -                         
c 110mmx110mm 'P' Trap (Make:Astral) nos 494.00         21.00        10,374.00               
d 110mmx87.5º Plain bend nos 276.00         10.00        2,760.00                 
e 110mmx87.5º Door bend nos 302.00         10.00        3,020.00                 
f 110mmx45º Plain bend nos 227.00         10.00        2,270.00                 
g 110mm dia single 'Y' withoutdoor nos 479.00         10.00        4,790.00                 
h 110mm WC connector/Bend with lip ring nos 360.00         10.00        3,600.00                 
i 110mm Socket plug nos 180.00         10.00        1,800.00                 
j 110mm  Pushfit Coupler nos 268.00         10.00        2,680.00                 
k Upvc Tee (150 x 150 x 150)mm nos 1,246.00      10.00        12,460.00               
l Upvc Elbow nos 786.00         20.00        15,720.00               

21

Sinking of 200 mm x150mm size production 
well through DTH or combination drilling 
riges in hard rock area with PVC or GI casing 
pipes. 120mtr depth (1nos)

L.S 1,75,000.00            

TOTAL External  PH WORK[I] 6,17,701.43           

1

Supplying, fitting and fixing of Antiskid 
Ceramic Floor Tiles  in  flooring using special 
plain / printed series  Ceramic  Floor Tile  of  
premium grade ( having minimum thickness 
7 mm to 8 mm & size 300 mm x 300 mm OR 
600 mm x600 mm, confirming to
I.S 13755 of approved quality and shade in 
floors, treads on steps and landings on 25 
m.m thick bed of cement mortar of mix (1:1) 
laid in proper slope and gradient with 
screened & washed sharp  etc

Ground floor SqM        1,168.40 36.61        42,775.12               
First floor SqM        1,191.40 15.82        18,847.95               



Second SqM        1,215.60 15.82        19,230.79               

2

Supplying, fitting and fixing of ceramic 
glazed wall Tiles in skirting dado,risers of step 
and wall using special plain / printed series 
Ceramic wall Tile of premium grade ( having 
minimum thickness 6.5 mm to 6.7 mm & size 
300 mm x 300 mm OR 600mm x300 mm,  

Ground floor SqM        1,244.10 143.81      1,78,911.53            
First floor SqM        1,277.20 173.00      2,20,953.05            
Second SqM        1,311.90 173.00      2,26,956.08            

3

Providing and laying water proofing 
treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry 
mixed with water proofing cement
compound consisting of applying :
(a) First layer of slurry of cement @ 0.488 
kg/sqm mixed with water proofing cement 
compound @ 0.253 kg/ sqm. This layer will be 
allowed to air cure for 4 hours.
(b) Second layer of slurry of cement @ 0.242 
kg/sqm mixed with water proofing cement 
compound @ 0.126 kg/sqm. This layer will be 
allowed to air cure for 4 hours followed with 
water curing for 48 hours. The rate includes 
preparation of surface, treatment and 
sealing of all joints, corners, junctions of 
pipes and masonry with polymer mixed 
slurry.

SqM 345.00         621.00      2,14,245.00            

9,21,919.52            
TOTAL of internal  PH WORK[I] 24,71,047.75         



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

(A)  Internal Electrification
1 Wiring for light point/ fan/ exhaust fan point/ call

bell point with 1.5 sqmm FRLS PVC insulated
copper conductor single core cable in surface /
recessed 2 mm thick PVC conduit with modular
switch and earthing the point with 1.5 sqmm
FRLS PVC insulated copper conductor single
core cable including providing modular box
with cover of requisite number of modules
including providing cover plates as required.  
Make Conduit:Norepack/Precision/AKG
Wire-KEI/Havells/Finolex
Switch/socket-Legrand 
(myrius)/Panasonic(vision)/schneider(zencelo)

a) Single light point controlled by one 6A switch or
first light point of group control. Each 120 785.00  94,200.00₹   

b) Subsequent point of group control Each 40 515.00  20,600.00₹   

2 Supplying and fixing two module steeped type
electronic fan regulator with proper modular

Nos. 40 653.00  26,120.00₹   

ESTIMATE FOR CONSTRUCTION OF 120 SEATED ST HOSTEL 
INTERNAL ELECTRICAL WORK

electronic fan regulator with proper modular
plate switch box including connections etc. as
required.
Switch/socket-Legrand 
(myrius)/Panasonic(vision)/schneider(zencelo)

3 Supplying and fixing 6 Amp plug with 6 Amp
switch (Modular Type) on existing board.

Nos. 80 356.00  28,480.00₹   

4 Supplying and fixing including testing and
commissioning of 6A modular socket outlet with
6 Amp switch including providing GI modular
box with faceplate etc as required.

a) 1 nos 6 Amp 3-pin socket with 6 Amp switch. Nos. 80 512.00  40,960.00₹   
b) 2 nos 6 Amp 3-pin socket with 2 nos 6 Amp

switch. Nos. 6 909.00  5,454.00₹   

5 Supply, installation, testing & commissioning of 6
/ 16 Amp Plug Boards consisting of a 16 Amp clip-
in type modular switch with indicator and a 6/16
Amp clip-in type modular socket fixed on
metallic concealed box including
interconnections and making good the
damages caused complete as required and as
per direction of Engineer-in-charge.

Nos. 6 652.00  3,912.00₹   



Sl.
No.

Description of work Unit Qnty.  Rate  Amount 

6 Supplying, installation, testing & commissioning
of 25 amp modular socket outlet on surface or in
recess, on 1 Nos two module GI box with plate
for socket point and one nos two module GI Box
with face plate for switch etc. complete as
direction of Engineer-in-charge. As per
Crabtree(cat no-ACT0202504) or equivalent of
Legrand/Schneider.

Each 6 1,330.15            7,980.90₹                      

7 Wiring for circuit/ submain wiring along with
earth wire of following size of FRLS heavy gauge
PVC insulated copper conductor single core
cable in heavy duty PVC conduit laid in surface/
recess as required.                                   

a) 2X2.5 + 1X2.5 sqmm FRLS Cu wire   (for Light  
circuit wiring) mtr 700 233.05               1,63,135.59₹                 

b) 2X4 + 1X4 sqmm FRLS Cu wire  (for power plug & 
SPN DB submain) mtr 150 283.05               42,457.63₹                    

c) 4X6 + 2X6 sqmm FRLS Cu wire (submain) mtr 100 638.98               63,898.31₹                    

c) 4X10 + 2X6 sqmm FRLS Cu wire (ACDB submain)
mtr 100 851.69               85,169.49₹                    

6 Supply, delivery and fixing of Ceiling fan hook
box made out of 18 swg GI sheet and
containing 10 mm dia round ms bar projecting
atleast 150mm on either side & duly bent to
accommodate ceiling fan down rod bolt &
having earthing arrangement as per direction
of Engineer-in-charge.

Nos. 60 150.00               9,000.00₹                      

7 36Watt LED Light fitting (3300 Lumen) for PHILIPS
.(CAT No:RC365B LED33- 6500 PSU OD WH)/
Equivalent of Halonix/Panasonic/crompton as
required Each 30 3,983.00            1,19,490.00₹                 

8 20Watt LED Surface/suspended Battern Linear
Luminaire (2000 Lumen) PHILIPS (CAT No:WT150C
LED20S-6500 PSE OD GR) / Equivalent of
Halonix/Panasonic/crompton Each 80 1,753.00            1,40,240.00₹                 

9 15Watt LED Down Light fitting (1500 Lumen)
PHILIPS (CAT No:DN296B LED15S-6500 PSU WH S1)
/ Equivalent of Halonix/Panasonic/crompton

Each 9 2,113.00            19,017.00₹                    

10 6Watt LED Light fitting (600 Lumen) PHILIPS (CAT
No:DN191B LED6S-6500 PSU WH S1) / Equivalent
ofHalonix/Panasonic/crompton Each 8 1,231.00            9,848.00₹                      

11
LED Bulk head Light fitting (600 Lumen) for
PHILIPS .(CAT No:WT202W LED6S CW PSU S2 PC)/
Equivalent of Crompto/ Wipro as required Each 8 1,567.00         12,536.00₹                    

12
Analog PIR sensor(Crompton/ Philips/ Schneider/
Legrand/ Honeywell) with 5A load switch. Each 0 6,634.00                                              



Sl.
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13 Supplying, installation, testing and
commissioning of ceiling fan (5 star rating)
including wiring the down rod, earthing etc as
required (Make : Bajaj/Usha/ Crompton/ Orient/
Khaitan/ Havells).                                   

(a) 1200 mm sweep Nos. 75 2,656.00            1,99,200.00₹                 

14 Supplying, installation, testing and
commissioning of Exhaust fan / fresh air fan with
louvre (Make -Bajaj/Usha/ Crompton/ Orient/
Khaitan/ Havells) as required.                                   

a) 225 mm sweep fibre body fresh air fan Nos. 13 1,753.00            22,789.00₹                    

DBS                                   

15 Supplying and fixing following way, TP and
neutral, sheet steel, MCB distribution board, IP-
43,IK09 with metal door ,415 V, on surface/
recess, complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar,
interconnections, powder painted including
earthing etc. as required. (But without
MCB/RCBOs/ISOLATORS)
Make-
Legrand(Ekinoxe3/siemens(Betaguard)/Schneid
er Acti9                                   

a) 6 way, Double door Nos. 25             4,631.00 1,15,775.00₹                 

16
Supplying and fixing following way,single poleSupplying and fixing following way,single pole
and neutral, sheet steel, MCB distribution
board,IP-43,IK-09, 240 V, on surface/ recess,
complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, interconnections,
powder painted including earthing etc. as
required. (But without MCB/RCBOs/ISOLATORS)                                   

a) 12 way, Double door Each 9             2,523.00 22,707.00₹                    

17 Supplying and fixing following rating RCBOs/
MCBs in the existing DB complete with
connections,testing and commissioning etc. as
required
Make-Legrand/L&T/ABB

a) 63 Amps4P, 100 MA RCBO Each 6             4,681.00 28,086.00₹                    

b) 32 Amps DP, 30 MA RCBO Each 3             3,605.00 10,815.00₹                    

c) 6 Amp to 32 Amp, 10 KA SP MCB (C-Curve) Each 25 305.00               7,625.00₹                      

18 Supplying and fixing of following sizes of heavy
gauge PVC conduit along with accessories in
surface/recess including cutting the wall and
making good the same in case of recessed
conduit as required.

a) 20 mm mtr 150 52.00                 7,800.00₹                      

b) 25 mm mtr 200 63.00                 12,600.00₹                    
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19 Supplying and fixing of following sizes of heavy
gauge steel conduit along with accessories in
surface/recess including cutting the wall and
making good the same in case of recessed
conduit as required.

a) 25 mm mtr 150 139.00               20,850.00₹                    

Sub Total Amount (A): 13,40,745.92₹              
(C ) Main LT Panel,Floor Sub Panel,UPS outgoing 

Panel,Lift Main Panel and AC Panel
39 MAIN LT PANEL (To be installed in Ground floor)

Busbar - 400 Amp Al busbar with SC rating of 50
KA suitable for operation at 415 Volt, 50 Hz, 3
Phase supply  
One(1) No Incomer - From Existing Panel
comprising of 
One (1) - 415A, 400A TPN, 36KA, Microprocessor
based MCCB with OL/ SC and EFreleases, shunt
trip release,auxilliary contactor and terminals
taken out suitable for termination of cable as
required.
One(1) -MFM Meter with ON/OFF/TRIP
indivcation
One(1) set of –  400/5A , 15VA , CL  1.0. CTs  

One set - Indicating lamp for ON/OFF/Trip andOne set - Indicating lamp for ON/OFF/Trip and
Phase indication with control fuse/ MCB.

OUTGOING

Seven (7) - Outgoing Feeders for Floor panels
each comprising of
One (1) - 100A,TPN, 36KA,MCCB 

One(1) set of –  100/5A , 15VA , CL 1.0, CT 

One (1) - 3 Ph Digital Ammeter.

One Set ON/OFF Indicating lamp with control
fuse/ MCB
Two (2) - Outgoing Feeders for Floor panels each
comprising of
One (1) - 63A,TPN, 36KA,MCCB 

One(1) set of –  63/5A , 15VA , CL 1.0, CT 

One (1) - 3 Ph Digital Ammeter.

One Set ON/OFF Indicating lamp with control
fuse/ MCB
PANEL AS ABOVE No. 1        2,54,752.00 2,54,752.00₹             
Floor Sub Panel

41 UPS Outgoing Panel(To be installed inside the
Elecgtrical  room of Ground floor )
One (1) - 63 Amp, 25 KA, TP2N MCCB with 3 Nos
Phase indicating lamps with control fuse/ MCB, 3
Nos 100/5 A 15VA Cl 1.0 CTs, Digital Voltmeter,
Ammeter.
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Busbar - 100 Amp,25KA Cu TP2N busbar suitable

for operation at 415 Volt, 50 Hz, 3 Phase supply  
Five(5) - Outgoing Feeders for UDBs each
comprising of
One (1) - 40A,DP, 10KA,MCB 

PANEL AS ABOVE No 1           40,282.00 40,282.00₹                

(E ) Earthing 
50 Earthing with GI earth pipe 4.5 meter long,40mm

dia incluiding accessories and providing
masonry enclosure with cover plate having
locking arrangement and watering pipe etc
with charcoal/coke and salt as required

Nos. 3 5809.32 17,427.97₹                    

51 Providing and fixing 25 mm X 5mm GI strip on
surface or in recess for connection etc as
required. Mtr 15 129.00               1,935.00₹                  

52 Providing and fixing 6 SWG GI wire on surface or
in recess for loop earthing along with
surface/recessed MS Conduit/submain
wiring/cables etc as required. Mtr 15 37.00                 555.00₹                     
LIGHTNING PROTECTION SYSTEM

A. Circuit Cum Wiring

Supply,Instalation,Testing & Commissioning of

1

Supply,Instalation,Testing & Commissioning of
Early Streamer Emission(ESE-60) Type Lighting Air
Thermal.Supporting Mast The mounting pole
used to support the Lighting Air Thermal shall be
minimum length of 05 mtr.non corresive and
made up of medium class GI/SS pipe of 1.5
diameter having base plate at bottom for
securely fixing the mast on roof top.The
mounting pole and supports shall be securely
fixed with the brackets and PVC insulated
metalic guy wires to with stand the maximum
wind velocity of that area.Protection redius 104
M(Make-ABB/STROMKING and all the work
should be carried out as the specified
specifications and instruction by the Engineer-in
Charge.

a) Air-Thermal Nos 1 99250.00 99,250.00₹                

2

Supply,Instalation,Testing & Commissioning of
non-electronic and non-resettable (Not required
any external power supply)type Lighting Strike
Counter to count the Lighting stroke having
display with IP-67 encloseure including all
accessories and connection.Make-
ABB/STROMKING and all the work should be
carried out as the specified specifications and
instruction by the Engineer-in Charge.

a) Lighting Strike Counter Nos 1 27250.00 27,250.00₹                
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3

Supply,Instalation,Testing & Commissioning of
maintenance free chemical earthing having
enhanceing chemical compound with 3
Mtr.Long copper bonded stell rod and suitable
termination clamp including all
accessories.Make-ABB/STAR-X/UNIVERSAL and
all the work should be carried out as the
specified specifications and instruction by the
Engineer-in Charge.

Nos 1 16650.00

16,650.00₹   

4

Supply,Instalation,Testing of sub-earthing with 16
Sq.mm single core multi stranded copper flexible
wire from surge protection device (SPD) panel to
earth electrode and main panel board to SPD
panel including all accessories,cable socketing
and connections.Make-
FINOLEX/ANCHER/HAVELS .all the work should be 
carried out as the specified specifications and
instruction by the Engineer-in Charge.

MTR 20 154.73

3,094.60₹   
Supply,Instalation,Testing & Commissioning of
INDORE TYPE WALL MOUNTED SURGE
PROTECION DEVICE(spd) PANEL MADE OF 2 MM
thick CRCA sheet,dust and vermin proof duly
powder coated having the following
arrengement and complete factory wire by 16
Sq.mm single core multi protection device (SPD)

5

Sq.mm single core multi protection device (SPD)
(TP + N) (50 KA)-01 SET (B) 63 AMP.HRC fuse with
link 03 Nos (C) 100 Amp.4 pOLE STUD Connector
#01 NO.
Make of SPD & HRC Fuse:-HAVELS/L &
T/LEGRAND.
Make of Wire :-FINOLEX/ANCHER/HAVELS.All the
work should be carried out as the specified
specifications and instruction by the Engineer-in
Charge.

Nos 1 18665.00

18,665.00₹   

6

Supply and Laying of 70 sqmm single core FR
PVC insulated unseatethed copper conductor
for voltage grade 1100 volt As per IS-694 in
surface/underground as required(Sl.No.5.5.2)
(Make-KEI/FINOLEX/HAVELLS)

MTR 25 1005.00

25,125.00₹   
Sub Total Amount (E): 2,09,952.57₹   

Total Amount 15,50,698.49₹   



Sl No Description of work Qty Unit
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(Rs)

Amount
(Rs)

A Fire Extinguishers 

1

Supplying installation testing and commissioning of ABC type
fire extinguishers of 6 kg capacity confirming to IS:14609 &
ABC powder confirming IS:13849 presurized with Nitrozen
Gas marked.including cost of all material & labour for all
floors & service building etc. all complete. Make-
KANEX/FIRE SHILD /SAFEX or equivalent Nos 4  3,264.00 13,056.00

2

Supplying, installation, testing and commissioning of CO2 type
Fire Extinguisher 4.5 kg capacity confirming to IS: 2878 made
from ISI marked seamless cylinder confirming to IS: 7285,
fitted with ISI marked controlled valve confirming to IS: 3224,
high pressure 1mtr discharge hose & horn complete with initial
gas charged with carrying handle & wall mounting bracket for
all floors & service building etc. as per direction of Engineer-in-
charge.Make-KANEX/FIRE SHILD /SAFEX or equivalentor
equivalent Nos 4  7,700.00 30,800.00

Supplying, installation, testing and commissioning of
Mechanical Foam type 9 litre capacity Fire Extinguisher, ISI
marked, IS: 10204, containing 540 ml AFFF liquid ISI marked,

Fire Fighting Systems.

3
marked, IS: 10204, containing 540 ml AFFF liquid ISI marked,
IS: 4989 Part II and a polyurethane coated CO2 Gas Cartridge,
ISI marked, IS: 4947 complete with gunmetal union cap, nylon
hose with plastic foam making branch and wall mounting
bracket as per direction of Engineer-in-charge.

Each 4  3,659.00 14,636.00

B MISCELLANEOUS WORK : 0.00
1 Sand Buket as per IS Specicification Each 3 500.00  1,500.00

2
Buket Stand to Store 10 nos of Buket also having Aluminium
sheet above the to prevent the stand from rain/sunst.

Nos 1  2,820.00 2,820.00

62,812.00Total(A+B)


