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SECTION |

NOTICE INVITING TENDER
NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02 ; dt.24.05.2024

Employees State Insurance Corporation has awarded WAPCOS Limited, for providing the Services. WAPCOS
Limited (A Govt. of India Undertaking), for and behalf of Medical Superintendent, Employees State Insurance
Corporation (ESIC) Hospital, Ring Road, Basaidarapur, Delhi-110015, Online Submission of Technical document,
Tender Fees, EMD etc. and Financial Bid as detail in Tender Percentage mode from experienced and competent
bidders, meeting prescribed qualifying criteria as mentioned in tender document. This is an Open E-tender in two
Cover systems. The contract will be for a period of (Construction work) two months, Defect liability Period (One

year).

1. | Name of Work: . ISpecial Repair Works-Removal/ Dismantling and Installation
of new Duct to other rooms (Ultrasound room & respective
corridor) in Ground Floor Radiology Department, OPD
Building and Supply, Installation, Testing & Commissioning
of 2 nos UPS (10 KVA ) on 2nd Floor OT block at ESIC MH
Basaidarapur - (Package-2)

2. | Location : |[ESIC MH Hospital, Ring Road, Basaidarapur, Delhi-110015.

3. | Website for viewing tender/

Corrigendum/ Addendum VARV EPLOCUTE. JOV. I

4. | Website for e-Procurement /

downloading  and - uploading https://etenders.gov.in/eprocure/app

Tender document/
Corrigendum/ Addendum
5. | Estimated Value of Work : | Rs.6,29,129/- (Rupees Six Lakhs Twenty-Nine Thousand
One Hundred and Twenty Nine Only) excluding GST.
6. | Tender submission fee : | Rs.10,000/- (Non-refundable) in form of Demand Draft in
favour of WAPCOS Limited payable at Gurgaon/New
Delhi
7. | Amount of Earnest Money - | Rs.12,583/- (Rupees Twelve Thousand Five Hundred
Deposit and Eighty Three Only) 2% of the Estimated cost

(Refundable) in the form of RTGS/NEFT/D.D./Banker’s
cheque/FDR/Insurance Surety Bond in favors of
‘WAPCOS Limited’ payable at Gurugram, Haryana.

For online through NEFT/RTGS.

WAPCOS LIMITED, Indian Overseas Bank

A/C NO. 193502000000075

IFSC: IOBA0001935

The proof of online payment is to be attached with
Technical Proposal.

8. | Project Completion Period : | 2 Months from the Date of Award or as per the requirement
of /WAPCOS Limited. The same shall be extend or
decreased.
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9. | Validity of Bid/Tender . | 90 Days

10. | Pre-bid Meeting and deadline for| : | NA
seeking Clarifications

11. | Last date & time for online : | 06.06.2024 up to 15:00 hours
submission of Technical &
Financial Bid.

12. | Offline Submission of Tender | : |06.06.2024 up to 13:00 hours in the office of

Fees, EMD etc. as detailed CHIEF EXECUTIVE DIRECTOR (ENVT & CM),
asked in Tender Documents WAPCQOS Limited, Environment Division,

76-C, Sector -18, Gurgaon- 122 015

13. |Online opening of Technical Bid | : | 07.06.2024 at 15:30 hours

14. |Online opening of Financial Bid | : | Will be intimated to Eligible Bidders

15. [WAPCOS Contact information | : | Chief Executive Director (Envt & CM),
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015
Telephone: 0124-2397396;

E-mail: esic@wapcos.co.in

16 |Deadline for Clarification by the | : | Queries to be sent through E-mail on esic@wapcos.co.in till
Applicants 04.06.2024 upto 18:00 hours
17 |Signing of Contract The Successful tendered will have to execute an agreement

in stamp paper worth 0.1% of contract agreed amount in
prescribed form.

If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for any
of the event, the said event will take place on the next working day at the same time and venue.

The tender document has to be downloaded from above specified websites. Bidders are advised to
visit above specified websites regularly for updates, i.e., Addendum/Corrigendum, if any. All the
Addendum/Corrigendum up to submission of tender shall be the part of tender. The full details about
the work, specifications, Drawings if any, terms and conditions etc. shall be available in the Tender
Document. The tender document has to be submitted online on website
https://etenders.gov.in/eprocure/app

The purpose of this NIT is to provide interested parties with information to assist the preparation of
their bid. While WAPCOS Limited has taken due care in the preparation of the information contained
herein, and believe it to be complete and accurate, neither it nor any of its authorities or agencies nor
any of its respective officers, employees, agents or advisors give any warranty or make any
representations, expressed or implied as to the completeness or accuracy of the information contained
in this document or any information which may be provided in association with it.

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this
NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing, that
they have done so and they did not rely solely on the information in NIT. WAPCOS Limited is not
responsible if no due diligence is performed by the bidders.
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IMPORTANT POINTS

11

12

13

14

15

16

17

The bidder should be an Indian Registered Company under Companies Act
1956/Proprietorship Company/ Partnership Company.

All Bidders are hereby cautioned that Bids containing any deviation as described in Clauses
of “Instructions to Bidders” shall be considered as non-responsive and shall be summarily
rejected.

WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any
reasons thereof .No Bidder shall have any cause of action or claim against the WAPCOS. For
rejection of his Bid and WAPCOS will not be bound to accept the lowest or any other tender.
No reimbursement of cost of any type or on any account will be paid to persons or entities
submitting their Bid.

All information submitted in response to this NIT shall be the property of WAPCOS Limited
and it shall be free to use the concept of the same at its will.

It is hereby declared that WAPCOS is committed to follow the principle of transparency,
equity and competitiveness in public procurement. The subject Notice Inviting Tender (NIT)
is an invitation to offer made on the condition that the Bidder will sign the integrity
Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected. This declaration shall form part and parcel of the Integrity
Agreement and signing of the same shall be deemed as acceptance and signing of the Integrity
Agreement on behalf of the WAPCOS.

At the first instance the Technical Bids will be evaluated by the Tender Evaluation Committee
(TEC) constituted for the purpose by WAPCOS. At the second stage, the financial bids of
only those bidders, who qualify in the Technical Bid will be opened by the Committee
members. The bid opening committee after evaluation of the Financial bids, will give its
specific recommendations regarding the lowest responsive bid, which is to be selected along
with a comparative statement duly signed by the members of the bid opening committee

For and on behalf of WAPCOS LIMITED
(Sd/-)

Chief Executive Director (CM & Envt)
WAPCOS Limited
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SECTION-II
INSTRUCTIONS TO BIDDER

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at :
https://etenders.gov.in/eprocure/app

A. REGISTRATION

1

2
3)

4

6)

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL.: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.
Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.
Bidder then logs in to the site through the secured log-in by entering their user ID /password
and the password of the DSC /e-Token.

B. SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization Name,
Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the
CPP Portal.

Once the bidders have selected the tenders they are interested in; they may download the
required documents / tender schedules. These tenders can be moved to the respective “My
Tenders” folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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C. PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers in
which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

D. SUBMISSION OF BIDS

1)

2)
3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee as applicable and
enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date of bid submission or as specified in the tender
documents. The details of the DD/any other accepted instrument, physically sent, should
tally with the details available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a standard
BOQ format with the tender document, then the same is to be downloaded and to be filled by
all the bidders. Bidders are required to download the BOQ file, open it and complete the white
colored (unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the filename. If the BOQ file
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is found to be modified by the bidder, the bid will be rejected.

6) The server time (which is displayed on the bidder’s “dashboard”) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key
is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

8) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person
indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7CPP Portal Helpdesk.

3) For any assistance regarding the Tender Document and/or term and conditions the bidders
may contact Dr. Aman Sharma, CED (CM & Envt) or Mr. Deepender Lamba (Sr. Engineer),
WAPCOS Limited, Environment Division, Plot No-76-C, Sector-18, Gurugram: Phone Number:
0124-2397396, 0484-2413544; Email: esic@wapcos.co.in during office hours.

INSTRUCTIONS TO BIDDER
The purpose of these instructions to serve as a guide to Bidders for preparing offer for carrying
out the project in all respect.

Submission of a tender by a tenderer implies that the tenderer has read this notice and all other
Tender Documents and has made himself aware of the scope, the specifications, conditions of
contract, local conditions and other factors having bearings on the execution of the work.

WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the Project,
observe the highest standard of ethics during the performance, procurement and execution of
such contracts. In pursuance of this requirement, WAPCQOS Limited:

Defines, for the purposes of this provision, the terms set forth below:
a. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
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indirectly, anything of value to influence improperly the actions of another party;

. “Fraudulent Practice” means any act of submission of forged documentation, or
omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid an obligation, or to

succeed in a competitive bidding process;
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c. “Coercive Practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;

d. “Collusive Practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly actions of another party.

Will reject the award of Contract, even at a later stage, if it determines that the bidder
recommended/ selected for award/awarded has, directly or through an agent, engaged in
Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract;

Will sanction a party or its successors, including declaring ineligible, either indefinitely or
for a stated period of time, to participate in any further bidding/procurement proceedings
under the Project, if it at any time determines that the party has, directly or through an
agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for,
or in executing, the contract and

The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited
will have the right to require the bidders, or its suppliers, contractors and consultants to
permit WAPCOS Limited to inspect their accounts and records and other documents
relating to the bid submission and contract performance and to have them audited by
auditors appointed by WAPCOS Limited at the cost of the bidders.

The Bidder must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making a bid and for entering
into a contract, must examine the Drawings, must inspect the sites of the work, acquaint
himself with all local conditions, means of access to the work, nature of the work and all
matters pertaining thereto. WAPCOS Limited will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e.
instructions to bidders, selection & qualifying criteria, scope of works, General Conditions for
Contract (GCC), Special Conditions for Contract (SCC), Annexure, Forms, Drawings if any,
Technical Specification, Addendum / Clarification / Corrigendum etc. and all other Conditions
mentioned in the tender documents.

All Bidders are hereby explicitly informed that conditional offers or offers with deviations
from the Conditions of Contract, the bids not meeting the minimum eligibility criteria,
Technical Bids not accompanied with Bid Security Declaration and Tender Document Fees of
requisite amount in acceptable format, Bids in altered/modified formats, or in deviation with
any other requirements stipulated in the tender documents are liable to be rejected.

The bidders shall not tamper or modify any part of the tender documents in any manner. In
case in part of the bid is found to be tampered or modified at any stage, the bids are liable to
be rejected, the contract is liable to be terminated and the full earnest deposit/retention
money/performance guarantee will be forfeited and the bidder will be liable to be banned from
doing any business with WAPCOS Limited.

Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. The
total bid price shall cover the entire scope of works covered in the tender.
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1.0 EARNEST MONEY DEPOSIT (EMD)

The Earnest Money Deposit in favor of WAPCOS Ltd payable at Gurgaon, Haryana of the amount as
mentioned in NIT will be submitted only in the following forms:

° Through RTGS/ NEFT in the name of WAPCOS Limited, Name of Bank: Indian Overseas Bank,
Bank Account Number: 193502000000075 and IFSC Code: IOBA0001935

. Banker's cheque of a Scheduled Bank.
. Demand Draft of a Scheduled Bank.
. Fixed Deposit Receipt (FDR) of a Scheduled Bank in the name of WAPCOS Ltd.

The EMD of unsuccessful tenderer(s) will be refunded after finalization of tender process. The
Earnest Money deposit submitted by the successful tenderer shall be retained by WAPCOS
Limited until the Performance Bank Guarantee (PBG) is submitted.

The successful Tenderer shall accept the LOI within 15 (Fifteen) days from receipt of the same,
failing which the EMD shall be forfeited and the award of work may be liable to be cancelled.

If any tenderer withdraws or make any changes in his offer already submitted before the expiry
of the above validity period or any extension thereof without the written consent of the company,
the EMD amount will be forfeited for such act of the tendered. WAPCOS Limited reserves the
right of forfeiture of Earnest Money deposit (EMD) in case of the successful tenderer.

(i) After opening of Tender, revokes his tender within the validity period or increases his earlier
quoted rates.

(i) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract
is silent in this regard then within 15 days after award of contract.

(iii) EMD shall not carry any interest.

Failing in submission in required format, bid will be rejected.
4.0 COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid as well
as costs associated for facilitating the evaluation. WAPCOS Limited shall in no case be
responsible or liable for these costs, regardless of the conduct or outcome of the bidding process.

5.0 LANGUAGE OF BID

The Bid and all related correspondence and documents relating to the Project shall be in English
language only. Supporting documents and printed literature furnished by the Bidder may be in
another language provided they are accompanied by an accurate English translation which shall
be certified by a qualified translator. Any material that is submitted in a language other than
English and which is not accompanied by an accurate English translation will not be considered.
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6.0 CURRENCY OF BID

Bid prices shall be quoted in Indian Rupees (INR). Tender submitted by tenderer shall remain
valid for acceptance as mentioned in NIT from the date set for submission of the tender. The
tenderer shall not be entitled within the said period to revoke or cancel or vary the tender given
or any item thereof, without the consent of WAPCOS Limited. In case tenderer revokes, cancels,
or varies his tender in any manner without the consent of WAPCOS Limited, within this period,

his earnest money will be forfeited.

7.0 ANNEXURES

The Bidder follow the guidelines as per “Section of Annexures” mentioned in tender document.
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, without
assigning any reason(s) whatsoever.

e The Bill of quantity of tender along with rate and amount is enclosed at Section

Financial Proposal Volume-I1|

e The Performa for filling the percentage is given in Microsoft excel sheet. Bidder shall
fill the percentage only upto two decimal place in soft format. The bidder will upload
same filled percentage quote in soft Microsoft Excel copy during uploading of

financial bid.

For and on behalf of WAPCOS LIMITED

(Sdr-)
Chief Executive Director (CM & Envt)
WAPCOS Limited
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SECTION-I
SELECTION AND QUALIFYING CRITERIA

1.0SITE VISIT

Intending Bidder(s) have to visit site to inspect and examine the site and its surroundings
at his own cost and satisfy themselves before submitting their bids as to, the form and
nature of the site, the means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. A bidder(s) shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidder(s) shall
be responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder(s) implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing
on the execution of the work.

2.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION

The intending bidders must read the terms & conditions of tender documents carefully.
He should only submit his Technical Bid if he considers himself eligible and he is in
possession of all the documents required.

The Technical Bid shall be uploaded with coloured scanned copies of following
documents. All the documents must be Serial wise as stated below along with check list
and clearly marked page no. on each page (MANDATORY).

S.No. Particular of Document Yes No Page Nos.

a) | Authorization Letter to sign the Tender on
bidder’s original letter head or Power of attorney

b) | Scanned copy of EMD as mentioned in NIT.

c) | Scanned copy of Demand Draft for Tender Fee

d) | Letter of Transmittal on bidder letter Head to
submit Technical Bid (Form-A)

e) | Yearly Turnover and Audited Balance Sheet for
Last 5 (five) years ending on the financial year
2022-23. (Form-B)
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S.No. Particular of Document Yes No Page Nos.

e The contractor should not have incurred any loss (profit after tax should be
positive) in more than two years during last five years ending 2022-23 duly
audited by the Chartered Accountant.

e Turnover: Average annual financial turnover should be at least 50% of the
estimated cost of work during the last 3 consecutive financial years ending
2022-23. This should be duly audited by the Chartered Accountant doing
Statutory Audit and mentioned UDIN Number on that certificate..

e Net worth of the Company/firm as on 31 march of previous Financial Year,
should be positive

e Audited Full Balance Sheet and Profit & loss Statement of Bidder for last 5
years should be verified by Chartered Accountant and mentioned UDIN

f) | The bidder should have a Solvency of an

Amount equal to 40% of the estimated cost after

the date of publication of tender. The Solvency

Certificate shall be issued by the bank after the

date of publishing of Tender document. The

solvency certificate should be marked to tender

Authority of WAPCOS Limited along with

Name of the project (Form C)

g) | The contractor should have satisfactorily

completed the works as mentioned below
during the last seven years ending previous day
of last date of submission of tender. Details
should be enclosed (Form D)

One similar assignment costing not less than
80% of the estimated cost of work put to
tender

Or
Two similar assignments of order value each
not less than 50% of the estimated cost of work
put to tender.

Or
Three similar assignments of order value each
not less than 40% of the estimated cost of work
put to tender
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S.No. Particular of Document Yes No Page Nos.

*Similar work refers to “Special Repair Work (Civil & Electrical) at ESI Hospital &
Dispensaries” (Please submit copy of Purchase Order / Work order and completion
certificate issued by the client).

Note:

1. Completion certificates and work orders with bill of quantities should be enclosed which
clearly indicates the name and nature of work, value of work and time period.

2. TDS (26 AS) downloaded from the web matching with the experience certificate should
be attached.

3. All the eligible similar works executed and submitted by the bidders may be inspected by
a committee which may consist of client or any other authority as decided by NIT approving
authority.

4. Experience certificate issued by the same management/ sister concern/ joint  venture
etc. are not acceptable.

h) | Name, Address, details of the Organization,
Name(s) of the Owner/Partners/Promoters and
Directors of the firm / company. (Form-E)

i) | The Blacklisting policy of the company is
available on the official website of WAPCOS
Limited. The bidder have to mandatorily furnish
an undertaking addressing the same to Engineer-
in-charge in the form of certificate to abide the
contents of Blacklisting Policy. The format of
undertaking is provided. Any action in violation
of the blacklisting policy or to the certificate
furnished shall result in cancellation of tender at
the stage before or after the award of work.
Bidder should submit the declaration (Form-
F)

j) | Letter of understanding the project site on bidder
letter Head (Form-G).

K) | ‘No Deviation Certificate’ in prescribed format
in Bidder’s Letter Head (Form-H).

I) | Consent Letter to execute the Integrity Pact
along with Rs. 100 stamp paper (Integrity
agreement) (Form-I).
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S.No. Particular of Document Yes No Page Nos.

m) | Goods and Service Tax (GST): Bidders are
advised to get themselves registered for GST in
at different place, which are mandatory, as per
Govt. of India notification regarding GST.
Accordingly, bidder shall submit relevant
documents if already registered. If not registered
till date of submission of bid, bidder will give
undertaking on bidder letter head stating that
they will get registered in GST as per Govt.
norms before submission of bills.

n) | The bidder should be an Indian Registered
Company under Companies Act 1956/
Proprietorship Company/Partnership
Company/Limited company private or public or
corporation. Joint Ventures/Consortia of
firms are not accepted.

Copy of Certificate of Incorporation/
Registration/ Partnership Deed or any other
relevant document, as applicable, should be
submitted along with a copy of address proof.

p) | Copy of PAN Number, GST registration, EPF
& ESIC registration (copy of registration)

q) | Each page of the all Volume of Tender document
& Addendum/ Corrigendum shall be signed (use
scanned signature) by the bidders submitting the
Tender in token of his/their having acquainted
himself/ themselves and accepted the entire
tender documents including various conditions
of contract. Any bid with any of the documents
not so signed is liable to be rejected at the
discretion of WAPCOS Limited. (Do Not
Submit with the document of Offline
Submission)

r) | The experience in similar nature of work should
be supported by certificates issued by the client’s
organization.

s) | Escalation:

All rates as per Estimated cost fixed for entire
contract period as well as extended period for
completion of the works. No escalation shall be
applicable on this contract. As manpower or
other works which are not part of this boq shall
be carried out as per the requirement of
ESIC/WAPCOS Limited
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S.No.

Particular of Document

Yes

No

Page Nos.

t)

The Bidder should have valid class contractor
license in composite category or Civil/Electrical
from Delhi PWD or registration certificate

Undertaking regarding the Validity of the bid
should be 120 days and after the award of work,
if he (firm) is not taking over the work than his

firm can be blacklisted for 2 vyears in
participating of WAPCOS future tender.

Bidder

understanding regarding that Defect Liability
Period shall be one year.

shall submit the undertaking for

*The agency/contractor shall comply to the requirements, stipulations in the codes,
standards and regulation Central Electricity authority/ Delhi Norms.
(Measurements relating to Safety and Electric ~ Supply) Regulations 2010 with
all its amendments up to date.

If the bidder fail to submit any of the above document than it is liable to be
rejected at the discretion of WAPCOS Limited.

All uploaded tender document should be readable. In case the uploaded
tender documents are found not readable even after zoom, the bidder will
stand ineligible.

If a tendered quotes nil rates against each item in item rate tender or does
not quote any percentage above/below on the total amount of the tender or
any section/sub-head in percentage rate tender, the tender shall be treated
as invalid.

Financial Bid or traces of information regarding financial bid should not be included
in the Technical Bid. If found so, the bid shall be summarily rejected.

Technical Bids are to be submitted to determine that the bidder has a full comprehension
of the tendered work. Where a bidder’s technical submittal is found non - compliant with
the requirement or work, it may be rejected. The Financial Bid will be opened only for the
agencies whose technical bids are accepted by the competent authority.

3.0 OFFLINE SUBMISSIONS OF DOCUMENTS

The Bidder shall submit following Document offline also:
Proposal should be submitted in sealed envelope (Technical bid in envelope) by 3:00 PM on
06.06.2024 at the following address:

Dr. Aman Sharma
Chief Executive Director (CM & Envt)
76-C, Institutional Area,

Sector-18, Gurgaon,
Haryana-122015
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Tel: 0124-2397396

Email id: esic@wapcos.co.in
NOTE-1: The offline submissions as mentioned above shall be submitted on WAPCOS
address mentioned in NIT on or before date & time mentioned in NIT otherwise bids will
be rejected. Also, SFMS system will be used for receiving confirmation of Inward bank
Guarantee.

Indian Overseas Bank

NHB Gurgaon, Branch Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited

Note-2:

1. Financial Bid should not be included in the Technical Bid. if found so, the bid shall be summarily
rejected.

2. The offline submissions as mentioned above shall be submitted on WAPCQOS address mentioned in
NIT as per date & time mentioned in NIT otherwise bids will be rejected. Also, SFMS system will be used
for receiving confirmation of Inward bank Guarantee. Indian Overseas Bank NHB Gurgaon, Branch
Code- 1935, IFSC Code- IOBA0001935, beneficiary- WAPCOS Limited

3. The proposal shall be in indelible ink and shall be signed by the Bidder or duly authorized
person(s).

4. Proposals received by facsimile shall be treated as defective, invalid and rejected.

5. Only detailed proposals complete in all respect and in the forms indicated shall be treated as valid.
6. No Bidder is allowed to modify, substitute or withdraw the Proposal after its submission

7. Proposal shall be submitted in two parts (Technical & Financial). Each page of all parts should be

page numbered and in conformance to the eligibility qualifications should be clearly indicated using an
index page. The proposals should not contain any irrelevant or superfluous documents

8. The bidder who has qualified the minimum qualifying criteria as outlined in NIT, shall be liable
for financial opening.

9. The bidder with lowest financial bid among those who passed the technical evaluation shall be
liable for award of work.

10. Evaluation Committee may, at its discretion, call for additional information from the Bidder(s).
Such information has to be supplied within the given time frame, otherwise the Evaluation Committee
shall make its own reasonable assumptions at the total risk and cost of Bidders and the proposal is likely
to be rejected. Seeking clarifications cannot be treated as acceptance of the Proposal.

11. After the public opening of Bids, information relating to the examination, clarification,
evaluation and comparison of Bids and recommendations concerning the Award of Contract shall not be
disclosed to Bidders or other persons not officially concerned with such process.

4.0 CONTENTS OF FINANCIAL BID

The Financial Bid should be uploaded separately before last date & time of
submission mentioned in the tender document.

The estimated cost mentioned in NIT is based on the rates of item of works in DSR plus
Cost Index of Noida and Non-DSR items on market rate. The quoted rate filled in
Schedule of Quantities should include all associated costs with the project including any
out of pocket / mobilization expenses, necessary lead or lift associated with and not
specified excluding GST and other taxes., TDS, if any applicable as per Govt. terms,
shall be paid by the Contractor. Rates quoted in the price bid shall be exclusive of
GST. GST shall be reimbursed on submission of GST submission proof.

Deduction of TDS and other deductions on payment made to the contractor shall be
applicable as per extant rules.
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The payment will be made for actual measurements certified by Engineer in Charge at the
accepted rates in the price schedule / Bill of Quantities (BoQ).

5.0 OPENING OF FINANCIAL BID

After opening of technical bid, a list of short - listed agencies will be prepared. Thereafter,
the financial bids of only the qualified and technically acceptable bidders shall be opened
at the notified date & time.

The company reserves the right to waive minor deviations if they do not materially
affect the capability of the Tenderer to perform the contract.

6.0 AWARD CRITERIA

After closing of Technical & Financial Bid process, WAPCOS Ltd. will award, the
contract to the bidder, whose tender has been determined to be substantially responsive,
complete and in accordance with the tender document, and whose total evaluation price
for the undertaking the project as detailed in the scope of work is the lowest. If the
financial bids of lowest two bidders are equal, then the tender will be treated as cancelled
and shall be re-tendered as per the WAPCOS rules.

For & on behalf of Tenderer

(Sd/-)
Chief Executive Director (Envt & CM)
WAPCOS Limited

Signature of the authorized representative
Name of the agency
Name and designation :
Contact Details a) Communication address
b) E-mail id
c¢) Contact Nos.
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SECTION- 1V
GENERAL CONDITIONS TO CONTRACT

1.0 GENERAL RULES AND DIRECTIONS

General
Rules &
Directions

1.

The work proposed for execution by contract will be notified in a form of
invitation to tender by publication in Newspapers / or posted on website as the
case may be.

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the
work, also the amount of earnest money to be deposited with the tender, and
the amount of the security deposit and Performance guarantee to be deposited
by the successful tenderer and the percentage, if any, to be deducted from bills.

In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any partner,
it must be signed on his behalf by a person holding a Power of Attorney
authorizing him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

Receipts for payment made on account of work, when executed by a firm,
must also be signed by all the partners, except where contractors are described
in their tender as a firm, in which case the receipts must be signed in the name
of the firm by one of the partners, or by some other person having due
authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the usual printed form, stating
at what rate he is willing to undertake each item of the work. Tenders, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors
who wish to tender for two or more works shall submit separate tender for
each. Tender shall have the name and number of the works to which they
refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in
full rupees by ignoring fifty paisa and considering more than fifty paisa as
rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate
of Individual items) of two or more contractors is same, then such lowest
contractors may be asked to submit sealed revised offer quoting rate of each
item of the schedule of quantity for all sub sections/sub heads as the case may
be, but the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate
quoted already at the time of submission of tender. The lowest tender shall
be decided on the basis of revised offer.
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If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots and the lowest contractors those have quoted equal
amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any
item more than their respective original rate quoted already at the time of
submission of tender, then such revised offer shall be treated invalid. Such
case of revised offer of the lowest contractor or case of refusal to submit
revised offer by the lowest contractor shall be treated as withdrawal of his
tender before acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result
of their quoted rate of individual items), refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of Bid Security Declaration of
each lowest contractors.

Contractor, whose earnest money is forfeited because of no submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their
respective original rate quoted already at the time of submission of his bid
shall not be allowed to participate in the retendering process of the work.

The designated committee will open tenders in the presence of any intending
contractors who may be present at the time, and will enter the amounts of the
several tenders in a comparative statement in a suitable form. In the event of
a tender being accepted, a receipt for the earnest money shall thereupon be
given to the contractor who shall thereupon for the purpose of identification
sign copies of the specifications and other documents. In the event of a tender
being rejected, the earnest money shall thereupon be returned to the contractor
remitting the same, without any interest.

WAPCOS shall have the right of rejecting all or any of the tenders and will not
be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor
will not be considered as any acknowledgment or payment to the officer
inviting tender and the contractor shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
Cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the WAPCOS and their issue-rates, shall be filled and completed
in the office of the officer inviting tender before the tender form is issued. If
a form is issued to an intending tenderer without having been so filled in and
incomplete, he shall request the officer to have this done before he completes
and delivers his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records
connected with the work given to them.

10.

In the case of Percentage Rate Tenders below/above, only percentage quoted
shall be considered. Any tender containing item rate below/above the rates
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quoted is liable to be rejected. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rates written either in
figures or in words, then the rates quoted by the contractor in words shall be
taken as correct. Where the rates quoted by the contractor in figures and in
words tally, but the amount is not worked out correctly, the rates quoted by the
contractor will unless otherwise proved be taken as correct and not the amount.
In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

11.

In the case of any tender where unit rate of any item/items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable
to provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

All rates shall be quoted on the tender form. The amount for each item should
be worked out and requisite totals given. Special care should be taken to write
the rates in figures as well as in words and the amount in figures only, in such
a way that interpolation is not possible. The total amount should be written both
in figures and in words. In case of figures, the word ‘Rs.” should be written
before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15
P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’
should be written at the end. Unless the rate is in whole rupees and followed by
the word ‘only’ it should invariably be up to two decimal places. While quoting
the rate in schedule of quantities, the word ‘only’ should be written closely
following the amount and it should not be written in the next line.

13.

i. The contractor shall submit an irrevocable Performance
Guarantee of 3% (Three percent) of the tendered amount (This
guarantee shall be in banker’s cheque of any scheduled bank/DD/PBG
of any scheduled bank/pay order of any scheduled bank (in case bank
guarantee is less than Rs.10000/-) or government securities or fixed
deposit receipts or bank guarantee of any scheduled bank or in
accordance with the prescribed form) in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within 7 days period from the date of
issue of letter of acceptance. This period can be further extended by the
Engineer-in-Charge up to a maximum period of 7 days on written
request of the contractor stating the reason for delays in procuring the
Performance Guarantee, to the satisfaction of the Engineer-in Charge.
However, in case last day of submission of PG happens to be a bank
holiday the last day of submission shall be the next working day.

i. The Performance Guarantee shall be valid up to the
stipulated date of completion including plus 60 days beyond that
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and claim period should be one year after the date of validity. In
case the time for completion of work gets enlarged, the contractor shall
get the validity of Performance Guarantee extended to cover such
enlarged time for completion of work. After recording of the completion
certificate for the work by the competent authority, the performance
guarantee shall be returned to the contractor, without any interest.
However, in case of contracts involving maintenance of building and
services/any other work, then 50% of Performance Guarantee shall be
retained as Security Deposit. The same shall be returned year wise
proportionately.
ii. The Engineer-in-Charge shall not make a claim under the
performance guarantee except for amounts to which WAPCOS is
entitled under the contract (not withstanding and/or without prejudice to
any other provisions in the contract agreement) in the event of:
a. Failure by the contractor to extend the validity of the
Performance Guarantee as described herein above, in which
event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.
b. Failure by the contractor to pay WAPCOS any amount
due, either as agreed by the contractor or determined under any
of the Clauses/Conditions of the agreement, within 30 days of the
service of notice to this effect by Engineer-in-Charge.

iii. In the event of the contract being determined or rescinded under
provision of any of the Clause/Condition of the agreement, the
performance guarantee shall stand forfeited in full.

iv. The Performance Guarantee shall be returned to the Contractor
soon after the completion of works and issuance of the completion
certificate.

Security Deposit-The contractor whose tender is accepted will also be
required to furnish by way of Security Deposit for the fulfillment of his
contract, an amount equal to 2.5% of the tendered value of the work. The
Security deposit will be collected by deductions from the running bills as
well as final bill of the contractor at the rates mentioned above. WAPCOS
Ltd. shall deduct Security Deposit of 2.5%. The Security Deposit will be
refunded after satisfactory completion of defect liability period.
i. Defect liability period shall be one year.

14.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated in writing to the Engineer-in-Charge.
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15.

All the taxes applicable in respect of this contract shall be payable by the
Contractor and WAPCOS will not entertain any claim whatsoever in respect of the
same. All billing by the Contractor should be in the name of “WAPCOS Limited,
ESIC MH Project Office, Basaidarapur, Delhi” -110015” bearing the
GSTIN:07TAAACWO0764A1ZR. In this type of billing, GST will be applicable as
per the GST slabs. The GST charged shall be reimbursed by WAPCOS Limited
on submission of following documents (proof of GST paid and filing): 1) GSTR-
1 2) GSTR-3 3) GST Challan. If WAPCOS does not get GST input credit,
WAPCOS is not liable to pay GST to the awarded bidder.

The  bidder/contractor =~ acknowledges  that under the  present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as
intermediary between ESIC being Principal Employer/ Client and bidder/
contractor. Thus the bidder/contractor unconditionally acknowledges that the
payments under the present contract/Agreement/Work Order/Arrangement shall
be made proportionately by WAPCOS only on back to back basis i.e. after 21 days
subject to receipt of payment from ESIC being Principal Employer/Client. The
bidder/contractor also unconditionally agree that in the event the payment or part
thereof, under the present Contract/Agreement/Work Order/Arrangement is not
received from ESIC, then WAPCOS &/or any of its Employee/Officer shall not
be responsible to pay any amount to bidder/contractor. The said condition shall
supersede any and all other conditions of Contract/Agreement/Work
Order/Arrangement between the parties.

The Contractor / Agency shall submit the bills at the end of every month and
payment will be made within 30 (thirty) days of receipt of the bill subject to
verification of attendance. All the applicable taxes and duties will be deducted
from each bill. Along with Bill, Contractor will submit the consumable item
sheet duly verified by engineer In charge WAPCOS/ESIC/Satisfactory
person. Payment terms will be same as per Work Order received by
WAPCOS from ESIC. The copy of the same is attached in NIT.

16.

The contractor shall give a list of WAPCOS employees related to him.

17.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the
same work. Failure to observe this condition would render, tenders of the
contractors tendering, as well as witnessing the tender, liable to summary
rejection.

18.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

19.

The Agency has to submit the following details of the work in hand
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Name of Name and particulars Value Position of
where work is being | of work works in Remarks
Work
executed progress
(1) (2) 3) (@) 5)

20.

The contractor shall comply with the provisions of the Apprentices Act 1961, and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and WAPCQOS may in his discretion,
without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the said Act.

2.0 CONDITIONS OF CONTRACT

Definitions

The Contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the WAPCOS and the Contractor,
together with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by
the Engineer-In Charge and all these documents taken together, shall be
deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i. “Client / Employer” shall mean “WAPCOS Limited”, A Government of
India undertaking- Ministry of Jal Shakti, on behalf of Medical
Superintendent, ESIC Basaidarapur, = Employees State Insurance
Corporation (ESIC) & include their successors & permitted assigns as well
as their authorized officer/ representatives

ii. The “COMPANY / WAPCOS” shall mean WAPCOS Limited.

iii. The expression works or work shall, unless there be something either in
the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

iv. The Site shall mean the land/or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or
street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the purpose
of carrying out the contract.

v. The Contractor shall mean the individual, firm or company, whether
incorporated or not, undertaking the works and shall include the legal
personal representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

vi. The Engineer-in-charge means the Engineer Officer appointed by
WAPCOS or his duly authorized representative who shall direct, supervise
and be in charge of the work for the purpose of this Contract
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vii. Accepting Authority shall mean the authority mentioned in Special
Conditions of Contract.

viii. Tenderer / Bidder shall mean the firm/party who intends to participate
in this Notice Inviting Tender

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority or causes solely due to use
or occupation by Government of the part of the works in respect of which
a certificate of completion has been issued or a cause solely due to
Government’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in Charge on
the basis of the cost of materials and labour at the site where the work is
to be executed plus 15% all overheads and profits. The agency has to
submit GST bills of materials along with analysis of rates.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government (DSR 2021, PWD SSR 2021-2022 for Civil and DSR
2021/2022/2023 for E&M) hereunder, with the amendments thereto issued
up to the date of receipt of the tender.

xii. District Specifications means the specifications followed by the State
Government in the area where the work is to be executed.

xiii. The Contractor/Successful Bidder shall mean the firm or agency whose
bid has been accepted by WAPCOS.

xiv. Consultant shall mean any consultant nominated by WAPCOS

xv. Contract value means the value of the entire work as stipulated in the
work order and agreement.

xvi. Date of commencement of work: The date of commencement of work
shall be the date of start within 7 days after award of work or the first date
of handing over of the site, whichever is later, in accordance with the
phasing if any, as indicated in the tender document.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall
not be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except standard specifications, (Not Applicable) and such
other printed and published documents, together with all drawings as may be
forming part of the tender papers. None of these documents shall be used for
any purpose other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
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equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities/ Building Components shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and
recognized principles.

Sufficiency of | 7. | The Contractor shall be deemed to have satisfied himself before tendering as

Tender to the correctness and sufficiency of his tender for the works and of the (Not
Applicable) Cost quoted in the Schedule of Quantities/ Building Components,
which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the works.

Discrepancies | 8. | The several documents forming the Contract are to be taken as mutually

and explanatory of one another, detailed drawings being followed in preference to

Adjustment small scale drawing and figured dimensions in preference to scale and special

of Errors conditions in preference to General Conditions.

8.1 [In the case of discrepancy between the schedule of Quantities/Building
Components, the Specifications and/ or the Drawings, the following order of
preference shall be observed: -

I WAPCOS and ESIC Agreement and terms and conditions lay over by
ESIC time to time. It is attached as Annexure.

ii. Letter of Award, along with statement of agreed variation and its
enclosures, if any.

iii.  Special Condition of Contract

iv.  Scope of Work

v.  Description of Schedule of Quantities/ Components.

vi.  Particular Specification and Special Condition, if any.

vii. General Condition of Contract

viii. Drawings if any.

ix. CPWD / MoRTH Specifications if any.

X. Indian Standard Specifications of B.I.S.

8.2 |If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

8.3 | Any error in description, gquantity or rate in Schedule of Quantities or any

omission therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.
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Signing of 9. | The successful tenderer/contractor, on acceptance of his tender by the
Contract Accepting Authority, shall, within 7 days from the stipulated date of start of

the work, sign the contract consisting of:-

I The notice inviting tender, all the documents including drawings, if any,
forms the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Additional Conditions of Contract consisting of:

a) Various standard clauses with corrections up to the date stipulated in
Additional Conditions of Contract along with annexures thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements for
workers employed WAPCQOS or its contractors.

d) Contractor’s Labour Regulations.

e) List of Acts and omissions for which fines can be imposed.

iii.  No payment for the work done will be made unless contract/ agreement
is signed by the contractor.

iv. The contract (and the rights and obligations arising out of it) between

WAPCOS and the bidder/contractor shall be independent of the

contract/Agreement (and the rights and obligations arising out of it) between

WAPCOS and ESIC and no contractual relation of any kind exist between and

the Contractor by virtue of this NIT/bidding. This condition should supersede

any and all other conditions of Contract/Agreement/Work Order/Arrangement
between the parties.

CLAUSES OF CONTRACT

CLAUSE 1: PERFORMANCE GUARANTEE

ii. The contractor shall submit an irrevocable Performance Guarantee of 3%
(Three percent) of the tendered amount (This guarantee shall be in banker’s cheque of any
scheduled bank/DD/PBG of any scheduled bank/pay order of any scheduled bank (in case
bank guarantee is less than Rs.10000/-) or government securities or fixed deposit receipts or
bank guarantee of any scheduled bank or in accordance with the prescribed form) in addition
to other deposits mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other provisions in the
contract) within 7 days period from the date of issue of letter of acceptance. This period can
be further extended by the Engineer-in-Charge up to a maximum period of 7 days on written
request of the contractor stating the reason for delays in procuring the Performance Guarantee,
to the satisfaction of the Engineer-in Charge. However, in case last day of submission of PG
happens to be a bank holiday the last day of submission shall be the next working day.

V. The Performance Guarantee shall be valid up to the stipulated date of completion
plus 60 days beyond that and claim period should be one year after the date of validity.
In case the time for completion of work gets enlarged, the contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for completion of work. After
recording of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest. However, in
case of contracts involving maintenance of building and services/any other work, then 50% of
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Performance Guarantee shall be retained as Security Deposit. The same shall be returned year
wise proportionately.

vi. The Engineer-in-Charge shall not make a claim under the performance guarantee

except for amounts to which WAPCOS is entitled under the contract (not withstanding

and/or without prejudice to any other provisions in the contract agreement) in the event of:
a. Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.
b. Failure by the contractor to pay WAPCOS any amount due, either as agreed
by the contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge.
vii. In the event of the contract being determined or rescinded under provision of any of
the Clause/Condition of the agreement, the performance guarantee shall stand forfeited in
full.
vii.  The Performance Guarantee shall be returned to the Contractor soon after the

completion of works and issuance of the completion certificate.

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
WAPCOS at the time of making any payment to him for work done under the contract to deduct a
sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will
amount to security deposit of 2.5% of the contract value of the work. This deduction shall be in
addition to the 3% performance security submitted. Such deductions will be made and held by
WAPCOS by way of Security Deposit unless he/they has/have deposited the amount of Security at
the rate mentioned above, in addition to the performance guarantee in the form of Government
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the
contractor to the WAPCOS as part of the security deposit and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the WAPCQOS to make good the
deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising therefrom, or from any sums which may be due to or may become due to
the contractor by WAPCQOS on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good in fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks
endorsed in favour of WAPCOS LIMITED, any sum or sums which may have been deducted from,
or raised by sale of his security deposit or any part thereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that amount
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of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further that the
validity of bank guarantee including the one given against the earnest money shall be in conformity
with provisions contained in clause which shall be extended from time to time depending upon
extension of contract granted under provisions of clause 2 and clause 5.

The Security Deposit shall be released after successful completion of defect liability period in ESIC
for the above said works and period.
The defect liability period shall be one year.

CLAUSE 2: COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work
and clear the site on or before the contract completion date or extended date of completion, he shall,
without prejudice to any other right or remedy available under the purview of the Contract on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the authority (whose decision in writing shall be final and binding) may decide on the
amount of contract value of the work for every completed day/month (as applicable) that the
progress remains below that specified in Clause 5 or that the work remains incomplete.

If the contractor fails to maintain the required progress to complete the work and clear the site on
or before the project compilation

letion period or extended date of completion, he shall pay or allow WAPCOS to deduct penalty @
0.5% of the total contract value per week of delay to be computed on per day basis. The total amount
of such compensation for delay shall not exceed 10% of the contract value of work. This will also
apply to items or group of items for which a separate period of completion has been specified.

Provided always that the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the contract VValue of work or of the contract VValue of the item or group of
items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the WAPCQOS. In case, the contractor does not achieve a
particular milestone mentioned in Additional Conditions of Contract, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to
be adjusted against the compensation levied at the final grant of Extension of Time. Withholding
of this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice
to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely determine
the contract in any of the following cases:
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If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or unworkman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work
by the date for completion and continues to do so after a notice in writing of seven days from
the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in WAPCOS service or to
any other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for WAPCOS.

If the contractor shall enter into a contract with WAPCOS in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.

If the contractor had secured the contract with WAPCOS as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement. viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the sequestration
of his estate or if a trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf of the WAPCOS shall have powers:
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a)  Todetermine the contract as aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Security Deposit already recovered and Performance Guarantee under the
contract shall be liable to be forfeited and shall be absolutely at the disposal of the WAPCOS.

b)  After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to
another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or with
a view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started within 15 days due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month whichever is
higher, either party may close the contract. In case contractor wants to close the contract, he shall
give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within following time limits:

a)  Contract value of work is up to Rs. 45 lac - 15days
b)  If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore - 21 days
c)  If the Contract value of work exceeds Rs. 2.5 Crore - 30days

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION
NOT TAKEN UNDER CLAUSE 3
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires
after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work/or any part thereof,
paying or allowing for the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate
thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorized
agent to remove such tools, plant, materials, or stores from the premises (within a time to be
specified in such notice) in the event of the contractor failing to comply with any such requisition,
the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or
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private sale on account of the contractor and his risk in all respects and the certificate of the
Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the contractor.

CLAUSE 5: TIME AND EXTENSION FOR DELAY
The time allowed for execution of the Works as mentioned in NIT or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works
shall commence within 1 days or from the date of handing over of the site whichever is earlier. If
the Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart for each mile stone and get it approved by the WAPCOS. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between
the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
Contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as
per mile stones given in Additional Conditions of Contract.

(a) Project Management shall be done by using project management software for works
costing more than Rs. 5 Crore.

(b) The project management shall be done using M.S. Project software for works costing
more than Rs. 5 Crore and up to Rs. 20 Crore.

(c) For works costing more than Rs. 20 Crore, project management shall be done using
Primavera Software.

PROGRAMME CHART

i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera software
for the execution of work, showing clearly all activities from the start of work to completion,
with details of manpower, equipment and machinery required for the fulfilment of the
programme within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 2500/- (for works
costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be
made on per day basis in case of delay in submission of the above programme.

0] The programme chart should include the following:
(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.

Programme of procurement of machinery / equipment’s having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor. In addition to above, to achieve the progress of Work as per programme, the
contractor must bring at site adequate shuttering material required for cement concrete and
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R.C.C. works etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical milestone.

(ii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above or after rescheduling of milestones, the
contractor shall produce a revised programme within 7 (seven) days, showing the modifications
to the approved programme to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works
costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be
made on per day basis in case of delay in submission of the modified programme.

(i)

(iii)

5.2

The submission for approval by the Engineer-in-Charge of such programme or such
particulars shall not relieve the contractor of any of the duties or responsibilities under the
contract. This is without prejudice to the right of Engineer-in-Charge to take action against
the contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report using MS Project/Primavera software with
base line programme referred above for the work done during previous month to the Engineer-
in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ - (for works
costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be
made on per day basis in case of delay in submission of the monthly progress report.

If the work(s) be delayed by: -

(i)  force majeure, or

(i)  abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in
executing work not forming part of the Contract, or

(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or

(vii) non-availability or break down of tools and Plant to be supplied or supplied by
WAPCQOS or

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond
the Contractor’s control.

Then upon the happening of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the authority as indicated in Additional Conditions of Contract but
shall nevertheless use constantly his best endeavours to prevent or make good the delay and shall
do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

5.3

Request for rescheduling of Mile stones and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form to the authority as indicated in Additional Conditions of
Contract. The Contractor may also, if practicable, indicate in such a request the period for
which extension is desired.
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5.4 In any such case the authority as indicated in Additional Conditions of Contract may give a fair
and reasonable extension of time and reschedule the mile stones for completion of work. Such
extension or rescheduling of the milestones shall be communicated to the Contractor by the
authority as indicated in Additional Conditions of Contract in writing, within 3 months or 4
weeks of the date of receipt of such request respectively. Non application by the contractor for
extension of time/ rescheduling of the milestones shall not be a bar for giving a fair and
reasonable extension/ rescheduling of the milestones by the authority as indicated in Additional
Conditions of Contract and this shall be binding on the contractor.

CLAUSE 6: MEASUREMENTS OF WORK DONE
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement,
the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement
Book/Measurement Sheet and/or level field book so that a complete record is obtained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge
and the contractor or their representatives in token of their acceptance. If the contractor objects to
any of the measurements recorded, a note shall be made to that effect with reason and signed by
both the parties. If for any reason the contractor or his authorized representative is not available and
the work of recording measurements is suspended by the Engineer-in Charge or his representative,
the Engineer-in-Charge and the WAPCOS shall not entertain any claim from contractor for any loss
or damages on this account. If the contractor or his authorized representative does not remain
present at the time of such measurements after the contractor or his authorized representative has
been given a notice in writing three (3) days in advance or fails to countersign or to record objection
within a week from the date of the measurement, then such measurements recorded in his absence
by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work, before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured and correct dimensions
thereof be taken before the same is covered up or placed beyond the reach of measurement and shall
not cover up and place beyond reach of measurement any work without consent in writing of the
Engineer-in-Charge or his authorized representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
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beyond the reach of measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the WAPCOS to check the measurements recorded jointly or otherwise as aforesaid and
all provisions stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or defects noticed till completion
of the defects liability period.

CLAUSE 6A: COMPUTERIZED ELECTRONIC MEASUREMENT BOOK (e-MBs)
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement
the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and compiled
in the shape of the Computerized Measurement Book/Measurement Sheet having pages of A-4 size
as per the format of the WAPCOS so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-Charge or his authorized representative as per interval or program fixed in consultation
with Engineer-in-Charge or his authorized representative. After the necessary corrections made by
the Engineer-in-Charge, the measurement sheets shall be returned to the contractor for
incorporating the corrections and for resubmission to the Engineer-in- Charge for the dated
signatures by the Engineer-in- Charge and the contractor or their representatives in token of their
acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from the Engineer-
in-Charge and/or his authorized representative. The contractor will, thereafter, incorporate such
changes as may be done during these checks/test checks in his draft computerized measurements,
and submit to the WAPCOS a computerized measurement book, duly bound, and with its pages
machine numbered. The Engineer-in- Charge and/or his authorized representative would thereafter
check this MB, and record the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and records.
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The contractor shall also submit to the WAPCQOS separately his computerized Abstract of Cost and
the bill based on these measurements, duly bound, and its pages machine numbered along with two
spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-Charge.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for checking of measurements/levels by the Engineer-in- Charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing beyond the
reach of checking and/or test checking the measurement of any work in order that the same may be
checked and/or test checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and/or test checking measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of the Engineer-in-
Charge or his authorized representative in charge of the work who shall within the aforesaid period
of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of
checking and/or test checking measurements without such notice having been given or the
Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the WAPCOS to check the measurements recorded by contractor and all provisions
stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of
work in the measurement book and/or its payment in the interim, on account of final bill shall not
be considered as conclusive evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS
ADVANCE

It is clearly agreed and understood by the contractor that, notwithstanding anything to the contrary
that may be stated in the agreement between WAPCOS and the contractor; the contractor shall
become entitled to payment for the work subject to the condition that the Contractor completes the
work strictly as per specifications and to the subjective satisfaction of ESIC/WAPCOS. The
contractor shall not be entitled to claim any compensation/interest from WAPCOS in instances
where payment cannot be made to him by WAPCOS due to the above reason and it is reiterated
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here as in Section 1V, 1.0 (15) that no contractual relation of any kind exist between ESIC and the
Contractor by virtue of this NIT/bidding.

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. For works
estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be submitted
by the contractor for the work executed on the basis of such recorded measurements on the format
of the WAPCOS in triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment if the
gross work done together with net payment/ adjustment of advances for material collected, if any,
since the last such payment is less than the amount specified in Additional Conditions of Contract,
in which case the interim bill shall be prepared on the appointed date of the month after the requisite
progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or causing
to be taken, where necessary, the requisite measurements of the work. In the event of the failure of
the contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such
bills in which event no claims whatsoever due to delays on payment including that of interest shall
be payable to the contractor. Payment on account of amount admissible shall be made by the
Engineer-in- Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall
be paid by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge together with the account of the material issued by the WAPCOS, or
dismantled materials, if any. In the case of works outside the headquarters of the Engineer- in-
Charge, the period of ten working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final payment
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final certificate and
shall not by itself be conclusive evidence that any work or materials to which it relates is/are in
accordance with the contract and specifications. Any such interim payment, or any part thereof shall
not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under
the contract or any of such payments be treated as final settlement and adjustment of accounts or in
any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be
made as herein provided without prejudice to the right of the WAPCOS to take action under the
terms of this contract for delay in the completion of work, if the extension of date of completion is
not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-In-
Charge to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurements for work done (other than foundations, items to
be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed shall be adjusted
in the subsequent interim bill by taking detailed measurements thereof.
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In case of composite tenders, running payment for the major component shall be made by Engineer-
In-Charge of major discipline to the main contractor. Running payment for minor component shall
be made by the Engineer-in-Charge of the discipline of minor component directly to the main
contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15
days of receipt of each running account payment, then on the written complaint of contractor
associated for such minor component, Engineer in charge of minor component shall serve the show
cause to the main contractor and if reply of main contractor either not received or found
unsatisfactory, he may make the payment directly to the contractor associated for minor component
as per the terms and conditions of the agreement drawn between main contractor and associate
contractor fixed by him. Such payment made to the associate contractor shall be recovered by
Engineer-in-charge of major or minor component from the next R/A/ final bill due to main
contractor as the case may be.

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor with
a final certificate of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed from the premises on
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with the execution of the
works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from
all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which
the work is to be executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the
contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and
the surface cleaned simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done: without waiting for the actual completion
of all the other items of work in the contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the
cost of the contractor either WAPCOS or through any other agency. Before taking such action, the
Engineer-in-Charge shall give ten days’ notice in writing to the contractor.
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CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit completion plan as required vide General Specifications for Electrical
works (Part-1 internal) 2005 and (Part-1l External) 1994 as applicable within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen
thousand only) as may be fixed shall be final and binding on the contractor. The contractor shall
submit completion plan for water, sewerage and drainage line plan within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it
done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- for the same
shall be recovered from the contractor.

CLAUSE 9: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed
to have been waived and extinguished. Payments of those items of the bill in respect of which there
is no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge,
will, as far as possible be made within the period specified here-in-under, the period being reckoned
from the date of receipt of the bill by the Engineer-in-Charge or his authorized Engineer, complete
with account of materials issued by the WAPCOS and dismantled materials.

a) Contract value of work is up to Rs. 45 lac 2 months
b) If the Contract value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 3 months
c) If the Contract value of work exceeds Rs. 2.5 Crore: 6 months

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial,
co-operative or thrift societies or recognized financial institutions instead of direct to him provided
that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally
valid document such as a power of attorney conferring authority on the bank; registered financial,
co-operative or thrift societies or recognized financial institutions to receive payments and (2) his
own acceptance of the correctness of the amount made out as being due to him by WAPCOS or his
signature on the bill or other claim preferred against WAPCOS before settlement by the Engineer-
in-Charge of the account or claim by payment to the bank, registered financial, co-operative or thrift
societies or recognized financial institutions. While the receipt given by such banks; registered
financial, co-operative or thrift societies or recognized financial institutions shall constitute a full
and sufficient discharge for the payment, the contractor shall whenever possible present his bills
duly receipted and discharged through his bank, registered financial, co-operative or thrift societies
or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
cooperative or thrift societies or recognized financial institutions any rights or equities vis-a-vis
WAPCOS.
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CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS: Not Applicable

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR

The contractor shall, at his own expense, provide all materials, required for the works other than
those which are stipulated to be supplied by WAPCOS.

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity with the specifications laid down
or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further period as he may require
intimate to the Contractor in writing whether samples are approved by him or not. If samples are
not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his
approval, fresh samples complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications, approval of the Engineer-in-
Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed
and shall not make use of or incorporate in the work any materials represented by the samples until
the required tests or analysis have been made and materials finally accepted by the Engineer-in-
Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any
delay in the work or due to any corrective measures required to be taken on account of and as a
result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as
the Engineer-in-Charge may require for collecting, and preparing the required number of samples
for such tests at such time and to such place or places as may be directed by the Engineer-in-Charge
and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the
contract or specifications. The Engineer-in- Charge or his authorized representative shall at all times
have access to the works and to all workshops and places where work is being prepared or from
where materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default,
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons
to remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-Charge shall also have full powers to require
other proper materials to be substituted thereof and in case of default, the Engineer-in-Charge may
cause the same to be supplied and all costs which may attend such removal and substitution shall
be borne by the Contractor. The contractor shall at his own expense, provide a material testing lab
at site for conducting routine field tests. The lab shall be equipped at least with the testing equipment
as specified in Additional Conditions of Contract.

CLAUSE 10 B:
(1) SECURED ADVANCE ON NON-PERISHABLE MATERIALS: Not applicable
(i) MOBILISATION ADVANCE: Not applicable
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(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE: Not applicable
(iv) INTEREST & RECOVERY: Not Applicable

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO
STATUTORY ORDER: Not Applicable

CLAUSE 10CA: PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER
RECEIPT OF TENDER: Not Applicable

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREAS E IN PRICES/WAGES
(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF
TENDER FOR WORKS: Not Applicable

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for a work, etc. as WAPCOS’s property and such materials shall be disposed off to the best
advantage of WAPCOS according to the instructions in writing issued by the Engineer-in Charge.

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications, BSI standards and codes, Indian electricity rule 1956, Indian electricity act
2003 and fire safety regulation pertaining to electric applications. The specification with up to date
correction on the last date of submission of tender for work. In case specification of any item is not
clear, MoRTH Specification, CPWD specification, Indian standard (IS) IRC (Indian Road
Congress) specification, NBPDCL specifications with up to date correction slips issued on last date
of submission of tender of work is applicable.

The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor
shall be furnished free of charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard specifications specified in
Additional Conditions of Contract or in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in the
contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods of construction.

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of
construction materials shall be carried out from the outside approved/NABL recognized Laboratory
as may be approved by WAPCOS without any extra expenditure to WAPCOS.
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The Contractor shall establish a field test laboratory on the site with latest equipment’s for carrying
out field tests of construction materials and will maintain proper records of all the test results.

CLAUSE 12: DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works
in case of non-availability of a portion of the site or for any other reasons and the contractor shall
be bound to carry out the works in accordance with any instructions given to him in writing signed
by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form
part of the contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the works, shall
be carried out by the contractor on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the Contract value sum being ordered, be extended, if requested by the contractor, as
follows:
i. In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original Contract value plus
11.25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

12.2(a) Deviations, Extra Items and Pricing

In the case of extra item(s) (items that are completely new, and are in addition to the items contained
in the contract), the contractor may within fifteen days of receipt of order or occurrence of the
item(s) claim rates, supported by proper rate analysis, for the work and the engineer-in-charge shall
within prescribed time limit of the receipt of the claims supported by rate analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so determined.
Agency has to submit the GST hill of the material as evident of market rate.

12.2(b) Deviations Substituted Items and Pricing.

In the case of substituted items (items that are taken up with partial substitution or in lieu of items
of work in the contract), the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para:

(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).
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Agency has to submit the GST bill of the material as evident of market rate.

12.2
In

(c) Deviations, Deviated Quantities, Pricing
the case of contract items, substituted items, contract cum substituted items, which exceed the

limits laid down in Additional Conditions of Contract, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper analysis
for the work in excess of the above mentioned limits, provided that if the rates so claimed are in
excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving consideration to
the analysis of the rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined. Agency has to
submit the GST bill of the material as evident of market rate.

12.3

12.4

125

12.6

12.7

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items
for the work in excess of the limits laid down in Additional Conditions of Contract, and the
Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence
of the excess and after taking into consideration any reply received from him within fifteen days
of the receipt of the notice, revise the rates for the work in question within one month of the
expiry of the said period of fifteen days having regard to the market rates.
The contractor shall send to the Engineer-in-Charge once every three months, an up to date
account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the contractor shall be deemed
to have waived his right. However, the Engineer-in-charge may authorize consideration of such
claims on merits.
For the purpose of operation of ‘Additional Condition of Contract’, the following works shall
be treated as works relating to foundation unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever

is lower.

ii. For abutments, piers and well steining: All works up to 1.2 m above the bed level.

iii. For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and

other elevated structures: All works up to 1.2 metres above the ground level.

iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres above

the ground level.

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is

lower.

vi. For Roads, all items of excavation and filling including treatment of sub base.
Any operation incidental to or necessarily has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or
in the schedule of rates mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in the
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.
This tender is based upon the estimations on the basis of site conditions (tentative) enclosed
with technical specifications and BOQ. WAPCOS Limited reserves the right to vary any
individual item to any extent either positive or negative within the scope of work as defined
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as per the requirement of ESIC/WAPCOS Limited. The decision as to items are within
the scope of work shall be of WAPCOS Limited which is final & binding. Therefore in
case of variation in quantity as given in BOQ either positive or negative no rate revision
is applicable. In case of New Rate or Price of the Substituted/Extra/deduction items shall
be derived from any relevant rates or prices in the Contract. New rate or price of the
substituted/Extra/deduction items shall be derived from the Delhi Schedule of Rates -2021.
In case the rates are not available in DSR, the same shall be derived from the competitive
market quotes, obtained by WAPCOS Limited/WAPCOS Limited representative. The
contractor’s profit and overheads together shall be taken as 15% only. ESI, Bonus, CPoH
and EPF etc. as applicable also taken in case of changes in the manpower.

12.8 Contractor shall carry out the extra quantity of work under deviation from the estimated
guantity at the rate quoted in the BoQ limited to 25% deviation on each item and for the
guantity deviated beyond 25% market rates will be applicable. Execution of such
deviation in quantity shall require prior written permission from WAPCOS/ESIC.

12.9 Contractor shall submit the detailed work schedule so as to complete the works
considering all the field conditions in accordance with the requirement of the engineer-in-
charge. Contractor should also strictly adhere to such schedule mutually accepted to
complete the total work within the time period mentioned in the contract.

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce
the scope of the works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim
to any payment of compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site.

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

(i) Atany time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 7 days in this respect
from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing
is given in that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before

the date(s) so determined, and does not complete them within the period specified in the notice

given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without
invoking action under clause 3 may, without prejudice to any other right or remedy against the
contractor which have either accrued or accrue thereafter to WAPCOS, by a notice in writing to
take the part work / part incomplete work of any item(s) out of his hands and shall have powers to:

(@) Take possession of the site and any materials, constructional plant, implements, stores, etc.,

thereon; and/or
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute
at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered
by WAPCOS because of action under this clause shall not exceed 10% of the Contract value of the
work.

In determining the amount, credit shall be given to the contractor with the value of work done in all
respect in the same manner and at the same rate as if it had been carried out by the original contractor
under the terms of his contract, the value of contractor's materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the WAPCQOS are less than the amount
payable to the contractor at his agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to WAPCOS in law or per as agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards
the dues recoverable from the contractor under the contract and if thereafter there remains any
balance outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view
to the execution of the work or the performance of the contract.

CLAUSE 15: SUSPENSION OF WORK

Q) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer-in-Charge may consider
necessary so as not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

(a) On account of any default on the part of the contractor or;

(b) For proper execution of the works or part thereof for reasons other than the default of
the contractor; or

(c) For safety of the works or part thereof.
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The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in- Charge.

(i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) The contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which
a separate period of completion is specified in the contract and of which the suspended
work forms a part, and;

(b) If the total period of all such suspensions in respect of an item or group of items or work
for which a separate period of completion is specified in the contract exceeds thirty days,
the contractor shall, in addition, be entitled to such compensation as the Engineer-in-
Charge may consider reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining idle during the period of
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in Charge within
fifteen days of the expiry of the period of 30 days.

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more
than three months at a time, except when suspension is ordered for reason (a) in sub para (i)
above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of
the said notice, to proceed with the work or part thereof in regard to which progress has been
suspended and if such permission is not granted within that time, the contractor, if he intends
to treat the suspension, where it affects only a part of the works as an omission of such part
by WAPCOS or where it affects whole of the works, as an abandonment of the works by
WAPCOS, shall within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension
as an abandonment of the contract by WAPCOS, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to his employees
and labour at site, remaining idle in consequence adding to the total thereof 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL

The contractor shall not be entitled to claim any compensation from WAPCOS for the loss suffered
by him on account of delay by WAPCOS in the supply of materials in Additional Conditions of
Contract where such delay is covered by the difficulties relating to the supply of wagons, force
majeure or any reasonable cause beyond the control of the WAPCOS. This clause 15 A will not be
applicable for works where no material is stipulated.

CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized
subordinates in charge of the work and all the superior officers, officer of the Quality Assurance
Unit of the WAPCOS or any organization engaged by the WAPCQOS for Quality Assurance and of
the Chief Technical Examiner’s Office, and the contractor shall, at all times, during the usual
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working hours and at all other times at which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of
the organization engaged by the WAPCOS for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or
unskilful workmanship, or with materials or articles provided by him for the execution of the work
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made within twelve months (six
months in the case of work costing Rs. 10 Lacs and below except road work) of the completion of
the work from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a period
specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work
in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the authority specified in Additional
Conditions of Contract may consider reasonable during the preparation of on account bills or final
bill if the item is so acceptable without detriment to the safety and utility of the item and the structure
or he may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding
on the contractor.

CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT
LIABILITY PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated
ground contiguous to the premises on which the work or any part is being executed, or if any damage
shall happen to the work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months (six months in the case of work costing Rs.
Ten lakhs and below except road work) after a certificate final or otherwise of its completion shall
have been given by the Engineer-in- Charge as aforesaid arising out of defect or improper materials
or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the
same good at his own expense or in default the Engineer-in-Charge cause the same to be made good
by other workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of
a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the
expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below except
road work) after the issue of the certificate final or otherwise, of completion of work, or till the final
bill has been prepared and passed whichever is later.
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The defects liability period will be one years from the date of completion of development and
construction works. During this period the Contractor will get the defects rectified without any cost
to WAPCOS/ESIC. The Contractor is expected to rectify any defects found in the Works due to
defective construction practice or poor quality of work and/or material, for a period of up to 1 years
after the completion of work or a period mentioned elsewhere in this contract whichever is higher.

CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery,
tools & plants as specified in Additional Conditions of Contract. In addition to this, appliances,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required for
the proper execution of the work, whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefore to and from the work.
The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work or materials. Failing
his so doing, the same may be provided by the Engineer-in-Charge at the expense of the contractor
and the expenses may be deducted, from any money due to the contractor, under this contract or
otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman employed by
the contractor, in execution of the works, WAPCOS will recover from the contractor, the amount
of the compensation so paid; and, without prejudice to the rights of the WAPCOS under subsection
(2) of Section 12, of the said Act, WAPCOS shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by WAPCOS to the contractor
whether under this contract or otherwise. WAPCOS shall not be bound to contest any claim made
against it under sub-section (1) of Section 12, of the said Act, except on the written request of the
contractor and upon his giving to WAPCOS full security for all costs for which WAPCOS might
become liable in consequence of contesting such claim.

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF
CONTRACTOR FAILS
In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, WAPCOS
is obliged to pay any amounts of wages to a workman employed by the contractor in execution of
the works, or to incur any expenditure in providing welfare and health amenities required to be
provided under the above said Act and the rules under Clause 19H or under the C.P.W.D.
Contractor’s Labour Regulations, or under the Rules framed by Government from time to time for
the protection of health and sanitary arrangements for workers employed by C.P.W.D. Contractors,
WAPCOS will recover from the contractor, the amount of wages so paid or the amount of
expenditure so incurred; and without prejudice to the rights of the WAPCQOS under sub-section(2)
of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition)
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Act, 1970, WAPCOS shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by WAPCOS to the contractor whether under this
contract or otherwise WAPCOS shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request
of the contractor and upon his giving to the WAPCOS full security for all costs for which WAPCOS
might become liable in contesting such claim.

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out
of the resultant non-execution of the work.

CLAUSE 19A:
No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B: PAYMENT OF WAGES

a. The contractor shall pay to labour employed by him either directly or through subcontractors,
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

b. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub-contractors in connection with the said work, as if the labour had been immediately employed
by him.

c. In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to payment
of wages, wage period, deductions from wages recovery of wages not paid and deductions
unauthorized made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters
of the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act,
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

d. (i) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non-observance of the Regulations.
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(it) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one-day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.12(162) MWO/DAB/ 43884-91,
dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly day
of rest, the question of extra payment for weekly holiday would not arise.

e. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923,
Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rules made thereunder from time to time.

f. The contractor shall indemnify and keep indemnified WAPCOS against payments to be made
under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his subcontractors.

g. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

h. Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the intervention
of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as and by way of commission or otherwise.

i. The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C:

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each
default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D:
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true
statement showing in respect of the second half of the preceding month and the first half of the
current month respectively: -

(1)  the number of labourers employed by him on the work,

(2)  their working yours,

(3)  the wages paid to them,
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(4) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them, and
(5) The number of female workers who have been allowed maternity benefit according to Clause
19F and the amount paid to them.
Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be final
in deducting from any bill due to the contractor; the amount levied as fine and be binding on the
contractor.

CLAUSE 19E:

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all
the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the WAPCOS and its contractors.

CLAUSE 19F:
Leave and pay during leave shall be regulated as follows: -
1. Leave:

(1) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,

(i) In the case of miscarriage - up to 3 weeks from the date of miscarriage.

2. Pay:

(i) In the case of delivery - leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

(if) In the case of miscarriage - leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work was done during a period of
three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed for
a total period of not less than six months immediately preceding the date on which she
proceeds on leave.

4.  The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and the
same shall be kept at the place of work.

CLAUSE 19G:

In the event of the contractor(s) committing a default or breach of any of the provisions of the
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any information
or submitting or filing any statement under the provisions of the above Regulations and’ Rules
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the
Government a sum not exceeding Rs.200/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each
day of default subject to a maximum of 5 per cent of the estimated cost of the work put to tender.
The decision of the Engineer-in-Charge shall be final and binding on the parties.
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for work-
people employed by the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people within a
reasonable time to be specified in the notice. If the contractor(s) shall fail within the period specified
in the notice to comply with and/observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and
maintain at his/their own expense and to approved standards all necessary huts and sanitary
arrangements required for his/their work-people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to approved standards,
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that
the said huts and sanitary arrangements be remodelled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

CLAUSE 19H:

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Engineer-in-Charge.

(i) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be
provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family staying
with the labourer.

a. The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6°x5') adjacent to the hut for each family.

b. The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

c. The contractor(s) shall construct sufficient number of bathing and washing places, one
unit for every 25 persons residing in the camp. These bathing and washing places shall
be suitably screened.

(i) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case of sundried bricks,
the walls should be plastered with mud gobri on both sides. The floor may be kutcha but
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-
in-Charge and the contractor shall ensure that throughout the period of their occupation, the
roofs remain water-tight.

a. The contractor(s) shall provide each hut with proper ventilation.
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b. All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

c. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
which may be reduced to 6m (20 ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per day for
bathing and washing purposes. Where piped water supply is available, supply shall be at stand
posts and where the supply is from wells or river, tanks which may be of metal or masonry,
shall be provided. The contractor(s) shall also at his/ their own cost make arrangements for
laying pipe lines for water supply to his/ their labour camp from the existing mains wherever
available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee/authority and inform it about the number of labourers employed so that
arrangements may be made by such Committee/authority for the removal of the excreta. All
charges on this account shall be borne by the contractor and paid direct by him to the
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case
of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 191:

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors’ employ upon the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the labour have an easy access to the individual
houses, the contractor shall issue identity cards to the labourers, whether temporary or permanent
and he shall be responsible for any untoward action on the part of such labour. AE/JE will display
a list of contractors working in the colony/Blocks on the notice board in the colony and also at the
service Centre, to apprise the residents about the same.

CLAUSE 19J:

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in
Charge with vacant possession of complete building. If such building though completed is occupied
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illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay, a levy up to 5% of Contract value of work may be imposed
by the WAPCOS whose decision shall be final both with regard to the justification and quantum
and be binding on the contractor.

However, WAPCQOS, through a notice, may require the contractor to remove the illegal occupation
any time on or before construction and delivery.

CLAUSE 19K: Employment of Skilled / Semi Skilled Workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified
and possess certificate in particular trade from Industrial Training Institute/National Institute of
construction Management and Research (NICMAR)/ National Academy of Construction, CIDC or
any similar reputed and recognized Institute managed/ certified by State/Central Government. The
number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers
required in each trade at any stage of work. The contractor shall submit number of man days
required in respect of each trade, its scheduling and the list of qualified tradesmen along with
requisite certificate from recognized Institute to Engineer in charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to execute the work of respective
trade, the contractor shall substitute such tradesmen within two days of written notice from
Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or
failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate
of Rs. 100 per such tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default shall be final and
binding.

Provided always, that the provisions of this clause, shall not be applicable for works with estimated
cost put to tender being less than Rs. 5 crores.

CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed
thereunder and other labour laws affecting contract labour that may be brought into force from time
to time.

CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge.
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to
do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise,
shall either directly or indirectly, be given, promised or offered by the contractor, or any of his
servants or agent to any public officer or person in the employ of WAPCOS in any way relating to
his office or employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS shall have
power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and in the event
of such course being adopted, the consequences specified in the said Clause 3 shall ensue.
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CLAUSE 22:

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern, such approval as aforesaid
shall likewise be obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby undertaken by the
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensue as provided in the said Clause 21.

CLAUSE 24:

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or
points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION

Any dispute, controversy or claims arising out of or relating to this Agreement or the breach,
termination or invalidity thereof, shall be settled through following mechanism:

a) Firstly, the aggrieved party shall write a letter to the other party detailing its grievances and
calling upon the other party to amicably resolve the dispute by convening a joint meeting.
Accordingly, the parties as per their convenience shall jointly convene the said meeting (s),
wherein minutes of the said meeting(s) shall be prepared and countersigned by all the parties.
It is mandatory to prepare minutes of meeting(s) and to be countersigned by all the parties,
irrespective of the outcome of the said meeting(s).

b) In the event the parties are unable to reach on any settlement in the said meeting (s), then the
aggrieved party shall mandatory resort to Pre-litigation mediation mechanism with Delhi High
Court Mediation Cell, New Delhi.

c) It is only upon failure of the Pre-litigation mediation mechanism with Delhi High Court
Mediation Cell, then the aggrieved party shall resort to resolution of disputes through
arbitration of a Sole Arbitrator. The appointing authority of sole Arbitrator is CMD, WAPCOS
Limited, to which neither of the parties have any objection nor they shall ever object.

d) Subject to the parties agreeing otherwise, the arbitration proceedings shall be conducted in
accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996 (amended
as on date).

e) Itisalso acknowledged and accepted that WAPCOS is only working as Intermediary between
the Agency and the Principal Employer/Client, thus in the event, any dispute arises under the



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

present agreement and referred to Arbitration for adjudication, then subject to corresponding
clause in the Contract/Agreement/Work Order/ Arrangement between Principal
Employer/Client & WAPCOS, Principal Employer/Client shall also be made party to the said
Acrbitration proceedings. Also, the award including costs if any passed against WAPCOS and
costs incurred in the proceedings shall be the sole responsibility of Principal Employer/Client.
The said clause if found inapplicable, even then the other terms of the Arbitration Clause shall
survive and shall be acted upon.

f) The place/seat of arbitration shall be Delhi and any award whether interim or final, shall be
made, and shall be deemed for all purposes between the parties to be made, in Delhi. The
arbitral procedure shall be conducted in English Language and any awards shall be rendered
in English. The Procedural Law of the arbitration shall be Indian Law. The award of the
arbitrator shall be final and conclusive and binding upon the Parties.

g) The Contract and any dispute or claim arising out of or in connection with it or its subject
matter or formation (including non-contractual disputes or claims) shall be governed by and
construed in accordance with the laws of India and the Parties submit to Sole & exclusive
jurisdiction of Courts at Delhi.

CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS

The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claims made under or action brought against WAPCQOS
in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation
that may arise therefrom, provided that the contractor shall not be liable to indemnify the WAPCQOS
if the infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27: LUMPSUM PROVISIONS IN TENDER: Not applicable

CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class of work for which there is no such specifications as referred to in Clause
11, such work shall be carried out in accordance with the Bureau of Indian Standards Specifications.
In case there are no such specifications in Bureau of Indian Standards, the work shall be carried out
as per manufacturers’ specifications, if not available then as per District Specifications. In case
there are no such specifications as required above, the work shall be carried out in all respects in
accordance with the instructions and requirements of the Engineer-in-Charge.

CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM
CONTRACTOR

a) Whenever any claim or claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the WAPCQOS shall be entitled

to withhold and also have a lien to retain such sum or sums in whole or in part from the

security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-

Charge or the WAPCOS shall be entitled to withhold the security deposit, if any, furnished
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as the case may be and also have a lien over the same pending finalization or adjudication
of any such claim. In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the contractor, the Engineer-in-Charge or
the WAPCOS shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found payable or
which may at any time thereafter become payable to the contractor under the same contract
or any other contract with the Engineer-in-Charge of the WAPCOS or any contracting
person through the Engineer-in-Charge pending finalization of adjudication of any such
claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or WAPCOS will be kept
withheld or retained as such by the Engineer-in-Charge or WAPCQOS till the claim arising
out of or under the contract is determined by the arbitrator(if the contract is governed by
the arbitration clause) by the competent court, as the case may be and that the contractor
will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the WAPCOS shall be entitled to withhold
and also have a lien to retain towards such claimed amount or amounts in whole or in part
from any sum found payable to any partner/limited company as the case may be, whether
in his individual capacity or otherwise.

b) WAPCOS shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc., to be made
after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed to have been done by him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of over-payment and
it shall be lawful for WAPCOS to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if it is found
that the contractor was paid less than what was due to him under the contract in respect of
any work executed by him under it, the amount of such under payment shall be duly paid
by WAPCOS to the contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the WAPCOS on the one hand and the contractor on the other under
any term of the contract permitting payment for work after assessment by WAPCOS.

CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or
the WAPCOS or any other contracting person or persons through Engineer-in-Charge against any
claim of the Engineer-in-Charge or WAPCQOS or such other person or persons in respect of payment
of a sum of money arising out of or under any other contract made by the contractor with the
Engineer- in-Charge or the WAPCOS or with such other person or persons.
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It is an agreed term of the contract that the sum of money so withheld or retained under this clause
by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by the
Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent court,
as the case may be and that the contractor shall have no claim for interest or damages whatsoever
on this account or on any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR
NOT PERMISSIBLE: Not applicable

CLAUSE 31: UNFILTERED WATER SUPPLY
The contractor(s) shall make his/their own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineer-in-Charge.

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are
in the opinion of the Engineer-in- Charge, unsatisfactory.

CLAUSE 31A: WATER SUPPLY, IF AVAILABLE: Not applicable
CLAUSE 32: ALTERNATE WATER ARRANGEMENTS: Not applicable
CLAUSE 33: RETURN OF SURPLUS MATERIALS: Not applicable
CLAUSE 34: HIRE OF PLANT & MACHINERY: Not applicable

CLAUSE 35: CONDITION RELATING TO USE OF ASPHALTIC MATERIALS

(i)  The contractor undertakes to make arrangement for the supervision of the work by the firm
supplying the tar or bitumen used.

(i)  The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula, before the process of painting is started and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of materials in actual execution for reasons other than authorized changes
of specifications and abandonment of portion of work, a corresponding deduction equivalent
to the cost of unused materials as determined by the Engineer-in-Charge shall be made and
the material return to the contractors. Although the materials are hypothecated to WAPCOS,
the contractor undertakes the responsibility for their proper watch, safe custody and protection
against all risks. The materials shall not be removed from site of work without the consent of
the Engineer-in- Charge in writing.

(i) The contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work and the portion of the security deposit relating to asphaltic work
shall be refunded after the expiry of this period.

CLAUSE 36: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors Superintendence, Supervision, Technical Staff & Employees



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

(1) The contractor shall provide all necessary superintendence during execution of the work and all
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than specified in
Additional Conditions of Contract. The Engineer-in-Charge shall within 3 days of receipt of
such communication intimate in writing his approval or otherwise of such a representative(s)
to the contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative(s) according to the
provisions of this clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a principal technical representative and other technical
representative(s) shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will also
be applicable to other technical representative(s) The principal technical representative and
other technical representative(s) shall be present at the site of work for supervision at all times
when any construction activity is in progress and also present himself/themselves, as required,
to the Engineer-in-Charge and/or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical representative(s) shall be
deemed to have the same force as if these have been given to the contractor. The principal
technical representative and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during recording/checking/test checking of
measurements of works and whenever so required by the Engineer-in-Charge and shall also
note down instructions conveyed by the Engineer-in- Charge or his designated representative(s)
in the site order book and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements/ checked measurements/ test checked
measurements. The representative(s) shall not look after any other work. Substitutes, duly
approved by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided
in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,
is convinced that no such technical representative(s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as specified in Additional Conditions of Contract and the
decision of the Engineer-In-Charge as recorded in the site order book and measurement
recorded checked/test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint suitable technical Principal technical
representative and/or other technical representative(s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved substitute or do
not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical representative(s)
is/are appointed and the contractor shall be held responsible for the delay so caused to the work.
The contractor shall submit a certificate of employment of the technical representative(s) (in
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the form of copy of Form-16 or CPF deduction issued to the Engineers employed by him) along
with every on account bill final bill and shall produce evidence if at any time so required by the
Engineer-in-Charge.

(i)  The contractor shall provide and employ on the site only such technical assistants as are skilled
and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work. The contractor shall provide and employ
skilled, semiskilled and unskilled labour as is necessary for proper and timely execution of the
work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in Charge and the persons so removed
shall be replaced as soon as possible by competent substitutes.

CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR
(i) Building and other Construction Workers Welfare Cess or any other tax or Cess in respect
of this contract shall be payable by the contractor and WAPCOS shall not entertain any
claim whatsoever in this respect.
(if) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri,
stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable
by the WAPCOS and does not any time become payable by the contractor to the State
Government, Local authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of the contractor

CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED
AFTER RECIEPT OF TENDERS

(i) All tendered rates shall be exclusive of all taxes and levies including Goods & Service Tax
payable under respective statutes. However, if any further tax or levy or cess is imposed by
Statute, after the last stipulated date for the receipt of tender including extensions if any
and the contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid, provided such payments, if any, is not,
in the opinion of the WAPCOS attributable to delay in execution of work within the control
of the contractor.

(if) The contractor shall keep necessary books of accounts and other documents for the purpose
of this condition as may be necessary and shall allow inspection of the same by a duly
authorized representative of the WAPCQOS and/or the Engineer-in-Charge and shall also
furnish such other information/document as the Engineer-in-Charge may require from time
to time.

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy or cess, give a written notice thereof to the Engineer-in-charge that the same is
given pursuant to this condition, together with all necessary information relating thereto.
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CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer-In-Charge on behalf of the WAPCQOS shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT
ALLOWED TO TENDER

The contractor shall not be permitted to tender for works in the WAPCOS responsible for award and
execution of contracts in which his near relative is posted in WAPCQOS. He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by the
contractor would render him liable to be debarred from tendering in WAPCOS any breach of this
condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and
grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws.

CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE
YEAR OF RETIREMENT

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative
duties in an engineering department of the Government of India shall work as a contractor or
employee of a contractor for a period of one year after his retirement from government service
without the previous permission of Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of Government of India as aforesaid, before submission of the
tender or engagement in the contractor’s service, as the case may be.

CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED
Not applicable

CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him
to that effect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any
debris from the site, collect and properly stack or remove in store all serviceable materials salvaged
from the damaged work and shall be paid at the contract rates in accordance with the provision of
this agreement for the work of clearing the site of debris, stacking or removal of serviceable material
and for the works ordered by the Engineer-in-Charge, such payments being in addition to
compensation up to the value of the work originally executed before being damaged or destroyed
and not paid for. In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-In-Charge up to Rs. 5,000/- and by the WAPCOS
for a higher amount. The contractor shall be paid for the damages/destruction suffered and for
restoring the material at the rate based on analysis of rates tendered for in accordance with the
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provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final and binding on
all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
warlike operations (a) unless the contractor had taken all such precautions against air raid as are
deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on
the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer-In-Charge.

CLAUSE 44: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of the
said Act.

CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE
Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance
deposit after labour certificate from the Labour Officer. As soon as the work is virtually complete,
the contractor shall apply for the clearance certificate to the Labour Officer under intimation to the
Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to
the Labour Officer to intimate if any complaint is pending against the contractor in respect of the
work. If no complaint is pending, on record till after 3 months after completion of the work and/or
no communication is received from the Labour Officer to this effect till six months after the date of
completion, it will be deemed to have received the clearance certificate and the Security Deposit
will be released if otherwise due.

CLAUSE 46: INSURANCE
1. Requirements
Before commencing execution of works, unless stated otherwise in the Additional Conditions of

Contract, it shall be obligatory for the contractor to obtain at his own cost stipulated insurance cover
under the following requirements:

a) Contractor’s all risk and Third Party Cover.

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and

Contract Labour (Regulation and Abolition) Act, 1970.

) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s
compensation Act.

d) Damage to material, machinery and works due to fire theft etc.

e) Any other risk to be covered by insurance as may be specified by the employer in the
Additional Conditions of Contract.
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2. Policy in Joint Names of Contractor and Employer
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of the
contractor and the employer and shall inter-alia provide coverage against the following, arising
out of or in connection with execution of works, their maintenance and performance of the
contract.

a) Loss of life or injury involving public, employee of the contractor, or that of employer and
Engineer, labour etc.

b) Injury, loss or damage to the works or property belonging to public, government bodies,
local authorities, utility organizations, contractors, employer or others.

3. Currency of Policy

The policies shall remain in force throughout the period of execution of the works and till the
expiry of the defect liability period. The contractor shall, whenever called upon, produce to the
engineer or his representative the various insurance policies obtained by him as also the rates of
premia and the premia paid by him to ensure that the polices indeed continue to be in force. If
the contractor fails to effect or keep in force or provide adequate cover in the insurance policies
mentioned in the sub clause 46(1) or any other insurance he might be required to effect under the
contract, then in such cases, the employer may effect and keep in force any such insurance or
further insurance and the cost and expenses incurred by him in this regard shall be deductible
from payments due to the contractor or from the contractor’s performance security.

CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE
The contractor shall strictly adhere to the following conditions as part of his contractual
obligations:

1. SITE

1.1 The contractor shall ensure that adequate measures are taken for the prevention of erosion of
the top soil during the construction phase. The contractor shall implement the Erosion and
Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-charge as part of the
larger Construction Management Plan (CMP). The contractor shall obtain the Erosion and
Sedimentation Control Plan (ESCP) Guidelines from the Engineer-in-charge and then prepare
“working plan” for the following month’s activities as a CAD drawing showing the construction
management, staging & ESCP. At no time soil should be allowed to erode away from the site
and sediments should be trapped where necessary.

1.2 The contractor shall ensure that all the top soil excavated during construction works is neatly
stacked and is not mixed with other excavated earth. The contractors shall take the clearance of
the architects / Engineer-in-charge before any excavation. Top soil should be stripped to a depth
of 20 cm (centimetres) from the areas to be disturbed, for example proposed area for buildings,
roads, paved areas, external services and area required for construction activities etc. It shall be
stockpiled to a maximum height of 40 cm in designated areas, covered or stabilised with
temporary seeding for erosion prevention and shall be reapplied to site during plantation of the
proposed vegetation. Top soil shall be separated from subsoil, debris and stones larger than 50
mm (millimetre) diameter. The stored top soil may be used as finished grade for planting areas.
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1.3 The contractor shall carry out the recommendations of the soil test report for improving the soil
under the guidance of the Engineer-in-charge who would also advise on the timing of
application of fertilizers and warn about excessive nutrient levels.

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable plant
material over disturbed lands to provide suitable soil medium for vegetative growth. Prior to
spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to permit bonding.
Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or
steeper slopes, a minimum depth of 200mm on shallower slopes. A depth of 300mm is preferred
on relatively flatter land.

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-charge to
minimize the site disturbance such as soil pollution due to spilling. Use staging and spill
prevention and control plan to restrict the spilling of the contaminating material on site. Protect
top soil from erosion by collection storage and reapplication of top soil, constructing sediment
basin, contour trenching, mulching etc.

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by Engineer-
in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the instructions of the
Engineer-in-charge

1.7 The contractor shall not change the natural gradient of the ground unless specifically instructed
by the architect’s / landscape consultant. This shall cover all natural features like water bodies,
drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing drainage patterns
through or into any preservation area shall not be modified unless specifically directed by the
Engineer-in-charge.

1.8 The contractor shall not carry out any work which results in the blockage of natural drainage.

1.9 The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raising the levels around the vegetation is not allowed unless
specifically directed by the Engineer-in-charge

1.10 Contractor shall reduce pollution and land development impacts from automobiles use during
construction.

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation problems,
especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper
covering must take place. No overloading shall be permitted.

2. CONSTRUCTION PHASE AND WORKER FACILITIES
2.1 The contractor shall specify and limit construction activity in pre-planned/ designated areas
and shall start construction work after securing the approval for the same from the Engineer-
in-charge. This shall include areas of construction, storage of materials, and material and
personnel movement.

2.2 Preserve and Protect Landscape during Construction:
a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and
damage to roots should be prevented during trenching, placing backfill, driving or
parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental to
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plant health. These activities should be restricted to the areas outside of the canopy of the
tree, or, from a safe distance from the tree/plant by means of barricading. Trees will not
be used for support; their trunks shall not be damaged by cutting and carving or by nailing
posters, advertisements or other material. Lighting of fires or carrying out heat or gas
emitting construction activity within the ground, covered by canopy of the tree is not to
be permitted.

b) The contractor shall take steps to protect trees or saplings identified for preservation
within the construction site using tree guards of approved specification.

c) The contractor shall conserve existing natural areas and restore damaged areas to provide
habitat and promote biodiversity. Contractor should limit all construction activity within
the specified area as per the Construction Management Plan (CMP) proposed by the
Engineer-in-charge. All the existing trees should be preserved, if not possible than
compensate the loss by re-planting trees in the proportion of 1:3.

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing
the drip line (the spread limit of a canopy projected on the ground) of all the trees or
group of trees. Separate the zones of movement of heavy equipment, parking, or
excessive foot traffic from the fenced plant protection zones.

e) The contractor shall ensure that maintenance activities shall be performed as needed to
ensure that the vegetation remains healthy. The preserved vegetated area shall be
inspected by the Engineer-in-charge at regular intervals so that they remain undisturbed.
The date of inspection, type of maintenance or restorative action followed shall be
recorded in the logbook.

Contractor shall be required to develop and implement a waste management plan, quantifying
material diversion goals. He shall establish goals for diversion from disposal in landfills and
incinerators and adopt a construction waste management plan to achieve these goals. A
project-vide policy of “Nothing leaves the Site” should be followed. In such a case when
strictly followed, care would automatically be taken in ordering and timing of materials such
that excess doesn’t become “waste”. The Contractor’s ingenuity is especially called towards
meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard, metal, brick,
acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, carpet and insulation.
Designate a specific area(s) on the construction site for segregated or commingled collection
of recyclable material, and track recycling efforts throughout the construction process.
Identify construction haulers and recyclers to handle the designated materials. Note that
diversion may include donation of materials to charitable organizations and salvage of
materials on-site.

Contractor shall collect all construction waste generated on site. Segregate these wastes based
on their utility and examine means of sending such waste to manufacturing units which use
them as raw material or other site which require it for specific purpose. Typical construction
debris could be broken bricks, steel bars, broken tiles, spilled concrete and mortar etc.

The contractor shall provide clean drinking water for all workers.

The contractor shall provide the minimum level of sanitation and safety facilities for the
workers at site. The contractor shall ensure cleanliness of workplace with regard to the
disposal of waste and effluent; provide clean drinking water and latrines and urinals as per
applicable standard. Adequate toilet facilities shall be provided for the workman within easy
access of their place of work. The total no. to be provided shall not be less than 1 per 30
employs in any one shift. Toilet facilities shall be provided from the start of building
operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be
so constructed that the occupant is sheltered from view and protected from the weather and
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falling objects. Toilet facilities shall be maintained in a sanitary condition. A sufficient
quantity of disinfectant shall be provided. Natural or artificial illumination shall be provided.
The contractor shall ensure that air pollution due to dust/generators is kept to a minimum,
preventing any adverse effects on the workers and other people in and around the site. The
contractor shall ensure proper screening, covering stockpiles, covering brick and loads of
dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall ensure
the following activities to prevent air pollution during construction:

a) Clear vegetation only from areas where work will start right away

b) Vegetate / mulch areas where vehicles do not ply.

c) Apply gravel / landscaping rock to the areas where mulching / paving is impractical

d) Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular roads
(if these are unpaved) by increasing the surface strength by improving particle size,
shape and mineral types that make up the surface & base. Add surface gravel to reduce
source of dust emission. Limit amount of fine particles (smaller than
0.075mm) to 10 — 20%

e) Water spray, through a simple hose for small projects, to keep dust under control. Fine
mists should be used to control fine particulate. However, this should be done with care
S0 as not to waste water. Heavy watering can also create mud, which when tracked onto
paved public roadways, must be promptly removed. Also, there must be an adequate
supply of clean water nearby to ensure that spray nozzles don’t get plugged. Water
spraying can be done on:

i) Any dusty materials before transferring, loading and unloading ii) Area

where demolition work is being carried out iii) Any un-paved main haul

road iv) Areas where excavation or earth moving activities are to be carried

out

The contractor shall ensure that the speed of vehicles within the site is limited to 10
km/hr.

f) All material storages should be adequately covered and contained so that they are not
exposed to situations where winds on site could lead to dust / particulate emissions.

g) Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does
not become a source of fugitive dust and also to prevent of seepage of pollutant laden
water into the ground aquifers. When cleaning up the spill, ensure that the clean-up
process does not generate additional dust. Similarly, spilled concrete slurries or liquid
wastes should be contained / cleaned up immediately before they can infiltrate into the
soil / ground or runoff in nearby areas

h) Provide hoardings of not less than 3m high along the site boundary, next to a road or
other public area

i) Provide dust screens, sheeting or netting to scaffold along the perimeter of the building
Cover stockpiles of dusty material with impervious sheeting

j) Cover dusty load on vehicles by impervious sheeting before they leave the site

Contractor shall be required to provide an easily accessible area that serves the entire building
and is dedicated to the separation, collection and storage of materials for recycling including
(at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall coordinate
the size and functionality of the recycling areas with the anticipated collections services for
glass, plastic, office paper, newspaper, cardboard, and organic wastes to maximize the
effectiveness of the dedicated areas. Consider employing cardboard balers, aluminium can
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crushers, recycling chutes, and collection bins at individual workstations to further enhance
the recycling program.
The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed to
percolate into the ground. Adequate precautions are to be taken to safeguard against this
including, reduction of wasteful curing processes, collection, basic filtering and reuse. The
contractor shall follow requisite measures for collecting drainage water run-off from
construction areas and material storage sites and diverting water flow away from such polluted
areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to carry
the pollutant-laden water directly to the treatment device or facility (municipal sewer line).
Staging (dividing a construction area into two or more areas to minimize the area of soil that
will be exposed at any given time) should be done to separate undisturbed land from land
disturbed by construction activity and material storage.
The contractor shall comply with the safety procedures, norms and guidelines (as applicable)
as outlined in the document Part 7 _Constructional practices and safety, 2016, National
Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations and
notices concerning accidents, injury and first-aid shall be prominently exhibited at the work
site. Depending upon the scope & nature of work, a person qualified in first-aid shall be
available at work site to render and direct first-aid to causalities. A telephone may be provided
to first-aid assistant with telephone numbers of the hospitals displayed. Complete reports of
all accidents and action taken thereon shall be forwarded to the competent authorities.
The contractor shall ensure the following activities for construction workers safety, among
other measures:

a) Guarding all parts of dangerous machinery.

b) Durable and reusable formwork systems to replace timber formwork and ensure that

formwork where used is properly maintained.
c) Ensuring that walking surfaces or boards at height are of sound construction and are
provided with safety rails or belts.
d) Provide protective equipment; helmets etc.
e) Provide sufficient and suitable light for working during night time.

Adopt additional best practices, prescribed norms in construction industry.

The storage of material shall be as per standard good practices as specified in Part 7, Section
2 — Storage, Stacking and Handling practices, NBC 2016 and shall be to the satisfaction of the
Engineer-in-charge to ensure minimum wastage and to prevent any misuse, damage,
inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own
responsibility. There should be a proper planning of the layout for stacking and storage of
different materials, components and equipment with proper access and proper
manoeuvrability of the vehicles carrying the materials. While planning the layout, the
requirements of various materials, components and equipment at different stages of
construction shall be considered. The Owner shall not take any responsibility on any account.
The contractor shall provide for adequate number of garbage bins around the construction site
and the workers facilities and will be responsible for the proper utilisation of these bins for
any solid waste generated during the construction. The contractor shall ensure that the site and
the workers facilities are kept litter free. Separate bins should be provided for plastic, glass,
metal, biological and paper waste and labelled in both Hindi and English.

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start
of construction, clearly stating measures to stop the source of the spill, to contain the spill, to
dispose the contaminated material and hazardous wastes, and stating designation of personnel
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trained to prevent and control spills. Hazardous wastes include pesticides, paints, cleaners,
and petroleum products.
Contractor shall collect the relevant material certificates for materials with high recycled (both
post-industrial and post-consumer) content, including materials for structural use like TMT
steel rolled with high percentage of recycled steel, and RMC mix with fly-ash etc.
Contractor shall collect the relevant material certificates for rapidly renewable materials such
as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and cork.
Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the system
during construction, control pollutant sources, and interrupt pathways for contamination. He
shall sequence installation of materials to avoid contamination of absorptive materials such as
insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-site
or installed absorptive materials from moisture damage.
The contractor shall ensure that a flush out of all internal spaces is conducted prior to
handover. This shall comprise an opening of all doors and windows for 14 days to vent out
any toxic fumes due to paints, varnishes, polishes, etc.
Contractor shall make efforts to reduce the quantity of indoor air contaminants that are
odorous or potentially irritating harmful to the comfort and well-being of installer and building
occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) content of
paints, coatings and primers used must not exceed the VOC content limits mentioned below:

Paints

Non-flat - 150 g/L

Flat (Mat) - 50 g/L

Anti-corrosive/ anti rust - 250 g/L

Coatings

Clear wood finishes

Varnish - 350 g/L

Lacquer - 550 g/L

Floor coatings - 100 g/L

Stains - 250 g/L

Sealers

Waterproofing sealer - 250 g/L

Sanding sealer - 275 g/L

Other sealers - 200 g/L

The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be

less than VOC content limits mentioned:

Architectural Applications VOC Limit (g/l less water)

Indoor Carpet adhesives - 50

Carpet Pad Adhesives - 50

Wood Flooring Adhesive - 100

Rubber Floor Adhesives - 60

Sub Floor Adhesives - 50

Ceramic Tile Adhesives - 65

VCT and Asphalt Tile adhesives - 50

Dry Wall and Panel Adhesives - 50

Structural Glazing Adhesives - 100

Multipurpose Construction Adhesives - 70

Substrate Specific Application VOC Limit (g/l less water)

Metal to Metal - 30



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

Plastic Foams - 50

Porous material (except wood) - 50
Wood - 30

Fiber Glass — 80

2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on site,
supplementation of information, and submittals in accordance with GRIHA program standards
and guidelines. Towards meeting the aforementioned building environmental rating
standard(s) expert assistance shall be provided to him up on request.

2.23 Water Use during Construction: Contractor should spray curing water on concrete structure
and shall not allow free flow of water. After liberal curing on the first day, all the verticals
surfaces of concrete structures should be painted with curing chemical to save water nothing
extra shall be paid. Concrete structures should be kept covered with thick cloth/gunny bags
and water should be sprayed on them. Contractor shall do water ponding on all sunken slabs
using cement and sand mortar.

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and keep
Works clean and tidy throughout the Contract Period. All the serviceable and nonservice able
(malba) material shall be segregated and stored separately. The malba obtained during
construction shall be collected in well-formed heaps at properly selected places, keeping in a
view safe condition for workmen in the area. Materials which are likely to cause dust nuisance
or undue environmental pollution in any other way, shall be removed from the site at the
earliest and till then they shall be suitable covered. Glass & steel should be dumped or buried
separately to prevent injury. The work of removal of debris should be carried out during day.
In case of poor visibility artificial light may be provided.

2.25 DOCUMENTATION
a) The contractor shall, during the entire tenure of the construction phase, submit the following
records to the Engineer-in-charge on a monthly basis:

i) Water consumption in litres

ii) Electricity consumption in ‘kwh’ units

iii) Diesel consumption in litres

iv) Quantum of waste generated at site and the segregated waste types divided into inert,
chemical and hazardous wastes.

v) Digital photo documentation to demonstrate compliance of safety guidelines as
specified here.

b) The contractor shall, during the entire tenure of the construction phase, submit the following
records to the Engineer-in-charge on a weekly basis:

1) Quantities of material brought into the site, including the material issued to the
contractor by the client.

i) Quantities of construction debris (if at all) taken out of the site

iii) Digital photographs of the works at site, the worker’s facilities, the waste and other
material storage yards, pre-fabrication and block making works, etc as guided by the
Engineer-in-charge.

) The contractor shall submit one document after construction of the buildings, a brief description
along with photographic records to show that other areas have not been disrupted during
construction. The document should also include brief explanation and photographic records to
show erosion and sedimentation control measures adopted. (Document CAD drawing showing
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site plan details of existing vegetation, existing buildings, existing slopes and site drainage
pattern, staging and spill prevention measures, erosion and sedimentation control measures and
measures adopted for top soil preservation during construction.

d) The contractor shall submit to the Engineer-in-charge after construction of the buildings, a
detailed as built quantification of the following: (i) Total materials used, ii) Total top soil
stacked and total reused iii) Total earth excavated, iv) Total waste generated, v) Total waste
reused, vi) Total water used, vii) Total electricity, and viii) Total diesel consumed.

e) The contractor shall submit to the Engineer-in-charge, before the start of construction, a site
plan along with a narrative to demarcate areas on site from which top soil has to be gathered,
designate area where it will be stored, measures adopted for top soil preservation and indicate
areas where it will be reapplied after construction is complete.

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 250
words) on provision for safe drinking water and sanitation facility for construction workers and
site personnel.

g) The contractor shall, at the end of construction of the buildings, submit to the Engineer-in-
charge, submit following information, for all material brought to site for construction purposes,
including manufacturer’s certifications, verifying information, and test data, where
Specifications sections require data relating to environmental issues including but not limited
to:

i) Source of products: Supplier details and location of the supplier and brand name.

i) Project Recyclability: Submit information to assist Owner and Contractor in recycling
materials involved in shipping, handling, and delivery, and for temporary materials
necessary for installation of products.

iii) Recycled Content: Submit information regarding product post-industrial recycled and
post-consumer recycled content. Use the “Recycled Content Certification Form”, to be
provided by the Commissioning Authority appointed for the Project.

iv) Product Recyclability: Submit information regarding product and product’s
component’s recyclability including potential sources accepting recyclable materials.

v) Clean tech: Provide pollution clearance certificates from all manufacturers of materials

vi) Indoor Air quality and Environmental Issues: Submit following certificates:

a. Certifications from manufacturers of Low VOC paints, adhesives, sealant and
polishes used at this particular project site.

b. Certification from manufacturers of composite wood products/agro fibre products
on the absence of added urea formaldehyde resin in the products supplied to them to
this particular site.

c.  Submit environmental and pollution clearance certificates for all diesel generators
installed as part of this project.

h) Provide total support to the Engineer-in-charge appointed by the owner in completing all Green
Building Rating related formalities, including signing of forms, providing signed letters in the
contractor’s letterhead.
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EQUIPMENT
a) To ensure energy efficiency during and post construction all pumps, motors and engines

used during construction or installed, shall be subject to approval and as per the
specifications of the architects.

b) All lighting installed by the contractor around the site and at the labour quarters during

construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition
is a must, unless specifically prescribed.

The contractor is expected to go through all other conditions of the GRIHA rating
stipulations, which can be provided to him by the architects. Failure to adhere to any of the
above mentioned items, without necessary clearances from the architects and the Engineer-
in-charge, shall be deemed as a violation of contract and the contractor shall be held liable
for penalty as determined by the architects.

CLAUSE 48: PAYMENT

1. Contractor's Application for Payment

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any
month, the Contractor may submit a Request for Payment, to WAPCOS Limited
Representative in respect of the preceding month.

Within each Request for Payment the Contractor shall show separately:

Q) The amounts which the Contractor claims to be payable as the cost of the Works

completed during that month; and

(i) The cumulative amount of all prior payments made by WAPCOS Limited; and
(iii)  Any amounts to which the Contractor considers are due and payable to it in accordance

with the provisions of the Contract.

The Contractor's Request for Payment shall:

(i) Be prepared on forms in the form and in a number advised by WAPCOS Limited
Representative; and

(i) Be accompanied by:

(a) Copy of relevant records of measurement of works, jointly taken and signed by
both the parties;

(b) A status report describing in such detail as may reasonably request, the
percentage of any uncompleted Milestone Event for the month in question and
the work to be undertaken by the Contractor prior to the next Request for
Payment;

(c) Certification by WAPCOS Limited Representative confirming that the
Milestone Events referred to in the Request for Payment have been achieved.

(d) Confirmation by the Contractor of any amounts due and owing from the
Contractor to WAPCOS Limited pursuant to the Contract;

(e) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;

() The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any previous
payment.
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(9) The Contractor's certification that it has reviewed all financial and budget data
contained in the Request for Payment;

(h) The Contractor's certification that the quality of all completed Works accords
with the requirements of the Contract;

(i) The Contractor's certification that each obligation, item of cost or expense
mentioned in that Request for Payment has not been the basis of any previous
payment; and

(1) The Contractor's certification that each Subcontractor who performed part of the
Works which was included in the immediately preceding Certificates of Payment
was paid all amounts then due to it for such Works

(k) The Contractor providing evidence of the validity of the Contractor’s Insurances.
3. Certificates of Payment

Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for Payment under
Clause 48(2) [Contractor's Application for Payment], WAPCOS Limited and WAPCOS
Limited Representative shall review such request and, shall issue to the Contractor, a
Certificate of Payment certifying what amounts WAPCOS Limited shall pay. Each Certificate
of Payment shall be for an amount which in the opinion of WAPCOS Limited, is the basis of
the Request for Payment and pursuant to the Contract, is properly due to the Contractor (the
“Gross Certifiable Amount”) less (i) the cumulative amounts of payments previously certified
as due to the Contractor, (ii) any deduction on account of recovery of Advance Payment, and
(i) Retention Amount.

No sum shall be included in the Certificate of Payment in respect of Materials yet to be
incorporated into the Permanent Works unless the WAPCOS Limited Representative is
satisfied that:

Q) such Materials have been properly acquired and properly and not prematurely
delivered to the Project Site;

(i) such Materials have been properly stored on the Project Site and fully protected against
loss, damage or deterioration;

(iii)  the Contractor’s records of the requisitions, orders, receipts and use of any Materials
are kept ina form approved by the WAPCOS Limited Representative, and such records
are available for inspection by the WAPCOS Limited Representative; and

(iv)  The Contractor has submitted a proper statement of the cost of acquiring the Materials
together with such documents as may be required for evidencing such cost.

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the

Contractor, WAPCOS Limited may withhold from any payment due to the Contractor such

amount as WAPCOS Limited deems reasonably necessary or appropriate:

0] if in the opinion of the WAPCOS Limited Representative the progress of the Works
at the time of the Request for Payment is behind the progress of the Works as set out
in the Programme; and/or

(i) to protect it from any losses, expenses, costs or liability because of any one or more
of the following reasons:

(@) defects and deficiencies in any Works, whether or not payment has been made;
(b) unsatisfactory performance of the Contract;
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(c) the filing of third party claims relating to the Works or any of its commitment
parts for which the Contractor is liable;

(d) the Contractor's failure to make payments to Subcontractors;

(e) failure by the Contractor to provide or procure replacement Performance
Security in accordance with the Contract;

(F) failure by the Contract to provide evidence of insurance coverage in
accordance with the Contract;

(g) reasonable evidence that Completion will not occur by the Time for

Completion;

(h) any overpayments made by WAPCOS Limited with respect to a previous
payment;

(i) failure by the Contractor to submit a properly updated monthly Programme
and

(j) failure by the Contractor to provide satisfactory evidence that the costs of all
labour and Materials and other obligations arising out of the Contract have
been fully satisfied and discharged by the Contractor and/or to otherwise fail
to submit adequate supporting documentation for any Request for Payment.

Any Provisional Sum Works shall only be executed in whole or part upon the WAPCOS
Limited Representative’s instruction. If the WAPCOS Limited Representative issues no such
instruction, the Provisional Sum Works shall not form part of the Works and the Contractor
shall not be entitled to payment for it. The Contractor shall be deemed to have allowed the
necessary time and resources to enable design and Execution of the Provisional Sum Works
in so far as the scope and nature of the Provisional Sum Works was reasonably foreseeable.
The Contractor shall be entitled only to such amount in respect of the Provisional Sum Works
as the WAPCOS Limited Representative determines in accordance with this Clause 48(3).
The WAPCOS Limited Representative shall notify the Contractor of any such determination.
The WAPCOS Limited Representative shall have the authority to issue instructions to the
Contractor for every Provisional Sum Works for which the Contractor shall be entitled to a
part of the Provisional Sum as determined by the WAPCOS Limited Representative.

The Contractor shall produce to the WAPCOS Limited Representative all quotations,
vouchers, invoices, accounts or receipts in connection with the expenditure in respect of the
Provisional Sum Works, except where the Provisional Sum Works is valued in accordance
with the item wise rates quoted by the Contractor in its bid submitted to the Employer.

In respect of every Provisional Sum the WAPCOS Limited Representative shall have
authority to issue instructions for the execution of work or for the supply of goods, materials,
Plant Sums or services by the Contractor, in which case the Contractor shall be entitled to an
amount equal to the value thereof determined in accordance with Clause 48(3).

Billing and Payment

The Associate/Sub — Consultant/Sub-Contractor acknowledges that under the present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary
between ESIC being Principal Employer/Client and Associate/Sub-consultant/Sub-
Contractor.  Thus  the  Associate/Sub-consultant/Sub-Contractor  unconditionally
acknowledges that the payments under the present contract/Agreement/Work
Order/Arrangement shall be made proportionately by WAPCQOS only on back to back basis
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I.e. after 21 days subject to receipt of payment from ESIC being Principal Employer/Client.
The Associate/Sub-consultant/Sub-Contractor also unconditionally agree that in the event the
payment or part thereof, under the present Contract/Agreement/Work Order/Arrangement is
not received from ESIC (Principal Employer/Client), then WAPCOS &J/or any of its
Employee/Officer shall not be responsible to pay any amount to Associate/Sub-
consultant/Sub-Contractor. The said condition shall supersede any and all other conditions of
Contract/Agreement/Work Order/Arrangement between the parties.

All the tax applicable in respect of this contract shall be payable by the Contractor and
WAPCOS will not entertain any claim whatsoever in respect of the same. All billing by the
Contractor should be in the name of “WAPCOS Limited, ESIC Model Hospital, Ring Road,
Basaidarapur, Delhi-110015.” bearing the GSTIN:07AAACWO0764A1ZR.

In this type of billing, GST will be applicable as per the GST slabs. The GST charged shall
be reimbursed by WAPCOS Limited on submission of following documents (proof of GST
paid and filing): 1) GSTR-1 2) GSTR-3 3) GST Payment Challan.

Running Account (RA) bills will be paid when the approximate value of work done is 1/3™ of
the total contract amount. Each RA bill should be enclosed with certified measurement sheets,
certified by Engineer in Charge after verification of the requisite quality test reports, if any,
as per the relevant standards. The minimum interval between two such RA bills shall be 15
days. WAPCOS shall make the payment of bills after receipt of the payment from ESIC.

This clause shall prevail on all the other clauses mentioned in this respect in the contract.
CLAUSE 49: SITE OFFICES AND FACILITIES

The cost of providing the work/facilities stated in the sub-clauses of this clause are to be borne
by the Contractor and shall be deemed to be included in the rates quoted by the Contractor.

49.1 The Contractor shall supply, erect and satisfactorily maintain Site Office for the Employer
in good condition until final completion of works, a well-lighted, well ventilated and air-
conditioned and adequately weather proofed temporary, burglar proof readily available Site
Office (Portable Cabins) of adequate capacity having the covered area not less than 500 Sqg.
Ft. with all facilities such as telephone, fax, internet, photocopier, computer/ laptop & printer
along with operator, regular electric & purified drinking water supply etc. and 4-wheeled
transportation/inspection vehicle, in running condition & duly maintained as per the
requirement of the project, without any extra cost to employer. The Contractor shall provide
adequate access to the office. The Contractor shall be responsible during the continuance of
the Contract for the security of the office and for all plans, documents and papers and other
clauses contained therein. The sitting of the office shall be in accordance with the
instructions of the Engineer-in-Charge. Service personnel shall also be made available at
the Office at all times and shall clean site office daily. The Contractor shall provide
uninterrupted power and water to the Office as directed for 24 hours free of cost. An amount
equal to 1% of gross bill from all running account & final bill shall be recovered, if the
above facilities are not provided by the Contractor.

The Contractor shall dismantle and remove from site all such temporary structures on completion
of Contract or whenever required by the Employer.

The contractor shall also make sufficient arrangement for Photography/ Videography preferably
by maintaining a camera/video camera at site so that video and photographs can be taken of a
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specific activity at any point of time. The contractor shall also provide software like MS
Project/Primavera etc. for the purpose of preparing progress report etc.

49.2 The Contractor shall provide at his own cost, One Site sign Board, at directed location of

49.3

overall size 2.40 metres wide and 1.50 metres height and of approved design. The names of
the Project, Employer, Consultants, Engineer and Contractor etc. shall be exhibited as
directed.

The Contractor shall maintain daily weather record. Daily maximum and minimum
temperature and corresponding, humidity shall be recorded and charted. Rainy days shall
be recorded when the rain lasting more than one hour hampers the work. Any other
inclemency in weather shall be recorded. The records shall be regularly shown to the
Engineer-in-Charge and his signature obtained.

49.4 The Contractor shall arrange at his own cost to maintain a progress record of the works by

taking (5x 77)/8°X10” size colour photographs minimum 6 Nos. or more per month as
directed by the Engineer-in-Charge during the construction stages and after completion and
shall supply one set to the Engineer-in-Charge at no extra cost. These photographs shall
also be submitted as part of the Contractors R.A. Bills.

49.5 The Contractor shall provide arrangements for firefighting at his own cost. For this purpose,

49.6

he shall provide requisite number of fire extinguishers and adequate number of buckets,
some of which are to be always kept filled with sand and some with water. This equipment
shall be provided at suitable prominent and easily accessible places and shall be properly
maintained. The Contractor may be subject to periodic fire prevention inspections and any
deficiency or unsafe condition shall be corrected by the Contractor at his own cost and to
approval of the Engineer-in-Charge and the relevant authorities.

These fire prevention inspections shall include but not limited to the following:

e Proper handling, storage and disposal of combustible materials, liquids and wastes.
Work operations which can create fire hazards.

Access for firefighting equipment.

Type, size, number and location of fire extinguishers or other firefighting equipment.
Inspection and maintenance records for extinguishers

Type, number and location of containers for the removal of surplus materials and
rubbish.
e  General housekeeping

For the purpose of quick communication between the Engineer-in-Charge and the
Contractor or his Representative, Site Order Books shall be maintained at site in the manner
as described below:

Any communication, relating to the works may be conveyed through records in the site
order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of the Contract. Each site order book shall have machine-
numbered pages in triplicate and shall be carefully maintained and preserved by the
Contractor and shall be made available to the Engineer-in-Charge as and when demanded.
Any instruction which the Engineer-in-Charge may like to issue to the Contractor may be
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recorded by him in the site order book and two copies thereof taken by the Engineer-in-
Charge for his record. The Contractor or his Contractor or Representative may similarly
record in the site order book any communication he may like to send to the Engineer-in-
Charge. Two copies thereof when sent to the Engineer-in-Charge and receipt obtained
thereof, will constitute adequate services of the communication to the Engineer-in-Charge.

Clause 50: Data, Services and Facilities to be provided by the Employer

Attention is drawn to the following which are not provided by the Employer and are to be

arranged by the Contractor at his own cost.

e The Employer will not provide office accommodation. The Contractor shall make his
own office accommodation arrangements for their office staff for each of the field
supervision teams including furniture, equipment, operation and maintenance.

e The Employer will not provide project vehicles to the Contractor. The Contractor shall
make his own arrangements in respect of vehicles. The Contractor shall ensure that
vehicles for the team are of good makes and are of excellent working condition.

e The Contractor shall be responsible for making his own arrangements for survey
equipment.

e The Contractor shall be responsible for making his own arrangements for
communications.

Clause-51: a)Jurisdiction

YV VYV VY A\

YV V V

Any dispute connected with this contract shall fall within the jurisdiction of Courts at Delhi.
b) Order of Precedence Of Documents

In case of difference, contradiction, discrepancy, with regard to conditions of contract,
specifications, Drawings, Bill of Quantities etc. forming part of the contract, the
following shall prevail in order of precedence.
WAPCOS and ESIC Agreement and terms and conditions lay over by ESIC time to time.
It is attached as Annexure.
Letter of Award, along with statement of agreed variation and its enclosures, if any.
Special Condition of Contract
Scope of Work
Description of Bill of Quantity/Schedule of Quantities
Technical Specification (General, Additional and Technical Specification) as given in
Tender Documents
General Condition of Contract
Drawings, if any
CPWD/MORTH specification (as specified in Technical Specification in Tender) update
with correction slips issued up to last date of receipt of tenders.
Relevant B.1.S codes

For & on behalf of Tenderer

Signature of the authorized representative
Name of the agency

Name and designation :
Contact Details a) Communication address
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b) E-mail id
¢) Contact Nos.
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SECTION-V
ADDITIONAL CONDITIONS

The Contractor shall be responsible for consequential effects arising out during the
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or
by the Building Works Committee or third party authorized by WAPCOS or any statutory
committee or by any duly authorized representative of WAPCOS, during the progress or
any time after the construction and development of project up to the defect liability period,
and will take appropriate action for rectification of defective work. Rectification of defective
works or replacement of sub-standard materials or articles, as pointed out by the Chief
Technical Cell, Central Vigilance Commission, Building Works Committee or authorized
representative of WAPCOS or third party authorized by WAPCOS or any statuary
committee, will be carried out or replaced by the Contractor at his own risk and cost.
WAPCOS will not pay any extra amount for such rectification or replacement.

Handing Over of the Project: Contractor will hand over the project to Client after successful
completion of each component of the project in all respect and complete satisfaction of
Engineer-In-charge. The partial handing over of building components shall not be
considered. Contractor shall also provide necessary Completion Certificate/ NOC from all
local Government/ Statuary Authorities if required before handing over the project to the
client. The defect liability period will be one (01) years or the period mentioned
elsewhere in the contract whichever is higher after such handing over. The agency has
to submit warranty certificate issued by the manufacturer for each item as specified.

The Contractor shall be solely responsible to follow the general clauses of the contract
including labour regulations, registration of contractor, obtaining labour license from labour
department, safety precautions, etc. and all other statutory provisions related to labor/works
as per the prevailing General Clauses of Contract amended from time to time. The
Contractor shall stick to the schedule of all activities and carry out it with mutually agreed
time frame.

Rates and amount or Percentage Quoted by contractor shall be firm and fixed for entire
contract period as well as extended period for completion of the works. No escalation shall
be applicable on this contract. Rate/percentage quoted by the contractor should be exclusive
of GST.

Other agencies doing works related to this project will also simultaneously execute the work
and the contractor shall provide necessary facilities for the same. Nothing extra over the
agreement rates shall be paid for the same.

Some restrictions may be imposed by the security staff etc. on the working and for
movement for labour materials etc. The contractor shall be bound to follow all such
restrictions / instructions and nothing extra shall be payable on this account.

The project work will be carried out in the manner complying in all respects with the
requirements of relevant bye laws of the local body under the jurisdiction of which the work
is to be executed or as directed by the Engineer in charge and nothing extra will be paid on
this account. The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rule and regulations and pay all
fees and charges which he may be liable.
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The contractor shall give a performance test of the entire installation (s) as per standing
specification before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor for the test.

Samples of various materials required for testing shall be provided free of charges by the
contractor. Testing charges, if any, unless otherwise provided shall be borne by the
Contractor. All other expenditure required to be incurred for taking the samples,
conveyance, packing etc. shall be borne by the contractor himself.

The work shall be carried out in accordance with drawings, to be issued from time to time,
by the Engineer-in-Charge. Before commencement of any item of work the contractor shall
correlate all the relevant drawings, nomenclature of items and specifications etc. issued for
the work and satisfy himself that the information available there from is complete and
unambiguous. The figure and written dimension of the drawings shall be superseding the
measurement by scale. The discrepancy, if any, shall be brought to the notice of the
Engineer-in-charge before execution of the work. The contractor alone shall be responsible
for any loss or damage occurring by the commencement of work on the basis of any
erroneous and/ or incomplete information and no claim whatsoever shall be entertained on
this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by WAPCOS.

In the case of items of which abbreviated nomenclature is not available in the above cited
publication and also in case of extra and substituted items of works for which abbreviated
nomenclature is not provided in the agreement, the full nomenclature of items shall be
reproduced in the measurements books and bill forms for running account bill. The full
nomenclature of the items shall be adopted in preparing abstract of final bill in the
measurement book and also in the bill form for final bill.

The contractor shall have to make approaches to the site, if so required and keep them in
good condition for transportation of labour and materials as well as inspection of works by
the Engineer in charge. Nothing extra shall be paid on this account.

No payment will be made to the contractor for damage caused by rains, or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

Various factory made materials shall be procured from reputed and approved manufacturers
or their authorized dealers. List of such approved manufacturers is available as Annexure.
For the items / materials not appearing in the list the decision of Engineer in charge shall be
final and binding.

Wherever work is specified to be done or material procured through specialized agencies,
their names shall be got approved well in advance from Engineer in charge. Failure to do so
shall not justify delay in execution of work. It is suggested that immediately after award of
work, contractor should negotiate with concerned specialist agencies and send their names
for approval to Engineer in charge. Any material procured without prior approval of
Engineer in charge in writing is liable to be rejected. Engineer in charge reserves right to
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get the materials tested in laboratories of his choice before final acceptance. Nonstandard
materials shall not be accepted.

The contractor shall invariably prepare the samples of items as per direction of Engineer-
in-charge. The contractor shall proceed with further finishing items only after getting the
samples of these items approved in writing from Engineer-in-charge. No extra claim
whatsoever beyond the payments due at agreement rates will be entertained from the
contractor on this account.

The contractor shall take instruction from the Engineer in charge for stacking of materials
at any place. No material shall be stacked on areas where other buildings, roads, services or
compound walls are to be constructed.

If as per municipal rules, the huts for labour are not be created at the site of work by the
contractors, the contractor are required to provide such accommodation as is acceptable to
local bodies and nothing extra shall be paid on this account.

The contractor or his authorized representative shall associate in collection, preparation,
forwarding and testing of such samples. In case, he or his authorized representative is not
present or does not associate himself, the results or such tests and consequences thereon
shall be binding on the contractor.

The material shall conform to the quality and make as per attached list in Technical
Specifications. However, for the items not appearing in the list preference shall be given to
those articles which bear ISI certification marks. In case articles bearing ISI certification
marks are not available the quality of sample brought by the Contractor shall be judged by
the standard laid down in the relevant ISI specification/CPWD specification. All materials
and articles brought by the contractor to the site for use shall conform to the samples
approved, which shall be preserved till the completion of the work. However, such articles
which bear I1SI mark but stand banned by CPWD will not be used. Notwithstanding the case
of materials of "Preferred Make" as given in Annexure, provisions of Clause 10A of the
General Conditions of Contract for Central PWD works shall be applicable on the materials
of "Preferred Make" also.

It must be ensured that all materials to be used in work bear BIS certification mark. In cases
where BIS certification system is available for a particular material/product but not even a
single producer has so far approached BIS for certification the material can be used subject
to the condition that it should confirm to CPWD specification and relevant BIS codes. In
such case written approval of the Engineer-In-Charge may be obtained before use of such
material in the work.

The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred
make / materials. The decision of the engineer in charge about the make is final and binding
on the contractor.

In case of non-availability of material of the brands specified in the list of approved
materials an equivalent brand may be used after getting written approval of WAPCOS
giving details to indicate that the brand proposed to be used is equivalent to the brands
mentioned in the agreement.

Page 84 of 154



25.

26.

27.

28.

29.

30.

31.

NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

The following procedure shall be followed for the removal of rejected/sub-standard
materials from the site of work:

(i) Whenever any material brought by the contractor to the site of work is rejected, entry
thereof should invariably be made in the Site Order Book under the signature of the
Engineer-In-Charge, giving the approximate quantity of such materials.

(i) As soon as the material is removed, a certificate to that effect shall be recorded by the
Engineer-In-Charge against the original entry, giving, the date of removal and mode of
removal, i.e., whether by truck, carts, or by manual labour. If the removal is by truck,
the registration number of the truck should be recorded.

(ii1) When it is not possible for the Engineer-In-Charge to be present at the site of work at
the time of actual removal of the rejected/sub-standard materials from the site, the
required certificate should be recorded by the Authorized Representative of WAPCOS,
and the Engineer-In-Charge should countersign the certificate recorded by the
Authorized Representative.

If the work is carried out in more than one shift or during night, no claim on this account
shall be entertained. The contractor has to take permission from the police & local
authorities etc. if required for work during night hours. No claim / hindrance on this account
shall be considered if work is not allowed during night time. The requisite supervision shall
be made available by the WAPCOS along with necessary issue of material under joint
custody.

Once the Project is completed and the contractor shall be responsible to attend defect pointed
out by WAPCOS / ESIC and then hand over the Project to the ESIC.

Contractor should hand over the warranty of the specialized items in the name of ESIC.

The contractor is required to deploy resources as per availability of site. However, no claim
will be entertained for idle labour, idle machinery, idle technical/no-technical staff, idle T&P
etc.

No claim whatsoever for idle labour, additional establishments, costs of hire and labour
charges for tools and plants, scaffolding etc, would be entertained under any circumstances

All running account bills preferred by the contractor for advance payments shall be
processed only if Engineer-in-charge is satisfied that up to date investments (excluding
security deposit & performance guarantee, which are not considered as investments) made
by the contractor against contracted work are more than the payments received.
Accordingly, all running account bills shall be supported with an account of up-to-date
payments received vis-a-vis up to date investments made on the work to enable engineer-
in-charge to check to his satisfaction that the payments made by engineer-in-charge are
properly utilised only on the work and nowhere else.
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32. Requirement of Technical Staff as per Clause 36:

Min. Qualification/ Experience Nos. | Designation Penal
recovery if
not employed

1. Graduate Engineer (Civil/Electrical)/ 2 Site-in-charge | 40,000/-  per
Diploma holder (Civil) with minimum month
five years’ experience in the relevant field

33.  Milestones for Carrying out the work

Contractor shall submit the detailed work schedule so as to complete the works considering
all the field conditions in accordance with the requirement of the Engineer-in-charge.
Contractor should also strictly adhere to such schedule mutually accepted to complete the
total work within the time period mentioned in the contract.

34. Deviation or Extra Item Limit as per Clause 12:

The following clauses shall prevail if not mentioned elsewhere in the contract:

e This tender is based upon the estimations on the basis of site conditions (tentative)
enclosed with technical specifications and BOQ. WAPCOS Limited reserves the right
to vary any individual item to any extent either positive or negative within the scope of
work as defined as per the requirement of ESIC/WAPCOS Limited. The decision as to
items are within the scope of work shall be of WAPCQOS Limited which is final &
binding. Therefore in case of variation in quantity as given in BOQ either positive or
negative no rate revision is applicable. In case of New Rate or Price of the
Substituted/Extra/deduction items shall be derived from any relevant rates or prices in
the Contract. New rate or price of the substituted/Extra/deduction items shall be derived
from the Delhi Schedule of Rates -2021. In case the rates are not available in DSR, the
same shall be derived from the competitive market quotes, obtained by WAPCOS
Limited/ WAPCOS Limited representative. The contractor’s profit and overheads
together shall be taken as 15% only. ESI, Bonus, CPOH and EPF etc. as applicable also
taken in case of changes in the manpower.

e Contractor shall carry out the extra quality of work under deviation from the estimated
quantity at the rate quoted in the BOQ limited to 25% deviation on each item and for
the quantity deviated beyond 25% market rates will be applicable. Execution of such
deviation in quantity shall require prior written permission from WAPCOS/ESIC.

e Contractor shall submit the detailed work schedule so as to complete the works
considering all the field conditions in accordance with the requirement of the engineer-
in-charge. Contractor should also strictly adhere to such schedule mutually accepted to
complete the total work within the time period mentioned in the contract.

35.  The firm/contractor shall furnish a list of the workers deployed along with their full names,
father’s/husband’s name, date of birth, full residential addresses (present & permanent),
contact tel. No. etc. The firm/contractor shall be responsible to get the character and
antecedents of the persons verified by the Police before deploying them in ESIC. The
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authenticated copies of Police verification certificate/documents of the persons, who are to
be deployed in ESIC, shall be submitted by the firm to WAPCOS. WAPCOS/ESIC reserve
the right to conduct the test, as may be deemed fit to adjudge the suitability of the persons
provided by the firm/contractor. WAPCOS/ESIC also reserves the right to get the person’s
character and antecedents verified by the Police, if deemed necessary.

The firm will also ensure that the persons deployed in ESIC are medically fit and will keep
record of their medical fitness. The firm shall withdraw such persons, who are not found
suitable by ESIC/WAPCOS for any reasons, immediately on receipt of such request from
WAPCOS/ESIC. The copies of medical fitness certificate of the persons who are to be
deployed in ESIC, shall be submitted by the successful bidder to WAPCOS/ESIC.

There shall be no representation of any kind, implied or otherwise, of any automatic
absorption, regularization, continued engagement or concession or preference in
employment security for the persons engaged by the service provider for any engagement.
service or employment in any capacity, in any office or establishment of the Govt. A copy
of each of the agreement entered into by the firm with the persons, deployed in ESIC are
required to be submitted to WAPCOS/ESIC within a fortnight of deployment.

The contract does not amount to employment with the Government or confer any right on
the contractor/firm or the workers engaged by the firm/contractor, nor any representation
by the Government as to the possibility or preference in. employment at any time in future
in respect of security and other personnel of the contractor/firm in any office/ establishment
of the Government.

The firm/contractor shall appoint a coordinator, who would be responsible for immediate
interaction with WAPCOS/ESIC and so that optimal services are available without
disruption.

The worker engaged will observe discipline and decorum and shall not-misbehave with
any WAPCOS/ESIC officer.

If at any point of time, any person absent himself/herself, a substitute shall be provided
immediately.

In case, any person is absent on a particular day and substitute is not provided, a daily rate/
pro rate shall be deducted from the bill for the month. In case the firm is asked to provide
a substitute and fails in doing so within 3 (three) days, then a penalty equal to 10% of the
daily wages of the worker will be imposed on the firm, besides deduction of daily wages.
The firm/contractor shall be directly responsible for settlement of any dispute or grievance
of the 'Worker' relating to his/her deployment in ESIC and any other matters that may arise
in this regard and WAPCQOS/ESIC, in no way, be responsible for settlement of such
issues/dispute.

Any liability regarding payments of wages to the 'workers' arising due to non compliance
with any provisions of the Labour Laws or due to any human loss/injury during the course
of work will be the sole and personal responsibility of the firm/contractor. The successful
firm/contractor shall submit, a notarized affidavit on a stamp paper of appropriate value to
the effect that the firm undertake to pay Minimum Rates of wages to the persons engaged
as per applicable orders of CLC, GOVERNMENT OF INDIA and to enhance the rates, as
and when it is revised as well as all the statutory dues w.r.t ESI, EPF etc. to ESIC. The
contractor will submit the copies of the EPF statement/pass Book, ESI Card and Service
Tax Challans long with monthly bill, without which the payment to the contracting firm
will not be released.

The successful bidder will submit an undertaking in form of duly executed affidavit to
deposit EPF contribution of the Employer and Employee in the EPF Account of the workers
every month.

The successful bidder will also submit an undertaking in form of duly executed affidavit to
the effect that if the contractor does not provide copies of depositing Employer and
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Employees share in the EPF Account of the employee, he will not be entitled for these
payments.

The successful bidders will also submit an undertaking in the form of duly executed
affidavit to comply with the instructions relating to payment of EPF in respect of those
employees who are not in excluded category as per instruction issued by the Government
on the subject.

The employer's share of EPF will not be paid to the contractor for those persons, who are
in the excluded category of EPF contribution as per latest guidelines issued by Ministry of
Labour & Employment in this regard. The employer's share of EPF will be paid to the
Contractor on production of documentary evidence of depositing the share in the individual
employee's EPF account opened for the employee in his/her name.

The firm/contractor shall undeliake to provide the services for the entire duration regularly
failing which the Performance Security Deposits and such other amount that may be due
from WAPCQOS/ESIC to the firm shall stand forfeited.

If at any point of time, the services being provided by the firm/contractor are found to be
unsatisfactory in any manner, the WAPCOS/ESIC will have full authority to discontinue
the services of the firm/contractor by giving notice of 15 days. The decision of WAPCOS
in this regard shall be final and binding on the firm/contractor.

The working hours of the workers on the basis of 6 days working in a week. The workers
shall have to sign the attendance both at the time of arrival and departure.

In emergent situations the services of the persons may be required on Sundays/Holidays
also.

If, any workers arrives late or leaves early, a deduction of the daily rate shall be made on
half day basis.

If, at any point of time, the services of any person provided by the firm/contractor are found
to be unsatisfactory or not of the expected level in any manner, the firm/contractor shall
change the worker immediately.

The workers shall not be entitled for any financial benefit that are admissible to regular
employees of WAPCOS/ESIC. However, the firm/contractor is required to pay wages to
the workers engaged strictly as per the Minimum Wages Act modified from time to time
including EPF, ESI and other social security schemes of the Government of CLC,
Government of India and Ministry of Labour & Employment. The wages to the workers
would be dynamic. The weekly rest etc. should also be allowed to workers as per statutory
provisions. This is required to be quoted by all bidders at the time of submitting bids, which
would be increased as and when increased by the Government authorities. All the statutory
requirements such as obtaining valid Labour Licence on the basis of contract letter and
compliance of all the provisions of social security legislations in general and provisions of
the Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (R&A)
Rules 1971 in particular are required to be complied with by the contactor. The
firm/contractor should quote their Service Charge for providing services of workers for
WAPCOS/ESIC over and above the statutory payments to be made to each worker. so
deployed. Except the Administrative Service Charges, quoted by the service provider, no
other amount is to be retained by the service provider out of the minimum wages, EPF, ESI
etc. as mandated by the statutory provisions on the subject. The proof of depositing the
service tax with the appropriate authorities have to be submitted to WAPCOS periodically.
The administrative Service Charges per worker Quoted bv the firm in the financial bid shall
be commensurate with the administrative and supervisory efforts required for executing the
contract.

The rates of wages and the consequential revision in the statutory contribution on worker's
wages will be revised by CLC from the date of statutory revision in minimum wages of the
workers and in case of revision in the rate of contribution on worker's wages (i.e EPF,ESI
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etc.) by the CLC Government/Central Government whatsoever may be the case. However,
there will be no increase in the Administrative Service Charges quoted by the
firm/contractor.

The firm should be registered with ESI, PF, Service Tax, Work Contract Tax, Labour
Licence & PAN (GST) with the concerned authorities.

The contractor shall comply with all relevant Laws and the Rules made there under viz.
Income Tax, ESI Act, PF Act, Factories Act, ID Act and Contract Labour (Regulation &
Abolition) Act, Private Security Agencies (Regulation) Act, 2005 and Private Security
Agencies Central Model Rules, 2006. Payment shall be conditional on fulfillment of the
provisions of these Acts and the rules framed there under.

The payment of wages to the workers have to be made by the contractor in accordance with
the provision of Section 21 of the Contract Labour (Regulation & Abolition) Act, 1970.
The firm/contractor will make payment of wages to the workers provided by 7th of every
month.

In case of failure to make payment of wages to the workers within the prescribed period or
making short payment by the firm/contractor, the Performance Security Deposit amount
deposited by the firm/contractor with WAPCOS Limited will be forfeited. The firm will
also be blacklisted.

Vehicle for site visit and office set up at site for WAPCOS officials shall be provided by
the contractor at his own cost.

The Firm/ contractor shall be responsible for all commission and omissions on the part of
manpower engaged for the purpose. WAPCOS Limited shall not be held responsible in any
manner whatsoever, in matter of injury/death/health etc. of the contractor's employee
performing duties under this contract.

If it is found that the information/certificates furnished by the participating firm is
incorrect/wrong or bogus, the firm shall be blacklisted, its bids will be ignored and EMD
will be forfeited.

WAPCOS Limited has reserve the right to execute more items or quantities or manpower
as per the ESIC or site requirement.

For & on behalf of Tenderer

Signature of the authorized representative

Name of the agency
Name and designation
Contact Details a) Communication address :

b) E-mail id
c¢) Contact Nos.
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SECTION- VI - ANNEXURES

ANNEXURE -I
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WORKS

The agreement made this day of two thousand and

between Slo (hereinafter called the GUARANTOR of the one

part) and the WAPCOS LIMITED (hereinafter called the WAPCOS of the other part).

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated
and made between the GUARANTOR OF THE ONE PART AND the WAPCOS of the

other part, whereby the contractor interalia, under look to render the work in the said contract recited

structurally stable workmanship and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work
will remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing
defects of materials and leakages etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally
stable, after the expiry of maintenance period prescribed in the contract for the minimum life as per
contract, to be reckoned from the date after the expiry of maintenance period prescribed in the
contract.

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final.
During the period of guarantee the guarantor shall make good all defects to the satisfaction of the
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done
by the WAPCOS by some other contractor at the guarantor’s cost and risk. The decision of the
Engineer in charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach thereunder then the guarantor
will indemnify the Principal and his successor against all loss, damage cost expense or otherwise
which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by the WAPCOS the decision of the Engineer-in-charge will be final
and binding on the parties.

IN WITHNES WHEREOF those presents have been executed by the obligator
and by for and on behalf of the WAPCOS LIMITED on the day,
month and year first above written.

Signed sealed and delivered by OBLIGATOR in presence of:
1.
2

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY
in the presence of:

1.
2.




NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

ANNEXURE -1
FORM OF PERFORMANCE SECURITY (GUARANTEE)

WAPCOS LIMITED
76-C, Sector-18,
Gurgaon, Haryana — 122 015

In consideration of (Employer’s name) (hereinafter referred to as "the
Employer") which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to (Contractor’s

name & address) (hereinafter referred to as "the Contractor ““ which expression shall unless repugnant
to the context or meaning thereof, include its successors, administrators, executors and assigns) a

contract, by issue of Employer’s Notification of Award No. dt.
and the same having been unequivocally accepted by the Contractor, resulting into a contract valued
at Rs. (Rupees only) for (name of work)

(hereinafter called “ the contract”) and the Contractor having agreed to provide a Contract
Performance Guarantee for the faithful performance of the entire contract equivalent to Rs.
(Rupees only) (3 % of the said value of the Contract to

the Employer).

We, (name & address of bank) (hereinafter referred to as “the Bank™
which expression shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on
demand any or, all monies payable by the Contractor to the extent of Rs. (Rupees
only) as aforesaid at any time up to without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such
demand made by the Employer on the bank shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during
its currency without previous consent of the Employer and further agrees that the guarantee herein
contained shall continue to be enforceable till the Employer discharges this guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said Contract and that it shall
continue to be enforceable till all the dues of the Employer under or by virtue of the said contract
have been fully paid and its claims satisfied or discharged or till the Employer certifies that the terms
and conditions of the said Contract have been fully and properly carried out by the said Contractor
and accordingly discharges the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from, time to time to extend the time for performance of the Contract by the
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to postpone
from time to time the exercise of any powers vested in them or of any right which they might have
against the Contractor and to exercise the same at any time in any manner and either to enforce or to
forbear to enforce any covenants, contained or implied, in the Contract between the Employer and
the Contractor or any other course or remedy or security available to the Employer. The bank shall
not be released of its obligations under these presents by any exercise by the Employer of its liberty
with reference to the matters aforesaid or any of them or by reason of any other act or forbearance or
other acts of omission or commission on the part of the Employer or any other indulgence shown by
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the Employer or by any other matter or thing whatsoever which under law would but for this
provision, have the effect of relieving the Bank. The guarantee shall not be affected by a change in
the constitution of the bank or of the employer.

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance, without proceeding against the Contractor and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this
guarantee in your favour under the Memorandum and Articles of Association or such other
constitutional documents of the Bank and the undersigned have full power to execute this guarantee
under the Power of Attorney/ Post Approval Authorization dated of the
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that your
claim under the guarantee shall not be affected by any deficiency or other defect in the powers of the
bank or its officials and the guarantee shall be deemed to have been issued as if the bank and its
officials have all the powers and authorization to give this guarantee on behalf of the bank.

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and stamp
value used for issuing the guarantee. We the said bank do hereby declare and undertake that your
claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper
or its stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to you, free and clear
of and without and deduction, reduction on account of any reasons including any and all present and
future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to
Rs. (Rupees only) and it shall remain in force up to and
including and shall be extended from time to time for such period as may be desired
by M/S WAPCOS Limited on whose behalf this bank guarantee has been given.

Notwithstanding anything contained herein

i) our liability under this guarantee shall not exceed Rs. (Rupees
only) ;
i) This bank guarantee shall be valid upto (indicate a date two months

after the probable date of completion)

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount
or any part thereof under this guarantee, only and only if you serve upon us a written
claim or demand in terms of the guarantee on or before (indicate a date
three months after validity of guarantee).

iv)

Dated this day of at

For & on behalf of Tenderer
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ANNEXURE - 111
FORMAT FOR AFFIDAVIT

I / We have submitted a bank guarantee for the work (Name of work) Agreement No.
Dated from (Name of the
Bank with full address) to the WAPCOS Limited, Gurgaon Haryana with a view to seek
exemption from payment of performance guarantee in cash. This Bank guarantee expires on
| / We undertake to keep the
validity of the bank guarantee intact by getting it extended from time to time at my / our own
initiative up to a period of months after the recorded date of
completion of the work or as directed by the WAPCOS.

I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the
bank guarantee if any.

(Deponent)
Signature of Contractor

Note:
The affidavit is to be given by the Executants before a first class Magistrate.
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ANNEXURE -1V
AGREEMENT PROFORMA
(To be furnished on non-judicial Rs.200/- stamp paper)

To be executed on non-judicial stamp worth Rs.200/- and continuation sheets on ledger
papers and two copies on ordinary paper to be submitted neatly type-written sheets on one
side of the paper in single line spacing.

AGREEMENT
THIS AGREEMENT IS MADE on this ............... day of ........cocooiii 2020 BETWEEN
WAPCOS Limited, A Government of India Undertaking, having its office at 76-C, Sector-18,
Gurgaon, Haryana — 122 015 represented by its  General = Manager,
.................. SO, aged years residing at

................................... (hereinafter referred to as the “WAPCOS’ or ‘Client” which expression
shall, unless repugnant to the context or meaning thereof, includes its successors and assigns) of one

partand M/S........ooiiiiiiiii e, , a company incorporated

under the Indian Companies Act, 1956, having Its registered office at
.............................. represented DY e
.................. (Designation), aged
.................. years, S/0u i residing at

................................ (Hereinafter referred to as ‘Agency’ which expression shall, unless
repugnant to the context or meaning thereof, includes its successors, administrators, liquidators and
assigns or legal representatives) of the other part.

WHEREAS the Client invited NIT for “Name” vide Tender ID and the Agency submitted a bid for
the same giving rates/amounts accepting the terms and conditions of the NIT document.

AND WHEREAS the said bid submitted by the Contractor has been accepted and the Client has
awarded the work of “Special Repair Works-Removal/ Dismantling and Installation of new
Duct to other rooms (Ultrasound room & respective corridor) in Ground Floor Radiology
Department, OPD Building and Supply, Installation, Testing & Commissioning of 2 nos UPS
(10 KVA) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)” vide Work order
NO e Dated................coeee. and the Contractor submitted a
signed copy of the work order as a token of acceptance of the same, giving rates/amounts
accepting the terms and conditions as stipulated in the work order.

NOW THIS AGREEMENT WITNESSETH and the parties hereby agree as follows:

1. The bid submitted by the Agency for the scope of services/work specified in the NIT at the
rates/amounts specified in consideration of all the terms and conditions in the NIT is accepted.

2. Itshall be valid for a period of three years from the date of signing unless revoked earlier. Further
extensions will be considered as per the provisions of NIT.

3. The Agency agreed to abide by and fulfil all the terms and provisions of the said conditions of
contract in default thereof forfeit and pay to WAPCOS the sum of money mentioned in the said
conditions.

4. Itis mutually agreed that the offer in its entirety shall form part of this agreement.
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The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

Notice Inviting Tender (NIT)

Contract Data

Bidder’s Bid

Work Order

Bill of Quantities

Any other document listed in the Contract Data as forming part of the contract.

oakrwdE

In witness where of the parties thereto have caused this Agreement to be executed the day and
year first before written at Noida/Gurgaon

Signature of the Employer Signature of the Bidder
(with the seal of company and address) (with the seal of company and address)
In the presence of:

Witness
1. Name and Address

2. Name and Address

ANNEXURE -V

To,

Chief Executive Director (CM & Envt)
WAPCOS Limited

Environment Division

76-C, Sector -18,

Gurgaon -122015

Sub: Integrity Pact
Dear Sir,

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.
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I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which I/We will stand disqualified from the tendering process. |/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND
ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct from
the main contract, which will come into existence when tender/bid is finally accepted by
WAPCOS. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be
in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, WAPCOS shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours faithfully,

Date: Signature, name and
designation of the
Authorized signatory)

Place: Name and seal of Bidder
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FORMAT FOR INTEGRITY PACT AGREEMENT
(On Rs.100 stamp paper)

This Integrity Agreement is made at ............... on this........... day of ........... 20......

WAPCOS Ltd. Here in after referred to as "The Principal” (which expression, unless
repugnant to the context thereof, shall mean and include its legal representatives, heirs and
assigns)

AND
............................................... hereinafter referred to as "The
Bidder/Contractor" (which expression, unless repugnant to the context thereof, shall mean
and include its legal representatives, heirs and assigns)

Preamble
The Principal intends to award, under laid down organizational procedures, contract(s) for

(Name of  the contract) (hereinafter referredto
as  the 'Project’). The Principal necessarily requires full compliance with all relevant
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laws of the land, rules, regulations, economic use of resources and of fairness/ transparency
in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor
(IEM), who will monitor the tender process and the executionof the contract for compliance
with the Integrity Pact by all parties concerned, for all works covered in the Project.

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement
(hereinafter referred to as "Integrity Pact” or "Pact™), the terms and conditions of which
shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants  contained in this
Pact, the parties hereby agree as follows and this Pact witnesses as under:

Section 1 - Commitments of the Principal

Obligations on Principal
The Employer iscommitted to follow the principle of Transparency, Equity
and Competitiveness in Public Procurement.

(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles: -

a) No employee of the Principal, personally or through family members orthrough
any other channel, will in connection with the tender for orthe execution of a
contract, demand, take a promise for or accept,for self orthird person, any
material or immaterial benefit, which the person is not legally entitled to.
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b) The Principal will, during the tender process treat all Contractor(s) /Bidder(s) with equity
and reason. The Principal will in particular, before andduringthe tender process,

provide to all Contractor(s) /Bidder(s) the same information and will not
provide to anyContractor(s)/Bidder(s), confidential/additional

information throughwhich the
Contractor(s)/Bidder(s) could obtain an advantage inrelation

to the tender process or the contract execution.

c) The Principal will exclude from the processall known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-listed or
pre-qualified or through a process of open advertisement/web publishing or any
combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,
Contractor(s) and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be
a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer or the principal will take remedial actions as per department/conduct rules and
subject to its discretion, can additionally initiate disciplinary actions.

(3) The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with

estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign this Pact
or violate its provisions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

Obligations on Bidder/ Contractor

To accept and comply with the Integrity Agreement in letter and spirit and further agree that

executionof the said Integrity Agreement shall be separate and distinct from the main
contract, which will come into existence when tender/bidis finally accepted by
Employer. Durationof the Integrity Agreement shall be in theline with section 8

of the Integrity Agreement.

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement
Employer shall have unqualified, absolute and unfettered right to takeaction under section 3.

(1) It is required that each Bidder/Contractor (including their respective officers,
employees and sub-contractors) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraudor corruption or Coercion or Collusion
of which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

(2) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

(a) The Bidder(s) I Contractor(s) will not, directly orthrough any other person or firm
offer, promise or give to any of the Principal's employees involved in the tender process
or the execution of the contract any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage, of any
kind whatsoever, during the tender process or during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission
or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contractor(s) will  not use improperly,for purpose of
competition or personal gain, or pass onto others, any information or document provided
by the Principal as part of the business relationship, regarding plans, technical
proposals andbusiness details, including
information contained or transmittedelectronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, ifany. Either
the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid ina tender but not both. It shall be incumbent on the Indian agent and the
foreign principal to Adhere to the relevant guidelines of Government of India, issued
from Time to time regarding availing services of Indian Agents for foreign Suppliers.

Further  details  as mentioned in the “Guidelines on Indian Agents of Foreign
Suppliers” shall ~ be disclosed by the  Bidder(s) I Contractor(s). Further, as
mentioned in the Guidelinesall the payments made to the Indian

Agent/representative have to be in Indian Rupees only.

(e) The Bidder(s) / Contractor(s) will, when submitting his bid, disclose any and all
payments he has made, is committed to or intends to make to
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agents, brokers or any other intermediaries in connection  with the
award of the contract.

(H The Bidder(s)/Contractor(s) to disclose  any transgression with any other
company that may impinge on the anti-corruption principle.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person orfirm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

(6) The Bidder(s)/Contractor(s) signing IP shall not approach the Courts while
representing the matters to IEM and he/she will await their decision in the matter.

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall
take the responsibility of the adoption of IP by the sub-contractor.

Section 3: Disqualification from tender process and/or exclusion fromfuture contracts.

Without prejudice to any rights that may be available to the Employer under law or the
Contract or its established policies and laid down procedures, the Employer shall have the
following rights in case of breach of this Integrity Pact by the

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Employer absolute right:

(1) If the Bidder(s) / Contractor(s), before awarding the Project or during execution has
committed a transgression by violating Section 2 above or in any other formso as to put
his reliability or credibility in question, the Principal, at its sole discretion, after giving
proper opportunity to the bidderis entitled to disqualify the Bidder(s) / Contractor(s) from
the tender process or terminate the contract, if already awarded or exclude the
Bidder/Contractor from future contract award processes, for that reason, without prejudice
to any other legal rights or remedies available to the Principal under therelevant
clauses of GCC/SCC of the tender/contract. The imposition and duration of the exclusion
will be determined by the severity of transgression and
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determined by the Principal. Such exclusion may be forever or for a limited period as decided by
the Principal.

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any
of the terms under Section 2 above orinany other form such asto put his reliability or
credibility into question, the Principal will also be entitled to exclude such
Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition and
duration of the exclusion will be determined bythe Principal, keeping in view the severity
of the transgression. The severity will be determined by the circumstances of the case, in particular,
the number of transgressions and/or the amount of the damage.

(3) If it is observed after payment of final bill but before the expiry of validity of
Integrity Pact that the contractor has committed a transgression, through a violation of any
of the terms under Section 2 above or any other term(s) of this Pact, during the execution
of contract, the Principal will be entitled to exclude the contractor from further
tender/contract award processes.

(4) The exclusion will be imposed fora minimum period ofsix (6) months and a
maximum period of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage
to the Principal caused by him and has installed a suitable corruption prevention system,
the Principal may, at its sole discretion, revoke or reduce the exclusion period before the
expiry of the period of such exclusion.

Section 4: Compensation for Damages

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process
prior to the awarding of the Project according to Section 3, the Earnest Money Deposit (EMO)/
Bid Security furnished, ifany, along with the offer, as perterms of the Invitation of
Tender, shall also be forfeited. The Bidder(s)/Contractor(s) understands and agrees that
this will be in addition to the disqualification and exclusion of the Contractor(s)/Bidder(s)
as may be imposed by the Principal, interms of Section 3 above.

(2) |If,atanytime after the awarding of the Project, the Principal has terminated the contract
according to Section 3, or if the Principal is entitled to terminatethe contract according
to Section 3, the Security Deposit/Performance Bank Guarantee furnished by the
contractor, if any, as per the termsof the NIT/Contract shall be forfeited without
prejudice to any other legal rights and remedies available to the Principal under the relevant
clauses of General/ Special Conditions of Contract.

The Contractor(s)/Bidder(s) understands and agrees that this will be in addition to the
disqualification and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the
Principal interms of Section 3 above.

Section 5: Previous transgression

(1) The Bidder(s)/Contractor(s) herein  declares that it has committed no
transgressions in the last 5 years with any other Company in any
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country conforming to the anti-corruption approach as detailed herein  or with
government/ Central Government or State Government or any other Public Sector Enterprise
in India that could justify its exclusion from the tender process.

(2) If at any point of time during the tender process or after the awardingof the
Contract, it is found that the Bidder(s)/Contractor(s) has made an incorrect statement on
this subject, he can be disqualified from the tender process or if, asthe case may be, that
the Contract, is already awarded, it willbe terminated for such reason and the
Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Employer may, at
its own discretion, revoke the exclusion prematurely.

Section 6: Independent External Monitor I Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs 5.0 crore and
above, appoint competent and credible Independent External Monitor(s) with clearance

from Central Vigilance Commission. TheMonitor shall review independently, the
cases referred to it to assess whetherand to what extent the parties concerned comply with the
obligations under thisintegrity Pact.

(2) Incase of non-compliance of the provisions of the Integrity Pact, the complaint/ non-
compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be
appointed by the CMD, WAPCOS. The Nodal Officer shall refer the complaint/ non-
compliance so received by him to the aforesaid Monitor.

(3) The Monitor will not be subject to any instructions by the representatives of the
parties and will perform its functions neutrally and independently. The Monitor shall report
to the Chairman-cum-Managing Director, WAPCOS.

(4) The Bidder(s) | Contractor(s) accepts that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a wvalid interest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)

/ Contractor(s) with confidentiality.

(5) The Principal will provide to the Monitor, sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact on
the contractual relations between the Principal and the Contractor.

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, hewill so
inform the Principal and request the Principal to discontinue and/or take corrective
action, or to take other relevant action(s). The Monitor can
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in this regard submit non-binding recommendations. However, beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner and/or refrain from
action and/or tolerate action.

(7) The Monitor will submit a written report to the CMD, WAPCOS within 4 to

6 weeks from the date of reference or intimation to it and, should the occasion arise,
submit proposals for corrective actions for the violation or the breaches of the provisions of
the agreement noticed by the Monitor.

(8) Ifthe Monitor has reported to the CMD, WAPCOS, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the CMD, WAPCOQOS, has not, within the reasonable
time taken visible action to proceed against such offence or reported itto the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Chief Vigilance
Officer, WAPCOS.

(9) The word 'Monitor' means Independent External Monitor and includes both singular
and plural forms.

(10) For ensuring the desired transparency and objectivity in dealing with the
complaints arising out of any tendering process, the matter should be examined by the full
panel of IEMs jointly as far as possible, who would lookinto the records, conduct an
investigation, and submit their joint recommendations to the Management.

(11) I1EM should examine the process integrity, they are not expected to concern
themselves with fixing of responsibility of officers. Complaints alleging malafide on the part of
any officer of the organization should be looked into by the CVVO of the concerned organization.

(12) The role of IEM is advisory, would not be legally binding and it is restricted to
resolving issued raised by an intending bidder regarding any aspectof the tender which
allegedly restricts competition or bias towards some bidders. At the same time, it must be
understood that IEMs are not consultants to the Management. Their role is independent in nature
and the advice once tendered would not be subject to review at the request of the
organizations.

(13) Issues like warranty/ guarantee etc. Should be outside the purview of IEMs.

(14)  The role of the CVO of the organization shall remain unaffected by the presence of
IEMs. A matter being examined by the IEMs can be separately investigated by the CVO in terms
of the provisions of the CVC Act or Vigilance Manual, If a complaint is received by him/her
or directed to him/her by the commission

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a
representative or. an associate of a  Bidder/Contractor, which constitutes a criminal
offence under the IPC/PC Act, or if the Principal has substantive suspicion in this regard,
the Principal will forthwith inform the same to the Chief Vigilance Officer, WAPCOS.



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

Section 8 - Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. ThePact shall
expire, in case of the Contractor(s), 3 (three) months after the last payment under the Contract
is made and in case of the unsuccessful Bidder(s),2 (two) months after the contract for the
project has been awarded.

If any claims is made/lodged during this time, the same shall be bindingand 'continue
to be valid despite the lapse of this pact as specified above,unless it is discharged /
determined by CMD of WAPCOS.

The Bidder(s)/Contractor(s), however, understands and agrees that even uponthe completion
of the Project and/or the last payment under the Contract having been made, if any
transgression/violation of the terms of this Pact comes/is brought to the notice of the Principal,
it may, subject to its discretion, blacklist and/or exclude such Bidder(s)/Contractor(s) as
provided for in Section 3, without prejudice to any other legal right or remedy so
available tothe Principal.

Section 9 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the principal, i.e. New Delhi.

(2) Changes and supplements as well astermination notices need to be madein writing.

(3) If the Bidder/Contractor is a partnership ora consortium, this agreement must be signed
by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid,the remainder
of this agreement shall remain valid and binding. Insuch a case,the parties will strive to
come to an agreement in accordance to their original intentions.

(5) Wherever heor his asindicated inthe above sections, the same may be read as he/she
or his/her, as the case may be.

(6) It isagreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement | Pact, any action taken by
the Principal in accordance with this Integrity Agreement/Pact or interpretation thereof shall
not be subject to arbitration

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor)(Office
(Office Seal) Seal)
Place Place
Date Date

Witness 1: Witness 1:
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(Name & Address) (Name & Address)
Witness 2: Witness 2:
(Name & Address) (Name & Address)
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ANNEXURE - VI
FORMAT OF RESUME OF PROPOSED PERSONNEL

The bidder shall provide all the information requested below:

Position
Personnel Name Date of birth
information
Professional qualifications
Present Name of Employer
employment
Address of Employer
Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present Employer

Summarize professional experience in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From |To | Company, Project , Position, and Relevant Technical and Management
Experience

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes myself, my qualifications, and my experience, and | am available to undertake
the assignment in case of an award. | understand that any misstatement or misrepresentation
described herein may lead to my disqualification or dismissal by the Client, and/or sanctions
by the Bank.

{day/month/year}

Name of Personnel Signature Date
{day/month/year}

Name of authorized Representative Signature Date

of the Contractor
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ANNEXURE -VII
SAEETY CODES

. Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper
than ¥4 to 1(4 horizontal and 1 vertical).

. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor
or platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

. Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm. (3ft.).

. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11%2") for ladder up to and including 3 m. (10 ft.) in length. For longer ladders, this width
should be increased at least ¥4” for each additional 30 cm. (1 foot) of length. Uniform step
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defense of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit; action or
proceedings to any such person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person

. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof,
Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of
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the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.

(b) Safety Measures for digging bore holes:-

I If the bore well is successful, it should be safely capped to avoid caving and
collapse of the bore well. The failed and the abandoned ones should be completely
refilled to avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50m all-round the
point of drilling to avoid entry of people;

iv.  After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m
above ground level and 0.60m below ground level should be constructed around the
well casing;

v.  After the completion of the bore well, the contractor should cap the bore well
properly by welding steel plate, cover the bore well with the drilled wet soil and fix
thorny shrubs over the soil. This should be done even while repairing the pump;

vi.  After the bore well is drilled the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the
progress of the work,

(1)  All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

(i)  No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

(iii)  All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned. The following
safety equipment shall invariably be provided.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

(i) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.
(ili)  Those engaged in welding works shall be provided with welder’s protective eye

shields.

Page 109 of 154



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

(iv)  Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

(V)When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent accident to the public. In addition, the contractor shall ensure
that the following safety measure are adhered to :-

(a) Entry for workers into the line shall not be allowed except under supervision
of the JE or any other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should
be sent only with Oxygen Kit.

(e) Safety belt with rope should be provided to the workers. While working inside
the manholes, such rope should be handled by two men standing outside to
enable him to be pulled out during emergency.

(F) The area should be barricaded or cordoned of by suitable means to avoid
mishaps of any kind. Proper warning signs should be displayed for the safety
of the public whenever cleaning works are undertaken during night or day.

(9) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba.

(i) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the
time up to which a worker may be allowed to work continuously inside the
manhole.

(J) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating
the manholes. The Motors for these shall be vapour proof and of totally
enclosed type. Non sparking gas engines also could be used but they should
be placed at least 2 metres away from the opening and on the leeward side
protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

() The workers engaged for cleaning the manholes/sewers should be properly
trained before allowing to work in the manhole.
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(m) The workers shall be provided with Gumboots or non-sparking shoes
bump helmets and gloves non sparking tools safety lights and gas masks and
portable air blowers (when necessary). They must be supplied with barrier
cream for anointing the limbs before working inside the sewer lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to
corrosion of the rung fixed to manhole well.

(o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be
taken in this regard in an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the

work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken:-

(g) No paint containing lead or lead products shall be used except in the form
of paste or readymade paint.

(r) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

(s) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during
and on the cessation of work.

9. The Contractor shall not employ women and men below the age of 18 on the work of
painting with product containing lead in any form, wherever men above the age of 18
are employed on the work of lead painting, the following principles must be observed
for such use:

(i) White lead, sulphate of lead or product containing these pigment, shall not be used
in painting operation except in the form of pastes or paint ready for use.

(if) Measures shall be taken, wherever required in order to prevent danger arising from
the application of a paint in the form of spray.

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.

(vi) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man.

(viit)  WAPCOS may require, when necessary medical examination of workers.
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(ix) Instructions with regard to special hygienic precautions to be taken in the painting

trade shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary

equipment’s should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports

shall conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

(i)  Every crane driver or hoisting appliance operator, shall be properly qualified and
no person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

(iif) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear
referred to above shall be plainly marked with the safe working load. In case of a
hoisting machine having a variable safe working load each safe working load and
the condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer-in-Charge
whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting

13.

appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or

Page 112 of 154



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.

For & on behalf of Tenderer

ANNEXURE - VIII

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in which twenty or
more workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST-AID FACILITIES

(i) Atevery work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

(i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment:-

(@ For work places in which the number of contract labour employed does not exceed
50- Each first-aid box shall contain the following equipment’s:-

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

gk wdE
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1 (30 ml.) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution

For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the following equipment’s.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings.

6 large size sterilized burn dressings.

6 (15 gms.) packets sterilized cotton wool.

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

1 (60 ml.) bottle containing Sal volatile having the dose and mode of administration
indicated on the label

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institutes /Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.
Ointment for burns.
A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in
the work places where the number of contract labour employed is 150 or more.

(vii)In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall
be available at all hours when the workers are at work.
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(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

4. DRINKING WATER

(1) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

(i) Where drinking water is obtained from an Intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
waterproof.

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

(1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

(i)  Latrines shall be provided in every work place on the following scale namely:-

a. Where female are employed, there shall be at least one latrine for every 25 females.

b. Where males are employed, there shall be at least one latrine for every 25 males.

c. Provided that, where the number of males or females exceeds 100, it shall be sufficient
if there is one latrine for 25 males or females as the case may be upto the first 100, and
one for every 50 thereafter.

(if)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

(i) The inside walls shall be constructed of masonry or some suitable heat-resisting non-
absorbent materials and shall be cement washed inside and outside at least once a year,
Latrines shall not be of a standard lower than borehole system.

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.
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(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

(v) There shall be at least one urinal for male workers up to 50 and one for female workers
up to fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 or part thereafter.

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately, excreta may be disposed off by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sq.ft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

(i) Atevery work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19H (ii)
a,b&ec.

(if) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

(iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

(iv) The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.
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(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants
and mothers of the children.

9. CANTEENS

(i) Ineverywork place where the work regarding the employment of contract labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

(if) The canteen shall be maintained by the contractor in an efficient manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing
places separately for workers and utensils.

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

(v) The floor shall be made of smooth and impervious materials and inside walls shall be
lime washed or colour washed at least once in each year.

(vi) Provided that the inside walls of the kitchen shall be lime-washed every four months.

(vii) The premises of the canteen shall be maintained in a clean and sanitary condition.

(viii) Waste water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

(ix) Suitable arrangements shall be made for the collection and disposal of garbage.

(x) The dining hall shall accommodate at a time 30 per cent of the contract labour working
at a time.

(xi) The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square meter (10 sft) per
diner to be accommodated as prescribed in sub-Rule 9.

(xii)(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

(xiii) Sufficient tables stools, chair or benches shall be available for the number of diners to
be accommodated as prescribed in sub-Rule 9.
(xiv) (a)(1). There shall be provided and maintained sufficient utensils crockery, furniture
and any other equipment’s necessary for the efficient running of the canteen.
(2). The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.
(b)(1). Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.
(2). A service counter, if provided, shall have top of smooth and impervious material.
(3). Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment’s.

(xv)  The food stuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

(xvi) The charges for food stuffs, beverages and any other items served in the canteen shall
be based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.
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(xvii) In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:-

a)
b)

c)

d)
e)

(xviii)

The rent of land and building.

The depreciation and maintenance charges for the building and equipment
provided for the canteen.

The cost of purchase, repairs and replacement of equipment including furniture,
crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and ventilation

The interest and amounts spent on the provision and maintenance of equipment
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months

by registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given
by the Engineer-in-Charge including the filling up of any borrow pits which may have been

dug by him.

11. The above rules shall be incorporated in the contracts and in notice inviting tenders and
shall form an integral part of the contracts.

12. AMENDMENTS
Government may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

For & on behalf of Tenderer
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SECTION- VII
ELIGIBILITY CRITERIA AND IT’s FORMS:

FORM A
LETTER OF TRANSMITTAL

To

Chief Executive Director (CM & Envt)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Submission of bids for the work of “Special Repair Works-Removal/ Dismantling
and Installation of new Duct to other rooms (Ultrasound room & respective corridor)
in Ground Floor Radiology Department, OPD Building and Supply, Installation,
Testing & Commissioning of 2 nos UPS (10 KVVA ) on 2nd Floor OT block at ESIC
MH Basaidarapur - (Package-2)”.

Sir,

Having examined the details given in press notice and bid document for the above work, I/we
hereby submit the relevant information.

1. l/we hereby certify that all the statement made and information supplied in the enclosed
forms A to J and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

3. I/we submit the following certificates in support of our suitability, technical knowledge and
capability for having successfully completed the following eligible similar works:

Name of work Certificate from

Certificate:

It is certified that the information given in the enclosed technical bid are correct. It is also
certified that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in
case any information furnished by me/us found to be incorrect.

Enclosures:
Seal of bidder
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Date of submission: Signature(s) of Bidder(s)

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF
PROPOSAL FOR AUTHORIZED SIGNATORY
(On Rs. 100 stamp paper)

Know all men by these presents, we
.................................................... (Name of the

Tenderer and address of their registered office) do hereby constitute, appoint and authorize
Mr

IMS . e e e (name and residential address of
Power of Attorney holder) who is presently employed with us and holding the
position

0

...... as our attorney, to do in our name and on our behalf, all such acts, deeds and things
necessary in connection with or incidental to our Bid for the Project and submission of
all documents and providing information / responses to

, representing us in all matters before , and generally

dealing with

in all matters in connection with our proposal for the said Project. We
hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney
shall and shall always be deemed to have been done by us.
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FORM B
FINANCIAL INFORMATION

Financial Analysis: Details to be furnished should be duly supported by figures in balance sheet/
profit & loss account for the last five years duly certified by the Chartered Accountant, as
submitted by the applicant to the Income Tax Department (Copies to be attached).

Years Gross Annual Turnover Profit/Loss
(After Tax)
2022-2023
2021-2022
2020-2021
2019-2020
2018-2019
Signature of Chartered Accountant Signature of Bidder(s).
(with UDIN Number and Seal) (with Seal)
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FORM C
BANKERS' CERTIFICATE FROM A SCHEDULED BANK

To

WAPCOS LIMITED
Plot No-76 C Intuitional Area Sector-18
Gurugram-122015

Name of the Work: “Special Repair Works-Removal/ Dismantling and Installation of new
Duct to other rooms (Ultrasound room & respective corridor) in Ground Floor Radiology
Department, OPD Building and Supply, Installation, Testing & Commissioning of 2 nos UPS
(10 KVA) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)”

This is to certify that to the best of our knowledge and information that
VIS et ettt et et having marginally noted address,

as a Customer of our bank are/is respectable and can be treated as good for any engagement

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

(Signature) For the Bank
(Email id of the bank)

NOTE:

1. Bankers Certificates should be on letter head of the Bank, addressed to tendering
authority.

2. In case of Partnership firm, certificate should include names of all partners as
recorded with the Bank.
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FORM D
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING

LAST SEVEN YEARS

SI. | Name of | Owner or Cost of | Date of Stipulated | Actual Name and
No | Project | sponsoring work Commen- | date of date of address/
& organization | in cementas | completion | completion | telephone
Location crores | per number
of contract of officer
rupees to whom
reference
may be
made
1
2
3
4
5
6
7

(Signature of the Bidder)

Note: This should be accompanied by Completion certificate and work order along with

bill of quantities.
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FORM E (On letter Head)
STRUCTURE & ORGANISATION

S.No. Particulars Details Submitted by Bidder
1. | Name & address of the Bidder:
2. | Telephone no./Mobile No./Telex no./Fax no.
3. | Email id for communication
4. | Legal status of the bidder (attach copies of original
document defining the legal status)
(a) An Individual
(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation
Particulars of registration with various Government
Bodies (attach attested photocopy)
5. | Organization/Place of Registration Registration No.
1.
2.
3.
6. | Names and titles of Directors & Officers with
designation to be concerned with this work along with
their contact number and Email id
7. | Designation of individuals authorized to act for the
organization
8. | Has the bidder, or any constituent partner in case of

partnership firm Limited Company/ Joint Venture,
ever been convicted by the court of law? If so, give
details.
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Banker of Agency with full address (Attach bankers
certificate of account maintenance for the last two
years)

Telephone number of banker

10

PAN of the firm

11

Statutory requirements:

a) Whether the firm/company is registered with
labour Department of State Government/UT
Administration

b) Whether the firm/company is registered under
the employees State Insurance Act, 1948

c) Whether the firm/company is registered under
the Employees Provident Fund and
Miscellaneous Provision Act, 1952.

12.

ESI, P.F, GST, Labour Registration No.

13.

GST Paid last recipt

14

Affidavit by the firms to pay minimum rates wages to
the workers engaged as per applicable order
Government CLC and to enhance the rates, as and
when it is revised.

15.

Undertaking by the firm to provide clearance from
police authorities in respect of workers.

16.

Any other information considered necessary but not
included above.
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FORM F

Format of Undertaking to be furnished on Company L etter Head with regard to
Blacklisting/Non-Debarment by the contracting Agency

Name of work:

Ref: Tender No....... dated.....

To

CED (CM & ENVT)
WAPCOS Limited
76-C , Industrial Area
Gurgaon, Haryana

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCQOS
Limited. Further, we hereby confirm and declare that we, M/s................ , 1S not
blacklisted/de-registered/debarred by any Government department/Public  Sector
Undertaking/Private Sector/or any other agency for which we have Executed/undertaken the
works/services during the last 5 years.

Authorized Signatory
Date:-
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FORM G
FORMAT FOR UNDERSTANDING THE PROJECT SITE
(on Bidder Letter Head)

To

CED, (CM & ENVT)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Undertaking of the Site Visit for “Special Repair Works-Removal/ Dismantling
and Installation of new Duct to other rooms (Ultrasound room & respective corridor)
in Ground Floor Radiology Department, OPD Building and Supply, Installation,
Testing & Commissioning of 2 nos UPS (10 KVA ) on 2nd Floor OT block at ESIC
MH Basaidarapur - (Package-2)”

Sir,

I/'we hereby certify that I/we have examined & inspected the site & its surrounding
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well
aware about the Location of the Building and existing utilities to connect to the system,
conditions prevailing at site, availability of materials, availability of land and transport
facilities, weather condition at site, the extent of leads and lifts involved in execution of work
etc.

| / We hereby submit our BID considering above all facts gathered during site visit and each
& every aspect have been considered in the Quoted cost of the project as per BOQ

Yours faithfully,

Date: (Signature, name and designation of the Authorized signatory)

Place: Name and seal of Bidder
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FORMH
FORMAT FOR NO DEVIATION CERTIFICATE
[To be submitted on Bidder’s Letter Head]

To,

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: No Deviation Certificate for “Special Repair Works-Removal/ Dismantling and
Installation of new Duct to other rooms (Ultrasound room & respective corridor) in
Ground Floor Radiology Department, OPD Building and Supply, Installation, Testing
& Commissioning of 2 nos UPS (10 KVA ) on 2nd Floor OT block at ESIC MH
Basaidarapur - (Package-2)”

Dear Sir,

With reference to above this is to confirm that as per Tender conditions we have visited site
before submission of our Offer and noted the job content and site condition etc. We also
confirm that we have not changed/modified the above tender document and in case of
observance of the same at any stage it shall be treated as null and void.

We hereby also confirm that we have not taken any deviation from Tender Clause together
with other reference as enumerated in the above referred Notice Inviting Tender and we
hereby convey our unconditional acceptance to all terms & conditions as stipulated in the
Tender Document.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null and void.

Thanking you,
Yours faithfully,
Date: (Signature, name and designation of the Authorized signatory)
Place: Name and seal of Bidder

Page 128 of 154



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

FORM I
CONSENT LETTER FOR INTEGRITY PACT
To,

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Sub: Integrity Pact for “Special Repair Works-Removal/ Dismantling and Installation of new
Duct to other rooms (Ultrasound room & respective corridor) in Ground Floor Radiology
Department, OPD Building and Supply, Installation, Testing & Commissioning of 2 nos
UPS (10 KVA ) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)”.

Dear Sir,

I/We acknowledge that WAPCOS is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process.
I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by WAPCOS. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, WAPCQOS shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours faithfully,
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Date: (Signature, name and
designation of the Authorized
signatory)

Place: Name and seal of Bidder

(On 100 Rs Stamp Paper)
FORMAT FOR INTEGRITY PACT

This Integrity Agreement is made at ............... onthis........... day of ........... 20......
BETWEEN

WAPCOS Limited, New Delhi (Hereinafter referred as the ,,Principal/Owner®, which
expression shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

(Name and Address of the Individual/firm/Company) through
................................................................................................... (Hereinafter referred to as the
(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. ....cccoovriiiiiiiiiiiniinnn, )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational
ProCedure, CONTIACT TOT........cuiiiiiieie et (Name of

work) hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its relation
with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:
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(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

(c) The Principal/Owner shall endeavour to exclude from the process any person,
whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) Itis required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the WAPCOS all suspected
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes
aware, during the tendering process and throughout the negotiation or award of a contract.

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner*s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution
of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
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documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s)
of Indian Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, in
cases where an agent participate in a tender on behalf of one manufacturer, he shall
not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the WAPCQOS interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where potential
or actual injury may befall upon a person, his/her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

() If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days™ notice
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
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Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the Contract
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at its
own discretion, revoke the exclusion prematurely

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of
its Subcontractors/sub-vendors

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at
any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact
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Defect Liability period shall be one year. This Pact begins when both the parties have
legally signed it. It expires for the Contractor/Vendor 12 months after the completion of work
under the contract or till the continuation of defect liability period, whichever is more and for
all other bidders, till the Contract has been awarded. If any claim is made/lodged during the
time, the same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority, WAPCOS.

Article 7- Other Provisions
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been
made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

(5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses

(For and on behalf of Bidder/Contractor)

WITNESSES:
L
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(signature, name and address)

2. s
(signature, name and address)

Place:

Dated:
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SECTION-VIII

SCOPE OF WORK

Special Repair Works-Removal/ Dismantling and Installation of new Duct to other rooms
(Ultrasound room & respective corridor) in_ Ground Floor Radiology Department, OPD
Building and Supply, Installation, Testing & Commissioning of 2 nos UPS (10 KVA ) on
2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)

The scope of work includes “Special Repair Works-Removal/ Dismantling and Installation of
new Duct to other rooms (Ultrasound room & respective corridor) in Ground Floor Radiology
Department, OPD Building and Supply, Installation, Testing & Commissioning of 2 nos UPS
(10 KVA) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)”. ESIC/WAPCOS
reserves the right to add or delete any dispensary/ office in the below mentioned list.

Sl no. Name of the Buildings/Premises Location
1 ESIC_ Model  Hospital at Delhi
Basaidarapur

Special Repair Works-Removal/ Dismantling and Installation of new Duct to other rooms
(Ultrasound room & respective corridor) in Ground Floor Radiology Department, OPD
Building and Supply, Installation, Testing & Commissioning of 2 nos UPS (10 KVA ') on 2nd
Floor OT block at ESIC MH Basaidarapur - (Package-2).

After a comprehensive condition survey of the existing infrastructure i.e. Buildings,
Services, Equipment is & Plants including ancillary structures existing inside the
premises/complex shall be carried out by them to assess the maintenance needs for each

component of the infrastructure for restoring and sustaining the utility of the facilities.

Major Works to be carry out are as follows:

Providing and fixing of new GI duct Thickness 0.63 mm sheet.

Providing and fixing of new Gl duct Thickness 0.80 mm sheet.

Providing and fixing of new GI duct Thickness 1.00 mm sheet.

Supply and fixing of acoustic lining of supply air duct and plenum with 25 mm thick
complete as required and as per specifications.

5. Supplying, fixing acoustic lining on wall and ceiling of AHU rooms with 50mm thick,
density 32 kg/cu.m resin bonded glass fiber insulation friction fixed in 610mm x 610
mm frame work made of 25X50X50X50X25 mm made out of 0.6mm thick GI sheet
U shaped channel and covered with reinforced fiber glass tissue and finished with 0.80
mm perforated aluminium sheet etc. complete as required and as per specifications.

HonE
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. Supply, installation, testing and commissioning of Motorized (ON-OFF Type) duct

mounted GI volume control damper with enthalpy sensor and necessary control wire
(minimum 1.5 sgmm) for integration within AHU room.

Supply and installation of nitrile insulation on existing GI duct.

Supply, Installation, Testing & Commissioning of 2 nos UPS (10 KVA) on 2nd Floor
OT block.

For carrying out comprehensive Repairs & Maintenance of its existing infrastructure
comprising of Buildings & Services including Equipment and Plants rendering specialized

services:

Repairs and Maintenance & Operations (ARMO) of Buildings & Services

Day to day Operation & Maintenance of Equipment and Plants rendering specialized
services

The contractor will carry out all preventive maintenance / Checks as per CPWD

Specification and works procedure.

After a comprehensive condition survey of the existing infrastructure i.e. Buildings,

Services, Equipment is & Plants including ancillary structures existing inside the

premises/complex shall be carried out by them to assess the maintenance needs for each

component of the infrastructure for restoring and sustaining the utility of the facilities.
a) NATURE OF THE WORK AS REQUIRE: R & M OF CIVIL WORKS

All Carriage of material by mechanical transport including loading and uploading with earth
excavation of all kind of soil. Clearing outside periphery of premises removal and Disposal of
rubbish/moorum/ malba/similar waste material by local transport including loading, unloading
and transportation and proposal of following requirements also included in the estimate bellow:

Providing & fixing of Items as per the Requirement as per the CPWD and Government
guidelines.

Portland Cement (OPC-43 grade), White Cement, Coarse sand (zone 111), Fine sand
(zone 1V), Common burnt clay F.P.S. bricks tile class designation 10, Water proofing
materials, Stone Aggregate (Single size) : 20 mm & 10mm nominal size, Bleaching
powder, Ceramic Glazed Tiles 1st quality 300 x 300 mm in all shades , G.I. Pipes
Class/PVC, G.I. Tees ( Equal) /PVC, G.I. Elbow/PVC, G.1. Nipple/PVC, S.C.I. Single
equal tee, S.C.1. Plain Bend, S.C.I. Plain shoe Bend, Mild Steel Clamps, Stainless steel
screws etc.

Routine Maintenance Work as require:

Cleaning of chocked sewer line by diesel running vehicle mounting hydraulic operated
high pressure suction cum jetting sewer cleaning machine; Cleaning of terrace/loft
water storage; Hacking of CC flooring including cleaning for surface etc.

Dismantling G.l. pipe including stacking; Kota stone slab flooring over 20 mm
(average) thick base laid over and jointed with grey cement slurry mixed with pigment
to match the shade of the slab; Painting Steel work with Deluxe Multi Surface Paint to
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give an even shade; Taking out existing wooden door shutter, repair by cutting, painting
etc. and refixing of repaired door shutters to existing door frames.

Day to day Repair & Maintenance of building.

Plumbing Work, Sanitary Work, Carpenter & Masonry Work

Aluminum & Steel Repair Work.

To keep sewer line functional.

Work of Horticulture / landscaping etc.

Any Other Work assigned by WAPCOS/Medical Superintendent/Engineer (ESIC) as

per respective jurisdiction of buildings.

Attending blockage of drain pipes, gully trap, and manholes. Water supply, Sanitary
Storm Drainage & Sewage Disposal work.

Plumbing related maintenance work related to pump house, attending the leakage from
taps and valves, sanitary fixtures, fixtures for water supply etc.

Occasional replacement of water supply fittings/sanitary fixtures on need basis.
Periodical cleaning of overhead tanks, underground tanks etc. The date of cleaning to
be painted on the surface.

Any other such works directly related to civil maintenance of the Buildings.

Providing of manpower for the civil Maintenance such as plaster repair, painting,
flooring repair, etc.

Horticulture Development and Maintenance in the entire premises along with temporary
planters in the building common areas.

Detailed scope of work but not limited to are:

All electrical work should be as per CPWD specification and Government of India
Electrical inspectorate norms/Government of India norms.

C) Manpower Deployment:

Manpower attendance register is to be maintained properly. AEBAS attendance is
compulsory for manpower.

Uniform, ID Card, safety shoes and other tools have to be provided to each and every
staff by the agency.
The Working Staff should be professionally qualified and must be trained.

Number of manpower to deploy at site will be increased or decreased as per the
requirement of ESIC/WAPCOS Limited. Supervisor required to be deployed at site by
Contractor at his own cost for smooth function of work at site. Similarly, quantities of
item mentioned in the BoQ shall be increased or decreased as per the site requirement
or ESIC/WAPCOS directions.

Page 138 of 154



NIT No.: WAP/ENVT/ESIC/SR-BASAI/PKG-2/2024/02

e Manpower deployment schedule has to be finalized by the contractor as per the
WAPCOS/ESIC Guidelines and in consultation with WAPCOS/ Medical
Superintendent /Engineer as per respective jurisdiction of buildings.

D. The contractor will carry out all preventive maintenance / Checks as per CPWD

Specification and works procedure.

E. The scope of work under this contract can be increased/decreased accordingly on same
terms and condition as per prevailing DSR/ NDSR (at the time of extension, if any)
with rates will be applicable in contract. Any increase in the scope of work shall be in
terms of CVC guidelines and with prior approval of competent authority of ESIC

G. Ensuring that the Contractor(s) implement required Health, Safety & Environmental
(HSE) practices at the Construction Sites and they also comply with all statutory
obligations relate to workmen deployed at the Site like compliance of Labour laws,
minimum wages as per CLC, ESI, EPF & Bonus etc.

H. Obtaining necessary Statutory Approvals / Permission / Clearances/ Certificates from
the concerned Local Bodies & Statutory Authorities like Municipal Corporation,
Town Planning Board, Electricity Board / Fire Department, State / Central Pollution
Control Boards, State / Central Environmental Authorities etc. as applicable.

I. Intimating ESIC/WAPCOS about any excess expenditure likely to be incurred over
and above the approved estimate and also about possibility of Time Overrun as soon
as it comes to its knowledge along with reasons and justifications thereof for necessary
approvals from ESIC before committing / incurring the extra / additional expenditure.

J. All emergent Repair and Maintenance related complaints shall be attended to within
twenty four hours and routine/ non-emergent Repairs shall be attended within 48
hours, falling which a recovery of Rs. 1000.00 per event per day shall be made from
the subsequent payments to the agency.

K. In the event of failure to attend the complaint within 03 days, The Authorized officer
of ESIC/WAPCOS will get the work done at the risk and cost of the agency and
expenditure incurred will be deducted from the subsequent payment of the agency.

L. The contractor shall compensate ESIC/WAPCOS for any losses incurred by theft,
illegal or fraudulent Activities of the manpower deployed directly or through his

man pOWGI’/COﬂtI’&CtOI’
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M. The agency has to maintain daily category wise attendance register recording the name
and designation of staff & workers. The attendance shall be marked in register by
agency’s manager/engineer in charge at the start & closer of each shift. The engineer-
in-charge or his authorized representative may check the physical attendance of any
staff and worker at any time. If any staff and/or workers found absent without his
substitute (duly authorized by agency) the penalty shall be recovered from the running
or final bills of the agency as per rate quoted by the bidder.

N. The engineer-in-charge or his authorized representative may check the performance
on day to day basis and if it is found poor performance, penalty of Rs. 50,000 shall be
imposed. In case of repetition, penalty shall be increased by 1.00 lakh to 1.5 lakh and
after 3rd term contract may be terminated.

0. Agency shall not execute any work without knowledge of WAPCOS/ESI . Any increase
in the scope of work shall be in terms of CVC guidelines and with prior written
approval of competent authority of ESIC then only consider else agency should bear
cost and expenditure with his at risk and cost .

The integration between the functions of the various components based on Office building
& its premises requirement is of paramount importance.

Terms and Conditions:
Agency will adhere to the CPWD specifications, schedule of rates of the CPWD and
GFR provisions.
Prior sanction will be sought for all changes involving expenditure over and above the

administratively approved cost. However, it shall be ensured that the changes area
kept minimum.
Claims, legal disputes and any matter arising out of the execution of the work will be
dealt with by the Agency as per the procedure applicable to its own works.
However, ifany legal charges are involving they will be debited to the work concerned
of the Zone. agency will act as an agent for ESIC.
WAPCOS on behalf of The Medical Superintendent, ESIC shall have the power to
make any alterations, additions or substitutions in the original specifications drawings,
designs and instructions that may appear to him to be necessary during the progress
of the work and Agency shall carry out the work in accordance with any instructions
which may be given to them in writing by the MS, ESIC and such a course of action
shall not invalidate the contract.
Any deviation in work due to change in designs and specifications will require the
prior approval of the WAPCOS/ MS, ESIC. Extra / substitute items arising out of the
change in design/specification shall however, fall within the purview of the Executive
Agency. Variation in quantities of items shall be charged to work with the approval
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of MS, ESIC/WAPCOS. However, no approval is required, if the overall cost is
within approved cost.

6.  Agency shall not transfer funds or materials so procured temporarily or otherwise
to any works other than ESIC works.

7. Agency shall report the progress and expenditures of each work under its execution
everymonth to the Engineer-in-Charge of WAPCQOS on behalf of MS, ESIC in Form
CPWD 65 showing in respect of each work the amount of deposit received and the
expenditure incurred both during the month and up to date.

8. It shall not be permissible for agency to apply without the sanction of the
WAPCOS/MS, ESIC any anticipated or actual saving whether due to the
abandonment of a part of work or to any other causes, on a sanctioned estimate
of a definite project to carry out additional work not contemplated in the original
project or fairly contingent on its actual execution.

9.  Notwithstanding anything contained above, WAPCOS/ MS, ESIC will have the
authority to foreclose the agreement and seek alternative construction agency if work
is not executed as per schedules or specifications. Agency will separately apprise
and submit the periodic reports to WAPCOS/ MS, ESIC.

10. Any time extension for completion of the work due to genuine reason shall require
prior approval of WAPCOS/ MS, ESIC.

11. Appropriate agency in the agreement means any sub-contractor appointed by
WAPCOS Ltd. in consultation with the MS, ESIC.

12. Failure to complete the work within the stipulated time limit will attract penalty
@1% on the estimated cost after every 15 days till completion of the work.

13. Schedule of payment for the work shall be as under :-

Payment Terms:

The Associate/Sub — Consultant/Sub-Contractor acknowledges that under the present
Contract/Agreement/Work Order/Arrangement, WAPCOS is only working as intermediary
between ESIC being Principal Employer/Client and Associate/Sub-consultant/Sub-
Contractor. Thus the Associate/Sub-consultant/Sub-Contractor unconditionally acknowledges
that the payments under the present contract/ Agreement/Work Order/Arrangement shall be
made proportionately by WAPCOS only on back to back basis i.e. after 21 days subject to
receipt of payment from ESIC being Principal Employer/Client. The Associate/Sub-
consultant/Sub-Contractor also unconditionally agree that in the event the payment or part
thereof, under the present Contract/Agreement/Work Order/Arrangement is not received from
ESIC (Principal Employer/Client), then WAPCQOS &/or any of its Employee/Officer shall not
be responsible to pay any amount to Associate/Sub-consultant/Sub-Contractor. The said
condition shall supersede any and all other conditions of Contract/Agreement/Work
Order/Arrangement between the parties.

The Contractor / Agency shall submit the Running bills at the end of every month and

payment will be made within 30 (thirty) days of receipt of the bill subject to verification of

attendance and measurement of work at site. All the applicable taxes and duties will be
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deducted from each bill. Along with Bill, Contractor will submit the consumable item sheet
duly verified by engineer In charge WAPCOS/ESIC/Satisfactory person. Payment terms will
be same as per Work Order received by WAPCOS from ESIC. The copy of the same is
attached in NIT.

14.

Payment to labour shall be dispersed by the contractor by the 7t of every month
positively.

Payment of contractor shall be given by WAPCOS on the basis of proof submission
by the contractor for the disbursement of payment to labour minimum wages as
per CLC,ESI,EPF etc employed by him.

All emergent Repair and Maintenance related complaints within DLP period shall
be attained to within 48 hours with concern of WAPCOS/ESIC, failing which a
recovery of rs 1000.00 per event per day shall be made from the subsequent
payments to the agency and old material / items replaced with new one shall be
deposit to ESIC with care and returned certificate should be submit along with
subsequent bill.

In the event of failure to attened the compliant within 03 days ,the authorized
officer of WAPCOS will get the work done at the risk and cost of the agency and
expenditure incurred will be deducted from the subsequent payment/ Security
deposit of the agency .

On submission of consumable item sheet duly verified by engineer In charge
WAPCOS/ESIC/Satisfactory person .

Agency /Contractor shall strictly adhere to all relevant statutory provisions as may
be applicable for such work award.
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SECTION IX

LIST OF APPROVED MAKES

LIST OF MAKE

Acceptable makes of materials to be used in the work are as follows. In case of non-
availability of these makes, after the approval of WAPCOS, the Contractor can use
the alternative makes only BIS marked materials. Non BIS marked materials may
be permitted by the WAPCOS only when BIS marked materials are not
manufactured.

CIVIL WORKS

S.NO.

NAME OF ITEM

MAKE APPROVED

1

ORDINARY PORTLAND
CEMENT GRADE 43/53,
PORTLAND POZZOLONA
CEMENT

JK, ACC, ULTRATECH, JAYPEE, SHREE,
AMBUJA,

WHITE CEMENT

JK, BIRLA, ACC, JAYPEE, AMBUJA

PARTITION/CEILING

3 REINFORCEMENT STEEL TATA , SAIL, RINL, JINDAL, JSW STEEL
4 PLY / BOARD / MDF DURO, MERINO, GREEN PLY, AGNI ,
KITPLY, CENTURY
3) LOCK/BRASS FITTING DORSET, DORMA, OZONE, GODREJ,
HAFELE
6 WALL PUTTY JK, BIRLA, ACRO, BERGER
7 STRUCTURAL TATA , SAIL, RINL, JINDAL, APOLLO
STEEL/TUBULAR TRUSS
8 PAINT/POLISH/ PRIMER/BERGER, ASIAN, DULUX, NEROLAC
WATER PROOFING PAINT
9 POWDER COATING AKZONOBEL, ASIAN
10 EPOXY PAINT/ WATERFIBREX/BASF/ SIKA/FOSROC/PIDILITE
PROOFING WORKS
11 FLOOR & WALLKAJARIA, ORIENTBELL ,SOMANY, NITCO
TILE(VITRIFIED & CERAMIC)
12 GLASS / MIRROR ASAHI, SAINT GOBAIN, PILKINGTON, MODI
GUARD
13 CONSTRUCTION/WATERPROO |ROFFE, FOSROC, SIKA, ULTRACON,
FIN G CHEMICAL,PIDILITE
ADMIXTURES
14 ANTI TERMITE VAM ORGANICS, PYRAMID, TERMISOL
15 GRID FALSE CEILING & WALLARMSTRONG, DEXUNE, NEW AGE,
PARTITION HUNTER DOUGLAS, SAINT GOBAIN
16 GYPSUM WALLBORAL, INDIA GYPSUM, GYPROC, SAINT

GOBAIN
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17 |FLUSH DOOR DURO, CENTURY, MERINO, ARCHIDPLY,
AGNI
18 |DOOR FITTINGS & FIXTURES |DORMA, OZONE, DORSET, EBCO, HAFELE
19  |GLASS/SS HANDRAIL DORMA, OZONE, DORSET
20  |ALUMINIUM SECTIONS JINDAL, BHAROUKA, HINDALCO
21 |XPS INSULATION OWENS CORNING
22 |GLASS PROCESSING GOLDPLUS, GSC
23 [MODULAR FURNITURE GODREJ, BP ERGO, FEATHERLITE, WIPRO
24 \VENEER/LAMINATE MERINO, CENTURY, AGNI, DURO,
GREEN,ARCHIDPLY
25  ISIGNAGES 3M, XENON OR EQUIVALENT
26  |UPVC DOORS AND WINDOW |FENESTA, LINGAL, DECEUNINCK,
ENCRAFT, DUROPLAST
27 PAVER BLOCK/KERB STONENITCO,UNITILE, NIMCO OR EQUIVALENT
OF
M30 GRADE AND 60 MM THICK
28 FIRE RETARDANT PAINT NULLIFIER/SIGNUM/GODREJ/NIPPON/
CARBOLINE
29  FIREDOOR SUKRI, NAVAIR, DORMA
30  |FIRE RATED GLASS SCHOTT (GERMANY) AND EQUIVALENT
31 |PIPES RELATED WORKS REFRE MAKE LIST FOR PHE WORKS
32  ISTAINLESS STEEL ( GRADEDINDAL, TATA, MONNET
304)
RAILING MADE OF HOLLOW,
TUBES, CHANNELS, PLATES
ETC
33  |ACP VIVA, ALSTRONG, ALUDECOR,
ALUCOBOND, VIRGO
34  |REINFORCEMENT COUPLER |SNTP, DEXTRA, MOMENT, LENTON
35  |EXPANSION JOINT KOHINOOR ENTERPRISES, MIGUA, CS
36  \WATER PROOFING AGENCY [SIKA, FOSROC, BASF, PIDILITE

ELECTRICAL WORKS

ITEM

MANUFACTURERS NAME

AIR CIRCUIT BREAKER

SCHNEIDER /SIEMENS/ L&T/ABB

MOULDED CASE CIRCUIT BREAKER
WITH ROTARY OPERATING HANDLE.

SCHNEIDER/  SIEMENS/ L&T/  ABB/
POLYCAB

TRANSFORMER
SUBSTATION

/

COMPACT]

ABB/ SCHNEIDER/ KRILOSKAR/
CROMPTON

DIGITAL METERS

EL MEASURE / L&T/ CONSERVE/ TRINITY /

NEPTUNE DUCATI
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CONTACTORS, TIMERS

SCHNEIDER/ ABB/ L & T/ LEGRAND/
SIEMENS

CAPACITORS / CAPACITOR WITH
RELAY

SCHNEIDER/EPCOS/L & T

VOLTMETER & AMMETER CONZERVE/ ENERSOL/ HPL
SWITCH GEAR SCHNEIDER/  SIEMENS/  L&T/  ABB/
CROMPTON

SELECTOR SWITCH

KAYCEE/L&T

CURRENT TRANSFORMER

MATRIX/AE/ C&S | G&M

INDICATING LAMP

L & T/ SIEMENS/ AE

PROTECTIVE RELAYS

ABB/ L & T /SIEMENS/SCHNEIDER / GE

MULTI FUNCTIONAL METER

L&T/ LEGREND/ CONZERV

APFC RELAY (MICROPROCESSOR

SYNTRON/ ENERCON/ L & T/ DUCATI/

BASED) SCHNEIDER
BATTERIES EXIDE/AMAR RAJA/OKAYA/LUMINOUS
BATTERY CHARGER UPTRON/VOLTSTAT ELECTRONICS

L.T./H.T. CABLE

POLYCAB/ HAVELLS/ FINOLEX/ KEI

DC MINIATURE CIRCUIT BREAKER

SCHNEIDER/SIEMENS/POLYCAB/
LEGRAND

CABLE LUG (TINNED COPPER)

DOWELLS/ MULTI/CAPITAL

CABLE GLAND

PEECO/ COMMET/ GRIPWELL/ POWER

MAIN L.T. PANEL, CAPACITOR PANELSPC ELECTROTECH/  TRICOLITE/
& ADLEC/

DISTRIBUTION PANEL APPLICATION CONTROL/ PRECISION
CABLE TRAY / RACEWAY PILCO/CTM

ENGINEERS/KME/SLOTCO/STEELWAYS

FIRE EXTINGUISHERS

ZENITH/MINIMAX/NEWAGE/ CEASE FIRE

ENERGY ANALYZER METER

CONZERVE/ELEMEASURE/ENERSOL

VOLTMETER & AMMETER

CONZERVE/ ELMEASURE/ ENERSOL

DISTRIBUTION BOARDS WITH
MINIATURE CIRCUIT BREAKERS,
RCCB

HAGER/LEGRAND/ POLYCAB/L & T/
HAVELLS

PVC INSULATED
CONDUCTOR SINGLE
CORE STRANDED WIRES OF 650/1100
VOLT GRADE

COPPER

HAVELLS/FINOLEX /POLYCAB

TELEPHONE TAG BLOCK KRONE/ TVS R&M
PVC CONDUIT BEC/AKG/POLYCAB/ RMCON/ ASTRAL
M.S. CONDUIT BEC/AKG / RMCON/ JINDAL

MODULAR SWITCHES & SOCKETS

LEGRAND/HAVELLS/POLYCAB/ ANCHOR

LV SYSTEM WIRE

SIEMENS/LEGRAND/ AMP/
HAVELLS/POLYCAB

TV/TELEPHONE OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB
DATA OUTLET SIEMENS/LEGRAND/ HAVELLS/POLYCAB
DATA RACK SIEMENS/APW/LEGRAND/ WIPRO
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LIGHT FIXTURE

PHILIPS/HAVELLS/POLYCAB/ WIPRO

LAMPS PHILIPS/ HAVELLS/ POLYCAB/ WIPRO

CEILING FAN ORIENT/HAVELLS/CROMPTON
GREAVES/BAJAJ

EXHAUST FAN WITH LOUVERS ORIENT/HAVELLS/CROMPTON
GREAVES/BAJAJ

GEYSER

HAVELLS/ BAJAJ/V-GUARD/ A-O SMITH/
JAGUAR/ CROMPTON GREAVES

FIRE ALARM SYSTEM

NOTIFIER HONEYWELL/
TYCO/ EDWARDS/ AGNI

SIEMENS/

PRESENCE DETECTOR

HAGGER/LEGRAND/PHILIPS

RCC HUME PIPE FOR ELECTRICAL
WORKS

ISI MARKED OF REPUTED COMPANY

PLC

SIEMENS/ALLEN BRADLEY

TELEPHONE / CO AXIAL WIRE

POLYCAB/FINOLEX/HAVELLS

PROFESSIONAL LED PANEL

PANASONIC/ SAMSUNG/SONY

PUBLIC ADDRESS SYSTEM

HONEYWELL/ BOSCH/TYCO/EDWARDS

D.G. SET (ENGINE)

CUMMINS/CATTERPILLAR/STAMFORD/KI
RLOSKAR

D.G. SET (ALTERNATOR)

STAMFORD/
CATTERPILLAR

LERROYSOMMER/

D.G. ACCOUSTIC ENCLOSURE

JAKSON/STERLING/CATTERPILLER/SUDHI
R

H.T. PANEL

ABB/ SCHNEIDER/SIEMENS

H.T. TERMINATION KIT

RAYCHEM/DENSON

SMOKE DETECTORS

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

HEAT DETECTORS

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

MANUAL CALL BOX

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

HOOTER/ SOUNDER

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

RESPONSE INDICATOR

NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

FIRE PANEL NOTIFIER HONEYWELL/ TYCO/ SIEMENS
CERBERUS-PRO/SHRACK

PA AMPLIFIER HONEYWELL/ BOSCH/HEINRICH/ATIES

PA SPEAKERS HONEYWELL/ BOSCH/HEINRICH/ATIES

LINE MATCHING TRANSFORMER

HONEYWELL/ BOSCH/HEINRICH/ATIES

GOOSE NECK MIKE

HONEYWELL/ BOSCH/HEINRICH/ATIES

INVERTER

TOPAZ INTERNATIONAL/ LUMINOUS/
HYTES/ SU- KAM/ MICROTECH

CAMERA WITH ALL ACCESSORIES

AXIS / INPULSE/ IDIS/ BOSCH/PELCO

ROAD BARRIER

NICE/ MAGNETICS/ GODREJ/ GE
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CARD READER SENSORMATIC-USA/ MOTOROLA
HONEYWELL(XLS- 3000)

MONITOR LG/ SAMSUNG/SONY

MULTIPLEXER SENSORMATIC OR EQUIVALENT

SEQUENCER ALBA/ VANTAGE

PROXIMITY CARD MOTOROLA/ HUGHES/
HONEYWELL/GE/SIEMENS/HID

TELEPHONE TAG BLOCK CTM

ENGG/SYSTIMAX/SCHNEIDER/PANDUIT

PROGRAMMABLE & APPLICATION
SPECIFIER CONTROLLER

TELEPHONE CABLES DELTON / SKYTONE/ CLIPSAL/ HAVELLS

CO-AXIAL CABLES FINOLEX/ HAVELLS/ POLYCAB

EPABX ALKATEL/ SIEMENS/ NEC/ AVAYA/
PANASONIC

CCTV SYSTEM AXIS ] IMPULSE/ IDIS/  BOSCH]/
HONNEYWELL
TYCO

ACCESS CONTROL SYSTEM HONEYWELL/ SIEMENS/SYRIS

NURSES CALL SYSTEM AMTEK/RAULAND/AFCON/DAKSH

VIDEO CONFERENCE SYSTEM POLYCOM/SONY/SYSCO

AUDIO PROCESSOR BOSE/BSS/CLEARONE

BMS IBM/HP/DELL

CONTROLLER/SOFTWARE CENTRAL

CONTROL BMS SERVER

BUILDING MANAGEMENT SYSTEM,SIEMENS/HONEYWELL EBI/TYCO /

BUILDING MANAGEMENT  WEBSCHNEIDER

BASED SERVER SOFTWARE,

SENSOR & FIELD DEVICES
IMMERSION TYPE TEMPERATURE
SENSORS, FLOW  METER,ULTRA
SONIC THERMAL ENERGY METER ,
OUTSIDE T+RH SENSOR

SIEMENS/KELE/SAUITER RACE

WATER LEVEL SWITCHES, FLAME
PROOF LEVEL
SWITCHES

KELE/ VESKLER/FLIPRO

DC VOLTAGE
CURRENT RELAY

TRANSDUCER,

KELE/SITU/OMICRON

ROOM TYPE TEMP. SENSOR, COZ2
SENSOR, AMBIENT TEMP. SENSOR

SIEMENS/KELE/TRANE

CO SENSOR

DWYER/KALE/MSR GERMAN

PRESSURE TRANSMITTER

SIEMENS/TRANE/OMICRON

DIFFERENTIAL PRESSURE SENSOR

SIEMENS/TRANE/VESKLER

FIRE SUPPRESSION SYSTEM

SIEMENS/KIDDE/TYCO

HIGH MAST AND POLES

BAJAJ ELECTRICALS / MY FAIR LIGHT/

PARUTHI ENGINEERING
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‘SERVICE/ PASSENGER ELEVATORS

IKONE/SCHINDLER/OTIS

PHE WORKS
S.NO. ITEM MANUFACTURERS NAME
1. VITREOUS CHINA AND FIRECLAYJAQUAR/HINDWARE/PARRYWARE/
SANITARYWARE WITH COVER ROCA / KOHLER / CERA

STAINLESS STEEL SINKS

JAYNA/ PARRYWARE/ NEELKANTH/
NIRALI/ CERA

4, C.P. FITTINGS & ACCESSORIES JAQUAR/HINDWARE/PARKO/ROCA/
CERA
5. C.P. WASTE, SPREADERS, URINALJAQUAR/ HINDWARE/ PARRYWARE/
FLUSH ROCA / CERA
PIPES
6. SS COCKROACH TRAPS, GRATINGSCHILLY/JAYNA/ CAMRY
FOR FLOOR DRAINS, FLOOR TRAPS
AND
RAIN WATER GRATINGS
7, SOIL, WASTE & FITTINGS SKF/ NECO/BIC/ PRINCE/ SUPREME
(a) CENTRIFUGALLY CAST SPUNKISSAN
CAST IRON PIPES (1S:3989)
8. RCC PIPES PRAGATI/ JAIN SPUN/ IS MARKS OF
REPUTED COMPANY
9. PVC/ CPVC PIPES & FITTINGS ASTRAL/  ASHIRVAD /PRINCE/
FINOLEX /PRAKASH/ SUPREME
10.  |HAND DRIER JAQUAR/ HINDWARE/EURONICS
11.  |BALL VALVES ZOLOTO/ LEADER/ AIP/ SANT / NEU-
G
12 RAIN WATER PIPES & FITTINGSPRINCE/  SUPREME/ PRAKASH/
UPVC FINOLEX/ ORI-PLAST
PIPES AND FITTINGS
13.  |WAFER TYPE BUTTERFLY VALVES [ZOLOTO/ LEADER/ AIP/ DANFOSS
SANT / NEU-G
14. |WAFER TYPE NON-RETURN VALVESZOLOTO/ LEADER/ AIP/ DANFOSS
SANT / NEU-G
15. \WATER METRES CAPSTAN/KRANTI/KAYCEE/AQUAM
ET
16.  |BALL COCKS GPA/DRP/ SANT/ L & K
17. |STONEWARE PIPES & GULLY TRAPS|PERFECT/ BURN/ RK/ SAURAKHI /
MOU
18. |C.I. MANHOLES COVERS ANDNECO/ RIF/ BIC/SKF/BIC/ RPMF
FRAMES
19. |RCC MANHOLE COVERS & FRAMES |KK/ PRAKASH/ JSP
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20. FASTNERS HILTI/INTELLOTEC /
TRUCTEK /FISHER
21. WATER HEATER HAVELLS/ BAJAJ/
CROMPTON GREAVES
22. HOT WATER NEOPRENEKAIFLEX
INSULATION
23. GATE/ FULLLL WAY VALVES AND|LEADER/ZOLOTO/SANT
GLOBE VALVES
24 AIR RELEASE VALVES SANT/ LEADER/DANFOSS/ ZOLOTO
25. PIPECOAT IWL LIMITED/ PYPKOTE
26. C. I. PIPE RIF, NECO, SKF, HEPCO, BIC
27. G. |. PIPE JINDAL, TATA, SWASTIK, APL
APOLLO, SURYA PRAKASH
28. G.l. FITTINGS (MALLEABLE CASTJINDAL /SURYA PRAKASH /DRP-M/
IRON) ZOLOTO-M/ UNIK
29 M.S. FITTINGS (FORGED) DRP/ VS
30 OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL
31 WATER COOLER BLUE STAR/VOLTAS/GODREJ]
32 R.O WATER PURIFIER KENT/EUREKA FORBES/ ION
EXCHANGE
33 WATER TREATMENT PLANT ION EXCHANGE/ THERMAX/
BRISANZIA
34 HDPE PIPE PRINCE/ SUPREME/ PRAKASH/
FINOLEX/ DUROLINE
35 DI PIPE JINDAL/ PRINCE/ SUPREME/
PRAKASH/ FINOLEX/ JAI BALAJI
36 DI PIPE FITTINGS JINDAL/ PRINCE/ SUPREME/

PRAKASH/ FINOLEX/ JAI BALAJI

NOTE: Above list of makes is the General List of makes for various items used in the works.
However, contractor will select the makes from above list in accordance with the scope of
works mentioned for this work and other makes may be ignored. Some makes of material
also mentioned in Bill of quantity and tender drawings/images. In case of any discrepancy
between makes of material mentioned in Bill of guantity & tender drawings/images AND
above “List of Make” then make of material mentioned in Bill of quantity & tender
drawings/images will prevail.
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VOLUME Il
FINANCIAL BID
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LETTER OF TRANSMITTAL FOR FINANCIAL BID

To

CHIEF EXECUTIVE DIRECTOR (ENVT & CM)
WAPCOS Limited, Environment Division,
76-C, Sector -18, Gurgaon- 122 015

Subject: Financial Bid for the work of “Special Repair Works-Removal/ Dismantling and
Installation of new Duct to other rooms (Ultrasound room & respective corridor) in Ground
Floor Radiology Department, OPD Building and Supply, Installation, Testing &
Commissioning of 2 nos UPS (10 KVA ) on 2nd Floor OT block at ESIC MH Basaidarapur -
(Package-2)”

Sir,

With reference to your NIT document dated .............. , I/'we, having examined the Bidding
Documents and understood their contents, hereby submit my/our Bid for the aforesaid Project.

The Bid is unconditional and unqualified.

1. 1/ We acknowledge that the WAPCOS will be relying on the information provided in the
BID and the documents accompanying the BID for selection of the Contractor for the aforesaid
Project, and we certify that all information provided in the Bid are true and correct; nothing has
been omitted which renders such information misleading; and all documents accompanying the
BID are true copies of their respective originals.

2. The BID Price has been quoted by me / us after taking into consideration all the terms and
conditions stated in the NIT, draft Agreement, our own estimates of costs and after a careful
assessment of the site and all own the conditions that may affect the project cost and
implementation of the project.

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any reason
or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to
challenge the same on any account whatsoever.

4. In the event of my/ our being declared as the Selected Bidder, 1/we agree to enter into an
Agreement in accordance with the draft that has been provided to me/us prior to the BID Due
Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same.

5. 1/ We shall keep this offer as specified in the NIT.
6. 1 / We hereby submit our BID and offer a BID Price of Rs. ................... excluding Goods and

SErviCeS TaX (RS...ciieiiririiirieiisieeeeeeeee e in words) for undertaking the
aforesaid Project in accordance with the Bidding Documents and the Agreement.

Yours faithfully,
Date: (Signature, name and designation of the Authorized

signatory)
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Place: Name and seal of Bidder
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SUMMARY OF COST

Name of Work: “Special Repair Works-Removal/ Dismantling and Installation of new Duct to other
rooms (Ultrasound room & respective corridor) in  Ground Floor Radiology
Department, OPD Building and Supply, Installation, Testing & Commissioning of
2 nos UPS (10 KVA ) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-

2)”
S Particulars Percentage Quoted Excluding GST
No. Percentage Quoted Total Amount as
(below/above/at par) per % Quoted
A Special Repair Works-Removal/ Do Not fill Do not fill cost here
Dismantling and Installation of percentage here
new Duct to other rooms
(Ultrasound room & respective
corridor) in Ground Floor
Radiology = Department, @ OPD
Building and Supply, Installation,
Testing & Commissioning of 2 nos
UPS (10 KVA ) on 2nd Floor OT
block at ESIC MH Basaidarapur -
(Package-2)
Total (A) (Excluding GST)
(Do not fill cost here as it is
Technical Proposal File)
Note:-

» Total amount quoted should be exclusive of GST.

» The rate quoted in Bill of Quantities, included all costs associated with the project
including any out of pocket / mobilization expenses, indirect Taxes if any applicable as
per Govt. terms, to be paid by the Contractor

» The tenderer shall quote rates up to zero decimal and as well as in words. In case of any
discrepancy, the lowest rate quoted shall prevail.

> Demolition if occur any, it will be the property of ESIC/WAPCOS. Contractor cannot
claimed for the same.

» All materials, equipment’s etc. shall be provided by the contractor only and disposal of the
same at designated place shall come under the scope of contractor. No extra payment claim
will be paid to the contractor for the same.

» Contractor has to comply all the regulation as per circulated by the State Government or

Central Government or ESIC or WAPCOS regarding construction, environment, pollution,
Covid-19 guidelines etc. No extra payment claim will be given to the contractor for the
same.
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The payment will be done based upon the actual quantity of work done at site certified by
site in charge, within the quantity mentioned in BOQ.

The Contractor should follow all the prevailing statutory regulations with respect to safety,
labour welfare, insurances etc. without any additional burden to WAPCQOS and ESIC.

The summary of cost only be filled separately in attached excel BOQ

khhkkkhkhkhkkhkhkhkkhkhkhkkhhkhkkhkhhkkhkkhhkkhkhhkhhhkhkhhkhkhhkhkihhkhkkhhkhkkihkhkihhkhkhkhkhkhhhkkihhkkhhihkkhihkkhihhkkhihkiihkiiikkh

Signature of the authorized representative

Name of the agency

Name and designation :

Contact Details a) Communication address:
b) E-mail id :
c¢) Contact Nos.

Date:
Place:
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TOTAL COST- SUMMARY

SL.
No Description AMOUNT (in Rs.)
Removal/ Dismantling and Installation of new Duct to 330129
1 other rooms
Supply, Installation, Testing & Commissioning of 2 nos 299000
2 UPS (10 KVA )
TOTAL(in Rs.) excluding GST 629128.54
SAY 629129

* * Above mentioned rates includes labour cess, other services charges and Administrative service Charges and excluding
of GST

* Payment shall be released only for executed quantity and manpower as per the direction of Engineer-in Charge
(WAPCOS/ESIC)




Special Repair Works-Removal/ Dismantling and Installation of new Duct to other rooms (Ultrasound room & respective
corridor) in Ground Floor Radiology Department, OPD Building and Supply, Installation, Testing & Commissioning of 2 nos
UPS (10 KVA ) on 2nd Floor OT block at ESIC MH Basaidarapur - (Package-2)

Removal/ Dismantling and Installation of new Duct to other rooms (Ultrasound room & respective corridor) in Ground
Floor Radiology Department, OPD Building at ESIC MH Basaidarapur- Bill of Quantity- reg

Rate Per

S.NO [ Ref (NDSR/DSR) Particular Item Unit Qty Unit Amount (A)
DSR (A)

Providing and fixing of new Gl duct Thickness

1 16.12.2.1 Sq.M 60 1058.00 63480
0.63 mm sheet
Providing and fixing of new Gl duct Thickness

2 16.122.2  |0.80 mm sheet ) 5q.M 75 | 1229.00 | 92175
Providing and fixing of new Gl duct Thickness

3 16.12.2.3 1.00 mm sheet Sq.M 10 1629.00 16290

Supply and fixing of acoustic lining of supply air

duct and plenum with 25 mm thick complete as
4 16.21 . . Sq.M 10 708.00 7080
required and as per specifications.

Supplying, fixing acoustic lining on wall and
ceiling of AHU rooms with 50mm thick, density
32 kg/cu.m resin bonded glass fiber insulation
friction fixed in 610mm x 610 mm frame work
made of 25X50X50X50X25 mm made out of

5 16.22 0.6mm thick Gl sheet U shaped channel and 5q.M 20 1229.00 24580
covered with reinforced fiber glass tissue and
finished with 0.80 mm perforated aluminium
sheet etc. complete as required and as per
specifications.

Supply, installation, testing and commissioning of
Motorized(ON-OFF Type) duct mounted Gl

volume control damper with enthalpy sensor and
6 16.14.1 necessary control wire (minimum 1.5 sgqmm) for Sq.M 2 8784.00 17568
integration within AHU room .

16.23.1 Supply and installation of nitrile insulation on exist
7 Sq.M 140 754.00 105560
Total 326733
ADD GST Factor @ 1.0633 for GST @18% After 17 July Now Total 347415.1989

COST INDEX rate on BOQ items as per cpwd office memoredum no-

68/Se(TAS)/Cl/2022/467-Hindi dated 16/11/2022 add Cl @7 %
/Se(TAS)/€1/2022/ /11 @7% 24319.06392

Total (a)
371734.2628




NDSR (B)

S.NO | Ref (DSR/NDSR) Particular Item unit | Qty Ra;i::er Amount (A)
1 NDSR Providing and fixing of new canvas connecting Job 1 4000.00 4000
from AHU to Duct.
2 NDSR Dismantling of old duct. Job 1 9000.00 9000
Total 13000
Cartage Charges @ 1% 130
Total 13130
Add GST 18% 2363
Amount with GST 15493
Add Contractor Profit 15% 2324
Total (b) 17817
GRAND TOTAL (a+b) including GST 389552
GRAND TOTAL (a+b) excluding GST 330128.54




Special Repair Works-Removal/ Dismantling and Installation of new Duct to other rooms
(Ultrasound room & respective corridor) in Ground Floor Radiology Department, OPD Building
and Supply, Installation, Testing & Commissioning of 2 nos UPS (10 KVA ) on 2nd Floor OT block
at ESIC MH Basaidarapur - (Package-2)

Supply, Installation, Testing & Commissioning of 2 nos UPS (10 KVA ) on 2nd Floor OT block at
ESIC MH Basaidarapur- Bill of Quantity

S.NO [NDSR/DSR Particular Item Unit Qty Rate Per [ Amount (A)
Unit

LUMINOUS ONLINE UPS 10
KVA 3 PHASE IN 3 PHASE OUT

1 NDSR (Warranty 24 Months) Each 2 149500 299000
Total 299000
GST @18 % 53820
Grand Total (including GST) 352820
Grand Total (Excluding GST) 299000




