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NOTICE INVITING TENDER (NIT) 
 
TENDER NO: WAP/INFS-IV/LADAKH/PHQ/2025-26 /01-2nd call  
   

WAPCOS Limited (A Govt. of India Undertaking), for and behalf of Director General of Police, UT 
OF LADAKH, invites “Online Electronic Tenders” on “Item Rate Mode” from experienced and 
competent bidders, meeting prescribed qualifying criteria as mentioned in tender document. 

 

1. Name of Work / Project : Construction of Water Distribution Network 
at DPL Agling Complex, Leh 

2. Site / Location : Leh, UT of Ladakh 
3. Website for viewing Tender, 

Corrigendum/Addendum, if any. 
: www.etenders.gov.in/eprocure or 

www.wapcos.co.in 
4. Website for Registration/ 

uploading of Tender  
 www.etenders.gov.in/eprocure 

5. Estimated Cost of Work : ₹  1,93,31,634 /- excluding GST 
6. Cost of Tender Document : ₹ 5,000/- (Rupees Five Thousand) in form of a 

Demand Draft in favour of  WAPCOS Limited 
payable at Gurugram 

7. Bid Security : Bidders shall submit a ‘Bid Security’ of Rs. 
3,86,633 /- (Rupees Three-Lakhs Eighty-Six 
Thousand and Six Hundred Thirty-Three Only) in 
the form of DD/BG/Insurance Surety Bonds in 
favour of “WAPCOS Limited” payable at 
Gurugram issued by a Scheduled/Nationalized 
bank as per FORM J. Bid Security shall be valid 
for 240 days. SFMS Confirmation of BG is 
compulsory. A copy of SFMS Confirmation 
delivery message must be attached along with 
Bank Guarantee. Below are the details for 
SFMS: 

Indian Overseas Bank, 
NHB Gurgaon, Branch Code-1935 

IFSC code: IOBA0001935. 
9. Validity of Bid/Tender  180 Days 
10. Construction Period  Construction & Supplying/ providing and fixing of 

all items as per BOQ: 9 working months from the 
Date of Award plus Defect Liability Period of 1 
year after the completion.  
 

11. Pre-Bid Meeting (Online/Offline) : The bidders who are interested in attending the 
pre-bid meeting may send their contact details 
viz. organization name, Name of the official, 
email address, mobile number etc. to 
wapcosladakh@gmail.com at least one working 
day prior to the pre-bid meeting. The link to 
attend the Pre-Bid Meeting will be 
communicated through email to the interested 
bidders 
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12 Date of Pre Bid Meeting  28.07.2025 

13. Offline Submission of Technical 
document, Tender Fees, etc. as 
detail in Tender for bidders. 

 Office of Chief Engineer-II (INFS-IV) 
WAPCOS Limited 
2nd Floor, Plot no:62 
Sector-18, Gurugram -122015, Haryana 
Email: wapcosinfs4@gmail.com 

14. Last date & time for online 
submission of Technical &     
Financial Bid 

: 21.08.2025 @ 11:30 AM 

during Tendering and execution of 
works 

: Project Manager, UT of Ladakh 
WAPCOS Limited 
(A Govt. of India Undertaking) 
The Kunzang Guest House, 
Upper Tukcha Road, Changspa, Leh, 
Union Territory of Ladakh-194101 
Email: wapcosladakh@gmail.com 
 

If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for 
any of the event, the said event will take place on the next working day at the same time and 
venue. 

 
The tender document has to be downloaded from above specified websites. Bidders are advised to 
visit above specified websites regularly for updates /Amendments/ Corrigendum, if any. The 
Updates/Corrigendum/Addendum shall be followed up to submission of tender and it will be the 
part of tender. The full details about the work, specifications, Drawings, terms and conditions shall 
be available in the Tender Document. 

 
The purpose of this NIT is to provide interested parties with information to assist the preparation 
of their bid. While WAPCOS Limited has taken due care in the preparation of the information 
contained herein, and believe it to be complete and accurate, neither it nor any of its authorities or 
agencies nor any of its respective officers, employees, agents or advisors give any warranty or make 
any representations, expressed or implied as to the completeness or accuracy of the information 
contained in this document or any information which may be provided in association with it. 

 
Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this 
NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing, 
that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited is 
not responsible if no due diligence is performed by the bidders. 
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15. Online opening of Technical Bid : 22.08.2025 @ 12:00 PM 
16. Online opening of Financial Bid : To be intimated to Technical Qualified Bidders. 
17. WAPCOS Communication address 



 

 
 

 

IMPORTANT POINTS 
 

1.1 The bidder should be an Indian Registered Company under Companies Act 1956/ 2013, 
Proprietorship Firm/ Partnership Firm. 

 
1.2 Principal Employer/Owner/Client means of Director General of Police, UT OF LADAKH herein 

referred as “Police Chief, UT OF LADAKH”. 
 

1.3 Employer” shall mean “WAPCOS Limited”, A Government of India undertaking- Ministry of 
Jal Shakti, for execution of the Work / Project and WAPCOS is working as Executing agency 
on behalf of  Director General of Police, UT OF LADAKH. 

 
1.4 All Bidders are hereby cautioned that Bids containing any deviation or reservation as 

described in Clauses of “Instructions to Bidders” shall be considered as non-responsive and 
shall be summarily rejected. 

 
1.5 WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 

reasons. No Bidder shall have any cause of action or claim against the WAPCOS Ltd. for 
rejection of its Bid and will not be bound to accept the lowest or any other tender. 

 
1.6 No reimbursement of cost of any type or on any account will be paid to persons or entities 

submitting their bid. 
 

1.7 All information submitted in response to this NIT shall be the property of WAPCOS Limited 
and it shall be free to use the concept of the same at its will. 

 
1.8 It is hereby declared that WAPCOS is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. The subject Notice Inviting Tender (NIT) 
is an invitation to offer made on the condition that the bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 
would be summarily rejected. This declaration shall form part and parcel of the Integrity 
Agreement and signing of the same shall be deemed as acceptance and signing of the 
Integrity Agreement on behalf of the WAPCOS. 

 
1.9 The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-

Revision’ issued by Department of Industrial Policy and Promotion under Ministry of 
Commerce and Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 
16.09.2020 shall be applicable to the bidding process and award of the contract shall be 
done accordingly. In this connection, the minimum local content shall be 50% and the 
margin of purchase preference shall be 20% 

 
For and on behalf of WAPCOS LIMITED 

Project Manager 
UT of Ladakh 

WAPCOS Limited 
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SECTION– I 

INSTRUCTIONS TO BIDDER 

 
1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

 
1.1 GENERAL 

Submission of Online Bids is mandatory for this tender. E-Tendering is a methodology for 
conducting Public Procurement in a transparent and secured manner. For conducting 
electronic tendering, bidders shall use the portal www.etenders.gov.in/eprocure . Tender is 
invited in Single Stage -Two Envelope system, one technical bid and second as financial bid. 
Accordingly, bidder is directed to make all formalities and registration 
on www.etenders.gov.in/eprocure website and submit the technical bid and financial bid. 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 
using valid Digital Signature Certificates. The instructions given below are meant to assist 
the bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submit their bids online on the CPP Portal. 

 
More information   useful   for   submitting   online   bids   on   the   CPP   Portal may be 
obtained at: https://etenders.gov.in/eprocure/app. 

 
 

1.2 REGISTRATION 
 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link 
“Online bidder Enrollment” on the CPP Portal which is free of charge. 

 
2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts. 
 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal. 

 
4)  Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

 
5)  Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse. 

 
6) Bidder then logs into the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token. 
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1.3 SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP 
Portal. 

 
2)  Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail 
in case there is any corrigendum issued to the tender document. 

 
3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
 

1.4 PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document 
before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area 
available to them to upload such documents. These documents may be directly submitted 
from the “My Space” area while submitting a bid, and need not be uploaded again and again. 
This will lead to a reduction in the time required for bid submission process. 

 
Note: My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 
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1.5 SUBMISSION OF BIDS 
 

1) Please uninstall any Java version if installed already. Then go to this 
link https://eprocure.gov.in/cppp/jre-windows-i586.exe and download this prescribed 
version of java for this portal. 

2) Bidder should log into the site well in advance for bid submission so that they can upload 
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 

3) Bidder should log into the site well in advance for bid submission so that they can upload 
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any 
delay due to other issues. 

4) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

5) Bidder has to select the payment option as “offline” to pay the tender fee as applicable 
and enter details of the instrument. 

6) Bidder should prepare the Bid Security as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the concerned 
official, latest by the last date of bid submission or as specified in the tender documents. 
The details of the DD/any other accepted instrument, physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. 
Otherwise, the uploaded bid will be rejected. 

7) Bidders are requested to note that they should necessarily submit their financial bids in 
the format provided and no other format is acceptable. If the price bid has been given as a 
standard BoQ format with the tender document, then the same is to be downloaded and 
to be filled by all the bidders. Bidders are required to download the BoQ file, open it and 
complete the white coloured (unprotected) cells with their respective financial quotes and 
other details (such as name of the bidder). No other cells should be changed. Once the 
details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be 
rejected. 

8) The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

9) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. Any bid document that is uploaded to the 
server is subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid opener’s public 
keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

10) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid 
with all other relevant details. 

12) The bid summary has to be printed and kept as an acknowledgement of the submission of 
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the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 
 
1.6 ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person indicated in the tender. 

 
2) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal     in general may be directed to the 24x7 CPP Portal Helpdesk. 
 

For any technical related queries please call at 24 x 7 Help Desk Number 0120-4001 002, 0120-
4001 005, and 0120-6277 787 
International Bidders are requested to prefix +91 as country code 
E-Mail Support: For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority 
Technical - support-eproc@nic.in Policy Related - cppp-doe@nic.in 

 
1.7 INSTRUCTIONS TO BIDDER 

The purpose of these instructions is to serve as a guide to Bidders for preparing offer for 
carrying out the project in all respect. 

a) Submission of a tender by a tenderer implies that the tenderer has read this notice and 
all other Tender Documents and has made himself aware of the scope, the 
specifications, conditions of contract, local conditions and other factors having bearings 
on the execution of the work. 

b) WAPCOS Limited desires that the bidders, suppliers, and sub-contractors under the 
project observe the highest standard of ethics during the performance, procurement 
and execution of such contracts. In pursuance of this requirement, WAPCOS Limited, 
defines, for the purposes of this provision, the terms set forth below: 

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

ii. “Fraudulent Practice” means any act of submission of forged documentation, or 
omission, including a misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation, or to succeed in a competitive bidding process; 

iii. “Coercive Practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

iv. “Collusive Practice” means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of 
another party. 

Will reject the award of Contract, even at a later stage, if it determines that the bidder 
recommended/selected for award/awarded has, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract; 

Will sanction a party or its successors, including declaring ineligible, either indefinitely 
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or for a stated period of time, to participate in any further bidding/procurement 
proceedings under the Project, if it at any time determines that the party has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, the contract; and 

The party may be required to sign an Integrity Pact, if required; and WAPCOS Limited 
will have the right to require the bidders, or its suppliers, contractors and consultants to 
permit WAPCOS Limited to inspect their accounts and records and other documents 
relating to the bid submission and contract performance and to have them audited by 
auditors appointed by WAPCOS Limited at the cost of the bidders. 

The Bidder must obtain for himself on his own responsibility and at his own expenses all 
the information which may be necessary for the purpose of making a bid and for entering 
into a contract, must examine the drawings, must inspect the sites of the work, acquaint 
himself with all local conditions, means of access to the work, nature of the work and all 
matters pertaining thereto. WAPCOS Limited will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process. 

c) The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 
instructions to bidders, selection & qualifying criteria, scope of works, General 
Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures, Forms, 
Drawings, Technical Specification, Addendum / Clarification / Corrigendum etc. and all 
other Conditions mentioned in the tender documents. 

d) All Bidders are hereby explicitly informed that conditional offers or offers with deviations 
from the Conditions of Contract, the bids not meeting the minimum eligibility criteria, 
Technical Bids not accompanied with Bid Security and Tender Document Fees of 
requisite amount in acceptable format and Bids in altered/modified formats, or in 
deviation with any other requirements stipulated in the tender documents are liable to 
be rejected. 

e) The company reserves the right to waive minor deviations if they do not materially affect 
the capability of the Tenderer to perform the contract 

f) The bidders shall not tamper or modify any part of the tender documents in any manner. 
In case in part of the bid is found to be tampered or modified at any stage, the bids are 
liable to be rejected, the contract is liable to be terminated and the full earnest 
deposit/retention money/performance guarantee will be forfeited and the bidder will 
be liable to be banned from doing any business with WAPCOS Limited. 

g) Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS Limited. 
The total bid price shall cover the entire scope of works covered in the tender. 

 
3.0 BID SECURITY 

Bidders shall submit a ‘Bid Security’ of Rs. 3,86,633 /- (Rupees Three Lakhs Eighty-Six 
Thousand and Six Hundred Thirty-Three Only) in the form of Insurance Surety 
Bonds/DD/BG in favor of “WAPCOS Limited” payable at Gurugram issued by a 
Scheduled/Nationalized bank as per Form J. In case, bidder fails to submit the Bid Security, 
the bid shall be rejected. Bid Security shall be valid for 60 (sixty) days beyond the bid 
validity. 

WAPCOS Limited reserves the right of forfeiture of Bid Security in case:  
I. If any bidder withdraws or make any changes in his offer already submitted before the 

expiry of the validity period or any extension thereof.  
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II. If successful bidder fails to furnish irrevocable Performance Guarantee within stipulated 
time as per Section III, General Conditions of the Contract, CLAUSE 1, Performance 
Security. 
 

• Bid Security/EMD shall not bear any interest 
 
4.0 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation and submission of the bid as 
well as costs associated for facilitating the evaluation. WAPCOS Limited shall in no case be 
responsible or liable for these costs, regardless of the conduct or outcome of the bidding 
process. 

 
5.0 LANGUAGE OF BID 

The Bid and all related correspondence and documents relating to the Project shall be in 
English language only. Supporting documents and printed literature furnished by the Bidder 
may be in another language provided they are accompanied by an accurate English 
translation which shall be certified by a qualified translator. Any material that is submitted 
in a language other than English and which is not accompanied by an accurate English 
translation may not be considered. 

 
6.0 CURRENCY OF BID 

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall remain valid 
for acceptance as mentioned in NIT from the date set for submission of the tender. The 
tenderer shall not be entitled within the said period to revoke or cancel or vary the tender 
given or any item thereof, without the consent of WAPCOS Limited. In case tenderer 
revokes, cancels, or varies his tender in any manner without the consent of WAPCOS 
Limited, within this period, his earnest money will be forfeited. 

 
WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 
without assigning any reason(s) whatsoever. 

 

For & on behalf of Tenderer 
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Section II 
SELECTION AND QUALIFYING CRITERIA 

 
1.0 SITE VISIT 

Intending Bidder(s) are advised to inspect and examine the site at his own cost and its 
surroundings and satisfy themselves before submitting their bids as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their bid. A bidder(s) shall be deemed to have full knowledge of the 
site whether he inspects it or not and no extra charge consequent on any misunderstanding 
or otherwise shall be allowed. The bidder(s) shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities 
for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a bidder(s) 
implies that he has read this notice and all other contract documents and has made himself 
aware of the scope and specifications of the work to be done and of conditions and rates at 
which stores, tools and plant, etc. will be issued to him by the Government (if applicable) 
and local conditions and other factors having a bearing on the execution of the work. 

 
2.0 PRE-BID MEETING 

A prospective Bidder requiring any clarification of the Bidding Documents may notify 
Engineer in Charge who will respond to any request for clarification, if necessary. The 
queries may be sent to: wapcosladakh@gmail.com. 

The pre-bid meeting shall be held, as per the schedule mentioned in the NIT, through 
video conferencing. The bidders who are interested in attending the pre-bid meeting 
may send their contact details viz. organization name, Name of the official, email 
address, mobile number etc. to wapcosladakh@gmail.com at least one working day prior 
to the pre-bid meeting. The bidder shall be shared a link of video conferencing to attend 
the pre-bid meeting. The bidder may attend the meeting at the time informed/notified. 

 

3.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION 

The intending bidders must read the terms & conditions of tender documents carefully. He 
should only submit bid if he considers himself eligible and he is in possession of all the 
documents required. 
The Technical Bid shall be uploaded with colored scanned copies of following 
documents. All the documents must be Serial wise as stated below along with check list 
and clearly marked page no. on each page. 

 
 

Format of Check List 
S.

No 
Particular of Document Yes No Page Nos. 

(from – to) 
a)  Authorization Letter to sign the Tender on    

bidder’s original letter head or Power of attorney 
   

b)  Bid Security as per Form J.    

c)  Scanned copy of Demand Draft for Tender Fees of 
the amount as mentioned in NIT. 
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d)  Letter of Transmittal on bidder’s original letter 
head to submit Technical Bid. 

   

e)  Yearly sales Turnover and Audited Balance Sheet 
for Last 5 (five) years ending on the financial year 
2023-24. Financial information attested by the 
Independent Chartered Accountant (Form A). 
The certificate must carry the UDIN (Unique 
document identification number). 

   

 • The contractor should not have incurred any 
loss (profit after tax should be positive) in 
more than two years during last five years 
ending 2023-24 duly audited  

   

 • Turnover: Average annual financial turnover 
of Construction works should be at least 50% 
of the estimated cost of work during the 
immediate last 3 consecutive financial years 
ending 2023-24. This should be duly audited 
by the Chartered Accountant doing Statutory 
Audit. 

   

 •  Full Balance Sheet and Profit & loss Statement 
of Bidder should be verified by Chartered 
Accountant. 

   

 • The contractor should also have satisfactorily 
completed the similar types of works as 
mentioned below during the last seven years 
ending previous day of last date of submission 
of tender. 

   

 I. One similar completed work costing not 
less      than 80% of the estimated cost of 
work. 

   

 Or 
II. Two similar completed works of order 

value each not less than 50% of the 
estimated cost      of work. 

Or 
III. Three similar completed works of order 

value not less than 40% of the estimated 
cost of work. 

NOTE: 
 

• “Similar work” means completed Water 
Supply works for Central 
Government/State Government/ Central 
or State Public Sector Undertakings 
during the last 7 years. 

• The bidders shall submit copy/ copies of 
Completion Certificate(s) mentioning 
name, nature of work(s), value(s) of the 
job(s), date(s) of commencement, 
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stipulated date(s) of completion and 
actual date(s) of completion along-with 
with Letter of Intent (s)/ Work Order (s) / 
Contract Agreement (s) from respective 
Owner(s)/ Client(s). 

• The value of the work given in NIT is 
without GST / Taxes; hence the value of 
work declared in completion certificate is 
to be without GST/taxes.  

• For the works, where the Taxes or GST is 
not clearly defined, the value of works 
shall be considered as including GST. 

For the works completed prior to 
01.01.2022, a GST @12% shall be 
deducted to establish the value of work 
done and for the works completed on and 
after 01.01.2022, @18% shall be 
deducted to establish the value of work 
done. 

• The value of executed works shall be 
brought to the current level by enhancing 
the actual value of work done at a simple 
rate of 7% per annum, calculated from the 
date of completion of last day of the 
month previous to the one in which 
applications are invited. 

• The copy/ copies of Completion 
Certificate(s) shall be verified from the 
issuing authority/organizations prior to 
award of works. In case the work / 
certificates are not verified by the issuing 
authority, WAPCOS reserve the right to 
not consider the award of work.  

f)  The bidder should not be insolvent, in 
receivership, bankrupt or being wound up, not 
have had their business activities suspended. 
Accordingly, bidder shall submit Solvency 
certificate in original with details of Financial 
Status i.e., Name of the Banker & Current 
Solvency from a Nationalized Bank / Scheduled 
bank for a sum of at least 40% of the estimated 
cost of work in Original. (Form H) 
IMPORTANT NOTE:  

• The solvency certificate must be issued 
after the date of publication of NIT & be 
addressed to the tendering authority 
quoting the name of the work. 

• The solvency certificate should not be 
dated beyond the last date of 
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submission of bid. 
• The certificate should carry the name, 

designation & power of attorney number 
of the bank official. 

g)  Name, Address, details of the Organization, 
Name(s) of the Owner/Partners/Promoters and 
Directors of the firm / company. (Form B). 

   

h)  Copy of P.F and PAN Number.    
i)  Goods and Service Tax (GST): Bidders are 

advised to get themselves registered for GST at 
different place, which are mandatory, as per 
Govt. of India notification regarding GST. 
Accordingly, bidder shall submit relevant 
documents if already registered. If not registered 
till date of submission of bid, bidder will give 
undertaking on bidder letter head stating that 
they will get registered in GST as per Govt. norms 
before submission of bills. 

   

j)  The bidder should be an Indian Registered 
Company under Companies Act 1956/ 
Proprietorship Firm/ Partnership Firm. Joint 
Ventures are not accepted. Copy of Certificate 
of Incorporation/ Registration/ Partnership 
Deed Registration or any other relevant 
document, as applicable, should be submitted 
along with a copy of address proof. 
NOTE: Proprietor firms shall submit registration 
details or shall submit the copy of relevant page 
of Pass book for the Current Account in the name 
of Proprietor Firm. 

   

k)  The Blacklisting Policy of the company is 
available on official website of WAPCOS Limited. 
The bidder/tenderer/ consultant/contractors 
have to mandatorily furnish an undertaking 
addressing the same to Engineer-in-Charge in the 
form of certificate to abide the contents of 
Blacklisting Policy. The format of undertaking is 
provided at Form C. Any action in violation of the 
Blacklisting Policy or to the certificate furnished 
shall result in cancellation of tender at the stage 
before or after the award of work. Further, the 
bidder must not have been blacklisted/ de-
registered/ debarred by any government 
department/ public Sector undertaking/ private 
Sector/ or any other agency for which the bidder 
has executed/ undertaken the works/ services 
during the last 5 years. (Form C). 

   

l)  Letter of understanding the project site on 
bidder letter Head (Form D). 

   

m)  ‘No Deviation Certificate’ in prescribed format in 
Bidder’s Letter Head (Form E). 
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n)  Consent Letter to execute the Integrity Pact 
(Form F). 

   

o)  Bidder shall submit Information on litigation 
history, liquidated damages, disqualification etc. 
in bidder Letter Head (Form G). 

   

p)  Details of Similar Works Completed (Form I)    
q)  Undertaking-(Rule 144 (xi) in the General 

Financial Rules (GFRs), 2017) (Form K) 
   

r)  Preference to Make in India 
The bidder at the time of tender, bidding or 
solicitation shall be required to indicate 
percentage of local content and provide self-
certification that the item offered meets the local 
content requirement of the tender. They shall 
also give details of the location(s) at with the 
local value addition is made. 
In cases of procurement for a value in excess of 
Rs 10 Crores, the bidder shall be required to 
provide a certificate from the statutory auditor 
or cost auditor of the company (in the case of 
companies) or from a practicing cost accountant 
or practicing chartered accountant (in respect of 
suppliers other than companies) giving the 
percentage of local content. 
The Contractor shall submit a 
certificate/Undertaking accordingly. 

   

 
 

4.0 OFFLINE SUBMISSIONS OF DOCUMENTS 
The Bidder shall submit following documents offline also. 

 
1. All the documents in ORIGINAL, mentioned in “Section-II: Selection and Qualifying 

Criteria” in Para 3: Qualifying Criteria for Technical Bid i.e., at Sr. No. (a) to (r) along 
with checklist & page numbering in separate sealed envelope clearly labeled as 
“TECHNICAL BID” for the Work (Write Name of Work/Project as mentioned in  NIT) along 
with Details of Bidders Address, Phone, E-mail on Envelope. Each page of submitted 
offline bid shall be signed & stamped by Authorized Signatory of bidder 

 
2. Original Tender submission fee in the form of Demand Draft in a separate sealed 

envelope clearly labeled as “TENDER FEE” for the work (Write Name of Work/Project as 
mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope. 

 
3. Original Bid Security in the form of DD/BG/Insurance Surety Bonds in a separate 

sealed envelope clearly labeled as “BID SECURITY/EARNEST MONEY DEPOSIT” for the 
work (Write Name of Work/Project as mentioned in NIT) along with Details of Bidders 
Address, Phone, E-mail on Envelope 

 
NOTE: All above three envelopes shall be submitted in one single envelope clearly 
labeled as “Documents for Offline Submission” for the Work (Write Name of Work/Project 
as mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on Envelope. 
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IMPORTANT NOTE: - The offline submissions as mentioned above shall be submitted on 
WAPCOS address mentioned in NIT as per date & time mentioned in NIT otherwise bids 
will be rejected. 
 

 
 

5.0 CONTENTS OF FINANCIAL BID 

The Financial Bid should be uploaded separately along with Technical bid before last date 
& time of submission of Tender Document. 

 
The estimated cost mentioned in NIT is based on the rates of item of works in DSR 2021 
(Civil) along with escalation and Plumbing Works – DSR 2021, Electrical & Fire Fighting 
Works – DSR 2022) and Non-DSR items on market rates plus cost index at UT of Ladakh. 
The work is to be executed in UT of Ladakh, Leh; hence bidder may quote the rate/ cost 
accordingly after due consideration of prevailing market rates.  

 
The quoted rates/cost by bidders, should include all associated costs with the project 
including any   out   of   pocket / mobilization expenses/ Custom duty (if any), Buildings 
and other construction workers welfare cess, TDS, taxes (except GST) if any applicable as 
per Govt. terms, shall be paid by the Contractor. The Goods and Services Tax (GST) shall 
be paid extra over quoted cost. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only after 
uploading of bills by Contractor on GST Portal “to avail Input benefit of GST” and 
submission of the proof of payment to WAPCOS. 

The company shall be performing all its duties of deduction of TDS and other deduction on 
payment made to the contractor as per applicable legislation in force on the date of 
submission of bid or to be newly / amended introduced during the execution of the 
Contract. 

The tenderer shall quote cost up to zero decimal and as well as in words. In case of any 
discrepancy cost quoted in words shall prevail. 

 
6.0 OPENING OF FINANCIAL BID 

The financial bids of the technically qualified bidders shall be opened at the notified date & 
time mentioned in NIT. Final selection of the bidder will be made based on the least cost 
method. 
 

7.0 AWARD CRITERIA 
After closing of Technical & Financial Bid process, WAPCOS Limited will award, the contract 
to the bidder, whose tender has been determined to be substantially responsive, complete 
and in accordance with the tender document, and whose total evaluation price for the 
undertaking the project as detailed in the scope of work is the lowest.  

 
 

For & on behalf of Tenderer 
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SECTION – III 

GENERAL CONDITIONS TO CONTRACT 
 

1.0 GENERAL RULES AND DIRECTIONS 
 

General Rules & 
Directions 

1. The work proposed for execution by contract will be notified in a form 
of invitation to tender by publication in Newspapers and / or posted on 
website as the case may be. 
This form will state the work to be carried out, the date for submitting 
and opening tenders, the time allowed for carrying out the work, the 
amount of earnest money to be deposited with the tender, the amount 
of the security deposit and Performance guarantee to be deposited by 
the successful tenderer and the percentage, if any, to be deducted 
from bills. 

 2. In the event of the tender being submitted by a Partnership firm, it must 
be signed separately by each partner thereof or in the event of the 
absence of any partner, it must be signed on his behalf by a person 
holding a Power of Attorney authorizing him to do so, such power of 
attorney to be produced with the tender, and it must disclose that the 
firm is duly registered under the Indian Partnership Act, 1952. 

 3. Receipts for payment made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors 
are described in their tender as a firm, in which case the receipts must 
be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm 

Not Applicable 4 Any person who submits a tender shall fill up the usual printed form, 
stating at what rate he is willing to undertake each item of the work. 
Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on 
the envelopes. 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted 
in full rupees by ignoring fifty paisa and considering more than fifty paisa 
as rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted 
rate of Individual items) of two or more contractors is same, then such 
lowest contractors may be asked to submit sealed revised online offer 
(through limited tender process) quoting rate/ cost of work of each 
item of the schedule of quantity for all sub sections/sub heads as the 
case may be, but the revised quoted rate of each item of schedule of 
quantity for all sub sections/sub heads should not be higher than their 
respective original rate quoted already at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised offer. 
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  If the revised tendered amount (worked out on the basis of quoted rate 
of individual items) of two or more contractors received in revised offer 
is again found to be equal, then the lowest tender, among such 
contractors, shall be decided by draw of lots and the lowest contractors 
those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of 
any item more than their respective original rate quoted already at the 
time of submission of tender, is higher, then that Lowest bidder will be 
suspended from being eligible for bidding in any contract with the 
WAPCOS Limited for the period of 3 years, starting on bid submission 
closing date and tenders are to be recalled. 
In case all the lowest contractors those have same tendered amount (as 
a result of their quoted rate of individual items), refuse to submit revised 
offers, then Lowest bidders will be suspended from being eligible for 
bidding in any contract with the WAPCOS Limited for the period of 3 
years, starting on bid submission closing date and tenders are to be 
recalled 

Not Applicable 4A In case of Percentage Rate Tenders, contractor shall fill up the 
usual printed form, stating at what percentage below/above (in 
figures as well as in words) the total estimated cost given in Schedule 
of Quantities; he will be willing to execute the work. The tender 
submitted shall be treated as invalid if :- 
1. The contractor does not quote percentage above/below on the 

total amount of tender or any section/sub head of the tender. 
2. The percentage above/below is not quoted in figures & words 

both on the total amount of tender or any section/sub head of the 
tender. 

3. The percentage quoted above/below is different in figures & 
words on the total amount of tender or any section/sub head of 
the tender. 

Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort including 
conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written 
on the envelopes 

Not Applicable 4B In case the lowest tendered amount (estimated cost + amount worked 
on the basis of percentage above/below) of two or more contractors is 
same, such lowest contractors will be asked to submit sealed revised 
offer in the form of letter mentioning percentage above/ below on 
estimated cost of tender including all sub sections/sub heads as the 
case may be, but the revised percentage quoted above/below on 
tendered cost or on each sub section/ sub head should not be 
higher than the percentage quoted at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised 
offers. 
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  In case any of such contractors refuses to submit revised offer, then it 
shall be treated as withdrawal of his tender before acceptance and 
50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received 
in revised offer is again found to be equal , the lowest tender, 
among such contractors, shall be decided by draw of lots in the 
presence WAPCOS & the lowest contractors those have quoted equal 
amount of their tenders. 

In case all the lowest contractors those have quoted same tendered 
amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each contractor, whose earnest 
money is forfeited because of non-submission of revised offer, shall 
not be allowed to participate in the re-tendering process of the work. 

 5. The designated committee will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest 
money shall thereupon be given to the contractor who shall thereupon 
for the purpose of identification sign copies of the specifications and 
other documents. In the event of a tender being rejected, the earnest 
money shall thereupon be returned to the contractor remitting the 
same, without any interest. 

 6. WAPCOS shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender 

 7. The receipt of an accountant or clerk for any money paid by the 
contractor will not be considered as any acknowledgment or payment 
to the officer inviting tender and the contractor shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender or 
a duly authorized Cashier. 

NOT APPLICABLE 8. The memorandum of work tendered for and the schedule of materials 
to be supplied by the WAPCOS and their issue-rates, shall be filled and 
completed in the office of the officer inviting tender before the tender 
form is issued. If a form is issued to an intending tenderer without having 
been so filled in and incomplete, he shall request the officer to have this 
done before he completes and delivers his tender. 

 9. The tenderers shall sign a declaration under the officials Secret Act 
1923, for maintaining secrecy of the tender documents drawings or 
other records connected with the work given to them. 

 10. In the case of Item Rate Tenders, only rates quoted shall be considered. 
Any tender containing percentage below/above the rates quoted is 
liable to be rejected. Rates quoted by the contractor in item rate 
tender in figures and words shall be accurately filled in so that there is 
no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or 
it does not correspond with the rates written either in figures or in 
words, then the rates quoted by the contractor in words shall be taken 
as correct. Where the rates quoted by the contractor in figures and in 
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quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. In event no rate has been quoted for any 
item(s), leaving space both in figure(s), word(s), and amount blank, it 
will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be 
considered as zero and work will be required to be executed 
accordingly. 

NOT APPLICABLE 10A In case of Percentage Rate Tenders only percentage quoted shall be 
considered. Any tender containing item rates is liable to be rejected. 
Percentage quoted by the contractor in percentage rate tender shall 
be accurately filled in figures and words, so that there is no discrepancy 

 11. In the case of any tender where unit rate of any item/items appear 
unrealistic, such tender will be considered as unbalanced and in case the 
tenderer is unable to provide satisfactory explanation, such a tender is 
liable to be disqualified and rejected. 

 12. All rates shall be quoted on the tender form. The amount for each item 
should be worked out and requisite totals given. Special care should be 
taken to write the rates in figures as well as in words and the amount in 
figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees 
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word, ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed 
by the word ‘only’ it should invariably be upto two decimal places. While 
quoting the rate in schedule of quantities, the word ‘only’ should be 
written closely following the amount and it should not be written in the 
next line. 

NOT APPLICABLE 12A In Percentage Rate Tender, the tenderer shall quote percentage 
below/above (in figures as well as in words) at which he will be willing 
to execute the work. He shall also work out the total amount of his 
offer and the same should be written in figures as well as in words in 
such a way that no interpolation is possible. In case of figures, the word 
‘Rs.’ should be written before the figure of rupees and word ‘P’ after 
the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the word 
‘Rupees’ should precede and the word ‘Paisa’ should be written at the 
end. 

 13. i. The Contractor, whose tender is accepted, will be required to 
furnish performance guarantee of 5% (Five  Percent) of the 
tendered amount within the period specified in Special Conditions 
of Contract. This guarantee shall be in the form of cash (in case 
guarantee amount is less than Rs. 10,000/-) or Deposit at call receipt 
of any scheduled bank/Nationalized Bank/Insurance Surety 
Bonds/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay order of any scheduled bank (in 
case guarantee amount is less than Rs. 
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  1,00,000/-)/Nationalized Bank or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled 
Bank/Nationalized Bank or the State Bank of India in accordance 
with the prescribed form. 

 
ii. The contractor whose tender is accepted will also be required to 

furnish by way of Security Deposit for the fulfillment of his contract, 
an amount equal to 5 % of the tendered value of the work. The 
Security deposit will be collected by deductions from the running 
bills as well as final bill of the contractor at the rates mentioned 
above. The Security amount will also be accepted in cash or in the 
shape of Government Securities. Fixed Deposit Receipt of a 
Scheduled Bank or State Bank of India will also be accepted for this 
purpose provided confirmatory advice is enclosed. 

 14. On acceptance of the tender, the name of the accredited 
representative(s) of the contractor who would be responsible for taking 
instructions from the Engineer-in-Charge shall be communicated in 
writing to the Engineer-in-Charge. 

 15. All the taxes except GST applicable in respect of this contract shall be 
payable by the Contractor and WAPCOS will not entertain any claim 
whatsoever in respect of the same. 

 16. The contractor shall give a list of WAPCOS employees related to him. 

 17. The tender for the work shall not be witnessed by a contractor or 
contractors who himself/themselves has/have tendered or who may 
and has/have tendered for the same work. Failure to observe this 
condition would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

 18. The tender for composite work includes, in addition to building work, all 
other works such as sanitary and water supply installations drainage 
installation, electrical work, horticulture work, roads and paths etc. The 
tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which 
are eligible to tender for sanitary and water supply drainage, electrical 
and horticulture works in the composite tender. 

NOT APPLICABLE 19. The contractor shall submit list of works which are in hand (progress) in 
the following form:- 

  Name 
Work 

of Name and 
particulars 
where work is 
being 
executed 

Value 
Work 

of Position 
works 
progress 

of 
in 

Remarks 

  (1) (2) (3) (4) (5) 
       
       
       
 20. The contractor shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued thereunder from time to time. If 
he fails to do so, his failure will be a breach of the contract and WAPCOS 
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  may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 

Page 27 of 168



 

2.0 CONDITIONS OF CONTRACT 
 

Definitions 1. The Contract means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the WAPCOS and 
the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-In-Charge and all 
these documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 

 2. In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned to 
them: - 
“Employer” shall mean “WAPCOS Limited”, A Government of India 
undertaking- Ministry of Jal Shakti, for execution of the Work / Project 
as mentioned in NIT. 

 
i. Having their Registered office at 5th floor, Kailash building, 26- 

Kasturba Gandhi Marg, New Delhi-110001, India & include their 
successors & permitted assigns as well as their authorized officer / 
representatives 

ii. The “WAPCOS Limited” shall mean WAPCOS Limited. 
iii. The expression works or Project shall, unless there be something 

either in the subject or context repugnant to such construction, be 
construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

iv. The Site shall mean the land/or other places on, into or through 
which work is to be executed under the contract or any adjacent 
land, path or street through which work is to be executed under the 
contract or any adjacent land, path or street which may be allotted 
or used for the purpose of carrying out the contract. 

v. The Bidder /Contractor shall mean the individual, firm or company, 
whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or the 
persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm 
or company who are participating in Bidding process and will 
Execution the project after award of the works as Contractor. 

vi. The Engineer-in-Charge means the Engineer Officer appointed by 
WAPCOS or his duly authorized representative who shall direct, 
supervise and be in charge of the work for the purpose of this 
Contract 

vii. Accepting Authority shall mean the authority mentioned in Special 
Conditions of Contract. 

viii. Tenderer / Bidder shall mean the firm/party who intends to 
participate in this Notice Inviting Tender 

ix. Excepted Risk are risks due to riots (other than those on account of 
contractor’s employees), war (whether declared or not) invasion, act 
of foreign enemies, hostilities, civil war, rebellion revolution, 
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  insurrection, military or usurped power, any acts of Government, 
damages from aircraft, acts of God, such as earthquake, lightening 
and unprecedented floods, and other causes over which the 
contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Government 
of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to Government’s 
faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge 
on the basis of the cost of materials and labour at the site where the 
work is to be executed plus the percentage mentioned in Special 
Conditions of Contract to cover, all overheads and profits. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule 
of Rates of the government mentioned in Special Conditions of 
Contract hereunder, with the amendments thereto issued upto the 
date of receipt of the tender. 

xii. District Specifications means the specifications followed by the State 
Government in the area where the work is to be executed. 

xiii. The Contractor/Successful Bidder shall mean the firm or company 
whose bid has been accepted by WAPCOS. 

xiv. Consultant shall mean any consultant nominated by the WAPCOS 
xv. Tendered value means the value of the entire work as stipulated in 

the letter of award. 
xvi. Date of commencement of work: The date of commencement of 

work shall be the date of start as specified in Special Conditions of 
Contract or the first date of handing over of the site, whichever is 
later, in accordance with the phasing if any, as indicated in the tender 
document. 

Scope and 
Performance 

3. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice versa. 

 4. Headings and Marginal notes to these General Conditions of Contract 
shall not be deemed to form part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract. 

NOT 
APPLICABLE 

5. The contractor shall be furnished, free of cost one certified copy of the 
contract documents except standard specifications, and such other 
printed and published documents, together with all drawings as may be 
forming part of the tender papers. None of these documents shall be 
used for any purpose other than that of this contract. 

Works to be 
carried out 

6.  In preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of 
Quantities/ Building Components shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying 
and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution 
and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 
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Sufficiency 
of Tender 

7. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the cost quoted in the Schedule of Quantities/ Building 
Components, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

Discrepancies 
and Adjustment 
of Errors 

8. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference 
to scale and special conditions in preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities/Building 
Components, the Specifications and/ or the Drawings, the following 
order of preference shall be observed: - 
i. Description of Schedule of Quantities/ Building Components. 
ii. Particular Specification and Special Condition, if any. 
iii. Drawings. 
iv. Standard Specifications. 
v. Indian Standard Specifications of B.I.S. 

 8.2 If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 

 8.3 Any error in description, quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any 
of his obligations under the contract. 

Signing of 
Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 15 days from the stipulated date of 
start of the work, sign the contract consisting of: 
i. The notice inviting tender, all the documents including drawings, if 

any, forming the tender as issued at the time of invitation of tender 
and acceptance thereof together with any correspondence leading 
thereto. 

ii. Special Conditions of Contract consisting of: 
a) Various standard clauses with corrections up to the date 

stipulated in Special Conditions of Contract along with annexures 
thereto. 

b) Safety Code. 
c) Model Rules for the protection of health, sanitary arrangements 

for workers employed WAPCOS or its contractors. 
d) Contractor’s Labour Regulations. 
e) List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is signed 
by the contractor. 
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3.0 CLAUSES OF CONTRACT 

CLAUSE 1: PERFORMANCE GUARANTEE/PERFORMANCE SECURITY 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for 
his proper performance of the contract agreement, (not withstanding and/or without 
prejudice to any other provisions in the contract) within period specified in Special 
Conditions of Contract from the date of issue of letter of acceptance. This period can be 
further extended by the Engineer-in-Charge up to a maximum period as specified in Special 
Conditions of Contract on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This 
guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) 
or Insurance Surety Bonds/Banker’s Cheque of any scheduled bank/Nationalized Bank or 
Demand Draft of any scheduled bank/Nationalized Bank or Pay Order of any scheduled 
bank/Nationalized Bank (in case guarantee amount is less than Rs. 1,00,000/-) or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the WAPCOS as part of the performance guarantee and the 
Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the WAPCOS to make good the deficit. 

 
ii. Performance Security is to be furnished by a specific date and it should remain valid for a 

period of 60 (sixty) days beyond the date of completion of all contractual obligations i.e. 
Completion of Defect Liability and as per BOQ plus 1 (One) year of claim period beyond 
this duration. 

 
iii. The Engineer-in-Charge shall not make a claim under the performance guarantee except 

for amounts to which the WAPCOS is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full amount 
of the Performance Guarantee. 

 
(b) Failure by the contractor to pay WAPCOS any amount due, either as agreed by 
the contractor or determined under any of the Clauses/Conditions of the agreement, within 
30 days of the service of notice to this effect by Engineer in-Charge. 

 
iv. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the WAPCOS. 

v. The  performance  Guarantee  shall  be  refunded  to  the  contractor  without  interest,  
after contractor  duly  performs  and  completes  all  obligations  under  the  contract  but  
not  later than 365 days of completion of the Defect Liability Period (DLP). 
 

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit WAPCOS at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the work. The 
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contractor may, at his option, replace the retention amount with an unconditional BG from a bank 
acceptable to the Procuring Entity at the following stages: 

i) After the amount reaches half the value of the limit of retention money; and 

 ii)  After the amount reaches the maximum limit  of  retention  money.  One-half of  the  retention 
money (or BG, which replaced retention money) shall be released on the issue of the taking-over 
certificate; if the Taking Over Certificates (TOCs) are issued in parts, then in such proportions as 
the engineer may determine, having regard to the value of such part or section. The other half of 
the retention money  (or  BG,  which  replaced  the  retention  money)  shall  be  released  upon 
expiration  of  365  days  after  the  DLP  of  the  works  or  final  payment,  whichever  is  earlier,  
on certification by the engineer. In the event of different defect liability periods being applicable 
to different  sections  or  parts,  the  expiration  of  defect  liability  period  shall  be  the  latest  of  
such periods 

 
CLAUSE 2: COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the purview of the Contract on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the authority specified in Special Conditions of Contract (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for every completed day/month 
(as applicable) that the progress remains below that specified in Clause 5 or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

i.    Compensation for delay of work With maximum rate @ 0.5 % (Point Five 
percent) per week of delay to be 
computed on per day basis based on 
quantum of damage suffered due to 
stated delay on the part of the contractor. 

 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. 

In case no compensation has been decided by WAPCOS during the progress of work, this shall be 
no waiver of right to levy compensation by the said authority if the work remains incomplete on 
final justified extended date of completion. If the Engineer in Charge decides to give further 
extension of time allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in amount of contract 
takes place during such extended period beyond justified extended date and the contractor 
becomes entitled to additional time under clause 12, the net period for such variation shall be 
accounted for while deciding the period for levy of compensation. However, during such further 
extended period beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 

 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or part 
handing over of work on stipulated/justified extended date for such part work or if delay affects 
any other works/services. This is without prejudice to right of action by the Engineer in Charge 
under clause 3 for delay in performance and claim of compensation under that clause. 
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In case action under clause 2 has not been finalized and the work has been determined under clause 
3, the right of action under this clause shall remain post determination of contract but levy of 
compensation shall be for days, the progress is behind the schedule on date of determination, as 
assessed by the WAPCOS, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after determination of 
contract. 

 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the WAPCOS. In case, the contractor does not achieve a 
particular milestone mentioned in Special Conditions of Contract, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 
against the compensation levied at the final grant of Extension of Time. Withholding of this amount 
on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, 
if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 
CLAUSE 2A: INCENTIVE FOR EARLY COMPLETION - NOT APPLICABLE 

In case, the contractor completes the work ahead of updated stipulated date of completion 
considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work X 
stipulated period/tendered cost), a bonus @ 1% (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a maximum limit of 5% 
(Five per cent) of the tendered value. The amount of bonus, if payable, shall be paid along with final 
bill after completion of work. Provided always that provision of the Clause 2A shall be applicable 
only when so provided in ‘Special Conditions of Contract’. 

 
CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 
to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in- 
Charge (which shall be final and binding) he will be unable to secure completion of the work 
by the date for completion and continues to do so after a notice in writing of seven days 
from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
under any other provision in the contract has given further reasonable time in a notice given 
in writing in that behalf as either mutually agreed or in absence of such mutual agreement 
by his own assessment making such time essence of contract and in the opinion of Engineer- 
in-Charge the contractor will be unable to complete the same or does not complete the 
same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and/ or 
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commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in WAPCOS service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for WAPCOS. 

vi. If the contractor shall enter into a contract with WAPCOS in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge. 

vii. If the contractor had secured the contract with WAPCOS as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece- 
work basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Engineer -in-Charge. When the contractor has made himself liable for action 
under any of the cases aforesaid, the Engineer-in-Charge on behalf of the WAPCOS shall 
have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, Security Deposit already recovered, Security deposit payable and 
Performance Guarantee under the contract shall be liable to be forfeited and shall 
be absolutely at the disposal of the Government. 

(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work including any new items needed to 
complete the work. In the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into 
any engagements or made any advances on account or with a view to the execution 
of the work or the performance of the contract. And in case action is taken under 
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any of the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer- in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

 
CLAUSE 3A - NOT APPLICABLE 
In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either party 
may close the contract. In case contractor wants to close the contract, he shall give notice to the 
WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the Performance Guarantee 
of the contractor shall be refunded within following time limits: 

 
a) Tendered value of work is up to Rs. 1.0 Crore 15 days 
b) If the Tendered value of work is more than Rs.1.0 Crore and up to Rs. 10 Crore 21 days 
c) If the Tendered value of work exceeds Rs. 10 Crore 30 days 

Neither party shall claim any compensation for such eventuality. This clause is not applicable for 
any breach of the contract by either party 
 

 
CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER 

CLAUSE 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, 
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause he may, if he so 
desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion 
of the Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the 
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any 
tools, plant, materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the execution of the work/or 
any part thereof, paying or allowing for the same in account at the contract rates, or, in the case of 
these not being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from the premises (within a time 
to be specified in such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and his risk in all respects and the certificate of 
the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive against the contractor. 

 
CLAUSE 5: TIME AND EXTENSION FOR DELAY 
The time allowed for execution of the Works as specified in the Special Conditions of Contract or 
the extended time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from such time period as mentioned in Special Conditions 
of Contract or from the date of handing over of the site whichever is later. If the Contractor commits 
default in commencing the execution of the work as aforesaid, WAPCOS shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 
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(a) As soon as possible after the Contract is concluded, the Contractor shall submit a Time 
and Progress Chart for each milestone and get it approved by the WAPCOS. The Chart 
shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones given in Special Conditions of Contract. Project Management 
shall be done by using project management software for works costing more than Rs. 
5 Crore. 

(b) The project management shall be done using M.S. Project software for works costing 
more than Rs. 5 Crore and up to Rs. 20 Crore. 

(c) For works costing more than Rs. 20 Crore, project management shall be done using 
Primavera Software. 

 
 
 
5.1 PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 
software for the execution of work, showing clearly all activities from the start of work to 
completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within ten days of award of the contract. A recovery 
of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than 
Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the above 
programme. 

(ii) The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 

Programme of procurement of machinery / equipment having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. In addition to above, to achieve the progress of Work as per programme, the 
contractor must bring at site adequate shuttering material required for cement concrete 
and R.C.C. works etc. for three floors within one month from the date of start of work till 
the completion of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down physical 
milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 
not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, 
showing the modifications to the approved programme to ensure timely completion of the 
work. The modified schedule of programme shall be approved by the Engineer in Charge. A 
recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) /Rs. 5000/- (for works costing 
more than Rs. 20 Crores) shall be made on per day basis in case of delay in submission of 
the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such programme or such 
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contract. This is without prejudice to the right of Engineer-in-Charge to take action against 
the contractor as per terms and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS Project/Primavera software with 
base line programme referred above along with photographs of the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month failing which 
a recovery Rs. 2500/ - (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing 
more than Rs. 20 Crores) shall be made on per day basis in case of delay in submission of 
the monthly progress report (minimum- 3 sets). 

 
5.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 
(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or 
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

WAPCOS or 
(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the authority as indicated in Special Conditions of Contract 
but shall nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 
to proceed with the works. The contractor shall have no claim of damages for extension of 
time granted or rescheduling of milestone/s for events listed in sub clause 5.2. 

 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority as indicated 
in Special Conditions of Contract. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

5.4 In any such case the authority as indicated in Special Conditions of Contract may give a fair 
and reasonable extension of time and reschedule the mile stones for completion of work. 
Such extension or rescheduling of the milestones shall be communicated to the Contractor 
by the authority as indicated in Special Conditions of Contract in writing, within 3 months or 
4 weeks of the date of receipt of such request respectively. Non application by the 
contractor for extension of time/ rescheduling of the milestones shall not be a bar for giving 
a fair and reasonable extension/ rescheduling of the milestones by the authority as indicated 
in Special Conditions of Contract and this shall be binding on the contractor. 

 
CLAUSE 6: MEASUREMENTS OF WORK DONE 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 
the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book and/or 
level field book so that a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
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progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge 
and the contractor or their representatives in token of their acceptance. If the contractor objects 
to any of the measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties. If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the WAPCOS shall not entertain any claim from 
contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the contractor or 
his authorized representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be 
deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any item no such standard is available, then a mutually agreed method 
shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorized representative in charge of the work 
who shall within the aforesaid period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without such notice having been given or 
the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for such work 
or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defect’s liability period. 

 
CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 
the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor and compiled 
in the shape of the Computerized Measurement Book having pages of A-4 size as per the format of 
the WAPCOS so that a complete record is obtained of all the items of works performed under the 
contract. 
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  All such measurements and levels recorded by the contractor or his authorized representative from 
time to time, during the progress of the work, shall be got checked by the contractor from the 
Engineer-in-Charge or his authorized representative as per interval or program fixed in consultation 
with Engineer-in-Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in-Charge, the measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the Engineer-in- Charge for the dated 
signatures by the Engineer-in- Charge and the contractor or their representatives in token of their 
acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the WAPCOS a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary certificates for their 
checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a 
fresh computerized MB with its pages duly machine numbered and bound. The contractor shall 
submit two spare copies of such computerized MB’s for the purpose of reference and records. 

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost and 
the bill based on these measurements, duly bound, and its pages machine numbered along with 
two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-Charge 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for checking of measurements/levels by the Engineer-in- Charge or his 
representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any item no such standard is available then a mutually agreed method 
shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of checking and/or test checking measurements without such notice having been 
given or the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at 
the Contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the WAPCOS to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the measurements of any item Page 39 of 168



 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 
CLAUSE 7: PAYMENT CERTIFICATE 

• The Contractor shall submit to the Engineer-in-Charge statements of the value of the work 
completed. 

• The Engineer-in-Charge shall check the Contractor's statement within 14 days and certify 
the amount to be paid to the Contractor as per contract payment schedule after taking 
into account any credit or debit for the month. 

• The value of work executed shall be determined by the Engineer-in-Charge. 
• The value of work executed shall comprise the value of the milestone achieved and work 

programme attached to the contract. 
• The value of work executed shall include the valuation of Change in Scope (Variation), if 

any. 
• The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 
information. 

 
CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS 
Within ten days of the completion of the work, the contractor shall give notice of such completion 
to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in- 
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor with 
a final certificate of completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. But no final certificate of completion shall be issued, nor shall the work be 
considered to be complete until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection with the execution of 
the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt 
from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about 
which the work is to be executed or of which he may have had possession for the purpose of the 
execution; thereof, and not until the work shall have been measured by the Engineer-in-Charge. If 
the contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 
dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 
expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 

 
CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed 
and the surface cleaned simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done: without waiting for the actual completion 
of all the other items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the 
cost of the contractor either WAPCOS or through any other agency. Before taking such action, the 
Engineer-in-Charge shall give ten days’ notice in writing to the contractor. 
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CLAUSE 8B: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR 
The contractor shall submit completion plan as required vide General Specifications for Electrical 
works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty days of the 
completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum equivalent to 0.1% of the value of the work which shall be final and binding on the contractor. 
The contractor shall submit completion plan for water, sewerage and drainage line plan within thirty 
days of the completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it done 
through other agency at his cost and actual expenses incurred plus 1.0% of the value of the work 
for the same shall be recovered from the contractor. 

 
CLAUSE 9: PAYMENT OF FINAL BILL 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within one month of the date of the final certificate of completion furnished by the Engineer-in- 
Charge. No further claims shall be made by the contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as approved 
by Engineer-in-Charge, will, as far as possible be made within the period specified herein under, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 
authorized Engineer, complete with account of materials issued by the WAPCOS and dismantled 
materials. 

 
a) Tendered value of work is up to Rs. 1.0 Crore 2 months 
b) If the Tendered value of work is more than Rs. 1.0 Crore and up to Rs. 

10.0 Crore 
3 months 

c) If the Tendered value of work exceeds Rs. 10.0 Crore 6 months 
 

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 
Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, 
co-operative or thrift societies or recognized financial institutions instead of direct to him provided 
that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally 
valid document such as a power of attorney conferring authority on the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions to receive payments and (2) his 
own acceptance of the correctness of the amount made out as being due to him by WAPCOS or his 
signature on the bill or other claim preferred against WAPCOS before settlement by the Engineer- 
in-Charge of the account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt given by such banks; registered 
financial, co-operative or thrift societies or recognized financial institutions shall constitute a full 
and sufficient discharge for the payment, the contractor shall whenever possible present his bills 
duly receipted and discharged through his bank, registered financial, co-operative or thrift societies 
or recognized financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered financial, co- 
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis the 
WAPCOS. 
 

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS - NOT APPLICABLE 
Materials which WAPCOS will supply are shown in Special Conditions of Contract (SCC) which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall 
be bound to procure them from the Engineer-in-Charge. 
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As soon as the work is awarded, the contractor shall finalise the programme for the completion of 
work as per clause 5 of this contract and shall give his estimates of materials required on the basis 
of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 
requirement to the Engineer-in-Charge which shall be issued to him keeping in view the progress of 
work as assessed by the Engineer-in-Charge, in accordance with the agreed phased programme of 
work indicating monthly requirements of various materials. The contractor shall place his indent in 
writing for issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the materials 
so supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and when 
materials are consumed in items of work (including normal wastage) for which payment is being 
made to the contractor, from any sum then due or which may therefore become due to the 
contractor under the contract or otherwise or from the security deposit. At the time of submission 
of bills, the contractor shall certify that balance of materials supplied is available at site in original 
good condition. 

The contractor shall submit along with every running bill (on account or interim bill) material wise 
reconciliation statements supported by complete calculations reconciling total issue, total 
consumption and certified balance (diameter/section-wise in the case of steel) and resulting 
variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of recovery in clause 42 at 
any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, cutting assembling and joining the several parts 
together as necessary. Notwithstanding anything to the contrary contained in any other clause of 
the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or procured 
with the assistance of the WAPCOS shall remain the absolute property of WAPCOS and the 
contractor shall be the trustee of the stores/materials, and the said stores/materials shall not be 
removed/disposed off from the site of the work on any account and shall be at all times open to 
inspection by the Engineer-in-Charge or his authorized agent. Any such stores/materials remaining 
unused shall be returned to the Engineer-in- Charge in as good a condition in which they were 
originally supplied at a place directed by him, at a place of issue or any other place specified by him 
as he shall require, but in case it is decided not to take back the stores/materials the contractor 
shall have no claim for compensation on any account of such stores/materials so supplied to him as 
aforesaid and not used by him or for any wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-Charge shall determine, having 
due regard to the condition of the stores/materials. The price allowed for credit to the contractor, 
however, shall be at the prevailing market rate not exceeding the amount charged to him, excluding 
the storage charge, if any. The decision of the Engineer-in-Charge shall be final and conclusive. In 
the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself 
open to account for contravention of the terms of the licenses or permit and/or for criminal breach 
of trust, be liable to WAPCOS for all advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. Provided that the contractor shall in no case 
be entitled to any compensation or damages on account of any delay in supply or non-supply 
thereof all or any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by the WAPCOS within the original scheduled 
time for completion of the work plus 50% thereof or schedule time plus 6 months whichever is more 
if the time of completion of work exceeds 12 months, but if a part of the materials only has been 
supplied within the aforesaid period, then the contractor shall be bound to do so much of the work 
as may be possible with the materials and stores supplied in the aforesaid period. For the 
completion of the rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-Charge whose decision in this regard shall be final and binding 
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on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good/original condition at the time of completion or 
determination of the contract shall be returned to the Engineer-in-Charge at the stores from which 
it was issued or at a place directed by him by a notice in writing. The contractor shall not be entitled 
for loading, transporting, unloading and stacking of such unused material except for the extra lead, 
if any involved, beyond the original place of issue. 

 
CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the WAPCOS 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid down 
or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in- 
Charge shall within thirty days of supply of samples or within such further period as he may require 
intimate to the Contractor in writing whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 
approval, fresh samples complying with the specifications laid down in the contract. When materials 
are required to be tested in accordance with specifications, approval of the Engineer-in-Charge shall 
be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the samples until 
the required tests or analysis have been made and materials finally accepted by the Engineer-in- 
Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any 
delay in the work or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 
Engineer-in-Charge may require for collecting, and preparing the required number of samples for 
such tests at such time and to such place or places as may be directed by the Engineer-in-Charge 
and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the 
contract or specifications. The Engineer-in- Charge or his authorized representative shall at all times 
have access to the works and to all workshops and places where work is being prepared or from 

where materials, manufactured articles or machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons 
to remove the same without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default, the Engineer-in-Charge may 
cause the same to be supplied and all costs which may attend such removal and substitution shall 
be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
Special Conditions of Contract. 

Minimum 01 year warranty for Mechanical & Electrical Equipment and other bought out items, at 
the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard warranty 
period offered by the Manufacturer shall be retained, in case the original warranty period is more 
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than one year. 
 

CLAUSE 10B: 
 

(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS – NOT APPLICABLE 
The contractor, on signing an indenture in the form to be specified by the Engineer-in- 
Charge, shall be entitled to be paid during the progress of the execution of the work up to 
75% of the assessed value of any materials which are in the opinion of the Engineer-in- 
Charge non-perishable, non-fragile and non-combustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but which 
have not at the time of advance been incorporated in the works. When materials on account 
of which an advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/ deducted from the next payment made under 
any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides 
a comprehensive insurance cover for the full cost of such materials. The decision of the 
Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
(ii) MOBILISATION ADVANCE 

Mobilization advance not exceeding 10% of the tendered value may be given, if requested 
by the contractor in writing within one month of the order to commence the work. Such 
advance shall be in two or more installments to be determined by the Engineer-in- Charge 
at his sole discretion. The first installment of such advance shall be released by the Engineer- 
in-charge to the contractor on a request made by the contractor to the Engineer-in-Charge 
in this behalf. The second and subsequent installments shall be released by the Engineer-in- 
Charge only after the contractor furnishes a proof of the satisfactory utilization of the earlier 
installment to the entire satisfaction of the Engineer-in-Charge. 

 

Before any installment of advance is released, the contractor shall execute a Bank Guarantee 
Bond from Scheduled Bank /Nationalized Bank for the amount equal to 110% of the 
amount of advance and valid for the contract period. This (Bank Guarantee from 
Scheduled Bank/Nationalized Bank for the amount equal to 110% of the balance amount 
of advance) shall be kept renewed from time to time to cover the balance amount and 
likely period of complete recovery. 

 
(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE- NOT APPLICABLE 

An advance for plant, machinery & shuttering material required for the work and brought 
to site by the Contractor may be given if requested by the contractor in writing within one 
month of bringing such plant and machinery to site. Such advance shall be given on such 
plant and machinery which in the opinion of the Engineer-in-charge will add to the 
expeditious execution of work and improve the quality of work. The amount of advance shall 
be restricted to 5% percent of the tender value. In the case of new plant and equipment to 
be purchased for the work, the advance shall be restricted to 90% of the price of such new 
plant and equipment paid by the contractor for which the contractor shall produce evidence 
satisfactory to the Engineer-in-Charge. In the case of second hand and used plants and 
equipment, the amount of such advance shall be limited to 50% of the depreciated value of 
plant and equipment as may be decided by the Engineer-in-Charge. The contractor shall, if 
so required by the Engineer-in-Charge, submit the statement of value of such old plant and 
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equipment duly approved by a Registered Valuer recognized by the Central Board of Direct 
Taxes under the Income- Tax Act, 1961. No such advance shall be paid on any plant and 
equipment of perishable nature and on any plant and equipment of a value less than Rs. 
50,000/- Seventy five per cent of such amount of advance shall be paid after the plant & 
equipment is brought to site and balance twenty five percent on successfully commissioning 
the same. 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 
covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 

2. Engineer in Charge, and 
3. The contractor. 

 
This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 
order and are maintained in working order; (c) hypothecated to the WAPCOS as specified 
by the Engineer-in-Charge before the payment of advance is released. The contractor shall 
not be permitted to remove from the site such hypothecated plant and equipment without 
the prior written permission of the Engineer-in-Charge. The contractor shall be responsible 
for maintaining such plant and equipment in good working order during the entire period of 
hypothecation failing which such advance shall be entirely recovered in lump sum. For this 
purpose, steel scaffolding and form work shall be treated as plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization advance is 
sought and given, for a sum sufficient to provide for their replacement at site. Any amounts 
not recovered from the insurer will be borne by the contractor. 

 
(iv) INTEREST & RECOVERY 

The mobilization advance in (i) above bear simple interest at the rate of 10 per cent per 
annum and shall be calculated from the date of payment to the date of recovery, both days 
inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be 
made by the deduction from the contractors bills commencing after first 10% of the gross 
value of the work is executed and paid, on pro-rata percentage basis to the gross value of 
the work billed beyond 10% in such a way that the entire advance is recovered by the time 
80% of the gross value of the contract is executed and paid, together with interest due on 
the entire outstanding amount up to the date of recovery of the installment. 
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CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE/WAGES DUE TO STATUTORY 
ORDER - NOT APPLICABLE 

If after submission of the tender, the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and not being a material supplied from the Engineer-in- 
Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct 
result of the coming into force of any fresh law, or statutory rule or order (but not due to any 
changes of rate in sales tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages 
prevailing at the time of the last stipulated date of receipt of tenders including extensions, if any, 
for the work during contract period including the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2, then the amount of the contract shall 
accordingly be varied and provided further that any such increase shall be limited to the 
price/wages prevailing at the time of updated stipulated date of completion considering effect of 
extra work (extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 
period/tendered amount). 

If after submission of the tender, the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and not being a material supplied from the Engineer-in- 
Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the 
time of last stipulated date of receipt of tender including extensions, if any, is decreased as a direct 
result of the coming into force of any fresh law or statutory rules or order (but not due to any 
changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), WAPCOS shall in respect of 
materials incorporated in the works (excluding the materials covered under Clause 10CA and not 
being material supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 hereof) 
and/or labour engaged on the execution of the work after the date of coming into force of such law 
statutory rule or order be entitled to deduct from the dues of the contractor, such amount as shall 
be equivalent to the difference between the prices of the materials and/or wages as prevailed at 
the time of the last stipulated date for receipt of tenders including extensions if any for the work 
and the prices of materials and/or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified period extended 
under the provisions of clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the contractor 
to satisfy himself about reasonability of increase in prices of materials and wages. The contractor 
shall, within a reasonable time of his becoming aware of any alteration in the price of any such 
materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the 
same is given pursuant to this condition together with all information relating thereto which he may 
be in position to supply. 
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For this purpose, the labour component of the work executed during period under consideration 
shall be the percentage as specified in Special Conditions of Contract, of the value of work done 
during that period and the increase/decrease in labour shall be considered on the minimum daily 
wages in rupees of any unskilled adult male mazdoor, fixed under any law, statutory rule or order. 

 
CLAUSE 10CA:  PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER RECEIPT OF    

TENDER- NOT APPLICABLE 

If after submission of the tender, the price of materials specified in Special Conditions of Contract 
increases/ decreases beyond the base price(s) as indicated in Special Conditions of Contract for the 
work, then the amount of the contract shall accordingly be varied and provided further that any 
such variations shall be effected for stipulated period of Contract including the justified period 
extended under the provisions of Clause 5 of the Contract without any action under Clause 2. 

However for work done/during the justified period extended as above, it will be limited to indices 
prevailing at the time of updated stipulated date of completion considering the effect of extra work 
(extra time to be calculated on pro-rata basis only as cost of extra work x stipulated period/tendered 
cost). 

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall be 
determined by the Price indices Economic Advisor to Government of India, Ministry of Commerce 
and Industry. For other items provided in the Special Conditions of Contract, this shall be 
determined by the All India Wholesale Price Indices of materials as published by Economic Advisor 
to Government of India, Ministry of Commerce and Industry. Base price for cement, steel 
reinforcement, structural steel and POL shall be as issued by the state / Central Govt. from time to 
time. In case, price index of a particular material is not issued by Ministry of Commerce and Industry, 
then the price index of nearest similar material as indicated in Special Conditions of Contract shall 
be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be worked out 
as per the formula given Clause 10CA of General Conditions of Contract. 

 
CLAUSE 10CC:  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES (EXCLUDING 

MATERALS COVERED UNDER CLAUSE 10 CA) AFTER RECEIPT OF TENDER FOR 
WORKS - NOT APPLICABLE 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
WAPCOS in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject to the condition 
that that such compensation for escalation in prices and wages shall be available only for the work 
done during the stipulated period of the contract including the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2. However, for the work 
done during the justified period extended as above, the compensation as detailed below will be 
limited to prices/wages prevailing at the time of updated stipulated date of completion considering 
the effect of extra work ( extra time to be calculated on pro-rata basis only as cost of extra work x 
stipulated period/tendered cost). No such compensation shall be payable for a work for which the 
stipulated period of completion 

is equal to or less than the time as specified in Special Conditions of Contract. Such compensation 
for escalation in the prices of materials and labour, when due, shall be worked out based on the 
provisions mentioned in the Clause 10CC of General Conditions of Contract. 
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CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site 
for a work, etc. as WAPCOS’s property and such materials shall be disposed off to the best advantage of 
WAPCOS according to the instructions in writing issued by the Engineer-in-Charge. 

 
CLAUSE 11:  WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, 

ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and 
the contractor shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard specifications 
specified in Special Conditions of Contract or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of 
construction materials shall be carried out from the outside approved/NABL recognized Laboratory 
as may be approved by WAPCOS without any extra expenditure to WAPCOS. 

The Contractor shall establish a field test laboratory on the site with latest equipment’s for carrying 
out field tests of construction materials and will maintain proper records of all the test results. 

 
CLAUSE 12: DEVIATIONS/VARIATIONS EXTENT AND PRICING 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons and the contractor shall 
be bound to carry out the works in accordance with any instructions given to him in writing signed 
by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part 
of the contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the works, 
shall be carried out by the contractor on the same conditions in all respects including price on which 
he agreed to do the main work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows: 
(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
12.2(a) DEVIATIONS, EXTRA ITEMS AND PRICING 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence 
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shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

 
12.2(b) DEVIATIONS, SUBSTITUTED ITEMS AND PRICING. 
In the case of substituted items (items that are taken up with partial substitution or in lieu of items 
of work in the contract), the rate for the agreement item (to be substituted) and substituted item 
shall also be determined in the manner as mentioned in the following para. 
(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so increased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so decreased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

 
12.2(c) DEVIATIONS, DEVIATED QUANTITIES, PRICING 
In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits laid down in Special Conditions of Contract, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper analysis for 
the work in excess of the above mentioned limits, provided that if the rates so claimed are in excess 
of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed 
time limit of receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 

 
a) Tendered value of work is up to Rs. 45 lac 30 days 
b) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 45 days 
c) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Special Conditions of Contract, and 
the Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from him 
within fifteen days of the receipt of the notice, revise the rates for the work in question 
within one month of the expiry of the said period of fifteen days having regard to the market 
rates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 
account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
which he has executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. 

 

12.5 For the purpose of operation of Special Conditions of Contract, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 
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(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks 

and other elevated structures: All works up to 1.2 metres above the ground level. 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

metres above the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing. 
tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in 
the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case 
may be. Nothing extra shall be admissible for such operations. 

 
CLAUSE 13:  FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF 

WORK 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce 
the scope of the works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g., temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and water 
storage tanks. 

(ii) WAPCOS shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work). For materials taken over or to be taken over 
by WAPCOS, cost of such materials as detailed by Engineer-in- Charge shall be paid. The 
cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the custody of 
the contractor. 

(iii) If any materials supplied by WAPCOS are rendered surplus, the same except normal 
wastage shall be returned by the contractor to WAPCOS at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or damage which 
may have been caused whilst the materials were in the custody of the contractor. In 
addition, cost of transporting such materials from site to WAPCOS stores, if so required by 
WAPCOS, shall be paid. 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 
places, no cost of transportation shall be payable. 

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage 
books, time sheets and other relevant documents and evidence as may be necessary to enable him 
to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of 
Page 50 of 168



 

the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the WAPCOS as per item (ii) above. Provided always that 
against any payments due to the contractor on this account or otherwise, the Engineer-in-Charge 
shall be entitled to recover or be credited with any outstanding balances due from the contractor 
for advance paid in respect of any tool, plants and materials and any other sums which at the date 
of termination were recoverable by the WAPCOS from the contractor under the terms of the 
contract. 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of cost 
of work remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost 
of work actually executed under the contract shall be payable. 

 
CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 
is given in that behalf by the Engineer-in-Charge; or 

 
Fails to complete the work(s) or items of work with individual dates of completion, on or before the 
date(s) so determined, and does not complete them within the period specified in the notice given 
in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without invoking action 
under clause 3 may, without prejudice to any other right or remedy against the contractor which 
have either accrued or accrue thereafter to WAPCOS, by a notice in writing to take the part work / 
part incomplete work of any item(s) out of his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 

cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or damage 
suffered by WAPCOS because of action under this clause shall not exceed 10% of the tendered value 
of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after giving 
notice in writing to the contractor. Provided also that if the expenses incurred by the WAPCOS are 
less than the amount payable to the contractor at his agreement rates, the difference shall not be 
payable to the contractor. 

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to WAPCOS in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer- 
in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional 
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 
the dues recoverable from the contractor under the contract and if thereafter there remains any 
balance outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reason of his having purchased or procured 
any materials or entered into any engagements or made any advance on any account or with a view 
to the execution of the work or the performance of the contract. 

 
CLAUSE 15: SUSPENSION OF WORK 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of the following reasons: 
(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 
(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
Charge. 

 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
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(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the suspended 
work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or work 
for which a separate period of completion is specified in the contract exceeds thirty days, 
the contractor shall, in addition, be entitled to such compensation as the Engineer-in- 
Charge may consider reasonable in respect of salaries and/or wages paid by the 
contractor to his employees and labour at site, remaining idle during the period of 
suspension, adding thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within 
fifteen days of the expiry of the period of 30 days. 

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in subpara 
(i) above, the contractor may after receipt of such order serve a written notice on the 
Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer- 
in-Charge of the said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only a part of the works as 
an omission of such part by WAPCOS or where it affects whole of the works, as an 
abandonment of the works by WAPCOS, shall within ten days of expiry of such period of 15 
days give notice in writing of his intention to the Engineer-in-Charge. In the event of the 
contractor treating the suspension as an abandonment of the contract by WAPCOS, he shall 
have no claim to payment of any compensation on account of any profit or advantage which 
he might have derived from the execution of the work in full but which he could not derive 
in consequence of the abandonment. He shall, however, be entitled to such compensation, 
as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within 30 days of the expiry 
of the period of 3 months. 

 
CLAUSE 15A: COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL - NOT APPLICABLE 
The contractor shall not be entitled to claim any compensation from WAPCOS for the loss suffered 
by him on account of delay by WAPCOS in the supply of materials in Special Conditions of Contract 
where such delay is covered by the difficulties relating to the supply of wagons, force majeure or 
any reasonable cause beyond the control of the WAPCOS. This clause 15 A will not be applicable for 
works where no material is stipulated. 

 
CLAUSE 16: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all times 
be open and accessible to the inspection and supervision of the Engineer-ln-charge, his authorized 
subordinates in charge of the work and all the superior officers, officer of the Quality Assurance 
Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality Assurance and of the 
Chief Technical Examiner’s Office, and the contractor shall, at all times, during the usual working 
hours and at all other times at which reasonable notice of the visit of such officers has been given 
to the contractor, either himself be present to receive orders and instructions or have a responsible 
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agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s agent 
shall be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of 
the organization engaged by the WAPCOS for Quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 
the contractor shall, on demand in writing which shall be made within twelve months (six months 
in the case of work costing Rs. 10 Lac and below except road work) of the completion of the work 
from the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may require or as the 
case may be, remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable to 
pay compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 
the contract but may accept such items at reduced rates as the authority specified in Special 
Conditions of Contract may consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will 
be final and binding on the contractor. 

 
CLAUSE 17: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY PERIOD 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer-in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineer-in-Charge cause the same 
to be made good by other workmen and deduct the expense from any sums that may be due or at 
any time thereafter may become due to the contractor, or from his security deposit or the proceeds 
of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be 
refunded before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs 
and below except road work) after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the 
security deposit will be refundable after six months and the remaining half after twelve months of 
the issue of the said certificate of completion or till the final bill has been prepared and passed 
whichever is later. 
The defects liability period will be one year from the date of completion of development and 
construction works. During this period the Contractor will get the defects rectified without any cost 
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to WAPCOS. For the item of water proofing roof treatment, the Contractor will give guarantee 
bond for ten years. Similarly for other items, like electrical/mechanical equipment which have 
guarantee/warranty period beyond one year, wherever applicable as per manufacturer 
recommendations, will also be given guarantee bond by the Contractor to WAPCOS. 

 
CLAUSE 18: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. 
The contractor shall provide at his own cost all materials (except such special materials, if any, as 
may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, 
tools & plants as specified in Special Conditions of Contract. In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required for 
the proper execution of the work, whether original, altered or substituted and whether included in 
the specifications or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with the requirements 
of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefore to and from the work. 
The contractor shall also supply without charge the requisite number of persons with the means 
and materials, necessary for the purpose of setting out works, and counting, weighing and assisting 
the measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense of the 
contractor and the expenses may be deducted, from any money due to the contractor, under this 
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 

 
CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 
Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman employed by the 
contractor, in execution of the works, WAPCOS will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the WAPCOS under sub-section (2) of 
Section 12, of the said Act, WAPCOS shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due by WAPCOS to the contractor 
whether under this contract or otherwise. WAPCOS shall not be bound to contest any claim made 
against it under sub-section (1) of Section 12, of the said Act, except on the written request of the 
contractor and upon his giving to WAPCOS full security for all costs for which WAPCOS might 
become liable in consequence of contesting such claim. 

 
CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR FAILS 
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, WAPCOS is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 
works, or to incur any expenditure in providing welfare and health amenities required to be 
provided under the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor’s Labour Regulations, or under the Rules framed by Government from time to time for 
the protection of health and sanitary arrangements for workers employed by C.P.W.D. Contractors, 
WAPCOS will recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the rights of the WAPCOS under sub-section(2) 
of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 
Act, 1970, WAPCOS shall be at liberty to recover such amount or any part thereof by deducting it 
from the security deposit or from any sum due by WAPCOS to the contractor whether under this 
contract or otherwise WAPCOS shall not be bound to contest any claim made against it under sub- 
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request 
of the contractor and upon his giving to the WAPCOS full security for all costs for which WAPCOS 
might become liable in contesting such claim. 
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CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work. The contractor shall 
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation 
of Employment and Conditions of Service) Act, 1979. 
The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 
Act, 1986. 
The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out 
of the resultant non-execution of the work 

 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B: PAYMENT OF WAGES 
5.1 The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 

5.2 The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 
to be paid fair wage to labour indirectly engaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

5.3 In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not paid and 
deductions unauthorizedly made, maintenance of wage books or wage slips, publication of 
scale of wages and other terms of employment, inspection and submission of periodical 
returns and all other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

5.4 (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the contract or non- 
observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 
to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labours and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-Charge 
concerned. 

5.5 The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 
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Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws 
relating thereto and the rules made thereunder from time to time. 

5.6 The contractor shall indemnify and keep indemnified WAPCOS against payments to be made 
under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

5.7 The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 

5.8 Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise. 

5.9 The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each 
default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively:- 

(1) The number of labourers employed by him on the work, 
(2) Their working yours, 
(3) The wages paid to them, 
(4) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 
Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be final 
in deducting from any bill due to the contractor; the amount levied as fine and be binding on the 
contractor. 

 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 
the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the WAPCOS and its contractors. 

 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
1. Leave: 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
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2. Pay: 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when full 
time work was done during a period of three months immediately preceding the date 
on which she gives notice that she expects to be confined or at the rate of Rupee one 
only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 
the total wages earned on the days when full time work was done during a period of 
three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix -I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any information 
or submitting or filing any statement under the provisions of the above Regulations and’ Rules 
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the 
Government a sum not exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each 
day of default subject to a maximum of 5 per cent of the estimated cost of the work put to tender. 
The decision of the Engineer-in-Charge shall be final and binding on the parties. 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules 
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for work- 
people employed by the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in- 
Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules 
be complied with and the amenities prescribed therein be provided to the work-people within a 
reasonable time to be specified in the notice. If the contractor(s) shall fail within the period specified 
in the notice to comply with and/observe the said Rules and to provide the amenities to the work- 
people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and 
maintain at his/their own expense and to approved standards all necessary huts and sanitary 
arrangements required for his/their work-people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed 
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 
sanitary arrangements according to approved standards at the cost of the contractor(s). 

 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. 
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(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 
worker’s family staying with the labourer. 
(b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one 
unit for every 25 persons residing in the camp. These bathing and washing places shall 
be suitably screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried 
bricks, the walls should be plastered with mud gobri on both sides. The floor may be kutcha 
but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. 
The roofs shall be laid with thatch or any other materials as may be approved by the 
Engineer-in-Charge and the contractor shall ensure that throughout the period of their 
occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the approval 
of the Engineer-in-Charge. Back-to-back construction will be allowed 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome water 
per head per day for drinking purposes and three gallons of clean water per head per day 
for bathing and washing purposes. Where piped water supply is available, supply shall be at 
stand posts and where the supply is from wells or river, tanks which may be of metal or 
masonry, shall be provided. The contractor(s) shall also at his/ their own cost make 
arrangements for laying pipe lines for water supply to his/ their labour camp from the 
existing mains wherever available, and shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal of the excreta through 
the Municipal Committee/authority and inform it about the number of labourers employed 
so that arrangements may be made by such Committee/authority for the removal of the 
excreta. All charges on this account shall be borne by the contractor and paid direct by him 
to the Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and Medical Authorities. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractors’ employ upon the work who may be incompetent or 
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misconduct himself and the contractor shall forthwith comply with such requirements. In respect 
of maintenance/repair or renovation works etc. where the labour have an easy access to the 
individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE 
will display a list of contractors working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in- 
Charge with vacant possession of complete building. If such building though completed is occupied 
illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay, a levy upto 5% of tendered value of work may be imposed 
by the WAPCOS whose decision shall be final both with regard to the justification and quantum and 
be binding on the contractor. 

However, WAPCOS, through a notice, may require the contractor to remove the illegal occupation 
any time on or before construction and delivery. 

 
CLAUSE 19K: EMPLOYMENT OF SKILLED / SEMI SKILLED WORKERS 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified 
and possess certificate in particular trade from Industrial Training Institute/National Institute of 
construction Management and Research (NICMAR)/ National Academy of Construction, CIDC or any 
similar reputed and recognized Institute managed/ certified by State/Central Government. The 
number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man days 
required in respect of each trade, its scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Engineer in charge for approval. Notwithstanding 
such approval, if the tradesmen are found to have inadequate skill to execute the work of respective 
trade, the contractor shall substitute such tradesmen within two days of written notice from 
Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or 
failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at the 
rate of Rs. 100 per such tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default shall be final 
and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated 
cost put to tender being less than Rs. 5 crores. 

 
Clause 19L: CONTRIBUTION OF EPF AND ESI 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 
the contractor. These contributions on the part of the employer paid by the contractor shall be 
reimbursed by the Engineer-in-charge to the contractor on actual basis. The verification of 
deployment of labour will be done through biometric attendance system or any other suitable 
method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 
reimbursed preferably within 7 days but not later than 30 days of submission of documentary proof 
of payment provided same are in order. 

 
CLAUSE 20: MINIMUM WAGES ACT TO BE COMPLIED WITH 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 
thereunder and other labour laws affecting contract labour that may be brought into force from 
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CLAUSE 21: WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 
The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to 
do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, 
shall either directly or indirectly, be given, promised or offered by the contractor, or any of his 
servants or agent to any public officer or person in the employ of WAPCOS in any way relating to 
his office or employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS shall have 
power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and in the event 
of such course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss 
or damage sustained and whether or not any damage shall have been sustained. 

 
CLAUSE 23: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is a Proprietor Firm, such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm would have 
the right to carry out the works hereby undertaken by the contractor. If previous approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of 
Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 

 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 

 
CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION 

AMICABLE RESOLUTION AND MEDIATION 
Save where expressly stated to the contrary in the Contract, any dispute, difference or controversy 
of whatever nature between the Parties, howsoever arising under, out of or in relation to the 
Contract including disputes, if any, with regard to any acts, decision or opinion of WAPCOS Limited 
Representative and so notified in writing by either Party to the other (the “Dispute”) shall in the 
first instance be attempted to be resolved amicably in accordance with the procedure set out in 
Clause 25.1 [Amicable Resolution and Mediation] below. 

Clause 25.1: 

Either Party may require such Dispute to be referred to a person nominated by each Party, for 
amicable settlement. Upon such reference, the two shall meet at the earliest mutual convenience 
and in any event within [15 (fifteen)] days of such reference to discuss and attempt to amicably 
resolve the Dispute. 

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of such 
meeting between the Parties in accordance with Clause 25.1 [Amicable Resolution and Mediation] 
either Party may refer the Dispute to arbitration in accordance with Clause 25.2 [Arbitration 
Procedure]. 
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Clause 25.2: ARBITRATION PROCEDURE 

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled by 
binding arbitration under the Arbitration and Conciliation Act 1996 by sole arbitrators appointed by 
CMD, WAPCOS. 

Place of Arbitration 
The place of arbitration shall be GURGAON 

 
English Language 
The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and awards shall be in English and, if oral hearings take place, English shall 
be the language to be used in the hearings. 

 
Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration shall be final and binding 
upon the Parties and shall be enforceable in accordance with the provisions of the Arbitration and 
Conciliation Act. 

 
Performance during Arbitration 
Pending the submission of and/or decision on a Dispute and until the arbitral award is published, 
the Parties shall continue to perform their respective obligations under the Contract without 
prejudice to a final adjustment in accordance with such award. 

 
CLAUSE 26: CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS 
The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against WAPCOS 
in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify the 
WAPCOS if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge in this behalf. 

 
CLAUSE 27: LUMPSUM PROVISIONS IN TENDER - NOT APPLICABLE 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if the 
part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 

 
CLAUSE 28: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
In the case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In 
case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as 
per manufacturers’ specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 

 
CLAUSE 29: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR 
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a) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be entitled 
to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in- 
Charge or the WAPCOS shall be entitled to withhold the security deposit, if any, furnished 
as the case may be and also have a lien over the same pending finalisation or adjudication 
of any such claim. In the event of the security being insufficient to cover the claimed amount 
or amounts or if no security has been taken from the contractor, the Engineer-in-Charge or 
the WAPCOS shall be entitled to withhold and have a lien to retain to the extent of such 
claimed amount or amounts referred to above, from any sum or sums found payable or 
which may at any time thereafter become payable to the contractor under the same 
contract or any other contract with the Engineer-in-Charge of the WAPCOS or any 
contracting person through the Engineer-in-Charge pending finalization of adjudication of 
any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be kept 
withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim arising out 
of or under the contract is determined by the arbitrator(if the contract is governed by the 
arbitration clause) by the competent court, as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the WAPCOS shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company as the case may be, whether in his 
individual capacity or otherwise. 

 
b) WAPCOS shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the contractor under 
the contract or any work claimed to have been done by him under the contract and found 
not to have been executed, the contractor shall be liable to refund the amount of over- 
payment and it shall be lawful for WAPCOS to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if 
it is found that the contractor was paid less than what was due to him under the contract in 
respect of any work executed by him under it, the amount of such under payment shall be 
duly paid by WAPCOS to the contractor, without any interest thereon whatsoever. 
Provided that the Government shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the WAPCOS on the one hand and the contractor on the other under 
any term of the contract permitting payment for work after assessment by WAPCOS. 

 
CLAUSE 29A: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
Any sum of money due and payable to the contractor (including the security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 
the WAPCOS or any other contracting person or persons through Engineer-in-Charge against any 
claim of the Engineer-in-Charge or WAPCOS or such other person or persons in respect of payment 
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of a sum of money arising out of or under any other contract made by the contractor with the 
Engineer-in-Charge or the WAPCOS or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause 
by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by the Engineer- 
in-Charge or the WAPCOS or till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 

 
CLAUSE 29B: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR NOT PERMISSIBLE - NOT 
APPLICABLE 
The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km 
(20 miles) of the controlled area. Subject as above the contractor shall employ imported labour only 
i.e., deposit imported labour or labour imported by contractors from area, from which import is 
permitted. 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees not 
more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in- 
Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 
contractor liable to pay to WAPCOS a sum calculated at the rate of Rs.10/- per day per labourer. 
The certificate of the Engineer-in-Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and binding upon all parties 
to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in 
which the public are interested within the meaning of the exception in Section 74 of Indian Contract 
Act, 1872. 
Explanation: Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana Commissionery, 
Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central 
Government. 

 
CLAUSE 30: WATER FOR WORKS 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 
water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 
CLAUSE 30A: WATER SUPPLY, IF AVAILABLE 
Water if available may be supplied to the contractor by the WAPCOS subject to the following 
conditions:- 
(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 
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incumbent on the contractor(s) to make alternative arrangements for water at his/ their 
own cost in the event of any temporary break down in the water main so that the progress 
of his/their work is not held up for want of water. No claim of damage or refund of water 
charges will be entertained on account of such break down. 

 
CLAUSE 30B: ALTERNATE WATER ARRANGEMENTS - NOT APPLICABLE 
(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge shall 
be recovered from the contractor on that account. The contractor shall, however, draw 
water at such hours of the day that it does not interfere with the normal use for which the 
hand pumps and wells are intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. 
The Engineer-in-Charge shall be the final authority to determine the cost recoverable from 
the contractor on this account and his decision shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in the proposed land for 
Construction for taking water for construction purposes only after he has got permission 
of the Engineer-in- Charge in writing. No charges shall be recovered from the contractor on 
this account, but the contractor shall be required to provide necessary safety arrangements 
to avoid any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 

 
CLAUSE 31: HIRE OF PLANT & MACHINERY 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. 

 
CLAUSE 32: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the work and all 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 
The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical representative(s) 
who will be supervising the work. Even of the contractor (or partner(s) in case of firm/ company) is 
himself / herself an Engineers, it is necessary on the part of the contractor to Employ principal 
technical representative / technical representative (s). 

 
The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing his 
approval or otherwise of such a representative(s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative(s) according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-charge and shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under the Clause will also be 
applicable to other technical representative(s) The principal technical representative and other 
technical representative(s) shall be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as required, to the 
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Engineer-in-Charge and/or his designated representative to take instructions. Instructions given to 
the principal technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor. The principal technical representative 
and other technical representative(s) shall be actually available at site fully during all stages of 
execution of work, during recording/checking/test checking of measurements of works and 
whenever so required by the Engineer-in-Charge and shall also note down instructions conveyed by 
the Engineer-in-Charge or his designated representative(s) in the site order book and shall affix 
his/their signature in token of noting down the instructions and in token of acceptance of 
measurements/checked measurements/ test checked measurements. The representative(s) shall 
not look after any other work. Substitutes, duly approved by Engineer-in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of the representative(s) by 
more than two days. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are effectively 
attending or fulfilling the provision of this clause, a recovery (nonrefundable) shall be effected from 
the contractor and the decision of the Engineer-In-Charge as recorded in the site order book and 
measurement recorded checked/test checked in Measurement Books shall be final and binding on 
the contractor. Further if the contractor fails to appoint suitable technical Principal technical 
representative and/or other technical representative(s) and if such appointed persons are not 
effectively present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical representative(s) 
is/are appointed and the contractor shall be held responsible for the delay so caused to the work. 
The contractor shall submit a certificate of employment of the technical representative(s) (in the 
form of copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with 
every on-account bill/ final bill and shall produce evidence if at any time so required by the Engineer- 
in-Charge. 

 
(ii) The contractor shall provide and employ on the site only such technical assistants as are skilled 
and experienced in their respective fields and such foremen and supervisory staff as are competent 
to give proper supervision to the work. 

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 
proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from 
the works any person who in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge 
to be undesirable. Such person shall not be employed again at works site without the written 
permission of the Engineer-in- Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

 
CLAUSE 33: LEVY/TAXES PAYABLE BY CONTRACTOR 
i. GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in 

respect of input for or output by this contract shall be payable by the contractor and 
Government shall not entertain any claim whatsoever in this respect except as provided under 
Clause 34. 

ii. The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 
stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 
by the Government of India and does not any time become payable by the contractor to the State 
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in such a case, it shall be lawful to the Government of India and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of the contractor 

 
CLAUSE 34:   CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECEIPT OF 

TENDERS 
(i) All tendered cost shall be inclusive of all taxes and levies (except GST) payable under respective 

statutes. However, if any further tax or levy or cess is imposed by Statute, after the last 
stipulated date for the receipt of tender including extensions if any and the contractor 
thereupon necessarily and properly pays such taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the 
WAPCOS attributable to delay in execution of work within the control of the contractor. 

 
However, effect of variation in rates of GST or Building and Other Construction Workers Welfare 
Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works 
contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes/levies/cess. 

 
Provided further that such increase including GST shall not be made in the extended period of 
contract for which the contractor alone is responsible for delay as determined by WAPCOS for 
extension of time. 

 
(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Government and/or the Engineer-in-Charge and shall also furnish such 
other information/document as the Engineer-in-Charge may require from time to time. 

 
(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy 

or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the 
Engineer-in-charge that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

 
CLAUSE 35: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the contract 
without compensation to the contractor. 

 
CLAUSE 36:  IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT ALLOWED TO 

TENDER 
The contractor shall not be permitted to tender for works in the WAPCOS responsible for award 
and execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by the 
contractor would render him liable to be debarred from tendering in WAPCOS any breach of this 
condition. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 
grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
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CLAUSE 37: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN ONE YEAR OF 
RETIREMENT 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from government service 
without the previous permission of Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of India as aforesaid, before submission of 
the tender or engagement in the contractor’s service, as the case may be. 

 
CLAUSE 38: THEORETICAL CONSUMPTION OF MATERIAL - NOT APPLICABLE 
(i) After completion of the work and also at any intermediate stage in the event of non- 

reconciliation of materials issued, consumed and in balance - (see Clause 10), theoretical 
quantity of materials issued by the WAPCOS for use in the work shall be calculated on the 
basis and method given hereunder: - 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 
bitumen required for different items of work as shown in the Schedule of Rates 
mentioned in Special Conditions of Contract. In case any item is executed for which 
standard constants for the consumption of cement or bitumen are not available in the 
above-mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 
the quantity required as per design or as authorized by Engineer-in-Charge, including 
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared with the actual issues each 
diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for 
wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
such determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Special Conditions of Contract. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to the 
satisfaction of the Engineer-in-Charge within fifteen days of the issue of written notice 
by the Engineer-in-charge 

(ii) The said action under this clause is without prejudice to the right of the WAPCOS to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 

 
CLAUSE 39: COMPENSATION DURING WARLIKE SITUATION - NOT APPLICABLE 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 
to that effect obtained. In the event of the work or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the provision of 
this agreement for the work of clearing the site of debris, stacking or removal of serviceable material Page 68 of 168



 

and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 
addition to compensation upto the value of the work originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or destroyed but not already measured and 
paid for, the compensation shall be assessed by the Engineer-In-Charge upto Rs. 5,000/- and by the 
WAPCOS for a higher amount. The contractor shall be paid for the damages/destruction suffered 
and for restoring the material at the rate based on analysis of rates tendered for in accordance with 
the provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding on 
all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on 
the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. In the event of the contractor having to carry out reconstruction 
as aforesaid, he shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer-In-Charge. 

 
CLAUSE 40: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the 
said Act. 

 
CLAUSE 41: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour Officer under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the Labour Officer to intimate if any complaint is pending against the 
contractor in respect of the work. If no complaint is pending, on record till 3 months after 
completion of the work and/or no communication is received from the Labour Officer to this effect 
till six months after the date of completion, it will be deemed to have received the clearance 
certificate and the Security Deposit will be released if otherwise due. 

 
CLAUSE42: INSURANCE 
1. Requirements 

Before commencing execution of works, unless stated otherwise in the special conditions of 
contract, it shall be obligatory for the contractor to obtain at his own cost stipulated insurance 
cover under the following requirements: 
a) Contractor’s all risk and Third-Party Cover. 
b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. 
c) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s 

compensation Act. 
d) Damage to material, machinery and works due to fire theft etc. 
e) Any other risk to be covered by insurance as may be specified by the employer in the special 

conditions of contract. 
 

2. Policy in Joint Names of Contractor and Employer 
The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of the 
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out of or in connection with execution of works, their maintenance and performance of the 
contract. 
a) Loss of life or injury involving public, employee of the contractor, or that of employer and 

Engineer, labour etc. 
b) Injury, loss or damage to the works or property belonging to public, government bodies, 

local authorities, utility organizations, contractors, employer or others. 
 

3. Currency of Policy 
The policies shall remain in force throughout the period of execution of the works and till the 
expiry of the defect liability period. The contractor shall, whenever called upon, produce to the 
engineer or his representative the various insurance policies obtained by him as also the rates 
of premia and the premia paid by him to ensure that the polices indeed continue to be in force. 
If the contractor fails to effect or keep in force or provide adequate cover in the insurance 
policies mentioned in the sub clause 46(1) or any other insurance he might be required to effect 
under the contract, then in such cases, the employer may effect and keep in force any such 
insurance or further insurance and the cost and expenses incurred by him in this regard shall be 
deductible from payments due to the contractor or from the contractor’s performance security. 

 
CLAUSE 43: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICESCLAUSE 
The contractor shall strictly adhere to the following conditions as part of his contractual obligations: 

 
1. SITE 
1.1 The contractor shall ensure that adequate measures are taken for the prevention of erosion 

of the top soil during the construction phase. The contractor shall implement the Erosion 
and Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-charge as part of 
the larger Construction Management Plan (CMP). The contractor shall obtain the Erosion 
and Sedimentation Control Plan (ESCP) Guidelines from the Engineer-in-charge and then 
prepare “working plan” for the following month’s activities as a CAD drawing showing the 
construction management, staging & ESCP. At no time soil should be allowed to erode away 
from the site and sediments should be trapped where necessary. 

1.2 The contractor shall ensure that all the top soil excavated during construction works is neatly 
stacked and is not mixed with other excavated earth. The contractors shall take the 
clearance of the architects / Engineer-in-charge before any excavation. Top soil should be 
stripped to a depth of 20 cm (centimeters) from the areas to be disturbed, for example 
proposed area for buildings, roads, paved areas, external services and area required for 
construction activities etc. It shall be stockpiled to a maximum height of 40 cm in designated 
areas, covered or stabilized with temporary seeding for erosion prevention and shall be 
reapplied to site during plantation of the proposed vegetation. Top soil shall be separated 
from subsoil, debris and stones larger than 50 mm (millimeter) diameter. The stored top soil 
may be used as finished grade for planting areas. 

1.3 The contractor shall carry out the recommendations of the soil test report for improving the 
soil under the guidance of the Engineer-in-charge who would also advise on the timing of 
application of fertilizers and warn about excessive nutrient levels. 

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable plant 
material over disturbed lands to provide suitable soil medium for vegetative growth. Prior 
to spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to permit 
bonding. Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on 
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grade 1:3 or steeper slopes, a minimum depth of 100mm on shallower slopes. A depth of 
300mm is preferred on relatively flatter land. 

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-charge 
to minimize the site disturbance such as soil pollution due to spilling. Use staging and spill 
prevention and control plan to restrict the spilling of the contaminating material on site. 
Protect top soil from erosion by collection storage and reapplication of top soil, constructing 
sediment basin, contour trenching, mulching etc. 

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by 
Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the 
instructions of the Engineer-in-charge 

1.7 The contractor shall not change the natural gradient of the ground unless specifically 
instructed by the architects / landscape consultant. This shall cover all natural features like 
water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing 
drainage patterns through or into any preservation area shall not be modified unless 
specifically directed by the Engineer-in-charge. 

1.8 The contractor shall not carry out any work which results in the blockage of natural drainage. 
1.9 The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 
specifically directed by the Engineer-in-charge 

1.10 Contractor shall reduce pollution and land development impacts from automobiles use 
during construction. 

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation problems, 
especially when loose materials like stone dust, excavated earth, sand etc. are moved. 
Proper covering must take place. No overloading shall be permitted. 

 
2. CONSTRUCTION PHASE AND WORKER FACILITIES 

2.1 The contractor shall specify and limit construction activity in preplanned/ designated areas 
and shall start construction work after securing the approval for the same from the 
Engineer-in-charge. This shall include areas of construction, storage of materials, and 
material and personnel movement. 

2.2 Preserve and Protect Landscape during Construction 

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 
damage to roots should be prevented during trenching, placing backfill, driving or 
parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental 
to plant health. These activities should be restricted to the areas outside of the canopy 
of the tree, or, from a safe distance from the tree/plant by means of barricading. Trees 
will not be used for support; their trunks shall not be damaged by cutting and carving or 
by nailing posters, advertisements or other material. Lighting of fires or carrying out heat 
or gas emitting construction activity within the ground, covered by canopy of the tree is 
not to be permitted. 

b) The contractor shall take steps to protect trees or saplings identified for preservation 
within the construction site using tree guards of approved specification. 

c) The contractor shall conserve existing natural areas and restore damaged areas to 
provide habitat and promote biodiversity. Contractor should limit all construction 
activity within the specified area as per the Construction Management Plan (CMP) 
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proposed by the Engineer-in-charge. All the existing trees should be preserved, if not 
possible than compensate the loss by re-planting trees in the proportion of 1:3. 

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing 
the drip line (the spread limit of a canopy projected on the ground) of all the trees or 
group of trees. Separate the zones of movement of heavy equipment, parking, or 
excessive foot traffic from the fenced plant protection zones. 

e) The contractor shall ensure that maintenance activities shall be performed as needed to 
ensure that the vegetation remains healthy. The preserved vegetated area shall be 
inspected by the Engineer-in-charge at regular intervals so that they remain 
undisturbed. The date of inspection, type of maintenance or restorative action followed 
shall be recorded in the logbook. 

2.3 Contractor shall be required to develop and implement a waste management plan, 
quantifying material diversion goals. He shall establish goals for diversion from disposal in 
landfills and incinerators and adopt a construction waste management plan to achieve these 
goals. A project-vide policy of “Nothing leaves the Site” should be followed. In such a case 
when strictly followed, care would automatically be taken in ordering and timing of 
materials such that excess doesn’t become “waste”. The Contractor’s ingenuity is especially 
called towards meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard, 
metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, carpet 
and insulation. Designate a specific area(s) on the construction site for segregated or 
commingled collection of recyclable material, and track recycling efforts throughout the 
construction process. Identify construction haulers and recyclers to handle the designated 
materials. Note that diversion may include donation of materials to charitable organizations 
and salvage of materials on-site. 

2.4 Contractor shall collect all construction waste generated on site. Segregate these wastes 
based on their utility and examine means of sending such waste to manufacturing units 
which use them as raw material or other site which require it for specific purpose. Typical 
construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and 
mortar etc. 

2.5 The contractor shall provide clean drinking water for all workers 

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 
workers at site. The contractor shall ensure cleanliness of workplace with regard to the 
disposal of waste and effluent; provide clean drinking water and latrines and urinals as per 
applicable standard. Adequate toilet facilities shall be provided for the workman within easy 
access of their place of work. The total no. to be provided shall not be less than 1 per 30 
employs in any one shift. Toilet facilities shall be provided from the start of building 
operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be 
so constructed that the occupant is sheltered from view and protected from the weather 
and falling objects. Toilet facilities shall be maintained in a sanitary condition. A sufficient 
quantity of disinfectant shall be provided. Natural or artificial illumination shall be provided. 

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 
preventing any adverse effects on the workers and other people in and around the site. The 
contractor shall ensure proper screening, covering stockpiles, covering brick and loads of 
dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall 
ensure the following activities to prevent air pollution during construction: 
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• Clear vegetation only from areas where work will start right away 

• Vegetate / mulch areas where vehicles do not ply. 

• Apply gravel / landscaping rock to the areas where mulching / paving is impractical 

• Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular roads 
(if these are unpaved) by increasing the surface strength by improving particle size, 
shape and mineral types that make up the surface & base. Add surface gravel to 
reduce source of dust emission. Limit amount of fine particles (smaller than 0.075mm) 
to 10 – 20% 

• Water spray, through a simple hose for small projects, to keep dust under control. 
Fine mists should be used to control fine particulate. However, this should be done 
with care so as not to waste water. Heavy watering can also create mud, which when 
tracked onto paved public roadways, must be promptly removed. Also, there must be 
an adequate supply of clean water nearby to ensure that spray nozzles don’t get 
plugged. Water spraying can be done on: 

• Any dusty materials before transferring, loading and unloading 

• Area where demolition work is being carried out 

• Any un-paved main haul road 

• Areas where excavation or earth moving activities are to be carried out 

• The contractor shall ensure that the speed of vehicles within the site is limited to 10 
km/hr. 

• All material storages should be adequately covered and contained so that they are not 
exposed to situations where winds on site could lead to dust / particulate emissions. 

• Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 
does not become a source of fugitive dust and also to prevent of seepage of pollutant 
laden water into the ground aquifers. When cleaning up the spill, ensure that the 
clean-up process does not generate additional dust. Similarly, spilled concrete slurries 
or liquid wastes should be contained / cleaned up immediately before they can 
infiltrate into the soil / ground or runoff in nearby areas 

• Provide hoardings of not less than 3m high along the site boundary, next to a road or 
other public area 

• Provide dust screens, sheeting or netting to scaffold along the perimeter of the 
building Cover stockpiles of dusty material with impervious sheeting 

• Cover dusty load on vehicles by impervious sheeting before they leave the site 
 

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 
building and is dedicated to the separation, collection and storage of materials for recycling 
including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall 
coordinate the size and functionality of the recycling areas with the anticipated collections 
services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to 
maximize the effectiveness of the dedicated areas. Consider employing cardboard balers,
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aluminum can crushers, recycling chutes, and collection bins at individual workstations to 
further enhance the recycling program. 

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed to 
percolate into the ground. Adequate precautions are to be taken to safeguard against this 
including, reduction of wasteful curing processes, collection, basic filtering and reuse. The 
contractor shall follow requisite measures for collecting drainage water run-off from 
construction areas and material storage sites and diverting water flow away from such 
polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 
constructed to carry the pollutant-laden water directly to the treatment device or facility 
(municipal sewer line). 

2.10 Staging (dividing a construction area into two or more areas to minimize the area of soil that 
will be exposed at any given time) should be done to separate undisturbed land from land 
disturbed by construction activity and material storage. 

2.11 The contractor shall Comply with the safety procedures, norms and guidelines (as 
applicable) as outlined in the document Part 7 _Constructional practices and safety, 2005, 
National Building code of India, Bureau of Indian Standards. A copy of all pertinent 
regulations and notices concerning accidents, injury and first-aid shall be prominently 
exhibited at the work site. Depending upon the scope & nature of work, a person qualified 
in first-aid shall be available at work site to render and direct first-aid to causalities. A 
telephone may be provided to first-aid assistant with telephone numbers of the hospitals 
displayed. Complete reports of all accidents and action taken thereon shall be forwarded to 
the competent authorities. 

2.12 The contractor shall ensure the following activities for construction workers safety, among 
other measures: 
- Guarding all parts of dangerous machinery. 
- Precautionary signs for working on machinery 
- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in 

good condition. 
- Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 
- Ensuring that walking surfaces or boards at height are of sound construction and are 

provided with safety rails or belts. 
- Provide protective equipment; helmets etc. 
- Provide measures to prevent fires. Fire extinguishers and buckets of sand to be provided 

in the fire-prone area and elsewhere. 
- Provide sufficient and suitable light for working during night time. 

2.13 Adopt additional best practices, prescribed norms in construction industry. 

2.14 The storage of material shall be as per standard good practices as specified in Part 7, Section 
2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to the satisfaction of 
the Engineer-in-charge to ensure minimum wastage and to prevent any misuse, damage, 
inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own 
responsibility. There should be a proper planning of the layout for stacking and storage of 
different materials, components and equipment with proper access and proper 
maneuverability of the vehicles carrying the materials. While planning the layout, the 
requirements of various materials, components and equipment at different stages of 
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construction shall be considered. The Owner shall not take any responsibility on any 
account. 

2.15 The contractor shall provide for adequate number of garbage bins around the construction 
site and the workers facilities and will be responsible for the proper utilisation of these bins 
for any solid waste generated during the construction. The contractor shall ensure that the 
site and the workers facilities are kept litter free. Separate bins should be provided for 
plastic, glass, metal, biological and paper waste and labelled in both Hindi and English. 

2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start 
of construction, clearly stating measures to stop the source of the spill, to contain the spill, 
to dispose the contaminated material and hazardous wastes, and stating designation of 
personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints, 
cleaners, and petroleum products. 

2.17 Contractor shall collect the relevant material certificates for materials with high recycled 
(both post-industrial and post-consumer) content, including materials for structural use like 
TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash etc. (see 
appendix) 

2.18 Contractor shall collect the relevant material certificates for rapidly renewable materials 
such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and 
cork. 

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the system 
during construction, control pollutant sources, and interrupt pathways for contamination. 
He shall sequence installation of materials to avoid contamination of absorptive materials 
such as insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored 
on-site or installed absorptive materials from moisture damage. 

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to and 
over. This shall comprise an opening of all doors and windows for 14 days to vent out any 
toxic fumes due to paints, varnishes, polishes, etc. 

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 
dorous or potentially irritating harmful to the comfort and well-being of installer and 
building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 
content of paints, coatings and primers used must not exceed the VOC content limits 
mentioned below: 
Paints 
Non-flat - 150 g/L 
Flat (Mat) - 50 g/L 
Anti corrosive/ anti rust - 250 g/L 
Coatings 
Clear wood finishes 
Varnish - 350 g/L 
Lacquer - 550 g/L 
Floor coatings - 100 g/L 
Stains - 250 g/L 
Sealers 
Waterproofing sealer - 250 g/L 
Sanding sealer - 275 g/L 
Other sealers - 200 g/L 
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The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be less 
than VOC content limits mentioned: 

 
Architectural Applications VOC Limit(g/l less water) 
Indoor Carpet adhesives - 50 
Carpet Pad Adhesives - 50 
Wood Flooring Adhesive - 100 
Rubber Floor Adhesives - 60 
Sub Floor Adhesives - 50 
Ceramic Tile Adhesives - 65 
VCT and Asphalt Tile adhesives - 50 
Dry Wall and Panel Adhesives - 50 
Structural Glazing Adhesives - 100 
Multipurpose Construction Adhesives - 70 
Substrate Specific Application VOC Limit (g/l less water) 
Metal to Metal - 30 
Plastic Foams - 50 
Porous material (except wood) - 50 
Wood - 30 
Fiber Glass – 80 

 
2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on 

site, supplementation of information, and submittals in accordance with GRIHA program 
standards and guidelines. Towards meeting the aforementioned building environmental 
rating standard(s) expert assistance shall be provided to him up on request. 

2.23 Water Use during Construction 
Contractor should spray curing water on concrete structure and shall not allow free flow of 
water. After liberal curing on the first day, all the verticals surfaces of concrete structures 
should be painted with curing chemical to save water nothing extra shall be paid. Concrete 
structures should be kept covered with thick cloth/gunny bags and water should be sprayed 
on them. Contractor shall do water ponding on all sunken slabs using cement and sand 
mortar. 

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and 
keep Works clean and tidy throughout the Contract Period. All the serviceable and 
nonservice able (malba) material shall be segregated and stored separately. The malba 
obtained during construction shall be collected in well-formed heaps at properly selected 
places, keeping in a view safe condition for workmen in the area. Materials which are likely 
to cause dust nuisance or undue environmental pollution in any other way, shall be removed 
from the site at the earliest and till then they shall be suitable covered. Glass & steel should 
be dumped or buried separately to prevent injury. The work of removal of debris should be 
carried out during day. In case of poor visibility artificial light may be provided. 

2.25 MATERIALS & FIXTURES FOR THE PROJECT 

2.26 The contractor shall endeavor to source most of the materials for construction at this 
project within a distance of 800 km radius from the project site. Contractor shall collect the 
relevant material certificates to prove the same 
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h) Any material that is to be sourced from outside the prescribed radius shall be done after 
securing the necessary approval from the Engineer-in-charge. 

i) All cement used at site for reinforced concrete, precast members, mortar, plaster, building 
blocks, etc shall be PPC (Ordinary Portland Cement). The PPC must meet the requirements 
of IS 1489: 1991. (Minimum 25% replacement of cement with fly ash in PPC (Portland 
Pozzolona Cement) by weight of the cement used in the overall RC for meeting the 
equivalent strength requirements). 

j) As a measure to reduce wastage and water consumption during construction, the contractor 
shall source or set up the infrastructure for a small scale ready mix concrete, all concreting 
works at site shall utilize only batch mix concrete. 

k) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 
Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. Every 
construction agency engaged in the construction of buildings within a radius of 50 km radius 
of a Thermal Power Plant, have to use of 100% fly ash based bricks/blocks in their 
construction. Any brick/block containing more than 25% fly ash is designated as fly ash 
brick/block. As per GRIHA credits, bricks / blocks should contain more than 40% fly ash. 

l) The contractor shall ensure that sand from approved source is used in place of sand in an all 
concreting works unless specifically instructed otherwise by the Engineer-in-charge. 

m) Timber and aluminum use should be minimized in the project. If used, timber shall 
constitute of reclaimed timber and aluminum shall constitute recycled content. The source 
of such reclaimed timber shall be approved by the Engineer-in-charge. 

n) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly used. 
o) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 

internally and externally, on any surface, shall be Low VOC products. The contractor shall 
get prior approval from the Engineer-in-charge before the application of any such material. 

p) All plumbing and sanitary fixtures installed shall be as per the requirement of the of the 
GRIHA and shall adhere to the minimum LPM and LPF mentioned. 

q) The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; HCFC 
hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and refrigeration 
equipment’s and/halon-free fire suppression and fire extinguishing systems. 

r) The contractor shall ensure that all composite wood products/agro-fibre products used for 
cabinet work, etc do not contain any added urea formaldehyde resin. 

 
2.28 CONSTRUCTION WASTE 
a) Contractor shall ensure that wastage of construction material is kept to a maximum of 3%. 
b) All construction debris generated during construction shall be carefully segregated and 

stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each waste 
type. Employ measures to segregate the waste on site into inert, chemical, or hazardous 
wastes. 

c) All construction debris shall be used for road preparation, back filling, etc, as per the 
instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, etc. 

d) No construction debris shall be taken away from the site, without the prior approval of the 
Engineer-in-charge. 

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 
batteries, and asbestos 

f) If and when construction debris is taken out of the site, after prior permissions from the 
Project Manager, then the contractor shall ensure the safe disposal of all wastes and will 
only dispose of any such construction waste in approved dumping sites. 
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g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites. 
 

2.29 Documentation 
a) The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a monthly basis: 
i) Water consumption in litres 
ii) Electricity consumption in ‘kwh’ units 
iii) Diesel consumption in litres 
iv) Quantum of waste generated at site and the segregated waste types divided into 

inert, chemical and hazardous wastes. 
v) Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here. 
b) The contractor shall, during the entire tenure of the construction phase, submit the 

following records to the Engineer-in-charge on a weekly basis: 
i) Quantities of material brought into the site, including the material issued to the 

contractor. 
ii) Quantities of construction debris (if at all) taken out of the site 
iii) Digital photographs of the works at site, the workers facilities, the waste and other 

material storage yards, pre-fabrication and block making works, etc as guided by the 
Engineer-in-charge. 

c) The contractor shall submit one document after construction of the buildings, a brief 
description along with photographic records to show that other areas have not been 
disrupted during construction. The document should also include brief explanation and 
photographic records to show erosion and sedimentation control measures adopted. 
(Document CAD drawing showing site plan details of existing vegetation, existing buildings, 
existing slopes and site drainage pattern, staging and spill prevention measures, erosion and 
sedimentation control measures and measures adopted for top soil preservation during 
construction 

d) The contractor shall submit to the Engineer-in-charge after construction of the buildings, a 
detailed as built quantification of the following: 
i) Total materials used, 
ii) Total top soil stacked and total reused 
iii) Total earth excavated, 
iv) Total waste generated, 
v) Total waste reused, 
vi) Total water used, 
vii) Total electricity, and 
viii) Total diesel consumed. 

e) The contractor shall submit to the Engineer-in-charge, before the start of construction, a 
site plan along with a narrative to demarcate areas on site from which top soil has to be 
gathered, designate area where it will be stored, measures adopted for top soil preservation 
and indicate areas where it will be reapplied after construction is complete. 

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 
250 words) on provision for safe drinking water and sanitation facility for construction 
workers and site personnel. 

g) Provide supporting document from the manufacturer of the cement specifying the fly-ash 
content in PPC used in reinforced concrete. 
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h) Provide supporting document from the manufacturer of the pre-cast building blocks 
specifying the fly ash content of the blocks used in an infill wall system. 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer-in- 
charge, submit following information, for all material brought to site for construction 
purposes, including manufacturer’s certifications, verifying information, and test data, 
where Specifications sections require data relating to environmental issues including but 
not limited to: 

Source of products: Supplier details and location of the supplier and brand name. 

ii) Project Recyclability: Submit information to assist Owner and WAPCOS in recycling 
materials involved in shipping, handling, and delivery, and for temporary materials 
necessary for installation of products. 

iii) Recycled Content: Submit information regarding product postindustrial recycled and 
post-consumer recycled content. Use the “Recycled Content Certification Form”, to 
be provided by the Commissioning Authority appointed for the Project. 

iv) Product Recyclability: Submit information regarding product and product’s 
component’s recyclability including potential sources accepting recyclable materials. 

v) Clean tech: Provide pollution clearance certificates from all manufacturers of 
materials 

vi) Indoor Air quality and Environmental Issues: Submit following certificates: 

a) Certifications from manufacturers of Low VOC paints, adhesives, sealant and 
polishes used at this particular project site. 

b) Certification from manufacturers of composite wood products/agro fibre 
products on the absence of added urea formaldehyde resin in the products 
supplied to them to this particular site. 

c) Submit environmental and pollution clearance certificates for all diesel 
generators installed as part of this project. 

 
j) Provide total support to the Engineer-in-charge appointed by the WAPCOS in completing all 

Green Building Rating related formalities, including signing of forms, providing signed letters 
in the contractor’s letterhead. 

 
2.30 EQUIPMENT 

a) To ensure energy efficiency during and post construction all pumps, motors and engines 
used during construction or installed, shall be subject to approval and as per the 
specifications of the architects. 

b) All lighting installed by the contractor around the site and at the labour quarters during 
construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition is 
a must, unless specifically prescribed. 

 
The contractor is expected to go through all other conditions of the GRIHA rating 
stipulations, which can be provided to him by the architects. 
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Failure to adhere to any of the above-mentioned items, without necessary clearances from 
the architects and the Engineer-in-charge, shall be deemed as a violation of contract and the 
contractor shall be held liable for penalty as determined by the architects. 

 
CLAUSE 44: PAYMENT 

 
1. Payment Schedule 

The Payment Schedule includes a schedule setting out each Milestone Event to be achieved 
in a month for the Works. 

 
2. Contractor's Application for Payment 

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any month, 
the Contractor may submit a Request for Payment, to WAPCOS Limited Representative in 
respect of the preceding month. 

 
Within each Request for Payment the Contractor shall show separately: 
(i) the amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and 
(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and 
(iii) any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract. 
3. The Contractor's Request for Payment shall: 

(i) be prepared on forms in the form and in a number advised by WAPCOS Limited 
Representative; and 

(ii) contain confirmation of the relevant Milestone Events which, in the opinion of the 
Contractor have been achieved in that month which applies to each such Milestone 
Event; and 

(iii) be accompanied by: 
(a) Copy of relevant records of measurement of works, jointly taken and signed by 

both the parties; 
(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question and 
the work to be undertaken by the Contractor prior to the next Request for 
Payment; 

(c) Certification by WAPCOS Limited Representative confirming that the Milestone 
Events referred to in the Request for Payment have been achieved. 

(d) Confirmation by the Contractor of any amounts due and owing from the 
Contractor to WAPCOS Limited pursuant to the Contract; 

(e) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 

(f) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any previous 
payment. 

(g) The Contractor's certification that it has reviewed all financial and budget data 
contained in the Request for Payment; 

(h) The Contractor's certification that the quality of all completed Works accords 
with the requirements of the Contract; 
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(i) The Contractor's certification that each obligation, item of cost or expense 
mentioned in that Request for Payment has not been the basis of any previous 
payment; and 

(j) The Contractor's certification that each Subcontractor who performed part of the 
Works which was included in the immediately preceding Certificates of Payment 
was paid all amounts then due to it for such Works 

(k) The Contractor providing evidence of the validity of the Contractor’s Insurances. 
 

CLAUSE 45:  PREFERENCE TO MAKE IN INDIA 
 
• The provisions of revised ‘Public Procurement (Preference to Make in India) Order 2017-

Revision’ issued by Department of Industrial Policy and Promotion under Ministry of 
Commerce and Industry vide letter no.-P45021/2/2017-PP (BE-II) as amended on 
16.09.2020 shall be applicable to the bidding process and award of the contract shall be 
done accordingly. In this connection, the minimum local content shall be 50% and the 
margin of purchase preference shall be 20%. 

• Verification of Local Content 
i. The bidder at the time of tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification that the item offered meets 
the local content requirement of the tender. They shall also give details of the 
location(s) at with the local value addition is made. 

ii. In cases of procurement for a value in excess of Rs 10 Crores, the bidder shall be 
required to provide a certificate from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

 
 

CLAUSE 46: RULE 144 (xi) IN GENERAL FINANCIAL RULES (GFRs) 2017 
 

i. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority.  

ii. “Bidder “(including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
juridical person not falling in any of the descriptions of bidders stated hereinbefore, 
including any agency branch or office controlled by such person, participating in a 
procurement process. 

iii.  “Bidder from a country which shares a land border with India” for the purpose of this Order 
means:- 
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a country; or  
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  
d) An entity whose beneficial owner is situated in such a country; or  
e) An Indian (or other) agent of such an entity; or  
f) A natural person who is a citizen of such a country; or  
g) A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
iv. The beneficial owner for the purpose of 1.4.2.(iii) above will be as under:  

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical 
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person, has a controlling ownership interest or who exercise control through other 
means. 

Explanation- 
2. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty- five per cent. Of shares or capital or profits of the company; 
3. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

4. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership;  

5. In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who, whether acting alone of together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profit of such association or body of individuals; 

6. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 
is the relevant natural person who holds the position of senior managing official;  

7. In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership.  

v. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person.  

vi. The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 

 
CLAUSE 47: FACILITIES TO BE PROVIDED BY CONTRACTORS TO WAPCOS LIMITED 
 
 

i. The contractor shall also make sufficient arrangement for photography/ videography 
preferably by maintaining a camera/video camera at site so that video photographs can be 
taken of a specific activity at any point of time.  
 

ii. The contactor shall make all arrangements for ground breaking ceremony/inaugural 
function etc. for the project as required and the cost towards it deemed to be included in 
his rates/offer. The contractor shall facilitate the Pre-Shipment Inspection and bear the 
associated expenses. 

 
 

CLAUSE 48: BLACKLISTING POLICY 

The Blacklisting Policy of the company is available on official website of WAPCOS Limited. The 
bidder/tenderer/consultant/contractors have to mandatorily furnish an undertaking addressing the 
same to Engineer-in-Charge in the form of certificate to abide the contents of Blacklisting Policy as 
per FORM-C. Any action in violation of the blacklisting policy or to the certificate furnished shall 
result in cancellation of tender at the stage before or after the award of work 
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SECTION–IV 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 SPECIAL CONDITIONS OF CONTRACT 
The Special Condition of Contract (SCC) shall be followed by the Contractor in addition to 
the General Condition of Contract (GCC) of tender document. The following General 
Condition of Contract of this tender are modified/added as detailed below. In case of any 
discrepancy between GCC and SCC, the SCC will succeed over GCC. 
 
CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
GENERAL RULES AND DIRECTIONS 

4A & 4B 4A & 4B Not Applicable 
8 Schedule of Materials to be 

issued to the Contractor 
Not Applicable 

10 In the case -----executed 
accordingly 

Not Applicable 

11 In the case--------disqualified 
and 
rejected 

Not Applicable 

19 List of works from Not Applicable 
DEFINITIONS 

Added Principal Employer/ Owner/Client means Director General of Police, UT 
Ladakh 

2(iii) Work / Project Means: 
As Mentioned in NIT 

2(iv) Site / Location Means 
As Mentioned in NIT 

2 (vi & vii) Engineer-In-Charge & Accepting Authority 
Will be intimated to the successful Bidder at the time of issue of Notice to 
Proceed the works. 

2 (x) Market Rate 
Percentage on cost of materials 
and labour to cover all 
overheads and profits 

15% 

2(xi) Standard Schedule of Rates for 
works 

Work will be executed as per the 
provision in the DSR 2021 and Market 
rate items 

2(xvi) Date of Commencement of 
work 

5 days after date of award of Work 

CLAUSES OF CONTRACT 
Clause 1 Performance Guarantee 

 
Applicable 

a) Performance 
Guarantee. 

5% of Tendered Value 

b) Time allowed for 
submission of 
Performance Guarantee 
from the date of issue 
of letter of acceptance. 

20 Days 

c) Validity of Performance 
Guarantee 

Performance Security is to be furnished 
by a specific date and it should remain Page 84 of 168



 

CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
 valid for a period of 60 (sixty) days 

beyond the date of completion of all 
contractual obligations including DLP and 
as per BOQ plus 1 (One) year of claim 
period beyond this duration. 

d) Release of Performance 
Guarantee 

As per Clause no 1, Sr. No iii 
 

Clause 1A Security Deposit Applicable 
2.5% of Tendered Value 

Release of security Deposit Applicable as per Clause 1 A 
Clause 2 Compensation for Delay Applicable 

0.5% of the awarded cost of work per 
week. (Maximum up to 10% of the actual 
cost of work which includes awarded cost 
of work, cost of extra items/ substituted 
items and cost of deviation, if any.) 

Clause 2A Incentive for Early Completion Not Applicable 
Clause 3A Start of Work Not Applicable 
Clause 5 Time and Extension for Delay Applicable 

Number of days from the date 
of issue of letter of acceptance 
for reckoning date of start 

5 days 

Stipulated time of completion 
of project 

As Mentioned in NIT 

Clause 7 Payment on Intermediate 
Certificate to be Regarded as 
advance 

Not Applicable 

New Clause 
7A (Added) 

Payment The agency acknowledges that under 
the present Contract, WAPCOS is only 
working as intermediary between 
Director General of Police, UT OF 
LADAKH being Principal 
Employer/owner and the contractor 
thus the contractor acknowledges that 
the payments under the present 
Contract shall be made proportionately 
by WAPCOS only on back-to-back basis 
i.e. after 21 days subject to receipt of 
payment from Director General of 
Police, UT OF LADAKH being Principal 
Employer/Owner. The Contractor also 
unconditionally agree that in the event 
of payment or part thereof, under the 
present contract is not received from 
Director General of Police, UT OF 
LADAKH (Principal Employer/Owner), 
then WAPCOS &/or any of its 
Employee/Officer shall not be 
responsible to pay any amount to the 
Contractor. The said condition shall 
supersede any and all other conditions 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
of contract between the parties. 

Clause 10 Materials Supplied by WAPCOS Not Applicable 
Clause 10A Materials to be Provided by 

Contractor 
List of Testing Equipment to 
be provided by the 
Contractor at site lab 

1. Cube Testing Machine 
along with sufficient 
numbers of cube 
moulds 

2. Set of Sieves for testing 
of coarse & fine 
aggregate along with 
shaker 

3. Slump Cone 
4. Vernier Caliper, Screw 

Gauge, Wire gauge 
5. Weighing Balance with 

weights 
6. Rebound Hammer 
7. For testing of Design 

Mix Concrete at site, 
necessary testing 
equipment and facility 
(as per BIS) shall be 
made available by 
Contractor as and when 
required by Engineer-
In- Charge or his 
authorized 
representative and 
nothing extra shall be 
paid on account of this. 

(Note: The listed equipment / 
instruments will be installed 
at his own cost by Contractor 
in laboratory room which to 
be constructed by the 
Contractor at his own cost). 

Applicable 

Clause 10 
B(i) 

Secured Advance on Non- 
Perishable Materials 

Not Applicable 

Clause 10 B 
(ii) 

Mobilization Advance Applicable 
10% of the tendered value on 
submission of Bank Guarantee Bond 
from Scheduled Bank/Nationalized Bank 
for the amount equal to 110% of the 
amount of advance and valid for the 
contract period. The mobilization 
advance bear simple interest at the rate 
of 10 per cent per annum and shall be 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
calculated from the date of payment to 
the date of recovery. (It will be provided 
to the contractor if the same is 
provided by Director General of Police, 
UT OF LADAKH to WAPCOS 

Clause 10 B 
(iii) 

Plant Machinery & Shuttering 
Material Advance 

Not Applicable 

Clause 10 
B(iv) 

Recovery of Mobilization 
advance 

Added - 14.75% interest per annum for 
the period in case of non-return of 
mobilization advance after stipulated 
due date. 

Clause 10 C Payment on Account of 
Increase in Price / Wages due 
to Statutory Order 

Not Applicable 

Clause 10 CA Payment due to Variation in 
Prices of Materials after 
Receipt of Tender 

Not Applicable 

Clause 10 CC Payment due to Increase / 
Decrease in Prices / Wages 
(Excluding Materials covered 
under Clause 10 CA) after 
Receipt of Tender for Works 

Not Applicable 

Clause 12 Deviations / Variations Extent 
and Pricing 

 

Clause 12.1 Not applicable 
Clause 12.2(a) • Modified as “In the case of extra 

item(s) (items that are 
completely new and non-
scheduled item in accordance 
with the DSR 2021, the 
contractor shall submit proper 
analysis on the basis of the 
market rates and as per the 
provision in DSR 2021 and shall 
be paid in accordance with rate 
approved by WAPCOS. 

• In case the extra item being the 
Scheduled Item in accordance 
with DSR 2021, these shall be 
paid as per the provision in the 
DSR 2021. The final rate achieved 
in this case will be increased or 
decreased on same percentage 
as per the percentage of total 
cost quoted above or below by 
Contractor in respect of NIT cost, 
during tendering process. 
 

Clause 12.2(b) • Modified as “The specification 
mentioned in Tender may be 
substituted as per the 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
requirement of Owner/ 
WAPCOS. 

• In this case of substituted 
item(s) (scheduled item in 
accordance with the DSR 2021, 
these shall be paid as per the 
provision in the DSR 2021. The 
final rate achieved in this case 
will be increased or decreased 
on same percentage as per the 
percentage of total cost quoted 
above or below by Contractor in 
respect of NIT cost, during 
tendering process. 

• In this case of substituted 
item(s) (that are completely 
new and non- scheduled item in 
accordance with the DSR 2021, 
the contractor shall submit 
proper analysis on the basis of 
the market rates and as per the 
provision in the DSR 2021 and 
shall be paid in accordance with 
rate approved by WAPCOS. 

Clause 12.2 (c) 
Deviation Limit beyond which 
clauses 12.2 shall apply for all 
items other than foundation 
work (except earthwork) as 
mentioned in clause 12.5 

Project & Original Works 
40%    

a) Deviation limit beyond 
which clause 12.2 shall 
apply for foundation work 
(except earth work) 

40%   

b) Deviation limit for items 
in 100% earth work as per 
the provision in DSR 2021. 

100% 
 

Modified as “In the case of deviated 
item(s) beyond the % mentioned above 
(non-scheduled as per the provision in the 
DSR 2021, the contractor may within 
fifteen days of receipt of order shall 
submit proper analysis on the basis of the 
market rates and as per the provision in 
DSR 2021 and shall be paid in accordance 
with rate approved by WAPCOS In case 
the deviated item, beyond the % 
mentioned above, being the Scheduled 
Item (scheduled item in accordance with 
the DSR 2021, these shall be paid as per 
the provision in the DSR 2021. The final 
rate achieved in this case will be 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
increased or decreased on same 
percentage as per the percentage of total 
cost quoted above or below by Contractor 
in respect of NIT cost, during tendering 
process. 
 

Clause 15A Compensation in case delay 
supply of material 

Not Applicable 

Clause 17 Contractor liable for 
Damages, Defects during 
Defect Liability Period 
Defect Liability Period 

Applicable 
 
Added/Modified: One (1) year from 
the date of successful completion of 
the project and handing over to 
Director General of Police, UT OF 
LADAKH with all satisfaction & 
acceptance along with submission of all 
the required documents i.e. As- built 
drawings, Inventory list, guarantee / 
warranty bonds, certificates, lock and 
key of each room and NoC’s form 
various Departments 

Clause 25 Settlement of Disputes and 
Arbitration 

Modified as: 
Any dispute, controversy or claims arising 
out of or relating to this Contract 
Agreement (Agreement that will be 
signed between WAPCOS and Bidder, if 
work is awarded to bidder), or the 
breach termination or invalidity thereof 
shall be settled through following 
mechanism: 

a) Firstly, the aggrieved party shall 
write a letter to the other party 
detailing its grievances and 
calling upon the other party to 
amicably resolve the dispute by 
convening a joint meeting. 
Accordingly, the parties as per 
their convenience shall jointly 
convene the said meeting(s), 
wherein minutes of the said 
meeting(s) shall be prepared and 
countersigned by all the parties it 
is mandatory to prepare minutes 
of meeting(s) and to be 
countersigned by all the parties, 
irrespective of the outcome of 
the said meeting(s). 

b) In the event the parties are 
unable to reach on any 
settlement in the said meeting(s), 
then the aggrieved party shall 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
mandatorily resort to pre-
litigation mediation mechanism 
with Delhi High Court Mediation 
Cell, New Delhi. 

c) It is only upon failure of the pre- 
litigation mediation mechanism 
with Delhi High Court Mediation 
Cell then the aggrieved party 
shall resort to resolution of 
disputes through arbitration of a 
Sole Arbitrator. The appointing 
authority of Sole Arbitrator is 
CMD, WAPCOS Limited, to which 
neither of the parties have any 
objection nor they shall ever 
object. 

d) Subject to the parties agreeing 
otherwise, the Arbitration 
proceedings shall be conducted in 
accordance with the provisions of 
the Indian Arbitration and 
Conciliation Act, 1996 (amended 
as on date). 

e) It is also acknowledged and 
accepted that WAPCOS is only 
working as Intermediary between 
the Bidder (Contractor) and 
Director General of Police, UT OF 
LADAKH being Principal 
Employer, thus in the event, any 
dispute arises under the Contract 
Agreement (Agreement that will 
be signed, if work is awarded to 
bidder) and referred to 
Arbitration for adjudication, then 
subject to corresponding clause 
in the Memorandum of 
Agreement between Director 
General of Police, UT OF LADAKH 
and WAPCOS, Director General of 
Police, UT OF LADAKH shall also be 
made party to the said 
Arbitration proceedings. Also, the 
award including costs if any 
passed against WAPCOS and 
costs incurred in the proceedings 
shall be the sole responsibility of 
Director General of Police, UT OF 
LADAKH. The said clause if found 
inapplicable, even then the 
other terms of the Arbitration 
Clause shall survive and shall be Page 90 of 168



 

CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
acted upon. 

f) The place/seat of arbitration shall 
be Delhi and any award whether 
interim or final, shall be made, 
and shall be deemed for all 
purposes between the parties to 
be made, in Delhi. The arbitral 
procedure shall be conducted in 
English language and any award 
or awards shall be rendered in 
English. The procedural law of the 
arbitration shall be Indian Law. 
The award of the arbitrator shall 
be final and conclusive and 
binding upon the Parties. 

g) The Contract and any dispute or 
claim arising out of or in 
connection with it or its subject 
matter or formation (including 
non-contractual disputes or 
claims) shall be governed by and 
construed in accordance with the 
laws of India and the Parties 
submit to sole & exclusive 
jurisdiction of courts at Delhi." 

Clause 27 Lumpsum Provisions in Tender Not Applicable 
Clause 

29B 
Employment of coal mining or 
controlled area labour not 
permissible 

Not Applicable 

Clause 
30B 

Alternate water arrangements Not Applicable 

Clause 30 Return of surplus material Not Applicable 
Clause 39 Compensation During War Like 

Situation 
Not Applicable 

Clause 45 Preference to Make in India The bidder at the time of tender, bidding 
or solicitation shall be required to indicate 
percentage of local content and provide 
self-certification that the item offered 
meets the local content requirement of 
the tender. They shall also give details of 
the location(s) at with the local value 
addition is made. 
 
In cases of procurement for a value in 
excess of Rs 10 Crores, the bidder shall be 
required to provide a certificate from the 
statutory auditor or cost auditor of the 
company (in the case of companies) or 
from a practicing cost accountant or 
practicing chartered accountant (in 
respect of suppliers other than 
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CLAUSE NO. DESCRIPTION APPLICABILITY/MODIFIED/ ADDED 
companies) giving the percentage of local 
content. 
 
The Contractor shall submit a 
certificate/Undertaking accordingly. 

Clause 46 RULE 144 (xi) IN GENERAL 
FINANCIAL RULES (GFRs) 2017 

Undertaking as per Form K 

Clause 47 Facilities to be Provided by 
Contractors to WAPCOS 
Limited 

Applicable 

Clause 48 Blacklisting Policy The Blacklisting Policy of the company is 
available on official website of WAPCOS 
Limited. The 
bidder/tenderer/consultant/contractors 
have to mandatorily furnish an 
undertaking addressing the same to 
Engineer-in-Charge in the form of 
certificate to abide the contents of 
Blacklisting Policy as per FORM-C. Any 
action in violation of the blacklisting 
policy or to the certificate furnished shall 
result in cancellation of tender at the 
stage before or after the award of work 

 

 

 

2.0 ADDITIONAL CONDITIONS 

1. The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or 
Committee constituted by the Director General of Police, UT OF LADAKH or construction 
site visiting team of Director General of Police, UT OF LADAKH or by the Building Works 
Committee or third party authorized by WAPCOS or any Statutory Committee or by any duly 
authorized representative of WAPCOS, during the progress or any time after the 
construction and development of project up to the defect liability period, and will take 
appropriate action for rectification of defective work and modifications as suggested by the 
above teams/ group/ individual. Rectification of defective works or replacement of sub- 
standard materials or articles or modifications, as pointed out by the Chief Technical Cell, 
Central Vigilance Commission, committee constituted by Director General of Police, UT OF 
LADAKH, construction site visiting team of Director General of Police, UT OF LADAKH, 
Building Works Committee or authorized representative of WAPCOS or third party 
authorized by WAPCOS/ Director General of Police, UT OF LADAKH or any Statuary 
Committee, will be carried out or replaced/ modified by the Contractor at his own risk and 
cost. 

2. Contractor has to make his own arrangement for water for construction purpose and 
nothing shall be payable extra on this account and deemed to be included in the quoted 
price. The contractor shall get the water, tested periodically from outside approved 
laboratory (within 2 months or early) and daily in site laboratory with regard to its suitability 
of use in the works and get written approval from the Engineer in charge before he proceeds 
with the use of same of execution of works. The suitable water for construction shall be 
arranged by Contractor at his own cost and nothing extra shall be paid to the contractor on Page 92 of 168



 

this account. 
 

3. If any official of contractor is not following the directions Director General of Police, UT OF 
LADAKH in the best interest of work in that case, Director General of Police, UT OF LADAKH 
/ WAPCOS has full authority to get replaced that official from site of work with prior 
notice. 

4. Contractor shall arrange pre shipment inspection of all the equipment’s for the contract to 
be undertaken by the officials of Employer. All the travelling and lodging expenses for such 
visit shall be borne by the contractor. 

5. Contractor will ensure that work will be executed at site as per the rules and regulations of 
GRIHA council and maintain all rules and safety, environmental protocols, so that GRIHA 3 
Star norms shall be achieved for the work 

6. Handing Over of the Project: Contractor will hand over the project to Owner /Client after 
successful completion of each component of the project along with submission of all the 
required documents i.e. As- built drawings, Inventory list, guarantee / warranty bonds, 
certificates & invoices of equipment, lock and key of each room and NoCs form various 
Departments with complete satisfaction and acceptance by Director General of Police, UT 
OF LADAKH. Contractor shall provide necessary Completion Certificate/NOC from all local 
Government/ Statuary Authorities including Fire, Forest, Electrical, Environment, Lift, DG 
Set, Complete inventory list, duly signed as-build drawings, required before handing over 
the project to the client. The partial handing over of works components shall not be 
considered. Defect Liability period of One (1) year from the date of successful completion 
of each component of the project and handing over to Director General of Police, UT OF 
LADAKH with all satisfaction & acceptance along with submission of all the required 
documents i.e. As- built drawings, Inventory list, guarantee / warranty bonds, certificates, 
lock and key of each room and NoCs form various Departments 

7. All the modifications and any additional works (basic requirement after use of premises by 
user) suggested by client at the time of handing over of the project and after occupancy of 
premises by client during Defect Liability Period must be taken up by contractor without 
any disputes. 

8. The contractor shall deploy the resources at site to start the construction after clearance 
from the Owner of the project and subsequent written approval from WAPCOS. No claim 
shall be entertained for idle labour, idle machinery, idle technical / non-technical staff, idle 
T&P if any, due to delay in start of the works. 

9. Contractor shall deploy adequate technical manpower / expert of each relevant fields as per 
the scope and requirement of work during execution of work at site which are mandatory 
as per the standard guidelines. 

10. If any dispute/ hindrance may arise during construction due to any reason whatsoever, the 
contractor is not liable for any financial claim or damages due to such circumstances. 

11. All Reinforced Cement Concrete work shall be design mix concrete of specified grade and 
initial design mix shall be carried out from the Govt. approved Laboratory/NABL accredited 
lab/ NIT/IIT. In case, cement content of design mix is more than the specified in 
concrete item of Bill of Quantities (BoQ), nothing extra will be paid for extra cement to 
be consumed. In case, cement content of the design mix is less than the specified in 
concrete item of BoQ, then less cement used as per design mix is recoverable separately as 
per base rates. 

NOTE: This clause of cement content in concrete will supersede all the related clauses 
of cement content mentioned in this tender document 
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12. The Contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, etc. nothing extra shall be payable to the 
agency on this account. 

13. Quoted amount by contractor shall be firm and fixed for entire contract period as well as 
extended period for completion of the works. No escalation shall be applicable on this 
contract. 

14. The contractor shall make his own arrangements for obtaining electric connection and 
water Connection/arrangement. The water charges and electricity charges as charged by 
Director General of Police, UT OF LADAKH and Local Authorities will be paid by the 
Contractor. No dispute in this regard shall be entertained. 

15. The contractor shall deploy the resources at site to start the construction after clearance 
from the Owner of the project and subsequent written approval from WAPCOS. No claim 
shall be entertained for idle labour, idle machinery, idle technical / non-technical staff, idle 
T&P if any, due to delay in start of the works. 

16. All the rules and regulations about the Labour working at site and mandatory as per the 
State Government and Central Government departments will be followed by the contractor. 
If any issue arises in this regard will be resolved by the contractor. Contractor is liable to 
extend the benefits as provided under the various statutory and labour laws and other relevant 
applicable laws to its workforce. EPF/ESI and other labour laws being followed by State/Central 
Government norms and further amendments time to time would be followed by contractor. 
WAPCOS will not be a party for the issues related to EPF/ESI. If any type of the miss-happening 
during the execution of the project (i.e. Injury/Mobilization/Loss/Theft etc.) & the responsibility of 
skilled and un-skilled labor or any legal matter involved in this matter in the concerned jurisdiction 
will be borne by Contractor only. 

17. The Contractor shall dispose of all the dismantled materials, debris, garbage, waste outside 
of the campus of the works at his own cost and provide clear and clean site at the time of 
handing over the works 

18. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. 

19. The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 
other alignment, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by the 
contractor at his own cost to the instructions and satisfaction of the Engineer-in-Charge. 

20. The cost/rates quoted by the contractor are deemed to be inclusive of site clearance, setting 
out work, profile, establishment of reference bench mark, spot levels, construction of all 
safety and protection devices, barriers, earth embankments, preparatory works, all testing 
of materials working during monsoon, working at all depths, height and locations etc. unless 
specified in the schedule of quantities. 

21. Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on 
the boulders, metal, shingle, sand and bajri etc. Or any other material collected by him for 
the work direct to revenue authorities and nothing extra shall be paid by the department 
for the same. 

22. The contractor shall provide at his own cost suitable weighing, surveying and leveling and 
measuring arrangements as may be necessary at site for checking. All such equipment shall 
be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing 
extra shall be payable on this account. 

23.  The contractor shall comply with proper and legal orders and directions of the local or public 
authority or municipality and abide by their rule and regulations and pay all fees and charges 
which he may be liable. 
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24. The contractor shall give a performance test of the entire installation (s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

25. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in-built in the items and nothing extra shall be payable (or) 
extra cement considered in consumption on this account. 

26. Samples of various materials required for testing shall be provided free of charges by the 
contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. 

27. The contractor shall have to make approaches road to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as inspection of 
works by the Engineer-in-charge. Nothing extra shall be paid on this account. 

28. No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be fully 
responsible for any damage to the govt. property and work for which the payment has been 
advanced to him under the contract and he shall make good the same at his risk and cost. 
The contractor shall be fully responsible for safety and security of his material, T&P, 
Machinery brought to the site by him. 

29. The terms machine batched, machine mixed and machine vibrated concrete used elsewhere 
in agreement shall mean the concrete produced in concrete batching and mixing plant and 
if necessary transported by transit concrete mixers, placed in position by the concrete 
pumps, tower crane and vibrated by surface vibrator /needle vibrator / plate vibrator, as 
the case may be to achieve required strength and durability. 

30. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do so 
shall not justify delay in execution of work. It is suggested that immediately after award of 
work, contractor should negotiate with concerned specialist agencies and send their names 
for approval to Engineer in charge. Any material procured without prior approval of Engineer 
in charge in writing is liable to be rejected. Engineer in charge reserves right to get the 
materials tested in laboratories of his choice before final acceptance. Nonstandard 
materials shall not be accepted. 

31. The construction joints shall be provided in predetermined locations only as decided by 
Engineer in charge. The cost of shuttering for these construction joints shall be included in 
item of Concrete work / RCC work and nothing extra shall be payable on this account to the 
contractor. 

32. The gradation of fine sand to be used in plaster work, shall be strictly as per standard 
specification. The plastered surface shall be fairly smooth without any undulation of any 
kind for applying paint/white wash. 

33. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 
execute the electrical work accordingly. 

34. The contractor shall invariably prepare the samples of finishing items i.e. flooring of different 
types, external & internal finishing i/c colour scheme of paint, tiles in dado, flooring in 
platforms & staircase, water supply & sanitary fittings and any other item as per direction 
of Engineer-in-charge. The contractor shall proceed with further finishing items only after 
getting the samples of these items approved in writing from Engineer-in-charge. 

35. The contractor shall establish a fully equipped site laboratory and shall provide electrically 
operated cube crushing and testing machine appliance at site, such as weighing, scale, 
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graduated cylinder, standard sieves, thermometer, slump cones etc. all relevant tests for 
BMC / RMC as per prescribed IS codes in order to enable the Engineer in charge to conduct 
field tests to ensure that the quality is consistent with the prescribed specifications and 
nothing extra shall be paid on this account. 

36. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results or such tests and consequences thereon 
shall be binding on the contractor. 

37. The material shall conform to the quality and make as per attached list. However for the 
items not appearing in the list preference shall be given to those articles which bear ISI 
certification marks. In case articles bearing ISI certification marks are not available the 
quality of sample brought by the Contractor shall be judged by the standard laid down in 
the relevant ISI specification. All materials and articles brought by the contractor to the site 
for use shall conform to the samples approved, which shall be preserved till the completion 
of the work. Notwithstanding the case of materials of "Preferred Make" as given provisions 
of Clause 10A of the General Conditions of Contract for Central PWD works shall be 
applicable on the materials of "Preferred Make" also. 

38. It must be ensure that all materials to be used in work bear BIS certification mark. In cases 
where BIS certification system is available for a particular material/product but not even a 
single producer has so far approached BIS for certification the material can be used subject 
to the condition that it should confirm to standard specification and relevant BIS codes. In 
such case written approval of the Engineer-In-Charge may be obtained before use of such 
material in the work. 

39. The final approval of the brand to be used shall be as per the direction of Engineer-in-Charge. 
The brand used shall be one of the brands in case specified in the list of preferred make / 
materials. 

40. Special conditions for Cement 

The contractor shall procure 43 grade Ordinary Portland Cement (conforming to IS : 8112), 
Portland Pozzolana Cement (confirming to IS : 1489 : Part –I) as required in the work, from 
reputed manufacturers of cement as per the list of approved makes or from any other 
reputed cement manufacturer, having a production capacity not less than one million tones 
per annum as approved by WAPCOS. The tenderers may also submit a list of names of 
cement manufacturers which they propose to use in the work. The tender accepting 
authority reserves right to accept or reject name(s) of cement manufacture(s) which the 
tenderer proposes to use in the work. No change in the tendered rates will be accepted if 
the tender accepting authority does not accept the list of cement manufactures, given by 
the tenderer, fully or partially. The cement brought to the site for execution of work shall be 
in bags bearing manufacturer's name & ISI marking. Weight of cement in each bag shall be 
50 kg. Samples of cement arranged by the contactor shall be taken by the Engineer- in- 
Charge and got tested in accordance with provisions of relevant BIS codes. In case the test 
results indicate that the cement arranged by the contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and it shall be removed from the site by 
the contractor at his own cost within 7 days of written order from the Engineer-in-Charge 
to do so. 

41. Special Conditions for Steel 

The contractor shall procure TMT bars of Fe500/Fe500D/Fe550/Fe550D grade (the grade to 
procured is to be specified) from primary steel producers as per the list of approved makes 
or any other producer as approved by WAPCOS who are using iron ore as the basic raw 
material / input and having crude steel capacity of 2.0 Million tonnes per annum and above. 
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42. Removal of rejected/sub-standard materials. 

The following procedure shall be followed for the removal of rejected/sub-standard 
materials from the site of work: 

(i) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the Engineer-
In-Charge, giving the approximate quantity of such materials. 

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by the 
Engineer-In-Charge against the original entry, giving, the date of removal and mode of 
removal, i.e., whether by truck, carts, or by manual labour. If the removal is by truck, 
the registration number of the truck should be recorded. 

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work at 
the time of actual removal of the rejected/sub-standard materials from the site, the 
required certificate should be recorded by the Authorized Representative of WAPCOS, 
and the Engineer-In-Charge should countersign the certificate recorded by the 
Authorized Representative. 

43. In case of works where a ready mix concrete (RMC) is stipulated to be used from an 
approved source/manufacturer, cement register need not be maintained. However, the 
computerized dispatch slips that are sent with each dispatch of RMC shall be kept as record. 

44. If the work is carried out in more than one shift or during night, no claim on this account 
shall be entertained. The contractor has to take permission from the police & local 
authorities etc. if required for work during night hours. No claim / hindrance on this account 
shall be considered if work is not allowed during night time. The requisite supervision shall 
be made available by the WAPCOS along with necessary issue of material under joint 
custody. 

45. Contractor should hand over the warranty of the specialized items to the WAPCOS. 

46. Contractor shall submit all the Guarantee/ Warranty bond for the water proofing for 10 
years of service warranty and Anti- Termite Treatment works for 5 years of service warranty. 

47. The contractor is required to deploy resources as per availability of site. However no claim 
will be entertained for idle labour, idle machinery, idle technical/no-technical staff, idle T&P 
etc. 

48. Contractor shall not divert any advance payments or part thereof for any work other than 
that needed for completion of the contracted work. All advance payments received as per 
terms of the contract (i.e. mobilization advance, secured advance against materials brought 
at site, secured advance against plant & machinery and/or for work done during interim 
stages, etc.) are required to be re-invested in the contracted work to ensure advance 
availability of resources in terms of materials, labour, plant & machinery needed for 
required pace of progress for timely completion of work. 

49. In case of any inconsistency between clauses, the clause favorable/ beneficiary to the 
project will prevail which will be decided by the owner and WAPCOS 
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ANNEXURE – I 
FORM OF PERFORMANCE GUARANTEE 

 

WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015. 

 

In consideration of (Employer’s name) (hereinafter referred to as “the 
Employer”) which expression shall, unless repugnant to the context or meaning thereof include its 
successors, administrators and assigns) having awarded to (Contractor’s 
name & address) (hereinafter referred to as “the Contractor” which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors and 
assigns) a contract, by issue of Employer’s Notification of Award No.  dt. 
  and the same having been unequivocally accepted by the Contractor, resulting into 
a    contract    valued    at    Rs. (Rupees only)   for 
  (name of work) (hereinafter called “the contract”) and the Contractor having 
agreed to provide a Contract Performance Guarantee for the faithful performance of the entire 
contract equivalent to Rs. (Rupees only) (5 % of the said 
value of the Contract to the Employer). 

We, (name & address of bank) (hereinafter referred to as "the Bank" which 
expression shall, unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 
demand any or, all monies payable by the Contractor to the extent of Rs. (Rupees 
   only)      as   aforesaid 
at any time upto without any demur, reservation, contest , recourse or protest and/or 
without any reference to the Contractor or court.   Any such demand made by the Employer 
on the bank shall be conclusive and binding notwithstanding any difference between the 
Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 
other authority. The Bank undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges this guarantee. 

We the said Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract and that it 
shall continue to be enforceable till all the dues of the Employer under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the Employer certifies that 
the terms and conditions of the said Contract have been fully and properly carried out by the said 
Contractor and accordingly discharges the guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from, time to time to extend the time for performance of the Contract by the 
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Contractor and to exercise the same at any time in any manner and either 
to enforce or to forbear to enforce any covenants, contained or implied, in the Contract between 
the Employer and the Contractor or any other course or remedy or security available to the 
Employer. The bank shall not be released of its obligations under these presents by any exercise by 
the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the part of the Employer 
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or any other indulgence shown by the Employer or by any other matter or thing whatsoever which 
under law would but for this provision, have the effect of relieving the Bank. The guarantee shall 
not be affected by a change in the constitution of the bank or of the employer. 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance, without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney / Post Approval Authorization dated 
  of the bank granted to him / us by the Bank. We the said bank do hereby 
declare and undertake that your claim under the guarantee shall not be affected by any deficiency 
or other defect in the powers of the bank or its officials and the guarantee shall be deemed to have 
been issued as if the bank and its officials have all the powers and authorization to give this 
guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and 
stamp value used for issuing the guarantee. We the said bank do hereby declare and undertake that 
your claim under the guarantee shall not be affected by any deficiency or other defect in the stamp 
paper or its stamp value. 

We the said bank do hereby declare that our payments hereunder shall be made to you , free and 
clear of and without and deduction, reduction on account of any reasons including any and all 
present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to 
Rs. (Rupees only) and it shall remain in force upto and 
including  and shall be extended from time to time for such period as may be 
desired by M/s WAPCOS Limited to whom this bank guarantee has been given. 

Notwithstanding anything contained herein 
i) Our liability under this   guarantee   shall   not   exceed Rs.      

(Rupees only); 
ii) This bank guarantee shall be valid upto ; and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or any 

part thereof under this guarantee, only and only if you serve upon us a written claim or 
demand in terms of the guarantee on or before (indicate a date twelve 
month after validity of Guarantee) 

 
Dated this day of at New Delhi. 

 
 
Note:  
The bank guarantee should carry the name, designation & power of attorney number of the bank official.
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ANNEXURE – II 
FORM OF ADVANCE PAYMENT GUARANTEE 

 

WAPCOS Limited, 
76-C, Sector 18, Institutional Area 
Gurgaon, Haryana-122015 

In consideration of WAPCOS LTD. (hereinafter referred to as “the Employer”) which expression 
shall, unless repugnant to the context or meaning thereof include its successors, administrators and 
assigns) having awarded to (Contractor’s name) with its Registered 
/Head Office at (hereinafter referred to as “the Contractor” which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors   and   assigns)   a   contract,   by   issue   of   Employer’s   Notification   of   Award   No. 
  dt. and the same having been unequivocally accepted by the 
Contractor,       resulting       into       a       contract       valued       at       Rs.   
(Rupees only) for 
  (hereinafter called “the contract”) and the Employer having agreed to make an 
advance payment to the Contractor for performance of the above Contract amounting to Rs. 
  (Rupees only) as an advance against bank guarantee to be 
furnished by the Contractor. 
We, (name & address of bank) having its Head Office at      
(hereinafter referred to as “the Bank” which expression shall, unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) do hereby 
guarantee and undertake to pay the Employer immediately on demand any or, all monies payable 
by the Contractor to the extent of Rs.  (Rupees only) as 
aforesaid at any time upto  without any demur, reservation, contest, recourse or 
protest and/or without any reference to the Contractor. Any such demand made by the Employer 
on the bank shall be conclusive and binding notwithstanding any difference between the Employer 
and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. We agree that the Guarantee herein contained shall be irrevocable and shall continue to 
be enforceable till the Employer discharges this guarantee. We further agree that no change in the 
constitution of the Bank or of the Employer shall affect this guarantee. 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee, from time to time, to vary the advance or to extend the time for performance 
of the Contract by the Contractor. The Employer shall have the fullest liberty without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any right 
which they might have against the Contractor and to exercise the same at any time in any manner, 
and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security available to 
the Employer. The bank shall not be released of its obligations under these presents by any exercise 
by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason 
of any other act or forbearance or other acts of omission or commission on the part of the Employer 
or any other indulgence shown by the Employer or by any other matter or thing whatsoever which 
under law would but for this provision, have the effect of relieving the Bank. 
The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee that the Employer may have in 
relation to the Contractor's liabilities. 
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We the Said Bank do hereby declare that we have absolute and unconditional power to issue this 
guarantee in your favour under the Memorandum and Articles of Association or such other 
constitutional documents of the Bank and the undersigned have full power to execute this 
guarantee under the Power of Attorney/ Post Approval Authorization dated of the 
bank granted to him / us by the Bank. We the said bank do hereby declare and undertake that your 
claim under the guarantee shall not be affected by any deficiency or other defect in the powers of 
the bank or its officials and the guarantee shall be deemed to have been issued as if the bank and 
its officials have all the powers and authorization to give this guarantee on behalf of the bank. 
We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and 
stamp value used for issuing the guarantee. We the said bank does hereby declare and undertake 
that your claim under the guarantee shall not be affected by any deficiency or other defect in the 
stamp paper or its stamp value. 
We the said bank do hereby declare that our payments hereunder shall be made to you , free and 
clear of and without and deduction, reduction on account of any reasons including any and all 
present and future taxes, levies, charges of withholding whatsoever imposed or collected with 
respect thereto. 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 
Rs. (Rupees only) and it shall remain in force upto and 
including  and shall be extended from time to time for such period (not exceeding 
one year), as may be desired by M/s  on whose behalf this bank guarantee has been 
given. 
Notwithstanding anything contained herein 
i) Our liability under     this     guarantee        shall     not     exceed Rs. (Rupees 

  only); 
ii) This bank guarantee shall be valid upto and 
iii) our liability to make payment shall arise and we are liable to pay the guaranteed amount or 

any part thereof under this guarantee, only and only if you serve upon us a written claim 
or demand in terms of the guarantee on  or before (indicate a date twelve 
months after the validity of the guarantee). 

 
Dated this day of at New Delhi. 

WITNESS 

(Signature) (Signature) 
 

(Name) (Name) 
 

(Official address) (Designation with bank stamp) 
Attorney as Power of Attorney 

(Signature) No. dt.   
 

(Name) 
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ANNEXURE-III 
 

FORMAT FOR INDENTURE FOR SECURED ADVANCES 
 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN ………………………… 
(hereinafter called the Contractor which expression shall where the context so admits or implies be 
deemed to include his executors administrators and assigns) of the one part and the WAPCOS 
(hereinafter called the WAPCOS which expression shall where the context so admits or implies 
be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated ........................... (hereinafter called the said agreement) the 
Contractor has agreed AND WHEREAS the Contractor has applied to the WAPCOS that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to 
the site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charges) AND WHEREAS the WAPCOS has agreed to advance to the 
Contractor the sum of Rupees …………………………………………. on the security of materials the 
quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 
the    Running    Account    Bill    for    the    said    works    signed    by    the    Contractor    on 
………………………………………and the WAPCOS has reserved to himself the option of making any 
further advance or advances on the security of other materials brought by the Contractor to the 
site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
and in consideration of the sum of Rupees .................................. on or before the execution of 
these presents paid to the Contractor by the WAPCOS (the receipt whereof the Contractor doth 
hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
Contractor doth hereby covenant and agree with the WAPCOS and declare as follows: - 

(1) That the said sum of Rupees .................................................... so advanced by the WAPCOS 
to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid 
shall be employed by the Contractor in or towards expediting the execution of the said 
works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered 
to and accepted by the WAPCOS as security are absolutely the Contractor’s own property 
and free from encumbrances of any kind and the contractor will not make any application for 
or receive a further advance on the security of materials which are not absolutely his own 
property and free from encumbrances of any kind and the Contractor indemnifies the 
WAPCOS against all claims to any materials in respect of which an advance has been made 
to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the Contractor solely in the execution 
of the said works in accordance with the directions of the Divisional Officer ……………………. 
Division (hereinafter called the Divisional Officer) and in the term of the said agreement. 
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 
the proper watch, safe custody and protection against all risks of the said materials and that 
until used in construction as aforesaid the said materials shall remain at the site of the said 
works in the Contractor’s custody and on his own responsibility and shall at all times be 
open to inspection by the Divisional Officer or any officer authorised by him. In the event of 
the said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same with other materials of like quality or repair and 
make good the same as required by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Divisional Officer or an officer authorised by him 
on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 
from the WAPCOS of the price payable to him for the said works under the terms and 
provisions of the said agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done than on the occasion of each such payment the 
WAPCOS will be at liberty to make a recovery from the Contractor’s bill for such payment 
by deducting there from the value of the said materials then actually used in the 
construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing to the WAPCOS shall 
immediately on the happening of such default be repayable by the Contractor to the 
WAPCOS together with interest thereon at twelve per cent per annum from the date or 
respective dates of such advance or advances to the date of repayment and with all costs 
charges, damages and expenses incurred by the WAPCOS in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and 
the Contractor hereby covenants and agrees with the WAPCOS to repay and pay the same 
respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
WAPCOS of the said sum of Rupees ............................................. and any further sum or sums 
advanced as aforesaid and all costs charges, damages and expenses payable under these 
presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and 
whenever the covenant for payment and repayment herein before contained shall become 
enforceable and the money owing shall not be paid in accordance therewith the WAPCOS 
may at any time thereafter adopt all or any of the following courses as he may deem best :- 
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(a) Size and utilize the said materials or any part thereof in the completion of the said works 
on behalf of the Contractor in accordance with the provisions in that behalf contained 
in the said agreement debiting the Contractor with the actual cost of effecting such 
completion and the amount due in respect of advances under these presents and 
crediting the Contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance 
is against the Contractor he is to pay same to the WAPCOS on demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
WAPCOS under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 
to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 
the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which 
has not been herein before expressly provided for the same shall be finally resolved as per 
provisions of clause 25 of the contract. 

In witness whereof the said ……………………and .......................... by the order and under the 
direction of the WAPCOS have hereunto set their respective hands the day and year first above 
written. 

Signed, sealed and delivered by ........................... the said contractor in the presence of 
........................................................................................................................................... 

 
 

Signature ……………………… 

Witness Name……………………………………………….. 

Address ………………………. 

Signed by……………………….. 

by the order and direction of the WAPCOS in the presence of 

Witness Name……………………………………………….. 

Address ………………………. 

Signed by……………………….. 
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ANNEXURE-IV 
FORMAT FOR SEEKING EXTENSION OF TIME 

 
 

1. Name of contractor 
2. Name of work as given in the agreement 
3. Agreement no 
4. Estimated amount put tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time already given 

 
letter no. and date Extension granted 

Months Days 

(a) 1st extension    ......................................................   

(b) 2nd extension .....................................................   

(c) 3rd extension    .....................................................   

(d) 4th extension    .....................................................   

(e) Total extension previously given   

 
 

9. Reasons for which extension have been previously given 
10. Period for which extension if applied for 
11. Hindrances on account of which extension is applied for with dates on which hindrances 
occurred. 

 
 
 
 
 

Signature of Contractor 

Dated .......................... 
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1.    
2.    

 

 

ANNEXURE – V 
FORMAT FOR GUARANTE BONDS / AFFIDAVIT FOR WORK 

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS, ROCK WOOL 
INSULATION AND POLYURETHENE FOAM 

The agreement made this          day of 20 between (Name of Contractor 
Firm) (hereinafter called the GUARANTOR of the one part) and the WAPCOS 
LIMITED (hereinafter called the WAPCOS of the other part). 

 
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 
  and made between the GUARANTOR OF THE ONE PART AND the WAPCOS of the other 
part, whereby the contractor interalia, under look to render the work in the said contract recited 
structurally stable workmanship and use of sound materials. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will 
remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing 
defects of materials and leakages etc. 

 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, 
for the minimum life of ten years, to be reckoned from the date of start of Defect Liability Period 
prescribed in the Contract. 

 
The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final. 
During the period of guarantee the guarantor shall make good all defects to the satisfaction of the 
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done 
by the WAPCOS by some other contractor at the guarantor’s cost and risk. The decision of the 
Engineer in charge as to the cost payable by the Guarantor shall be final and binding. 

 
That if the guarantor fails to make good all the defects, commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage cost expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 
in performance and observance of this supplementary agreement. As to the amount of loss and / 
or damage and / or cost incurred by the WAPCOS the decision of the Engineer-in-charge will be final 
and binding on the parties. 

 
IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
  on behalf of ( Name of Contractor Firm) and by 
for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 
Signed sealed and delivered by GUARANTOR in presence of : 
1.    
2.    
SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY in the 
presence of: 
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ANNEXURE – VI 
FORMAT FOR GUARANTE BONDS FOR WATER PROOFING 

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING TREATMENT 

FOR BASEMENT / TERRACE / TOILETS 
The agreement made this          day of 20 between (Name of Contractor 
Firm) (hereinafter called the GUARANTOR of the one part) and the WAPCOS 
LIMITED (hereinafter called the WAPCOS of the other part). 

 
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 
  and made between the GUARANTOR OF THE ONE PART AND the WAPCOS of the other 
part, whereby the contractor interalia, undertook to render the structures in the said contract the 
work in the said contract recited completely water and leak proof. 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be 
ten years to be reckoned from the date of start of Defect Liability Period prescribed in the Contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects. The decision of the Engineer in charge with regard to cause of leakage shall be final. 

During the period of guarantee the guarantor shall make good all defects and in case of any defects 
being found render the structure water proof to the satisfaction of the Engineer in charge at his 
cost and shall commence the work for such rectification within seven days from the date of issue 
of notice from the Engineer in charge calling upon him to rectify the defects, failing which the work 
shall be got done by the WAPCOS through some other contractor at the guarantor’s cost and risk. 
The decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and 
binding. 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then the 
guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses 
or otherwise which may be incurred by him by reason of any of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement . As to the amount 
of loss and / or cost incurred by the WAPCOS on the decision of the Engineer-in-charge will be final 
and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
  on behalf of ( Name of Contractor Firm) and by 
for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 
Signed sealed and delivered by GUARANTOR in presence of : 
1.    
2.    

 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY in the presence of : 
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ANNEXURE – VII 
FORMAT FOR GUARANTE BONDS FOR ANTI-TERMITE TREATMENT 

(On Rs. 100 non- Judicial Stamp Paper) 
GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR ANTI-TERMITE TREATMENT 

 
The agreement made this          day of 20 between (Name of Contractor 
Firm) (hereinafter called the GUARANTOR of the one part) and the WAPCOS 
LIMITED (hereinafter called the WAPCOS of the other part). 

 
WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 
  and made between the GUARANTOR OF THE ONE PART AND the WAPCOS of the other 
part, whereby the contractor inter alia, undertook to render the wooden work in the said contract 
recited completely Termite proof. 

THE GUARANTOR hereby guarantee that the anti-termite treatment given by him will render the 
wooden works completely Termite proof and the minimum life of such Anti-Termite treatment shall 
be five years to be reckoned from the date completion of work as period prescribed in the contract. 

During the period of guarantee the guarantor shall make good all defects and in case of any defects 
being found render the wooden works termite proof to the satisfaction of the Engineer in charge at 
his cost and shall commence the work for such rectification within seven days from the date of issue 
of notice from the Engineer in charge calling upon him to rectify the defects, failing which the work 
shall be got done by the WAPCOS through some other contractor at the guarantor’s cost and risk. 
The decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and 
binding. 

That if the guarantor fails to execute the Anti-termite works, or commits breach thereunder then 
the guarantor will indemnify the Principal and his successor against all loss, damage, cost of 
expenses or otherwise which may be incurred by him by reason of any of any default on the part of 
the GUARANTOR in performance and observance of this supplementary agreement . As to the 
amount of loss and / or cost incurred by the WAPCOS on the decision of the Engineer-in-charge will 
be final and binding on the parties. 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR 
  on behalf of ( Name of Contractor Firm) and by 
for and on behalf of the WAPCOS LIMITED on the day, month and year first above written. 

 
Signed sealed and delivered by GUARANTOR in presence of : 
1.    
2.    

 

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY in the presence of : 
1.    
2.    
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ANNEXURE – VIII 
SAFETY CODES 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and 
hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1(¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm. (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites or work shall be 
so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any such person 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 
be supplied with at least one ladder for each 30 m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface 
of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. 
(5ft.) of the edges of the trench or half of the depth of the trench whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances, undermining or 
undercutting shall be done. 

Page 110 of 168



 

 

(b) Safety Measures for digging bore holes: 
i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50m all-round the 
point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 
ground level and 0.60m below ground level should be constructed around the well 
casing; 

v. After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and fix 
thorny shrubs over the soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress of the 
work, 
(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in 
a condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned. The following safety equipment shall 
invariably be provided. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 
(iii) Those engaged in welding works shall be provided with welder’s protective eye 

shields. 
(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to: 
(a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higher officer. 
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(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside 
the manholes, such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety of 
the public whenever cleaning works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery 
nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed 
type. Non sparking gas engines also could be used but they should be placed at 
least 2 metres away from the opening and on the leeward side protected from 
wind so that they will not be a source of friction on any inflammable gas that 
might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers (when necessary). They must be supplied with barrier cream for 
anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 

 
The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
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employed on the work of lead painting, the following precaution should be taken:- 
(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
(b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 
(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 
of work. 

 
9. The Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 are 
employed on the work of lead painting, the following principles must be observed for such 
use: 
(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
(iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 
(v) Overall, shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man. 
(viii) WAPCOS may require, when necessary medical examination of workers. 
(ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions :- 
(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 
working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
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above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load and the 
condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors of 
electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 
or Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 

Page 114 of 168



 

 

ANNEXURE – IX 
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 

FOR WORKERS EMPLOYED BY CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not 
exceed 50- Each first-aid box shall contain the following equipment :- 

1) 6 small sterilised dressings. 
2) 3 medium size sterilised dressings. 
3) 3 large size sterilised dressings. 
4) 3 large sterilised burn dressings. 
5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7) 1 snakebite lancet. 
8) 1 (30 gms.) bottle of potassium permanganate crystals. 
9) 1 pair scissors. 
10) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12) Ointment for burns. 
13) A bottle of suitable surgical antiseptic solution 

 
(b) For work places in which the number of contract labour exceed 50. Each first-aid 

box shall contain the following equipment. 

1) 12 small sterilised dressings. 
2) 6 medium size sterilised dressings. 
3) 6 large size sterilised dressings. 
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4) 6 large size sterilised burn dressings. 
5) 6 (15 gms.) packets sterilised cotton wool. 
6) 6.1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label 
8) 1 roll of adhesive plaster. 
9) 1 snake bite lancet. 
10) 1 (30 gms.) bottle of potassium permanganate crystals. 
11) 1 pair scissors. 
12) 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes / Government of India. 
13) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14) Ointment for burns. 
15) A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 
in the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid 
posts shall be established and run by a trained compounder. The compounder shall 
be on duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once 
a month. 
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5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided 
and maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 
(a) Where female are employed, there shall be at least one latrine for every 25 

females. 
(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto 
the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside 
and outside at least once a year, Latrines shall not be of a standard lower than 
borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority 
of the workers “For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
(v) There shall be at least one urinal for male workers upto 50 and one for female 

workers upto fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females upto the first 500 and one for every 100 or part 
thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 
clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall 
be made by means of a suitable incinerator. Alternately excreta may be disposed of 
by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 
and covering it with a 15 cm. layer of waste or refuse and then covering it with a 
layer of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by 
the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 
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work in respect of the contractor’s workmen or employees on the site. The 
contractor shall be responsible for payment of any charges which may be levied by 
Municipal or Cantonment Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 
sq.ft.) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19H 
(ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed, an adequate canteen shall be provided by 
the contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to 
it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 
lime washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
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(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 
to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter 
and any furniture except tables and chairs shall not be less than one square meter 
(10 sqft) per diner to be accommodated as prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners 
to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean 
and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipment. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipment 
provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including 
furniture, crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation 

(e) The interest and amounts spent on the provision and maintenance of 
equipment provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 
him by the Engineer-in-Charge including the filling up of any borrow pits which may have 
been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 
 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions - it 
may consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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ANNEXURE-X 
Contractor's Labour Regulations 

 
1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 
 

2. DEFINITIONS 
(i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor 

directly or indirectly through a subcontractor with or without the knowledge of the 
Central Public Works Department/PWD (DA) to do any skilled, semiskilled or unskilled 
manual, supervisory, technical or clerical work for hire or reward, whether the terms of 
employment are expressed or implied but does not include any person :- 
(a) Who is employed mainly in a managerial or administrative capacity : or 
(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal employers and 
the process is to be carried out either in the home of the out worker or in some 
other premises, not being premises under the control and management of the 
principal employer. 

 

No person below the age of 14 years shall be employed to act as a workman. 
 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

 

(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
3. (i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

(ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours put 
in by him at double the ordinary rate of wages. 

(iii) (a)  Every worker shall be given a weekly holiday normally on a Sunday, in 
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act 
or not. 

(b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, 
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provided he has worked under the same contractor for a continuous period of not 
less than 6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix 
‘III’. 

 
5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. (ii) 
No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor whereless than one thousand such persons are employed shall bepaid before 
the expiry of seventh day and in other cases before the expiry of tenth day after the last 
day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from 
the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the work is completed 
before the expiry of the wage period, final payment shall be made within 48 hours of 
the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS 
or online transfer to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 
(viii)  Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall 
be displayed at the place of work and a copy sent by the contractor to the Engineer-in- 
Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 
account of labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 
representative of the Engineer- in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll” as the case may be in the following form:- 

Page 122 of 168



 

 

(xii)  “Certified that the amount shown in column No ................................ has been paid 
to the workman concerned through bank account of labour on ................................ 
at ....... ” 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
(i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following:- 
(a) Fines 
(b) Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of deduction 
shall be in proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money or any other deduction which he is required 
to account, where such damage or loss is directly attributable to his neglect or 
default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 
his part as have been approved of by the Chief Labour Commissioner. 
Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed 
at Appendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to three paise in a rupee of the total wages, payable to him 
in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

 
7. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 
(iv) Register of accident - The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the following 
particulars: 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages. 
(c) Sex 
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(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident. 
(g) Date and time when admitted in Hospital, 
(h) Date of discharge from the Hospital. 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of the person to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

 
(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 

(Appendix-XI) The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omissions for which fines can be imposed (Appendix-X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 
CL (R&A) Rules 1971 (Appendix-XII) 

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIV) 

 
8. ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed 

by him in the specimen form at (Appendix-VII) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 
actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 
 

9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to 
the workman whose services have been terminated, a Service certificate in Form XV of the 
CL (R&A) Central Rules 1971 (Appendix-IX) 
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11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquires with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. 
In case an appeal is made by the contractor under Clause 13 of these regulations, actual 
payment to labourers will be made by the Executive Engineer after the Superintending 
Engineer has given his decision on such appeal. 
(i) The Executive Engineer shall arrange payments to the labour concerned within 45 days 

from the receipt of the report form the Labour Officer or the Superintending Engineer 
as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Superintending Engineer 
concerned within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the Executive Engineer concerned but subject to such appeal, the decision of the 
officer shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under 
these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
(c) Where the employer is not a member of any registered trade union, by an officer of 

a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the worker 
is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by :- 
(a) An officer of an association of employers of which he is a member. 
(b) An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 
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(c) Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in which 
the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations and on any 
question as to the application/Interpretation or effect of those regulations the decision of 
the Superintending Engineer concerned shall be final. 

 
 

NOTE: Appendix & others mentioned in above labour regulation from I to XIV will be as per the 
General Conditions of Contract-2020 – Construction works of CPWD. 
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ANNEXURE-XI 
AGREEMENT 

 
THIS AGREEMENT IS MADE on this __________ day of __________ 20__ BETWEEN WAPCOS 
Limited, A Government of India Undertaking, having its corporate office at 76-C, Sector-18, 
Gurgaon, Haryana - 122015, represented by its Name, Designation (hereinafter referred to as the 
‘WAPCOS’ or ‘Client’ which expression shall, unless repugnant to the context or meaning thereof, 
includes its successors and assigns) of one part and M/s __________ (Name of contractor), 
____________________, having its registered office at __________ represented by Name 
__________ (Designation) (hereinafter referred to as ‘Agency’ which expression shall, unless 
repugnant to the context or meaning thereof, includes its successors, administrators, liquidators 
and assigns or legal representatives) of the other part. 

WHEREAS the Client invited NIT for “__________” vide NIT No. __________ dated __________ 
and the Agency submitted a bid for the same giving rates/amounts accepting the terms and 
conditions of the NIT document. 

AND WHEREAS the said bid submitted by the Agency has been accepted and the Client has 
awarded the work of “__________” vide work order/LoA No: __________ dated __________ and 
the Agency submitted a signed copy of the work order as a token of acceptance of the same, 
giving rates/amounts accepting the terms and conditions as stipulated in the work order. 

NOW THIS AGREEMENT WITNESSETH as follows: 
In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this Agreement. 

In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract. 

The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
a) Tender Document 
b) Bidder’s Bid 
c) Work Order/Letter of Award (LoA) 
d) Acceptance of LoA 

In witness where of the parties thereto have caused this Agreement to be executed the day and 
year first before written at __________. 
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Signature of the Employer 

(with the seal of company and 
address) 

Signature of the Contractor 
(with the seal of company and 

address) 
 

 
In the presence of: 
Witness 
1. 
2.
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SECTION – VI 
 
 
 

FORMS 
 

 
LETTER OF TRANSMITTAL 

FORM-A:   FINANCIAL INFORMATION  

FORM-B:   STRUCTURE & ORGANISATION  

FORM C:   UNDERTAKING REGARDING BLACKLISTING / NON-DEBARMENT 

FORM D:   UNDERSTANDING THE PROJECT SITE  

FORM E:   NO DEVIATION CERTIFICATE 

FORM F:   INTEGRITY PACT WITH INTEGRITY AGREEMENT 

FORM G:  FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

FORM H:  FORMAT FOR SOLVENCY CERTIFICATE 

FORM I:  DETAILS OF SIMILAR WORKS COMPLETED DURING LAST 7 YEARS 

FORM J:  FORMAT OF BID SECURITY 

FORM K: UNDERTAKING-(RULE 144 (XI) IN THE GENERAL FINANCIAL RULES (GFRs), 2017) 
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LETTER OF TRANSMITTAL 
(on Bidder Original Letter Head) 

 

To 
The Project Manager  
(Himachal Pradeh) 
WAPCOS Limited 

 
 

Subject: Submission of bids for (Name of the Work/ Project) 
Sir, 

Having examined the details given in tender document for the above work, I/we hereby 
submit the relevant information. 

 
1. I/we hereby certify that all the statement made and information supplied in the “Forms” 

enclosed with the tender and accompanying statement are true and correct. 
2.  I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 
3. I/we submit the requisite certified solvency certificate and authorize the WAPCOS Ltd. to 

approach the Bank issuing the solvency certificate to confirm the correctness thereof. I/we 
also authorize WAPCOS Ltd. to approach individuals, employers, firms and corporation to 
verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical knowledge and 
capability for having successfully completed the following eligible similar works: 

 
Name of work Certificate from 

  
  

 
Certificate: 
It is certified that the information given in the enclosed eligibility bid are correct. It is also certified 
that I/we shall be liable to be debarred, disqualified / cancellation of enlistment in case any 
information furnished by me/us found to be incorrect. 

 

Enclosures: 
Seal of bidder 

 

Date of submission:  Signature(s) of Bidder(s). 
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FORM A 
FINANCIAL INFORMATION 

 
1. Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & 

loss account for the last five years duly certified by the Chartered Accountant, as submitted by 
the applicant to the Income Tax Department (Copies to be attached). 

 

 
Years Gross Annual turnover on 

construction works 
Profit/Loss 
(After Tax) 

2019-2020   

2020-2021   

2021-2022   

2022-2023   

2023-2024   

 
 
 
 
 
 
 

Signature of Chartered Accountant 
(with Seal & UDIN number) 

Signature of Bidder(s) 
(with Seal) 
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FORM B 
STRUCTURE & ORGANISATION 

 
S.No. Particulars Details Submitted by Bidder 

1. Name & address of the bidder  
2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of original 
document defining the legal status) 
(a) A proprietary firm 
(b) A partnership firm 
(c) A limited company or Corporation 
(d) A Company   registered   under   company’s   Act 

1956/2013 

 

4. Particulars of registration with various Government 
Bodies (attach attested photocopy) 

 

 Organization/Place of Registration 
1. 
2. 
3. 

Registration No. 

5. Names and titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization 

 

7. Has the bidder, or any constituent partner in case of 
partnership firm Limited Company/ Joint Venture, 
ever been convicted by the court of law? If so, give 
details. 

 

8. In which field of Civil Engineering construction the 
bidder has specialization and interest? 

 

9. Any other information considered necessary but not 
included above. 

 

 
 

Signature of Bidder(s) 
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FORM C 
FORMAT FOR UNDERTAKING REGARDING BLACKLISTING / NON-DEBARMENT 

[To be submitted on Bidder’s Original Letter Head 

Name of work: 

Ref.: Tender No………………. dated………………………… 

To, 
Engineer In charge of Project, 
WAPCOS Limited, 
76 C, Industrial Area, 
Gurgaon, Haryana 
 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS Ltd. Further, 
we hereby confirm and declare that we, M/s _______________, is not blacklisted/ De-registered/ 
debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any other 
agency for which we have Executed/ Undertaken the works/ Services during the last 5 years. 

For ----------------------------------- 

Authorised Signatory 

Date: 

Place: 
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FORM D (Deleted) 
FORMAT FOR UNDERSTANDING THE PROJECT SITE 
[To be submitted on Bidder’s Original Letter Head] 

 

To 
The Project Manager  
(UT of Ladakh) 
WAPCOS Limited 

 
Subject: Undertaking of the Site Visit for --- (Name of the work / project) 
Sir, 

I/we hereby certify that I/we have examined & inspected the site & its surrounding 
satisfactorily, where the project is to be executed as per the scope of works. I/ We are well aware 
about the following 
 Location of the site and accessibility to the site. 
 Ground Water Level at construction site. 
 Quality of ground water and availability of water surrounding to the Project. 
 Termite effects at construction site & measures taken during construction of proposed site. 
 Site clearance and location of matured trees. 
 Topography and contouring of the land where the project is to be executed. 
 Nature of the ground & sub-soil of the site as pile foundation is to be constructed 
 Safety of Surrounding structures during excavation and during execution of work 
 Hindrances, if any, which may arise during the execution of work 
 I / We hereby submit our BID considering above all facts gathered during site visit and each 

& every aspect have been considered in the Quoted Rates. 
 
 

Yours faithfully, 
 
 

Date: (Signature, name and designation 
of the Authorized signatory) 

Place: Name and seal of Bidder 
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FORM E 
FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Original Letter Head] 
 

To 
The Project Manager  
(UT of Ladakh) 
WAPCOS Limited 

 
 

Subject: No Deviation Certificate for (name of Work /Project) 

Dear Sir, 

With reference to above this is to confirm that as per Tender conditions we have visited site before 
submission of our Offer and noted the job content and site condition etc. We also confirm that we 
have not changed/modified the above tender document and in case of observance of the same at 
any stage it shall be treated as null and void. 

 
We hereby also confirm that we have not taken any deviation from Tender Clause together with 
other reference as enumerated in the above referred Notice Inviting Tender and we hereby convey 
our unconditional acceptance to all terms & conditions as stipulated in the Tender Document. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit 
or explicit, the deviations shall stand null and void. 

 
 

Yours faithfully, 
 
 

Date: (Signature, name and designation 
of the Authorized signatory) 

 
 

Place: Name and seal of Bidder 
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FORM F 

FORMAT FOR INTEGRITY PACT 
[To be submitted on Bidder’s Original Letter Head] 

 
 

To, 
WAPCOS Limited, 
76-C, Sector 18, 
Institutional Area 
Gurgaon, Haryana-122015 

 
Sub: Integrity Pact for ------ (Name of Work / Project) 

 
Dear Sir, 
I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in 
the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 
failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of 
this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from the 
main contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We 
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 
Article 1 of the enclosed Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 
while submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right to 
disqualify the tenderer/bidder and reject the tender/bid in accordance with terms and conditions 
of the tender/bid. 

 
Yours faithfully, 

 
 

Date: (Signature, name and designation 
of the Authorized signatory) 

 
 

Place: Name and seal of Bidder 
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Enclosure-I 
INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100] 
 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 

BETWEEN 
 

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘EMPLOYER’, which expression shall 
unless repugnant to the meaning or context hereof include its successors and permitted assigns) 
AND 
......................................................................................................................................................... 
(Name and Address of the Individual/firm/Company) 
through ................................................................................................... (Hereinafter referred to as 
the 
(Details of duly authorized signatory) 

 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

 
Preamble 
WHEREAS the Employer has floated the Tender (NIT No ..................................) (hereinafter referred 
to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract 
for ................................................................................................ (Name of work) hereinafter referred 
to as the “Contract”. 

 
AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 
and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under:- 

 
Article 1: Commitment of the Employer 
(1) The employer commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 
(a) No employee of the Employer, personally or through any of his/her family members, will 

in connection with the Tender, or the execution of the Contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Employer will, in particular, before and during the Tender process, provide to all 

Page 137 of 168



 

 

Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 

 
(2) If the Employer obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Employer will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the WAPCOS all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 
aware, during the tendering process and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Employer’s employees involved in the Tender process or 
execution of the Contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to cartelize in the bidding 
process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Employer as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted 
electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participate in a 
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 
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(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the WAPCOS interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/her reputation or property to 
influence their participation in the tendering process). 

 
Article 3 : Consequences of Breach 
Without prejudice to any rights that may be available to the Employer under law or the Contract or 
its established policies and laid down procedures, the Employer shall have the following rights in 
case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor 
accepts and undertakes to respect and uphold the Employer’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Employer after giving 14 days notice to 
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Employer. Such exclusion may be forever or for a limited period as decided by the Employer. 

(2) Forfeiture of Performance Guarantee/Security Deposit: If the Employer has disqualified the 
Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Employer apart from exercising any legal rights that 
may have accrued to the Employer, may in its considered opinion forfeit the entire amount 
of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor, 
or of an employee or a representative or an associate of a Bidder or Contractor which 
constitutes corruption within the meaning of IPC Act, or if the Employer has substantive 
suspicion in this regard, the Employer will inform the same to law enforcing agencies for 
further investigation. 

 
 

Article 4: Previous Transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Contractor as deemed fit by the Employer. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 
him and has installed a suitable corruption prevention system, the Employer may, at its own 
discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its 
Subcontractors/sub-vendors. 

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the 
Employer and the bidder, along with the Tender or violate its provisions at any stage of the 
Tender process, from the Tender process. 

 
Article 6 : Duration of the Pact 
(1) This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 

(2) If any claim is made/lodged during the time, the same shall be binding and continue to be 
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, WAPCOS 

 
Article 7 : Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 
of the Employer, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 
or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the Employer 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be 
subject to arbitration. 
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Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed 
to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 

 
 

............................................................... 
(For and on behalf of Employer) 

 
................................................................ 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES: 
1. .............................................. 
(signature, name and address) 

 
2. ............................................... 
(signature, name and address) 

Place: 

Dated : 
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FORM G 
FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

[To be submitted on Bidder’s Original Letter Head] 
 

To 
The Project Manager  
(UT of Ladakh) 
WAPCOS Limited 

 
Subject: Litigation History, Liquidated Damages, Disqualification for ---------------- (Name of Work 

/Project) 

 
It is hereby declared that our firm (Name of firm with address) neither disqualified, nor has any 
Litigation history and no Liquidated Damage imposed on the firm by any Department. It is also 
declared that our firm do not have any ligations with DIRECTOR GENERAL OF POLICE, UT OF 
LADAKH for any work of DIRECTOR GENERAL OF POLICE, UT OF LADAKH in present as well as in 
past. 

 
Yours faithfully, 

 
 

Date: (Signature, name and designation 
of the Authorized signatory) 

 
 
 

Place: Name and seal of Bidder 
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FORM H 
FORMAT FOR SOLVENCY CERTIFICATE 

[To be submitted on Bank’s Original Letter Head] 
 

SOLVENCY CERTIFICATE 
To, 
The Project Manager  
UT of Ladakh 
WAPCOS Limited 
 
Name of the work: Tender for “[Insert name of the work/project here]” 
 
This is to certify that to the best of our knowledge and information M/s _________________ having 
marginally noted address, a customer of our bank are/ is respectable and can be treated as good for 
any engagement up to a limit of Rs. _________ (Rupees ____________________).  
This certificate is issued without any guarantee or responsibility on the Bank or any of the officers. 
This certificate is issued at specific request of the customer for tender purpose. 
 
Date: 
Place: 
 

Signature of Authorized signatory of bank: 
Name of Authorized signatory of bank: 

E-mail id of Bank/Authorized signatory of bank: 
Power of Attorney number of bank official: 

 
Note:  

• Solvency Certificate should be on letter head of the Bank 
• Email id of bank/authorized signatory of bank should be clearly mentioned on the 

certificate so that genuineness of the certificate can be established via email. 
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FORM I 
DETAILS OF SIMILAR WORKS COMPLETED DURING LAST 7 YEARS 
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Definition of Similar Works: 

1. “Similar work” means completed Water Supply works for Central Government/State 
Government/ Central or State Public Sector Undertakings during the last 7 years 

2. Certified that the Completion Certificates of above works are enclosed with the Tender 
Documents. 

3. Details mentioned in the above Form are as per Completion Certificates and have not been 
presumed. 

4. If any detail is not mentioned in the Work Completion Certificate, documentary proof of 
detail is to be submitted with the Completion Certificate 

 
Signature of the Bidder with Seal 

 
Note:  

• Email address of the client/certificate issuing authority of each work should be clearly 
mentioned in the above table so that genuineness of the same can be established via 
email.  

• Work certificates without any email address in the above table may not be considered for 
evaluation. 
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FORM J 

BID SECURITY 

[To be submitted on Non-Judicial Stamp paper of minimum Rs. 100] 
 
To, 
WAPCOS Limited, 76-C, 
Sector – 18, Institutional Area, Gurugram,  
Haryana – 122015 
 
WHEREAS, M/s____________________ having their Registered/Head Office at 
____________________ (hereinafter called “the Bidder”) has submitted his Bid dated 
__________________ for the ___________________ [hereinafter called “the Bid”] to M/s 
WAPCOS Limited (hereinafter called the Employer). 
 
KNOW ALL PEOPLE by these presents that  we _______________________ (name of the Bank)  
having our head office at___________________________ (hereinafter called “the Bank”) are 
bound unto Employer in the  sum of__________________ for  which  payment  well and truly to  
be  made to  the Employer, the  Bank binds itself, its successors and assigns by these presents.  
 
SEALED with the Common Seal of the said Bank this .................. day of ___________20__. 
 
 THE CONDITIONS of this obligation are: 
 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified; 
 
OR 
 
(2) If the Bidder having been notified of the acceptance of his bid by _________________during 
the period of Bid Validity: 
 
We undertake to pay to the _______________________ up to the above amount upon receipt of 
his first written demand, without the ___________________________having to substantiate his 
demand, provided that in his demand the __________________________________ will note that 
the amount claimed by him is due to him owing to the occurrence of one or any of the above 
mentioned two conditions and specify the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________ after the 
deadline for submission of Bids as is stated in the instructions to Bidders or as it may be extended 
by the _______________________ notice of which extension(s) to the Bank is hereby waived and 
notice to the bidder would constitute sufficient notice to the Bank. Any demand in respect of this 
guarantee should reach the Bank not later than the above date. 
 
Notwithstanding anything contained herein 
 

i. Liability under this guarantee shall not exceed __________________. 
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ii. This bank guarantee shall be valid upto _____________________ and; 
 

iii. Our liability to make payment shall arise and we are liable to pay the guaranteed amount 
or any part thereof under this guarantee only and only if you serve upon us a written claim 
or demand in terms of the guarantee on or before ____________________ (indicate a 
period of twelve months after the validity period). 

 
DATE                                                             SIGNATURE...................................  
................................... 
(Signature of Witness)   SEAL..................................... 
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FORM K 
UNDERTAKING 

 
[Rule 144 (xi) in the General Financial Rules (GFRs), 2017] 

 
I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India; I hereby certify that this bidder is not from such a country or, if 
from such a country, has been registered with the Competent Authority. I hereby certify that this 
bidder fulfills all requirements in this regard and is eligible to be considered. 
  
 
Date: 
  
Place: 
 

(Signature, name and designation of the Authorized signatory) 
 Name and seal of Bidder 
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SECTION – VII 
 

SCOPE OF WORK 
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1.0 BRIEF SCOPE OF WORK 

SECTION-VII 
SCOPE OF WORK 

The Scope of work shall include execution of work in accordance with Detailed 
Specifications of all the works; Tender Drawings, Architectural, Approved Structural & 
Services Drawings, list of Approved makes of works, General Technical specifications of 
works and other conditions stipulated in Tender Document and as per BOQ. 

 
A. DESIGN AND DRAWAINGS OF PROJECT / WORKS 

 
The drawings are given in the tender document to understand the detailed scope of the 
work. Tender drawings will be revised/modified as per the site conditions, technical 
requirements as per the Indian Standard of Codes, as per client requirements, and due 
to unforeseen conditions and as per the decision by Engineer In-charge. 

 
All the Good for Construction (GFC) Drawings required for the execution of work as per 
the scope of work will be provided by WAPCOS. If Contractor found any discrepancy in 
the issued GFC drawings, he may bring same to the notice of WAPCOS before execution, 
as safety and stability of the structure is also the responsibility of the Contractor 

 
The Contractor will submit the detailed PERT/CPM chart to WAPCOS after award of the 
work so that planning of release of stage-wise drawings may be ensured. Accordingly, 
stage-wise GFC drawings will be released as per the progress of the works achieved by 
the Contractor. The GFC drawings will be issued after scrutiny of the drawings by 
WAPCOS and proper approvals from Client. No advance drawings shall be issued to the 
Contractor. The Contractor may make advance planning according to the drawings 
attached with the Tender document as the drawings are detailed and comprehensive 

 
B. NOC’S / APPROVALS/ CLEARANCE OF PROJECT FROM LOCAL BODIES/ AUTHORITIES 

 
The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all 
concern Local Authorities / Departments (DHVBN/ State Electricity board etc./ 
Electrical inspectorate/ pollution department/ forest department etc.), if any, required 
before start of the work / during the work / after execution of work & before handing 
over the Project. 

 
The fee for getting these approvals, shall be deposited by the Contractor to the 
concerned Department / Authorities and will be reimbursable to the Contractor on 
producing of original receipt of deposited fee and no extra cost for the same shall be 
claimed by the contractor. 

 
The contractor shall mobilize the resources at site after getting approval / NoC’s/ 
Clearance from all concern Local Authorities / Departments if any, essential before 
start of the construction and shall not make any claim due to any delay in approval. 

 
C. GEOTECHNICAL INVESTIGATION 

Soil exploration and soil investigation work have already been carried out by WAPCOS. 
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The report of the same may be referred in WAPCOS office during working 
hours to understand the Soil Properties, Soil Bearing Capacity (SBC) and other 
parameters before quoting the rates. 

D. TOPOGRAPHICAL SURVEY 

The detail Topographical Survey work of entire site has already been carried 
out by WAPCOS and enclosed with this tender Document in drawing section. 
However, Contractor/Bidder may carry out detail survey at his own cost, to 
verify the survey data provided by the WAPCOS and make own assessment 
about topography of site, before quoting rate and start of the Construction. No 
claim of Contractor in respect of discrepancy in topographical survey /levels 
shall be entertained. 

 
2.0 WORKS OF THE PROJECT 

 
3.0  The works of the project shall be executed as per Architectural, Approved 

Structural & Services Drawings, Bill of Quantity, list of Approved makes of works, 
General Technical specifications of works and other conditions mentioned in the 
tender document. Contractor will finalize the brand of material in consultation 
with Director General of Police, UT OF LADAKH/ WAPCOS before execution of work 
from the following list of approved makes which are applicable for this work. 

 
4.0 CIVIL WORKS 

 
4.1 General Technical Specifications 

 
The General Technical Specification of Civil Works will be as per the Bill of 
Quantities, provision within DSR (Civil and Plumbing Works – DSR 2021, Electrical 
& Fire Fighting Works – DSR 2022),IS Codes, Building Codes, approved drawings, 
Standard Norms and standard specifications of particular works. 

 
4.2 List of Approved Makes of Civil Works 

 
All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 
Government of India, Ministry of Commerce and Industry Department for Promotion of 
Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used 
inthe work are enclosed. After the approval of WAPCOS, the Contractor can use any 
material which are BIS approved and manufactured by ISO certified company 
conforming to theTechnical Specifications as per Section-VII.  Non BIS marked materials 
may be permitted by the WAPCOS only when BIS marked materials are not 
manufactured. 
SL. 
NO. 

ITEMS APPROVED MAKE 

1.  GREY CEMENT ACC, J.K, BIRLA, ULTRA TECH, 
JAYPEE, SHREE, AMBUJA, DALMIA or 
equivalent 

2.  WHITE CEMENT JK, BIRLA WHITE or equivalent 
3.  WALL PUTTY BIRLA, J.K SRIRAM, JOHNSON or 

equivalent 
4.  REINFORCEMENT/STRUCTURAL STEEL SAIL, TATA, RATHI, JINDAL, 

BHUSHAN, SRMB or equivalent 
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SL. 
NO. 

ITEMS APPROVED MAKE 

CONTROL INCORPORATED, VAM 
ORGANIC/ HINDUSTAN or equivalent 
INSECTICIDE/BAYER/ICI or 
equivalent 

6.  CONCRETE ADDITIVE Sika, PIDILITE, FOSROC, BASF or 
equivalent 

7.  PRELAMINATED FLUSH DOORS/ 
SHUTTERS 

GREEN CLUB, DURIAN, CENTURY, 
AMULYA, LEGEND, ARCHIDPLY, 
GREEN PLY or equivalent 

8.  FLUSH DOORS / SHUTTERS GREEN, DURIAN, CENTURY, 
AMULYA, LEGEND, ARCHIDPLY, 
GREEN PLY or equivalent 

9.  PLYWOOD / BLOCK BOARD / SOFT 
BOARD 

GREEN CLUB, CENTURY ARCHITECT 
PLY, DURO, DURIAN SUMO, 
AMULYA, LEGEND, ARCHIDPLY, 
GREENPLY, KANCHAN PLY or 
equivalent 

10.  PRELAMINATED PARTICLE BOARD NOVAPAN, GREEN LAM, MERINO, 
AUSTIN, ARCHID, AMULYA or 
equivalent 

11.  LAMINATES CENTURY, DURIAN, GREEN, ROYAL 
TECH, MERINO, ARCHID, AMULYA or 
equivalent 

12.  MDF BOARD DURO, MERINO, GREENLAM, 
CENTURY, KITPLY, ARCHID, AMULYA 
or equivalent 

13.  ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, PIDILITE. or 
equivalent 

14.  POLYRETHANE SEALANT KRYTON, PIDLITE, FAREMATE, or 
equivalent 

15.  POLYETHELENE BOARD/ BACK UP ROD SUPREME INDUSTRIES, FINOLEX or 
equivalent 

16.  ALUMINIUM SECTIONS JINDAL, HINDALCO, OASIS or 
equivalent 

17.  STAINLESS STEEL  JINDAL OR EQUIVALENT or 
equivalent 

18.  STAINLESS STEEL RAILING OZONE, DORMA, KITCH, VISTA or 
equivalent 

19.  EXPANSION/ FASTNERS FISHER, HILTI, KLIMAS or equivalent 
20.  FLOAT GLASS / TOUGHENED GLASS SAINT GOBAIN, MODIGUARD, ASAHI 

or equivalent 
21.  CERAMIC TILES KAJARIA, HR JOHNSON, ORIENTBELL, 

SOMANY or equivalent 
22.  VITRIFIED TILES KAJARIA, ORIENT BELL, RAK, 

SOMANY, VARMORA or equivalent 
23.  EXTERIOR WALL TILES BELL, UNISTONE, HR JOHNSON or 

equivalent 
24.  SYNTHETIC ENAMEL PAINTS BERGER (LUXOL GOLD), ASIAN 

(APCOLITE), ICI DULUX (GLOSS), 
SHALIMAR,JSW Paints or equivalent 
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SL. 
NO. 

ITEMS APPROVED MAKE 

25.  OIL BOUND DISTEMPER SHALIMAR, ASIAN PAINT, BERGER 
(BISON), NEROLAC,JSW paints or 
equivalent 

26.  CEMENT BASED PAINT SHALIMAR, SNOWCEM PLUS, 
BERGER (DUROCEM EXTRA), 
ASIAN,NEROLAC, JSW Paints or 
equivalent 

27.  PLASTIC EMULSION PAINT/ INTERIOR 
PAINT 

OIKOS, SKK, UNISTONE, BERGER, ICI, 
NEROLAC, ULTRATECH, Asian, JSW 
paints, Dulux or equivalent 

28.  OTHER PAINTS / PRIMERS ICI DULUX, ASIAN, BERGER, 
NEROLAC, JSW paints, Dulux or 
equivalent 

29.  PAINTS BERGER, ASIAN PAINTS, ICI, 
NEROLAC, Asian, JSW paints, Dulux 
or equivalent 

30.  SURFACE TEXTURE PAINT(EXTERIOR) OIKOS, SKK, UNISTONE, ULTRATECH 
or equivalent 

31.  SURFACE TEXTURE PAINT(INTERIOR) OIKOS, SKK, UNISTONE, ULTRATECH 
or equivalent 

32.  DOOR / WINDOWS PATCH FITTINGS DORMA, HETTICH, DOORSET, 
HAFALE or equivalent 

33.  LOCKS DOORSET, DORMA, HETTICH, 
HAFALE or equivalent 

34.  WARDROBE/ CUBBOARDS HANDELS  HETTICH, DORMA, HAFALE, 
DOORSET or equivalent 

35.  MS PIPE JINDAL (HISAR), PRAKASH, SURYA, 
TATA, SAIL,APL Apollo or equivalent 

36.  S.S. HINGES DORMA, HETTICH, HAFALE or 
equivalent 

37.  M.S. HINGES GARG, ISI MARK ANY APPROVED 
MAKE. or equivalent 

38.  DOOR CLOSER DORMA, DOORSET, HAFALE, 
HETTICH or equivalent 

39.  METAL FALSE CEILING (ANTIBACTERIAL 
/ ANTI FUNGAL) 

ARMSTONG, CREDENCE, HUNTER 
DOUGLAS, ANUTONE or equivalent 

40.  SILICON SEALANT DOW CORNING, GE BAYER, WACKER, 
DOCONY or equivalent 

41.  PAD LOCKS HARRISON, LINK, DOORSET or 
equivalent 

42.  FIRE DOORS GODREJ, GLOBLE FIRE PROTECTION 
COMPANY, RADIENT STAFF FIRE 
DOORS, KITPLY or equivalent 

43.  POLYCORBONATE ROOF SHEETING GE PLASTIC, DANPALON, POLYGAL, 
SABIC or equivalent 

44.  FLOOR SPRING DORMA, HAFALE, HETTICH or 
equivalent 

45.  CLOUD/SOUNDSCAPE ARMSTRONG, CREDENCE, 
DECOSONIC, ANUTONE, 
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SL. 
NO. 

ITEMS APPROVED MAKE 

46.  ALLUMINIUM COMPOSITE PANEL ALUCOBOND, ALSTONE, ALSTRONG 
or equivalent 

47.  ASPHALT EMULSION  STP / KARNAK, CHEMICAL 
CORPORATION or equivalent 

48.  TILE JOINT FILLER  DURACREATE, ROFF RAINBOW TILE 
MATE, WINSIL 20 / SILICON SEALANT 
OF GE BAYER SILICON or equivalent 

49.  RUBBER GASKET BIS APPROVED QUALITY or 
equivalent 

50.  POLYURETHANE PAINT MRF OR EQUIVALENT APPROVED 
MAKE  

51.  WAX POLISH MEN’SSION, (RECKITT & COLMAN) or 
equivalent 

52.  MELAMINE ICI DULUX, ASIAN, MRF or equivalent 
53.  SILICON WATER REPELLENT SOLUTION GE BAYER, REMMERS, DUPONT or 

equivalent 
54.  GYPSUM BOARD FALSE CEILING INDIA GYPSUM, LAFARGE, GYPROC, 

USG BORAL, AEROLITE or equivalent 
55.  MINERAL FIBRE TILES CEILING ARMSTRONG, CREDENCE, HUNTER 

DOUGLAS, LAFARGE or equivalent 
56.  LAMINATED WOODEN FLOORING  PERGO, PARKETT, ARMSTRONG or 

equivalent 
57.  VENETIAN BLINDS  VISTA, MAC, HUNTER DOUGLAS or 

equivalent 
58.  PVC FLOORING ARMSTRONG, FORBO, PARKETT or 

equivalent 
59.  EXTERIOR WOOD HIGH PRESSURE 

LAMINATE WALL CLADDING 
FUNDERMAX, PRODEMA, 
REZNOCLAD or equivalent 

60.  WOODEN PANELLING/ACOUSTIC 
PANELLING 

ARMSTRONG, CREDENCE, ANUTONE 
or equivalent 

61.  CARPET TUNTEX, ROCKWORTH, INTERFACE 
or equivalent 

62.  MODULAR FURNITURE DURIAN, HERMAN MILLER, GODREJ, 
HNI or equivalent 

63.  GLASS MOSAIC TILES CORAL, BISAZZA, PAVIT or equivalent 
64.  ACOUSTICAL WALL PANELLING ARMSTRONG, CREDENCE, ANUTONE 

or equivalent 
65.  FIRE RATED STEEL DOORS KUTTY’S, GMP TECHNICAL 

SOLUTIONS, SHAKTI HORMANN PVT 
LTD or equivalent 

66.  STRETCH CEILING NEWMAT, BARRISOL, WONDERCEIL 
or equivalent 

67.  ALL GRC ITEMS DALAL TILES, SENEISHA, BIRLA, 
EVEREST, UNISTONE or equivalent 

68.  ANY OTHER ITEMS ON APPROVAL OF ARCHITECT / 
CONSULTANT OR ENGINEER-IN-
CHARGE  or equivalent 

69.  GREY CEMENT ACC, J.K, BIRLA; ULTRA 
TECH,AMBUJA, JAYPEE or equivalent 
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SL. 
NO. 

ITEMS APPROVED MAKE 

71.  WALL PUTTY BIRLA, J.K SRIRAM or equivalent 
72.  REINFORCEMENT/STRUCTURAL STEEL SAIL, TATA,, JINDAL, BHUSHAN  

SRMB or equivalent 
73.  ANTI-TERMITE TREATMENT PEST CONTROL INDIA LTD, PEST CON 

INDIA, PEST CONTROL 
INCORPORATED or equivalent 

74.  CONCRETE ADDITIVE Sika, PIDILITE, FOSROC, BASF or 
equivalent 

75.  PRELAMINATED FLUSH DOORS/ 
SHUTTERS 

GREEN, DURIAN, CENTURY, AMULYA 
or equivalent 

76.  FLUSH DOORS / SHUTTERS GREEN CLUB, DURIAN, CENTURY, 
AMULYA or equivalent 

77.  PLYWOOD / BLOCK BOARD / SOFT 
BOARD 

GREEN CLUB, CENTURY ARCHITECT 
PLY, DURO, DURIAN SUMO, AMULYA 
or equivalent 

78.  PRELAMINATED PARTICLE BOARD NOVAPAN, GREEN LAM, MERINO, 
AUSTIN, ARCHID, AMULYA or 
equivalent 

79.  LAMINATES CENTURY, DURIAN, GREEN, ROYAL 
TECH, MERINO, ARCHID, AMULYA or 
equivalent 

Note: for any item not covered in above list, the contractor shall get the make 
approved from the engineer before item is produced/ fabricated. 
 
Engineer-in-Charge reserve the right to select the any of the brand out of the Brands listed 
in list of approved makes. Contractor to obtain written approval of Brand and model prior to 
procurement of material. 
 
 

5.0 ELECTRICAL WORKS 
 

5.1 GENERAL TECHNICAL SPECIFICATION 
 

The General Technical Specification of Electrical Works will be as per the Bill of 
Quantities, provision within DSR (Civil and Plumbing Works – DSR 2021, Electrical 
& Fire Fighting Works – DSR 2022), IS Codes, Building Codes, approved drawings, 
Standard Norms and standard specifications of particular works. 

 
5.2 LIST OF APPROVED MAKES FOR ELECTRICAL 

All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 
Government of India, Ministry of Commerce and Industry Department for Promotion of 
Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used in 
the work are enclosed. After the approval of WAPCOS, the Contractor can use any material 
which are BIS approved and manufactured by ISO certified company conforming to the 
Technical Specifications as per Section-VII.  Non BIS marked materials may be permitted by 
the WAPCOS only when BIS marked materials are not manufactured. 
 
 

SL. NO. ITEMS APPROVED MAKE 
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SL. NO. ITEMS APPROVED MAKE 
2.  MS PIPE TATA, JINDAL, SURYA, PRAKASH, 

ATUL,APL Apollo or equivalent 
3.  PVC PIPES/CONDUITS BEC, AKG, ATUL or equivalent 
4.  COPPER CONDUCTOR PVC 

INSULATED WIRES 
RPG, SKYTONE, HAVELLS, BATRA 
HENLAY, FINOLEX or equivalent 

5.  MINIATURE CIRCUIT BREAKERS (C-
CURVE) (ISI MARK) 

LEGRAND, SIEMENS, HAGER,,ABB or 
equivalent 

6.  EARTH LEAKAGE CIRCUIT BREAKERS LEGRAND, SIEMENS, HAGER, , ABB or 
equivalent 

7.  MOLDED CASE CIRCUIT BREAKER 
(WITH ROTARY HANDLE) 

L&T (D SINE), SCHNEIDER ELECTRIC 
(NSX), LEGRAND (DPX), SIEMENS 
(3VL),, ABB, GE or equivalent 

8.  MCB DISTRIBUTION BOARDS LEGRAND, SIEMENS ELECTRIC (MG), , 
HAVELLS, ABB or equivalent 

9.  HRC FUSES L&T, SIEMENS, LEGRAND, ABB or 
equivalent 

10.  AIR CIRCUIT BREAKERS L&T , SIEMENS ELECTRIC (3WA), ABB (E 
MAX2), LEGRAND (DMX3), Schneider 
(MTZ) or equivalent 

11.  PROTECTIVE RELAYS/IDMT RELAYS ALSTOM, ABB, SIEMENS or equivalent 
12.  ON - LOAD SWITCH ISOLATOR ABB, L&T, SIEMENS or equivalent 
13.  APFC RELAYS (MICROPROCESSOR) L&T, SCHNEIDER, SIEMENS, NEPTUNE-

DUCATI,ABB or equivalent 
14.  MV SWITCHBOARDS  

A)  MAIN LT PANELS & HT PANELS 
ABB,L&T, SCHENEIDER, Siemens or 
equivalent 

15.  MV CONTACTORS, TIMER (SOLID 
STAT) 

L&T, SIEMENS, ABB, or equivalent 

16.  1100 VOLTS GRADE CABLES/XLPE 
CABLE 

LAPP, RPG, SKYTONE, BATRA HENLAY, 
FINOLEX, or equivalent 

17.  1100 VOLTS GRADE PVC CONTROL 
CABLES/XLPE CABLE 

LAPP, RPG, SKYTONE, BATRA HENLAY, 
FINOLEX, or equivalent 

18.  CABLE LUGS (TINNED COPPER) DOWELLS, JAINSON, RALLISON or 
equivalent 

19.  CABLE COMPRESSION GLANDS PEECO, COMET, TRINITY TOUCH or 
equivalent 

20.  11KV XLPE CABLES LAPP, FINOLEX, SKYTONE, RALLISON, or 
equivalent 

21.  11 KV CABLE JOINTS (HEAT 
SHRINKABLE) 

DENSON, RAYCHEM or equivalent 

22.  11 KV VACUUM CIRCUIT BREAKERS SIEMENS, L&T, SCHINDER,ABB or 
equivalent 

23.  HT RELAYS SIEMENS, ALSTOM, L&T,ABB or 
equivalent 

24.  KV RING MAIN UNIT SIEMENS, L&T, SCHINDER,ABB or 
equivalent 

25.  CAPACITOR L&T, SIEMENS, SCHINDER, Havells, ABB 
or equivalent 

26.  CAST RESIN CURRENT TRANSFORMER AE, KAPPA, GILBERT, MAXWELL or 
equivalent 

27.  METERS DIGITAL RISHAB, AE, SIEMENS,C&S, CONZERV, 
TRINITY,ABB or equivalent Page 155 of 168



 

 

SL. NO. ITEMS APPROVED MAKE 
28.  TRIVECTOR METER  L&T, Secure or equivalent 
29.  HT-CT, PT, METER AE, KAPPA, SIEMENS, or equivalent 
30.  SELECTOR SWITCHES KAYCEE, L&T SAZLER,ABB or equivalent 
31.  INDICATION LAMP (LED TYPE) L&T, SIEMENS, ABB or equivalent 
32.  CABLE TRAY SLOTCO, PILCO, RICCO, PRECISION 

SYSTEM CONTROL or equivalent 
33.  GANG OPERATED AIR BREAKER 

SWITCH UNIT 
PACTIL, MEI or equivalent 

34.  SINGLE POLE DROP OUT FUSES PACTIL, MEI or equivalent 
35.  11 KV PALLET TYPE LIGHTING 

ACCESSORIES 
WSI, OVALUM, ELPRO, BHEL or 
equivalent 

36.  11 KV INSULATOR WSI, OVALUM, ELPRO, BHEL or 
equivalent 

37.  TIME SWITCHES L&T, SIEMENS, ABB, Schneider or 
equivalent 

38.  CABLE JOINT RAYCHEM, DENSON or equivalent 
39.  INDOOR TYPE ON LOAD AIR BREAK 

SWITCH 
MEI, ISOTECH INDIA PVT LTD 
(GURGAON), HPL,ABB or equivalent 

40.  RUBBER FLOOR MAT 11 KV (ISI) 
(ELASTOMETRIC) 

SUNTAX, TYCOON or equivalent 

41.  SYNTHETIC MAT CONFIRMING TO IS: 
15652 (2MM,2.5MM&3.0MM THICK 
ISI MARKED TYPE TEST APPROVAL 
FROM ERDA) 

ELECTROMAT, TYCON, SAVEBOTT or 
equivalent 

42.  CHANGEOVER SWITCH L&T, SCHNEIDER,ABB or equivalent 
43.  AUTO TRANSFER SWITCH GE, EMERSON ,ABB or equivalent 
44.  SANDWITCH BUS DUCT L&T, ZUCCHINI (LEGRAND), CONTROL & 

SWITCHGEAR or equivalent 
45.  AIR INSULATED BUS DUCT ZUKINI – LEGRAND, SIEMENS – 

SIVACON, or equivalent 
46.  HDPE PIPE DURA-LINE, RELIANCE or equivalent 
47.  EXTERNAL LIGHTING POLES BAJAJ, HI-LITE or equivalent 
48.  EXTERNAL LIGHTING FIXTURE WIPRO, PHILIPS, BAJAJ, Havells or 

equivalent 
Note: for any item not covered in above list, the contractor shall get the make 
approved from the engineer before item is produced/ fabricated. 
 
Engineer-in-Charge reserve the right to select the any of the brand out of the Brands listed 
in list of approved makes. Contractor to obtain written approval of Brand and model prior to 
procurement of material. 
 
 
 

SL. 
NO. 

ITEMS APPROVED MAKE 

A.  INTERNAL ELECTRICAL WORKS 
1.  MS BLACK ENAMELED/ GALVANIZED 

ERW CONDUITS. 
AKG, ATUL PIPE, RMCON or equivalent 

2.  M. S. CONDUIT ACCESSORIES BEC, ATUL PIPE, AKG or equivalent 
3.  GI PIPES RSCON, AKG, BEC or equivalent 
4.  PVC CONDUIT & ACCESSORIES BEC, AKG, ATUL PIPES or equivalent 
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5.  COPPER CONDUCTOR PVC INSULATED 
WIRES 

LAPP, RPG, SKYTONE, BATRA HENLAY, 
FINOLEX, KABEL, KEI, ANCHOR, 
HAVELLS or equivalent 

6.  MODULAR SWITCHES, SOCKET 
OUTLETS & WIRING ACCESSORIES 
WITH MOLDED COVER 

LEGRAND, SIEMENS, HONEYWELL,,ABB 
or equivalent 

7.  HEAVY DUTY METAL CLAD SOCKET 
OUTLETS WITH MCB IN MS HOUSING 

LEGRAND, SIEMENS, HAGER, C&S or 
equivalent 

8.  WEATHER PROOF SOCKET OUTLETS 
WITH MCB 

HAGER, LEGRAND, SIEMENS, ,ABB or 
equivalent 

9.  MINIATURE CIRCUIT BREAKER HAGER, LEGRAND, SIEMENS, ,ABB or 
equivalent 

10   EARTH LEAKAGE CIRCUIT BREAKER HAGER, LEGRAND, SIEMENS,ABB or 
equivalent 

11   TIMERS & CONTACTORS TO BE 
MOUNTED IN DB 

SIEMENS, HAGER, LEGRAND,ABB or 
equivalent 

12   MCB DISTRIBUTION BOARDS IN SHEET 
STEEL HOUSING (DOUBLE DOOR) 

SIEMENS, HAGER, LEGRAND,ABB or 
equivalent 

13   HDPE CONDUITS & ACCESSORIES DURALINE, RELIANCE or equivalent 
B.  DISTRIBUTION 
1.  KWH METERS (ELECTRONIC DIGITAL 

TYPE) 
T, L&T, SECURE,ABB or equivalent 

2.  SANDWITCH RISING MAIN ZUKINI – LEGRAND, SIEMENS – 
SIVACON, SCHNEIDER, Havells or 
equivalent 

3.  SINGLE PHASE PREVENTER L&T, MINILEC, LEGRAND,ABB or 
equivalent 

4.  MOTOR PROTECTION CIRCUIT 
BREAKERS 

LEGRAND, SIEMENS, L&T, ABB or 
equivalent 

C.  LOW TENSION SYSTEM 
1.  TELEPHONE WIRES FINOLEX, BELDEN, POLYCAB, , KABEL, 

HAVELLS or equivalent 
2.  TELEPHONE TAG BLOCK KRONE, POUYET, TVS or equivalent 
3.  TV CO-AXIAL CABLE LAPP, RPG, SKYTONE, HENLAY, Havells 

or equivalent 
4.  CAT 6 CABLE BELDEN, PANDUIT, SCHENIEDER,  

Havells or equivalent 
D.  CABLES & ACCESSORIES 
1.  1100 VOLTS GRADE CABLES LAPP, RPG, ,Havells or equivalent 
2.  CABLE LUGS DOWELLS, JAINSON,  or equivalent 
3.  CABLE COMPRESSIOPN GLANDS PEECO, COMET, or equivalent 
4.  CABLE TRAYS/ CABLE LADDERS SLOTCO, PILCO, RICCO or equivalent 
E.  METERING & PROTECTION 
1.  CAST RESIN CURRENT TRANSFORMER GILBERT MAXWELL, KAPPA, , ADVANCE 

or equivalent 
2.  METER (ELECTRONIC DIGITAL/LCD) L&T RISHAB, SIEMENS,Schneider , ABB 

or equivalent 
3.  SELECTOR SWITCHES L&T SALZER, KAYCEE, C&S,ABB or 

equivalent 
4.  INDICATION LAMP (LED TYPE) L&T, , SIEMENS, C&S or equivalent 
5.  ENERGY MONITOR/TRIVECTOR METER NEPTUNE-DUCATI, L&T, TRINITY, ABB 
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6.  VOLTMETER, AMMETER L&T RISHAB, SIEMENS, AE, ABB or 
equivalent 

F.  LV SYSTEM 
1.  FIRE DETECTION SYSTEM (COMPLETE 

SYSTEM) 
TYCO(SIMPLEX)/SIEMENS (CERBEROUS 
PRO) or equivalent 

2.  PUBLIC ADDRESS SYSTEM- SPEAKER, 
HOOTER, MIKE, AMPLIFIER, ETC. 

JBL/ MARTIN AUDIO/BOSE or 
equivalent 

3.  CCTV 
 

AMERICAN DYNAMICS / 
DSC/PELCO/SIEMENS or equivalent 
 

4.  FIRE SURVIVAL CABLES HENLAY/ LAPP/ FINOLEX or equivalent 
G.  MISCELLANEOUS 
1.  INVERTOR SU-KAM, LUMINOUS, /POWER TRON, 

BPE/MICROTEK or equivalent 
2.  CEILING FANS CROMPTON, HAVELS, or equivalent 
3.  EXHAUST FAN ALSTOM, CROMPTON GREAVES, 

HAVELS, POLYCAB or equivalent 
4.  LAMPS  

 A) FLUORESCENT LAMP WIPRO, PHILIPS, REGENT, POLYCAB, 
Havells or equivalent 

 B) COMPACT FLUORESCENT LAMPS REGENT, WIPRO, PHILIPS, Havells or 
equivalent 

5.  LAMINATED SHEET HYLAM, FORMIER or equivalent 
6.  SPLITTERS FOR SMATV SYSTEM NETGEAR, CATVISION or equivalent 
7.  XLPE L.T. CABLE,1.1 KV GRADE(FRLS) LAPP, RPG, SKYTONE, HENLAY, 

POLYCAB, Havells or equivalent 
8.  LIGHT FIXTURES WIPRO, POLYCAB, PHILIPS, Havells or 

equivalent 
9.  UPS DELTA, EMERSON, APC or equivalent 
10   CVT LOGICSTAT, BLUEBIRD, SELVON, MAX 

POWER or equivalent 
11   AVIATION OBSTRUCTION LIGHT (LED 

TYPE) 
PHILIPS, WIPRO or equivalent 

12   EXCHANGE/CONSOLE PANEL TATA TELECOM, PANASONIC, MATRIX 
or equivalent 

13   HANDSET TATA PHONE, BEETEL, PANASONIC, 
SIEMENS or equivalent 

14   RUBBER MATS SYNTAX, TYCOON(ISI), ELASTOMERIC 
OR EQUIVALENT or equivalent 

15   TAPE OFF CAT VISION, SHYAM or equivalent 
16   PVC PIPE SUPREME, FINOLEX, ATUL or equivalent 
17   CHANGEOVER SWITCH L&T, SCHNEIDER,havells or equivalent 
18   SERVO FPPL TRANSFORMERS or equivalent 
19   LIFT SCHINDLER, OTIS, KONE, MITSUBISHI, 

JHONSON, ThyssenKrupp or equivalent 
20   DG SETS CATEPILLAR, Mitsubishi, Yamaha, 

Mahindra, Honda, KIRLOSKAR, 
CUMMINS, STERLING or equivalent 

Note: for any item not covered in above list, the contractor shall get the make 
approved from the engineer before item is produced/ fabricated. 
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listed in list of approved makes. Contractor to obtain written approval of Brand and 
model prior to procurement of material. 
 
 

6.0 PHE WORKS 
 

6.1 General Technical Specification of PHE Works 
The General Technical Specification of PHE Works will be as per the Bill of 
Quantities, provision within DSR (Civil and Plumbing Works – DSR 2021, Electrical 
& Fire Fighting Works – DSR 2022), IS Codes, Building Codes, approved drawings, 
Standard Norms and standard specifications of particular works. 

 
6.2 List of Approved makes for PHE works 

 
All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 
Government of India, Ministry of Commerce and Industry Department for Promotion of 
Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used in 
the work are enclosed. After the approval of WAPCOS, the Contractor can use any 
material which are BIS approved and manufactured by ISO certified company conforming 
to the Technical Specifications as per Section-VII.  Non BIS marked materials may be 
permitted by the WAPCOS only when BIS marked materials are not manufactured. 
SL. NO. ITEMS MANUFACTURERS NAME 

1.  VITREOUS CHINA AND FIRECLAY 
SANITARYWARE WITH COVER 

JAQUAR 
ROCA / KOHLER / CERA/GROHE or 
equivalent 

2.  STAINLESS STEEL SINKS JAYNA/ PARRYWARE/ NEELKANTH/ 
NIRALI/ CERA or equivalent 

3.  C.P. FITTINGS & ACCESSORIES JAQUAR/KOHLER//ROCA/ 
CERA/GROHE or equivalent 

4.  C.P. WASTE, SPREADERS, URINAL FLUSH 
PIPES 

JAQUAR/  ROCA / 
CERA/KOHLER/GROHE or equivalent 

5.  SS COCKROACH TRAPS, GRATINGS FOR 
FLOOR DRAINS, FLOOR TRAPS AND 
RAIN WATER GRATINGS 

CHILLY/ JAYNA/ CAMRY or equivalent 

6.  SOIL, WASTE & FITTINGS 
(a) CENTRIFUGALLY CAST SPUN CAST 
IRON PIPES (IS:3989) 

SKF/ NECO/BIC/ PRINCE/ SUPREME/ 
KISSAN or equivalent 

7.  RCC PIPES PRAGATI / JAIN SPUN/ ISI MARKS OF 
REPUTED COMPANY or equivalent 

8.  PVC/ CPVC PIPES & FITTINGS ASTRAL/ ASHIRVAD/ PRINCE/  
FINOLEX /PRAKASH/ SUPREME or 
equivalent 

9.  HAND DRIER JAQUAR/ HINDWARE/EURONICS or 
equivalent 

10.  BALL VALVES ZOLOTO/ LEADER/ AIP/ SANT / NEU- 
G or equivalent 

11.  RAIN WATER PIPES & FITTINGS UPVC 
PIPES AND FITTINGS 

PRINCE/ SUPREME/ PRAKASH/ 
FINOLEX/ ORI-PLAST or equivalent 

12.  WAFER TYPE BUTTERFLY VALVES ZOLOTO/ LEADER/ AIP/ DANFOSS/ 
SANT / NEU-G or equivalent 

13.  WAFER TYPE NON-RETURN VALVES ZOLOTO/ LEADER/ AIP/ DANFOSS 
SANT / NEU-G or equivalent 
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SL. NO. ITEMS MANUFACTURERS NAME 
14.  VITREOUS CHINA AND FIRECLAY 

SANITARYWARE WITH COVER 
JAQUAR/ 
ROCA / KOHLER / CERA/GROHE or 
equivalent 

15.  WATER METRES CAPSTAN/KRANTI/KAYCEE/AQUAMET 
or equivalent 

16.  BALL COCKS GPA/ DRP/ SANT/ L & K or equivalent 
17.  STONEWARE PIPES & GULLY TRAPS PERFECT/ BURN/ RK/ SAURAKHI / 

MOU or equivalent 
18.  C.I. MANHOLES COVERS AND FRAMES NECO/ RIF/ BIC/SKF/BIC/ RPMF or 

equivalent 
19.  RCC MANHOLE COVERS & FRAMES KK/ PRAKASH/ JSP or equivalent 
20.  FASTNERS HILTI/ INTELLOTEC/TRUCTEK / FISHER 

or equivalent 
21.  WATER HEATER HAVELLS/BAJAJ/CROMPTON   GREAVES 

or equivalent 
22.  HOT WATER NEOPRENE INSULATION KAIFLEX  or 

equivalent 
23.  GATE/ FULLLL WAY VALVES AND GLOBE 

VALVES 
LEADER/ZOLOTO/SANT or equivalent 

24.  AIR RELEASE VALVES SANT/ LEADER/DANFOSS/ ZOLOTO or 
equivalent 

25.  PIPECOAT IWL LIMITED/ PYPKOTE or equivalent 
26.  C. I. PIPE RIF, NECO, SKF, HEPCO, BIC or 

equivalent 
27.  G. I. PIPE JINDAL, TATA, SWASTIK, APL APOLLO, 

SURYA PRAKASH or equivalent 
28.  G.I. FITTINGS (MALLEABLE CAST IRON) JINDAL / SURYA PRAKASH /DRP-M/ 

ZOLOTO-M/ UNIK/APL Apollo or 
equivalent 

29.  M.S. FITTINGS (FORGED) DRP/ VS or equivalent 
30.  OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL/APL 

Apollo or equivalent 
31.  WATER COOLER BLUE STAR/VOLTAS/GODREJ or 

equivalent 
32.  R.O WATER PURIFIER KENT/ EUREKA FORBES/ ION 

EXCHANGE or equivalent 
33.  WATER TREATMENT PLANT ION EXCHANGE/ THERMAX/ 

BRISANZIA or equivalent 
34.  HDPE PIPE PRINCE/ SUPREME/ PRAKASH/ 

FINOLEX/ DUROLINE or equivalent 
35.  DI PIPE JINDAL/ PRINCE/ SUPREME/ 

PRAKASH/ FINOLEX/ JAI BALAJI or 
equivalent 

36.  DI PIPE FITTINGS JINDAL/ PRINCE/ SUPREME/ 
PRAKASH/ FINOLEX/ JAI BALAJI or 
equivalent 

37.  PPR Pipes PRINCE/ SUPREME/ PRAKASH/ 
FINOLEX/ DUROLINE/VECTUS or 
equivalent 
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7.0 FIRE FIGHTING WORKS 
 

7.1 Technical Specifications of Fire Fighting works 
 

The General Technical Specification of Fire-fighting will be as per the Bill of Quantities, 
provision within DSR (Civil and Plumbing Works – DSR 2021, Electrical & Fire Fighting 
Works – DSR 2022), IS Codes, Building Codes, approved drawings, Standard Norms and 
standard specifications of particular works. 

 
7.2 List of Approved Makes for Fire Fighting Works 

 
All procurement shall be done is accordance with G.O. No. P-45021/2/2017-PP (BE-II) 
Government of India, Ministry of Commerce and Industry Department for Promotion of 
Industry and Internal Trade dated 16.09.2020. Acceptable makes of materials to be used in 
the work are enclosed. After the approval of WAPCOS, the Contractor can use any material 
which are BIS approved and manufactured by ISO certified company conforming to the 
Technical Specifications as per Section-VII.  Non BIS marked materials may be permitted by 
the WAPCOS only when BIS marked materials are not manufactured. 
SL. NO. ITEMS BRAND NAME 

1.  M.S. PIPES JINDAL HISSAR / PRAKASH 
SURYA/TATA/APL Apollo or 
equivalent 

2.  G.I. PIPES JINDAL HISSAR / PRAKASH SURYA/ 
TATA/Apl Apollo or equivalent 

3.  FORGED STEEL FITTINGS DRP / SS / VS /METLINE/TRUE FORGE 
or equivalent 

4.  GUN METAL BALL VALVES ZOLOTO / LEADER / 
AIP/SANT/CASTLE or equivalent 

5.  BUTTERFLY VALVES ZOLOTO / LEADER / AIP/KSB/SKS or 
equivalent 

6.  NON-RETURN VALVES. ZOLOTO / LEADER / AIP or 
equivalent 

7.  FIRE HYDRANT LANDING VALVES, FIRE 
BRIGADE CONNECTION (ISI MARKED) 

MINIMAX / NEWAGE / FLAME 
GUARD or equivalent 

8.  OTHER VALVES ZOLOTO / LEADER / AIP/ SANT/ 
KRILOSKAR / AUDCO/ SKS or 
equivalent 

9.  FIRE HOSE PIPES, FIRST AID HOSE 
REEL (ISI MARKED) 

MINIMAX / NEWAGE / PADMINI 
/ FLAME GUARD/MITRA or 
equivalent 

10.  BRANCH PIPE, NOZZLE AND COUPLINGS MINIMAX / NEWAGE/ FLAME 
GUARD or equivalent 

11.  FIRE EXTINGUISHERS MINIMAX / NEWAGE/ FLAME 
GUARD or equivalent 

12.  PUMPS KIRLOSKAR /CROPMTON GREAVES/ 
MATHER + PLATT/CRI/Havells or 
equivalent 

13.  MOTORS KIRLOSKAR / SIEMENS /CROMPTON 
/ 

ABB or equivalent 
14.  STARTERS GE / L & T / CONTROL & Page 161 of 168



 

 

SL. NO. ITEMS BRAND NAME 
SWITCHGEAR or equivalent 

15.  SINGLE PHASING PREVENTOR / OVER 
LOAD PROTECTION UNIT 

SIEMENS / MINILEC or equivalent 

16.  PRESSURE SWITCH DANFOSS / SWIZER or equivalent 
17.  PRESSURE GAUGE H. GURE / FIEBIG or equivalent 
18.  RELAYS L & T / SIEMENS/ABB/Schneider or 

equivalent 
19.  CONTRACTORS L & T / SIEMENS/ABB/Schneider or 

equivalent 
20.  CONTROL CABLE SKYTONE / POLYCAB / GRANDLAY / 

HAVELLS or equivalent 
21.  ELECTRICAL PANEL DIAMOND ELECTRICALS / SPC 

ELECTROTECH PVT. LTD. / NEPTUNE 
or equivalent  

22.  MOULDED CASE CIRCUIT BREAKERS L & T / SIEMENS / SCHNEIDER/ABB 
or equivalent 

23.  FUSE DISCONNECTOR SWITCH / SWITCH 
FUSE UNITS 

L & T / SIEMENS / ABB / INDO ASIAN 
SCHNEIDER / POLYCAB/ control & 
SWITCH GEAR. or equivalent 

24.  HRC FUSES L & T / SIEMENS / SCHNEIDER/ABB 
or equivalent 

25.  AMMETER, VOLTMETER UNIVERSAL or equivalent 
26.  SELECTOR SWITCH, PUSH BUTTON 

SWITCH / EMERGENCY SWITCH 
L & T /SIEMENS / SCHNEIDER/ABB or 
equivalent 

27.  1.1 KV LT CABLES (ISI MARKED) FINOLEX / POLYCAB / HAVELLS or 
equivalent 

28.  PIPE COAT IWL LIMITED / STP / PYPKOTE or 
equivalent 

29.  FASTENERS HILTI / INTELLOTECH/ FISHER/ 
TRUTEK or equivalent 

30.  SUSPENDERS INTELLOTECH / CAMRYO or 
equivalent 

 
 
Note: for any item not covered in above list, the contractor shall get the make 
approved from the engineer before item is produced/ fabricated. 
 
Engineer-in-Charge reserve the right to select the any of the brand out of the Brands listed in list of 
approved makes. Contractor to obtain written approval of Brand and model prior to procurement of 
material. 
 
 
 
 
Note: for any item not covered in above list, the contractor shall get the make 
approved from the engineer before item is produced/ fabricated. 
 
Engineer-in-Charge reserve the right to select the any of the brand out of the Brands listed in list of 
approved makes. Contractor to obtain written approval of Brand and model prior to procurement of 
material. 
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SECTION – VIII 
 

TENDER DRAWINGS OF THE PROJECT 
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PLEASE CHECK YIELD OF
TUBEWELLS BEFORE
PROVDING 80 DIA RISING
MAIN. YIELD OF
TUBEWELL SHOULD BE
BETWEEN 24000 LPH TO
30000 LPH FOR 80 DIA
RISING MAIN TO
OVERHEAD TANK. IF THE
YIELD MORE THAN 30000
LPH HIGHER SIZE OF RISER
CAN BE CONSIDERED.
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RISING MAIN TO
OVERHEAD TANK. IF THE
YIELD MORE THAN 30000
LPH HIGHER SIZE OF RISER
CAN BE CONSIDERED.
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SYMBOLS. No. D E S C R I P T I O N

LEGEND :   

TUBE WELL LINE
2.

 DOMESTIC WATER SUPPLY LINE1.
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SYMBOLS. No. D E S C R I P T I O N

LEGEND FOR UNDER GROUND WATER TANKS :   

2.

 DOMESTIC WATER TANKS FOR QUARTERS   

1.

3.

A

B

4.

5.

C

D

E

SIZES=1.0x1.0x1.0M LIQUID DEPTH

1.5M TOTAL DEPTH

CAPACITY:-1000 LTRS

 DOMESTIC WATER TANKS FOR MULTIPURPOSE HALL 

SIZE=4.0x3.125x2.0M LIQUID DEPTH

2.5M TOTAL DEPTH

CAPACITY:-25000 LTRS

 DOMESTIC WATER TANKS FOR CLUB HOUSE 

SIZES=3.0x3.0x1.5M LIQUID DEPTH

2.0M TOTAL DEPTH

CAPACITY:-15000 LTRS

 DOMESTIC WATER TANKS FOR GYMNASIUM. 

SIZES=3.0x3.0x1.5M LIQUID DEPTH

2.0M TOTAL DEPTH

CAPACITY:-15000 LTRS

 DOMESTIC WATER TANKS FOR 

SIZES=3.0x1.335x1.5M LIQUID DEPTH

2.0M TOTAL DEPTH

CAPACITY:-6000 LTRS

WELFARE CENTER & MI ROOM

SYMBOLS. No. D E S C R I P T I O N

LEGEND FOR SUBMERSIBLE WATER SUPPLY PUMPS :   

2.

2 NOS. SUBMERSIBLE WATER SUPPLY PUMPS 

1.

3.

1

2

4.

5.

3

4

5

CAP:-1500 LPH 40M HEAD. (1 WORKING + 1 STAND BY)

2 NOS. SUBMERSIBLE WATER SUPPLY PUMPS 

CAP:-6000 LPH 40M HEAD. (1 WORKING + 1 STAND BY)

TO FEED MULTIPURPOSE HALL OHT.

2 NOS. SUBMERSIBLE WATER SUPPLY PUMPS 

CAP:-6000 LPH 45M HEAD. (1 WORKING + 1 STAND BY)

TO FEED CLUB HOUSE OHT.

2 NOS. SUBMERSIBLE WATER SUPPLY PUMPS 

CAP:-1500 LPH 45M HEAD. (1 WORKING + 1 STAND BY)

TO FEED WELFARE CENTER & MI ROOM OHT.

TO FEED QUARTERS OHT.  

2 NOS. SUBMERSIBLE WATER SUPPLY PUMPS 

CAP:-1500 LPH 40M HEAD. (1 WORKING + 1 STAND BY)

TO FEED GYMNASIUM OHT.

EXECUTING
 AGENCY :

EMPLOYER :

 LADAKH POLICE

WAPCOS
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To, 
The Project Manager, 
UT of Ladakh, 
WAPCOS Limited 

Letter of Transmittal for Financial Bid 

(On Original Letter Head of Bidder) 

 
 

 
Dated: 

 
Sub: Financial Bid for the work ----- (Name of Work /Project) 

 
Dear Sir, 

 
With reference to your NIT document dated ………….., I/we, having examined the Bidding 
Documents and understood their contents, hereby submit my/our Bid for the aforesaid Project. 
The Bid is unconditional and unqualified. 
1. I / We acknowledge that the WAPCOS will be relying on the information provided in the BID 

and the documents accompanying the BID for selection of the Contractor for the aforesaid 
Project, and we certify that all information provided in the Bid are true and correct; nothing 
has been omitted which renders such information misleading; and all documents 
accompanying the BID are true copies of their respective originals. 

2. The BID Price has been quoted by me / us after taking into consideration all the terms and 
conditions stated in the NIT, draft Agreement, our own estimates of costs and after a 
careful assessment of the site and all own the conditions that may affect the project cost 
and implementation of the project. 

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any reason 
or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right 
to challenge the same on any account whatsoever. 

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 
Agreement in accordance with the draft that has been provided to me/us prior to the BID 
Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by 
the same. 

5. I / We shall keep this offer valid as period specified in the NIT. 
6. I / We hereby submit our FINANCIAL BID and offer Price excluding GST as filled in excel 

format in Summary Sheet for undertaking the aforesaid Project in accordance with the 
Bidding Documents and the Agreement. 

Yours faithfully, 
 
 

          Date:                (Signature, name and designation 
                    of the Authorized signatory) 

 
 

         Place:                       Name and seal of Bidder 
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TOTAL COST OF WORKS 
 

 
Description 

Total Amount (Excluding 
GST)      Rs. 

Construction of Water Distribution System at DPL Agling 
Complex, Leh, Union Territory of Ladakh 

DO NOT FILL COST 
HERE 

Total amount in words: 
 

DO NOT FILL COST HERE AS IT IS TECHNICAL 
PROPOSAL FILE 

 
 
 

Note: 
 

• These details to be submitted in the financial bid (Excel File on CPP portal and no such 
details should be submitted in the Technical Bid.  

• The quoted rate filled in Schedule of Quantities, should include all associated costs with 
the project including any Out-of-pocket Expenses/Review & Modification of Design & 
Drawing if required/Clearances Expenses /Mobilization Expenses, taxes (Excluding GST) if 
any applicable as per Govt. terms, shall be paid by the Contractor. The Goods and Services 
Tax (GST) shall be reimbursed upon submission of proof of payment of GST. 

• It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 
applicable. The Goods and Services Tax (GST) shall be reimbursed to the Agency on 
submission of proof of Deposition of GST. 

• The tenderer shall quote rates up to second decimal and as well as in words. In case of any 
discrepancy rate quoted in words shall prevail. 

• The payment will be made as per the actual measurement against the BOQ items at the 
awarded rate. 

• The estimated cost mentioned in NIT is based on the rates of item of works in DSR-2021 
(Civil) and Plumbing Works – DSR 2021, Electrical & Fire Fighting Works – DSR 2022 and Non 
DSR items on market rates. The work is to be executed in UT OF LADAKH; hence bidder may 
quote the rate/ cost accordingly after due consideration of prevailing market rates. 
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